

## Project: 2 x 660 MW Maitree Super Critical Thermal Power Project at Bangladesh

**CORRIGENDUM  
NO. – 1 dt.  
19.08.2021**

**“Supply of Screened Control cables(Lot2)”  
for 2X660 MW BIFPCL, Bangladesh Maitree  
STPP**

**Tender Ref. No.  
Enquiry No.  
77/21/6062/RRC  
dtd.12.08.2021**

### Please note the following point

Sl. No.	Event Description	TO NOTE
1	Techno-commercial	Corrigendum -1 is being issued to Include the following  1. <b>Due date</b> for bid submission is extended up to <b>10:00 AM on 24.08.2021</b> 2. <b>Corrigendum-I to SCC for PBG Clause</b>
2	All other terms & conditions	<b>Remain unchanged.</b>

#### Note:

Also, please note that the full tender document can be downloaded from the website  
<https://eprocurebhel.co.in/nicgep/app>

<b>Contact Person:</b>		
Technical-	Ms, Sangeetha MA, DGM, Ph.No:080-22184038, Mail: <a href="mailto:mas@bhel.in">mas@bhel.in</a>	Mr. Vishnu.S- Manager/ Engg. (Elect.) E-MAIL: <a href="mailto:vis@bhel.in">vis@bhel.in</a> Ph. No. +91-080-2218 4260
Commercial-	Mr. D.S Pradeep Kumar Sarma, Manager/ MM Landline- 22184520 Mail: <a href="mailto:dsp@bhel.in">dsp@bhel.in</a>	Ms. Ch. Radha Rani, Dy. Mgr- MM Landline No.: 080-22184276 Mail: <a href="mailto:radharani.c@bhel.in">radharani.c@bhel.in</a>

All other terms and conditions remain the same as per the original enquiry and it's subsequent amendment / addendum / corrigendum /clarification.

Any further addendum / corrigendum/ clarification/ notice of due date extension such issued shall be part of the bidding documents and this will be available at the web site from where the original documents have been received / downloaded by the bidder.

Hence bidders are requested to visit the web site on regular basis.

### Corrigendum-I to Commercial terms and conditions

**Enquiry No:** 77/21/6062/RRC dated 12.08.2021.

**Item:** Supply of Screened Control cables(Lot2)

**Project:** 2 x 660 MW Maitree Super Critical Thermal Power Project at Bangladesh.

Sl.No.	cl.no	Existing	To be read as
1	31 of SCC, Performance bank guarantee	<p>10% of the total contract value (Supply and Erection and Commissioning) to be submitted <b><u>within 10 days from the date of LOI</u></b>, valid till the Guarantee Period / Latent Defect Liability Period + 3 months claim period. Guarantee Period / Latent Defect Liability shall be 24 months from the date of acceptance of PG Test.</p> <p>Bidder shall submit PBG required for execution of the contract within the time period mentioned. In case of delay in submission of PBG, enhanced PBG which would include interest (SBI rate + 6%) for the delayed period, shall be submitted by the bidder. Further, if PBG is not submitted till such time the first bill becomes due, the amount of PBG due shall be recovered as per terms defined in NIT / contract, from the bills along with due interest.</p> <p>.....</p>	<p>10% of the total contract value (Supply and Erection and Commissioning) to be submitted <b><u>within 10 days from the date of LOI</u></b>, valid till the Guarantee Period / Warranty period + 3 months claim period. Guarantee Period / Warranty period shall be in line with cl.no.29 of SCC</p> <p>Bidder shall submit PBG required for execution of the contract within the time period mentioned. In case of delay in submission of PBG, enhanced PBG which would include interest (SBI rate + 6%) for the delayed period, shall be submitted by the bidder. Further, if PBG is not submitted till such time the first bill becomes due, the amount of PBG due shall be recovered as per terms defined in NIT / contract, from the bills along with due interest.</p>