Corrigendum - | dated 08/04/2025 to CPC Tender No. BHEL/CPC/KOD/PH FABSTR/25/95

Corrigendum — 1 PART 1 dated 08/04/2025 To CPC Tender No. BHEL/CPC/KOD/PH FABSTR/25/95 for Fabrication & Supply of Factory Finished Fabricated
Structure of Power House, Common Control Room, Mill Bunker Structure (Columns, Bracings, Wall beams, Floor Beams, Trusses etc.) up-to Project Site,
with supply of Raw material based on input design & detailed drawing provided by BHEL as specified in scope / BOQ of Unit#3 & 4 for 2x800 MW DVC

Koderma (Stage-Il), Koderma.”

A) Time Extension: Clause No. 1.0 Salient Features of NIT in NOTICE INVITING TENDER is revised as below:

SI. No. Clause No. Existing in Tender Revised As
1 Sl. No. v) DUE DATE & TIME OF OFFER SUBMISSION. | Date: 08/04/2025, Time: 11:00 Hrs Date: 15/04/2025, Time: 11:00 Hrs
2 SI. No. vi) OPENING OF TENDER Date: 08/04/2025, Time: 16:30 Hrs Date: 15/04/2025, Time: 16:30 Hrs
Note:

1) All other terms and conditions against this NIT shall remain unchanged.
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- 1).

for BHARAT HEAVY ELECTRICALS LTD
SDGM / Purchase - CPC



Corrigendum - | dated 08/04/2025 to CPC Tender No. BHEL/CPC/KOD/PH FABSTR/25/95

Corrigendum — | PART 2 dated 08/04/2025 To CPC Tender No. BHEL/CPC/KOD/PH FABSTR/25/95 for Fabrication & Supply of Factory Finished Fabricated
Structure of Power House, Common Control Room, Mill Bunker Structure (Columns, Bracings, Wall beams, Floor Beams, Trusses etc.) up-to Project Site,
with supply of Raw material based on input design & detailed drawing provided by BHEL as specified in scope / BOQ of Unit#3 & 4 for 2x800 MW DVC

Koderma (Stage-Il), Koderma.”

A) EMD REDUCTION: Clause No. 1.0 Salient Features of NIT in NOTICE INVITING TENDER regarding EMD is revised as below:

SI. No. Clause No. Existing in Tender Revised As
1 SI. No. vii) EMD AMOUNT Rs. 3,00,00,000/- Rs. 40,00,000/-
(Rupees Three Crore Only) (Rupees Forty lakh Only)

B) Some of the Bidders had asked queries in the published tender specification. The clarifications issued by BHEL are furnished below:

Sl. No. Reference clause of Bidder's query BHEL’s Response
Tender Document
1 TCC-VOL 1A: Chapter VIII: Clause | Bidder requested that LD should be maximum of 5% of the total Tender Condition shall prevail
8.3 (V): Price Bid and Modality Contract value instead of 10%. Pls consider.
of Award
2 TCC-VOL 1A: clause 4.1 100% Of Payment (excluding GST) against R.A. Bill as per Billing Refer Clause 2.27 of GCC regarding Advance clause.
Terms of Payment Schedule/price bid shall be paid through Receivable Exchange of

India Limited (RXIL), M1 Exchange & Invoice Mart as per extant
guidelines. Bidder is requested to an Advance Payment@20%
against advance bank

guarantee as project value is more so that Cash flow will not affect
during execution of the project.

3 TCC-VOL 1A: clause 4.2.1 Retention Amount shall be 5% of contract value and shall be Refer Clause 4.2.1 iv of TCC regarding Retention clause.
Retention Amount furnished before the first RA Bill becomes due for payment.
Bidder is requested to submit the retention BG till DLP Period
from the last date of dispatch.
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TCC-VOL 1A: clause 2.24.2:
STEEL SPECIFICATIONS

whether the billing for the supplies will be on Drawing Weight
basis or on the physical / scale weight

Refer Clause 2.24.2 of TCC “...The measurement for payment
as well as for accounting shall be based on the sectional
weights as indicated in the following IS/BS/EN specifications.”

NIT: ANNEXURE 1(PQR):
FINANCIAL QR:

bidder having financial capacity to procure 2000 MT material in
single procurement cycle which is approximately 14 Cr considering
present Raw Material Rates + GST. Even if we consider hike in
market price upto 20% bidder with Financial capacity of 16.8 Cr
can comfortably meet the criteria to meet the schedule. However,
as per the tender the solvency limit for prequalification is 28 Cr.
Which is quite high and can be lowered.

Please consider decreasing the limit of Solvency to 17 Cr.

Tender Condition shall prevail

NIT: ANNEXURE 1(PQR):
TECHNICAL QR

We request BHEL to kindly consider our request and provide
relaxation in Technical PQR for MSE bidders (Instead of 6000MT in
12 months we seek confirmation for 5000MT structural supply in
12 months "

Tender Condition shall prevail

Technical Conditions of Contract
(TCC) VOL 1A: Clause-2.19.1
Material Dispatch Clearance
Certificate (MDCC)

When the tests have been satisfactorily completed at the vendor’s
works, the Inspection Agency shall issue a certificate to that effect
within three (3) days after completion of tests, but if the tests
were not witnessed by the Inspection Agency or his
representative, the certificate would be issued within three (3)
days-( As per TCC it is 15 days) of the receipt of the test
certificates by the Inspection Agency.

When the tests have been satisfactorily completed at the
vendor’s works, the Inspection Agency shall issue a certificate
to that effect within Seven (7) days after completion of tests,
but if the tests were not witnessed by the Inspection Agency
or his representative, the certificate would be issued within
Seven (7) days of the receipt of the test certificates by the
Inspection Agency

Technical Conditions of Contract
(TCC) VOL 1A: clause 2.21
MATERIAL RECEIPT CERTIFICATE
(MRC):

MATERIAL RECEIPT CERTIFICATE (MRC): BHEL shall issue MRC
(duly signed by the BHEL/Customer Site Engineer) after receipt of
the material and its physical verification at site within 2 days
Vendor shall take alternate action in case of any non-conformity
observed during physical verification.

Tender Condition shall prevail.
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TCC- VOL 1A: -Clause 2.20.5
Dispatch Documents required
(to be furnished by vendor

Terms of Payment: -
List of Documents to be submitted by bidder.

1 )For LC Discounting in Bank

a) GST Compliance Invoice (3 copies)

b) Photocopy of LR Copy (consignee address shall be BHEL Project
site)

c) Photocopy of Material Dispatch Clearance Certificate issued by
BHEL/BHEL’s Customer.

d) Photocopy of Material Receipt certificate by BHEL/site.

2)For BOE acceptance to BHEL

a) GST Compliance Invoice (3 copies)

b) Copy of insurance intimation letter / e-mail. (Intimation to
Insurance agency to be

sent on the same day of dispatch.)

¢) Photocopy of LR copy (consignee address shall be BHEL Project
site)

d) Packing List indicating item description/quantity/Net Weight
(Design Weight) against each item dispatched — wherever
applicable.

e) Photocopy of Material Dispatch Clearance Certificate issued by
BHEL/BHEL’s Customer.

f) Photocopy of Material Receipt certificate by BHEL/site.

h) Inspection report (IRs) — with relevant painting/protocols/SB
remarks —

Duly signed by BHEL QC inspector and fabricator with seal.

i) Material Test Certificate (MTC) (for raw material supplied by
Vendor)

j) Hold Point Clearance issued by BHEL/BHEL’s Customer (if any).

Terms of Payment: -

1) List of Documents to be submitted by bidder to BHEL:

a) GST Compliance Invoice (1 Original + 2 copies)

b) Copy of insurance intimation letter / e-mail. (Intimation to
Insurance agency to be sent on the same day of dispatch.)

¢) LR copy (consignee address shall be BHEL Project site)

d) Packing List indicating item description/quantity/Net
Weight (Design Weight) against each item dispatched —
wherever applicable.

e) Original Material Dispatch Clearance Certificate issued by
BHEL/BHEL’s Customer.

f) Guarantee Certificate — Original

g) Material Receipt certificate by BHEL/site.

h) Original Inspection report (IRs) — with relevant
painting/protocols/SB remarks —

Duly signed by BHEL QC inspector and fabricator with seal.

i) Material Test Certificate (MTC) (for raw material supplied by
Vendor)

j) Hold Point Clearance issued by BHEL/BHEL’s Customer (if
any).

2). In case of LC Payment, List of Documents to be submitted
by bidder in Bank are mentioned hereunder:

a) GST Compliance Invoice (1 original/ e-invoice + 2
photocopies).

b) Photocopy of LR (consignee address shall be BHEL Project
site).

c) Photocopy of Material Dispatch Clearance Certificate issued
by BHEL/BHEL’s Customer.

d) Photocopy of insurance intimation letter / e-mail.
(Intimation to Insurance agency to be sent on the same day of
dispatch).

Note: Material Receipt certificate by BHEL/site shall be the
final document required for acceptance of the RA
Bills(.(Through LC)
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10 Technical Conditions of Contract | Retention amount clause to be removed as vendor shall submit Tender Condition shall prevail.

(TCC) VOL 1A: 4.2 the CPBG of 5% within 15 days of receipt of PO.
Retention amount:

11 Technical Conditions of Contract | GUARANTEE FOR THE FINISHED GOODS* (Defect Liability of the GUARANTEE FOR THE FINISHED GOODS* (Defect Liability of
(TCC) VOL 1A:2.23 fabricated material) The Vendor shall warrant that the the fabricated material) The Vendor shall warrant that the
GUARANTEE FOR THE FINISHED | fabrications comply fully with the drawings and other technical fabrications comply fully with the drawings and other
GOODS conditions specified by BHEL. If the fabrications are found technical conditions specified by BHEL. If the fabrications are

defective owing to faulty workmanship/incomplete work within a | found defective owing to faulty workmanship/incomplete

period of Twelve months from the date of Invoice, the Vendor work within a period of SIX months from the date of dispatch

shall do the necessary repair/rework or replace the defective of last consignment, the Vendor shall do the necessary

items free of cost. Alternatively, the rework/replacement charges | repair/rework or replace the defective items free of cost.

shall be recovered from any payables to vendor, if necessary Alternatively, the rework/replacement charges shall be

repair/rework or replacement of defective items are not done recovered from any payables to vendor, if necessary

within reasonable time specified by BHEL and has been carried repair/rework or replacement of defective items are not done

out by BHEL. within reasonable time specified by BHEL and has been carried
out by BHEL.
Latent Defects Liability: At the end of the Defects Liability
Period, the Vendor's liability ceases except for latent defects.
The contractor's liability for latent defects warranty shall be
limited to a period of Six (6) months from the end of Defects
Liability Period. For the purpose of this clause, the latent
defects shall be the defects inherently lying within the
material or arising out of deficiency which do not manifest
themselves during the Defects Liability Period mentioned
above.

12 Rolling tolerance can be considered as per 1S-1852 As material shall be in agency's scope, Rolling tolerance can

not be considered.

13 Technical Conditions of Contract | iv. Bank Guarantee from Scheduled Banks/ Public Financial iv. Bank Guarantee from Scheduled Banks/ Public Financial

(TCC) VOL 1A :clause 4.4
Performance Security

Institutions as defined in the Companies Act. The Bank Guarantee
format for Performance Security Amount shall be in the
prescribed formats. The validity of BG shall be initially for the
contract period (Including Extended Period) + Performance
guarantee period of 3 months + 3 months claim period. The BG
shall be extended up to completion of Performance guarantee
period from the date of supply of last consignment.

Institutions as defined in the Companies Act. The Bank
Guarantee format for Performance Security Amount shall be in
the prescribed formats. The validity of BG shall be initially for
the contract period (Including Extended Period) + Performance
guarantee period of 6 months + 3 months claim period. The
BG shall be extended up to completion of Performance
guarantee period + 3 Month claim period from the date of
supply of last consignment.

415
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14

15

Technical Conditions of Contract
(TCC) VOL 1A :clause 2.29.9
Scope of Work

Query related to the Extra rate Schedule : Material cost differential
between E350 BR/GrA and E250 BR/GrA including SAW
Consumable cost differential used for E350-E350 material welding
and E250-E250 material are applicable in the tender or not

For the material grade higher E350, if used on approval of
BHEL/Customer, material cost differential between E350 and
higher grade material including SAW Consumable cost
differential used for material welding and material shall be paid
(for higher grade) extra.

In the package-wise Bill of Quantities, Item No. A2301 specifies a
steel grade of E350 or higher. Kindly confirm if the steel grade
required is E350 BO / BR only. If a higher grade is to be used, please
specify whether it would be E410 or E450. Additionally, we note that
there is no clear schedule for extra rates in this tender. Could you
please confirm if an extra rate difference will apply in such cases?

For the material grade higher E350, if used on approval of
BHEL/Customer, material cost differential between E350 and
higher grade material including SAW Consumable cost
differential used for material welding and material shall be paid
(for higher grade) extra. Rates shall be decided during execution
of contract, as situation arises.

Note:

1) All other terms and conditions against this NIT shall remain unchanged.
2) This corrigendum is to be submitted duly signed and stamped along with the Techno-commercial bid (Part- I).

for BHARAT HEAVY ELECTRICALS LTD
SDGM / Purchase - CPC




