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Our Ref:88/23/6031/VVN      Dt: 09-10-2023 
 
Subject: Regarding extension of due date from 09-10-2023 to 13-10-2023   

for Enq.No: 88/23/6031/VVN. 
 

 
With reference to the above enquiry for E&C of Clarifier and Painting of Balance 

Ash handling System of 2x500 MW, Koderma TPP Project, we are extending the 
due date from 09-10-2023 to 13-10-2023    

 
Thanking You, 

 
Yours faithfully, 

 
For BHARAT HEAVY ELECTRICALS LTD 
 
 
 
(V V N S N Murthy / Sr. Manager, MM) 


