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1.00.00

2.00.00

2.01.00

ERECTION OF STRUCTURAL STEELWORK

SCOPE

This specification covers the erection of structural steelwork including
receiving and taking delivery of fabricated structural steel materials arriving at
site, installing the same in position, painting and grouting the stanchion bases
all complete as per Drawings, this Specification and other provision of the
Contract.

GENERAL

Work to be provided for by the Contractor, unless otherwise specified in the
Contract, shall include but not be limited to the following:

a)

b)

d)

The Contractor shall provide all construction and transport equipment,
tools, tackle, consumables, materials, labour, and supervision required for
erection of the structural steelwork.

Receiving, unloading, checking, and moving to storage yard at Site
including prompt attendance to all insurance matters as necessary for all
fabricated steel materials arriving at Site. The Contractor shall pay all
demurrage and/or wharfage charges etc. on account of default on his part.

Transportation of all fabricated structural steel materials from Site storage
yard, handling, rigging, assembling, riveting, bolting, welding and
satisfactory installation of all fabricated structural steel materials in proper
location according to approved erection drawings and/or as directed by the
Engineer. If necessary suitable temporary approach roads to be built for
transportation of fabricated steel structures.

Checking center lines, levels of all foundation blocks including checking
line, level, position and plumb of all bolts and pockets. Any defect
observed in the foundation shall be rectified with Engineer's approval. The
Contractor shall fully satisfy himself regarding the correctness of the
foundations before installing the fabricated steel structures on the
foundation blocks.

Aligning, plumbing, levelling, riveting, bolting, welding and securely
fixing the fabricated steel structures including floor gratings, chequered

plates etc. in accordance with the Drawings or as directed by the Engineer.

Painting of the erected steel structures.
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g) All minor modifications of the fabricated steel structures as directed by the
Engineer including but not limited to the following:

1) Removal of bends, kinks, twists etc. for parts damaged during transport
and handling.

i1) Cutting, chipping, filling, grinding, etc. if required for preparation and
finishing of site connections.

iii) Reaming of holes for use of higher size rivet or bolt if required.

iv) Refabrication of parts damaged beyond repair during transport and
handling or refabrication of parts, which are incorrectly fabricated.

v) Fabrication of parts omitted during fabrication by error, or
subsequently found necessary.

vi) Drilling of holes which are either not drilled at all or are drilled in
incorrect location during fabrication.

vii) Carry out tests in accordance with this specification.
2.02.00 Work by Others

No work under this Specification will be provided for by any agency other
than the Contractor unless specifically mentioned elsewhere in the contract.

2.03.00 Codes and Standards

All work under this Specification shall, unless specified otherwise, conform to
the latest revisions and/or replacements of the following or any other Indian
Standard Specification and codes of Practice of equivalent:

IS: 800 - Code of practice for general construction in steel.
IS: 12843 — Tolerances for Erection of structural steel
2.04.00 Conformity with Designs

The Contractor will erect the entire fabricated steel structure, align all the
members, complete all field connections and grout the foundations all as per
the provisions of this specification and the sequence and the design criteria
laid down by the Engineer. All work shall conform to the provisions of this
specification and /or instructions of the engineer. The testing and acceptance
of the erected structures shall be in accordance with the provisions of this
Specifications and/or the instructions o the Engineer.
2.05.00 Material
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2.05.01

2.05.02

2.06.00

2.06.01

2.06.02

2.06.03

General

All fabricated steel structures and connection materials shall be supplied by
the Contractor to the site. The Contractor shall take delivery from railway
wagons or trucks at site, and unload the materials and perform all formalities
like checking of materials and attend to insurance matters in accordance with
Sub-Clause 2.01.00 and as specified hereinbefore.

Materials to conform to Indian standards

All materials required to be supplied by the Contractor under this contract
shall conform to the relevant Indian Standard specifications.

Storage of Materials
General

All material shall be so stored as to prevent deterioration and to ensure the
preservation of their quality and fitness for use in the works. Any material
which has been deteriorated or damaged beyond repairs and has become unfit
for use shall be removed immediately from the site, failing which, the
engineer shall be at liberty to get the materials removed by agency and the
cost incurred thereof shall be realised from the Contractor's dues.

Yard

The Contractor will have to establish a suitable yard in an approved location at
site for storing the fabricated steel structures and other raw steel materials
such as structural sections and plates as required. The yard shall have facilities
like drainage, lighting, and suitable access for large cranes, trailers, and other
heavy equipments. The yard shall be fenced all around with security
arrangement and shall be of sufficiently large area to permit systematic storage
of the fabricated steel structures without overcrowding and with suitable
access for cranes, trailers and other equipment for use in erection work in
proper sequence in accordance with the approved Programme of work.

The Tenderer must visit the site prior to submission of his tender to acquaint
himself with the availability of land and the development necessary by way of
filling, drainage, access roads, fences, sheds etc. all of which shall be carried
out by the Contractor at his own cost as directed by the Engineer.

Covered Store
All field connection materials, paints, cement etc. shall be stored on well

designed racks and platforms off the ground in a properly covered store
building to be built at the cost of the Contractor.
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2.07.00

2.08.00

3.00.00

3.01.00

3.01.01

3.01.02

Quality Control

The contractor shall establish and maintain quality control procedures for
different items of work and materials as may be directed by the Engineer to
assure compliance with the provisions of the Contract and shall submit the
records of the same to the Engineer. The quality control operation shall
include but not be limited to the Following items of work :

1) Erection: Lines, levels, grades, plumbs, joint characteristics including
tightness of bolts.

ii) Grouting: Cleaning and roughness of foundation, quality of materials used
for grouting, admixtures, consistency, and strength of grout.

ii1) Painting: Preparation of surface for painting, quality of primers and paints,
thinners, application and uniformity of coats.

Taking Delivery

The Contractor shall take delivery of fabricated structural steel and necessary
connection materials from railhead/trucks as may be necessary and as directed
by the Engineer. He shall check, unload; transport the materials to his stores
for proper storing at his own cost. The Contractor shall submit claims to
insurance or other authorities and pursue the same in case of loss or damage
during transit and handling and all loss thereof shall be borne by him.

The Contractor shall also take all precautions against damage of the materials
in his custody after taking delivery and till the same are erected in place and
accepted. The Contractor shall salvage, collect, and deliver all the packing
materials to the Owner free of charge.

WORKMANSHIP

Erection

Plant and Equipment

The suitability and adequacy of all erection tools and plant and equipment
proposed to be used shall be thoroughly verified. They shall be efficient,
dependable, in good working condition and shall have the approval of the
Engineer.

Method and sequence of erection

The method and sequence of erection shall have the prior approval of the
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3.01.03

3.01.04

3.01.05

Engineer. The Contractor shall arrange for most economical method and
sequence available to him consistent with the drawings and specifications and
other relevant stipulations of the contract.

Temporary Bracing

Unless adequate bracing is included as a part of the permanent framing, the
erector during erecrtion shall install, free of cost to the Owne, temporary guys
and bracings where needed to secure the framing against loads such as wind or
seismic forces comparable in intensity to that for which the structure has been
designed, acting upon exposed framing as well as loads due to erection
equipment and erection operations.

If additional temporary guys are required to resist wind or seismic forces
acting upon components of the finished structure installed by others during the
course of the erection of the steel framing, arrangement for their installation
by the erector shall be made free of cost to the Owner.

The requirement of temporary bracings and guys shall cease when the
structural steel is once located, plumbed, levelled, aligned, and grouted within
the tolerances permitted under the specification and guyed and braced to the
satisfaction of the Engineer.

The temporary guys, braces, false work, and cribbing shall not be the property
of the Owner and they may be removed immediately upon completion of the
steel erection.

Temporary Floors for Buildings

It shall be the responsibility of the Contractor to provide free of cost planking
and to cover such floors during the work in progress as may be required by
any Act of Parliament and/or bylaws of state, Municipal or other local
authorities.

Setting Out

Positioning and levelling of all steelwork, plumbing of stanchions and placing
of every part of the structure with accuracy shall be in accordance with the
approved Drawings and to the satisfaction of the Engineer. For heavy
columns, etc. the Contractor shall set proper screed bars to maintain proper
level. No extra payment shall be made for this.

Each tier of column shall be plumbed and maintained in a true vertical
position subject to the limits of tolerance under this Specification.

No permanent field connections by riveting, bolting or shall be carried out
until proper alignment and plumbing has been attained.
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3.01.06 Field Riveting
All rivets shall be heated and driven with pneumatic tools. Hand passing or
"throwing” of rivets are desirable. Any other method of conveying hot rivets
from the furnace to the driving point must be approved by the engineer. No-
cold rivets shall be driven. All other requirements of riveting including
quality and acceptance criteria shall be in accordance with the relevant
portions of the Specification for Fabrication of Structural Steelwork of the
Project.
3.01.07 Field Bolting

All relevant Portions in respect of bolted construction of the Specification for
Fabrication of Structural Steelwork applicable to the Project shall also be
applicable for field bolting in addition to the following:

Bolts shall be inserted in such a way so that they may remain in position under
gravity even before fixing the nut. Bolted parts shall fit solidly together when
assembled and shall not be separated by gaskets or any other interposed
compressible materials. When assembled, all joint surfaces, including those
adjacent to the washers shall be free of scales except tight mill scales. They
shall be free of dirt, loose scales, burns, and other, defects that would prevent
solid seating of the parts. Contact surfaces within friction type joints shall be
free of oil, paint, lacquer, or galvanizing.

All high tensile bolts shall be tightened to provide, when all fasteners in the
joint are tight, the required minimum bolt tension by any of the following
methods.

a) Turn-of-nut Method

When the turn-of-nut method is used to provide the bolt tension, there
shall first be enough bolts brought to a "snug tight” condition to ensure
that the parts of the Joint are brought into good contact with each other.
'Snug tight" is defined as the tightness attained by a few impacts of an
impact wrench or the full effort of a man using an ordinary spud wrench.
Following this initial operation, bolts shall be placed in any remaining
holes in the connection and brought to snug tightness. All bolts in the
joint shall then be tightened additionally by the applicable amount of nut
rotation specified in Table-I with tightening progressing systematically
from the most rigid part of the joint to its free edges. During this operation
there shall be no rotation of the part not turned by the wrench.

TABLE-I
Bolts length not Bolt length Remarks
exceeding 8 times exceeding 8 times
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dia or 200 mm dia or 200 mm
1/2 turn 2/3 turn Nut rotation is relative to

bolt regardless of the
element (nut or bolt)
being turned.
Tolerance on rotation-30°
over or under.

Bolts may be installed without hardened washers when tightening is done by
the turn -of-nut -method. However, normal washers shall be used.

Bolts tightened by the turn-of-nut method may have the outer face of the
match-marked with the protruding bolt point before final tightening, thus
affording the inspector visual means of noting the actual nut rotation. Such
marks can be made by the wrench operator by suitable means after the bolts
have been brought up snug tight.

b) Torque Wrench Tightening

When torque wrenches are used to provide the bolt tensions, the bolts shall be
tightened to the torques specified in TABLE-II (See Note below the Table).
Nuts shall be in tightening motion when torque is measured. When using
torque wrenches to install several bolts in a single joint, the wrench shall be
returned to touch up bolts previously tightened, which may have been
loosened by the tightening of subsequent bolts, until all are tightened to the
required tension.

TABLE-II
Nominal Bolt Diameter (mm) Torque to be applied
(Kg.M) for bolt class 8.8
of IS:1367
20 59.94
22 81.63
24 103.73

Note: The above torque values are approximate for providing tensions of 14.
7 T for 20 mm dia.; and 21.2 T for 24 mm dia. bolts under moderately
lubricated condition. The torque wrench shall be calibrated at least
once daily to find out the actual torque required to produce the above
required tension in the bolt by placing it in a tension indicating device.
These torques shall be applied for tightening the bolts on that day with
the particular wrench.

In either of the above two methods, if required, for bolt entering and wrench
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3.01.08

3.01.09

3.02.00

operation clearances, tightening may be done by turning the bolt while the nut
is prevented from rotating.

Impact wrenches if used shall be of adequate capacity and sufficiently
supplied with air to perform the required tightening of each bolt in
approximately ten seconds. Holes for turned bolts to be inserted in the field
shall be reamed in the field. All drilling and reaming for turned bolts shall be
done only after the parts to be connected are assembled. Tolerances applicable
in the fit of the bolts shall be in accordance with relevant Indian Standard
Specifications. All other requirements regarding assembly and bolt tightening
shall be in accordance with this sub clause.

Field Welding

All field assembly and welding shall be carried out in accordance with the
requirements of the specification for fabrication work applicable to the
project, excepting such provisions therein which manifestly apply to shop
conditions only. Where the fabricated structural steel members have been
delivered painted, the paint shall be removed before field welding for a
distance of at least 50 mm on either side of the joints.

Holes, Cutting and Fitting

No cutting of sections, flanges, webs, cleats, rivets, bolts, welds etc. shall be
done unless specifically approved and /or instructed by the Engineer.

The erector shall not cut, drill, or otherwise alter the work of other trades,
unless such work is clearly specified in the Contract or directed by the
Engineer. Wherever such work is obtain specified the Contractor shall obtain
complete information as to size, location and number of alterations prior to
carrying out any work. The Contractor shall not be entitled for any payment
on account of any such work.

Drifting

Correction of minor misfits and reasonable amount of reaming and cutting of
excess stock from rivets will be considered as permissible. For this, light
drifting may be used to draw holes together and drills shall be used to enlarge
holes as necessary to make connections. Reaming, that weakens the member
or makes it impossible to fill the holes properly or to adjust accurately after
reaming, shall not be allowed.

Any error in shop work which prevents the proper assembling and fitting of
parts by moderate use of drift pins and reamers shall immediately be called to
the attention of the Engineer and approval of the method of correction
obtained. The use of gas cutting torches at erection site is prohibited.

10
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3.03.00

3.04.00

Grouting of stanchion bases and bearings of beams and girders on stone,
brick or concrete (Plain or reinforced)

Grouting shall be carried out with Ordinary Cement grout as described below:

The mix shall be one (1) part cement and one (1) part sand and just enough
water to make it workable. The positions to be grouted shall be cleaned
thoroughly with compressed air jet and wetted with water and any
accumulated water shall be removed. These shall be placed under expert
supervision, taking care to avoid air locks. Edges shall be finished properly.
If the thickness of grout is 25 mm or more, two (2) parts of 6 mm down graded
stone chips may be added to the above noted cement-sand grout mix, if
required, by the Engineer or shown on the drawings.

No grouting shall be carried out until a sufficient number of bottom lengths of
stanchions have been properly lined, leveled, and plumbed and sufficient floor
beams are tied in position.

Whatever method of grouting is employed, the operation shall not be carried
out until the steelwork has been finally levelled and plumbed, the stanchion
bases being supported meanwhile by steel wedges, and immediately before
grouting, the space under steel shall be thoroughly cleaned.

If required by the Engineer, certain admixtures like aluminium powder,
“ironite” or equivalent, may be required to be added to the grout to enhance
certain desirable properties of the grout. Approved non-shrink pre-mixed grout
having required flowability and compressive strength may also be used with
Engineer's approval.

Painting after Erection

Field painting shall only be done after the structure is erected, levelled,
plumbed, aligned and grouted in its final position, tested and accepted by the
Engineer. Normally, final painting shall be done only after the floor slabs are
concreted and masonry walls are built. However, touch up painting, making
good any damaged shop painting and completing any unfinished portion of the
shop coat shall be carried out by the Contractor free of cost to the Owner. The
materials and specification for such painting in the field shall be in accordance
with the requirements of the specification for fabrication of structural
steelwork applicable for the project.

Painting shall not be done in frosty or foggy weather or when humidity is such
as to cause condensation on the surfaces to be painted. Before painting of
steel, which is delivered unpainted, is commenced, all surfaces to be painted
shall be dried and thoroughly cleaned from all loose scale and rust.

All field rivets, bolts, welds, and abrasions to the shop coat shall be spot

11
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3.05.00

4.00.00

4.01.00

4.01.01

painted with the same paint used for the shop coat. Where specified,

surfaces, which will be in contact after site assembling, shall receive a coat of
paint (in addition to the shop coat, if any) and shall be brought together while
the paint is still wet.

Surface, which will be inaccessible after field assembly shall receive the full,
specified protective treatment before Bolts and fabricated steel members who
are galvanized or otherwise treated and steel members to be encased shall not
be painted.

The final painting shall be of two coats of Synthetics Enamel painting or
Aluminium paint of approved manufacture as per the approved “Schedule of
Painting”. The shades shall also be as per the approved schedule. Synthetic
enamel paint shall conform to IS: 2932.

Final cleaning up

Upon completion of erection and before final acceptance of the work by the
Engineer, the contractor shall remove free of cost all false work, rubbish and
all Temporary Works resulting in connection with the performance of his
work.

TESTING AND ACCEPTANCE CRITERIA
General

Loading tests shall be carried out on erected structures, if required by the
Engineer, to check adequacy of fabrication and/or erection. Any structure or a
part thereof found to be unsuitable for acceptance as a result of the test shall
have to be dismantled and replaced with suitable member as per the Contract
and no payment towards the cost of the dismantled portion and any connected
work shall be made to the contractor. In course of dismantling, if any damage
is done to any other parts of the structure or to any fixtures, the same shall be
made good free of cost by the Contractor, to the satisfaction of the Engineer.
The Cost of the tests specified hereinafter shall be borne by the Owner; but if
the structure fails to pass the tests, the cost of the tests shall be recovered from
the Contractor. Any extra claim due to loss of time, idle labour, etc. arising out
of these testing operations shall not be entertained, however, only reasonable
and appropriate time extensions will be allowed.

The structure or structural member under consideration shall be loaded with
its actual dead load for as long a time as possible before testing and the tests
shall be conducted as indicated in the following sub-clauses 4.01.01, 4.01.02
and 4.01.03. The method of testing and application of loading shall be as
approved by the Engineer.

Stiffness Test

12




TITLE: SPECIFICATION NO. PE-TS-329-616-C001

TECHNICAL SPECIFICATION FOR | VOLUME - 1B

ERECTION OF STRUCTURAL SECTION - D —SUB-SECTIO : D18

STEELWORK REV.NO. 1 DATE _05/12/2009
WO SHEET 13 OF 17

In this test, the structure or member shall be subjected, addition to its actual
dead load, to a test load equal to 1.5 times the specified superimposed load,
and this loading shall be maintained for 24 hours. The maximum deflection
attained during the test shall be within the permissible limit. If, after removal
of the test load, the member or structure does not show a recovery of at least
80 per cent of the maximum strain or deflection shown during 24 hours under
load, the test shall be repeated. The structure or member shall be considered to
have sufficient stiffness, provided that the recovery after this second test is not
less than 90 per cent of the maximum increase in strain or deflection recorded
during the second test.

4.01.02 Strength Test

The structure or structural member under consideration shall be subjected, in
addition to its actual dead load, to a test load equal to the sum of the dead load
and twice the specified superimposed load, and this load shall be maintained
for 24 hours.

In the case of wind load, a load corresponding to twice the specified wind load
shall be applied and maintained for 24 hours, either with or without the
vertical test load for more severe condition in the member under consideration
or the structure as a whole. Complete tests under both conditions may be
necessary to verify the strength of the structure. The structure shall be deemed
to have adequate strength if, during the test, no part fails and if on the removal
of the test load, the structure shows a recovery of at least 20 per cent of the
maximum deflection or strain recorded during the 24 hours under load.

4.01.03 Structure of same design

Where several structures are built to the same design and it is considered
unnecessary to test all of them, one structure, as a prototype, shall be fully
tested, as described in previous Sub-clauses, but in addition, during the first
application of the test load, particular note shall be taken of the strain or
deflection when the test load 1.5 times the specified superimposed load has
been maintained for 24 hours. This information is required as a basis of
comparison in any check test carried out on samples of the structure.

When a structure of the same type is selected for a check test, it shall be
subjected, in addition to its actual dead load, to a superimposed test load,
equal to 1.5 time the specified live load, in a manner and to an extent
prescribed by the Engineer. This load shall be maintained for 24 hours, during
which time, the maximum deflection shall be recorded. The check test shall be
considered satisfactory, provided that the maximum strain or deflection
recorded in the check test does not exceed by more than 20% of the maximum
strain or deflection recorded at similar load in the test on the prototype.

13
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4.02.00

Repair for subsequent test and use after strength tests

An actual structure which has passed the “Strength Test” as specified in Sub-
clause 4.1.2 hereinbefore and is subsequently to be erected for use, shall be
considered satisfactory for use after it has been strengthened by replacing any
distorted members and has subsequently satisfied the 'Stiffness Test' as
specified in Sub-clause 4.01.01 hereinbefore.

Tolerances

Some variation is to be expected in the finished dimensions of structural steel
frames. Unless otherwise specified, such variations are deemed to be within
the limits of good practice when they are not in excess of the cumulative effect
of detailed erection clearances, fabricating tolerances for the finished parts and
the rolling tolerances for the profile dimensions permitted under the
Specifications for fabrication of structural steel work applicable to this Project
and as specified below:

I.  For Buildings Containing Cranes

Component Description Variation Allowed

1. 2. 3.
Main columns a) shifting of column axis
at foundation level with
respect to building line

1) In longitudinal direction 1) £ 3.0 mm

i1) In lateral direction i1) £ 3.0 mm
b) Deviation of both major

column axis from vertical

between foundation and

other member connection

levels:

1) £ 3.5 mm from true
vertical

1) For a column upto and
including 10M height

i1) For a column greater
than 10M but less
than 40M height

i1) £ 3.5 mm from
true vertical for any
10 M length measured
between connection
levels, but not more
than =7 mm per 30m

14
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length.
c¢) For adjacent pairs of columns + 9.0 mm on true
across the width of the building span.
prior to placing of truss
d) For any individual column + 3.0 mm
deviation of any bearing or
resting level from levels shown
on drawings.
e) For adjacent pairs of columns 3.0 mm
either across the width of building
or longitudinally level difference
allowed between bearing or seating
Trusses a) Deviation at centre of span 1/1500 of the span o
of upper chord member from greater than 10mm
vertical plane running through whichever is the
least.
centre of bottom chord.
Trusses b) Lateral displacement of 1/250 of depth
top chord at center of of truss or 20 mm
span from vertical plane which ever is the -
running through center of least.
supports.

Crane Cirders

Setting of
Expansion

gaps

a) Difference in levels of
crane rail measured between

adjacent columns. 2.0 mm.
b) Deviation to crane rail- + 3.0 mm
gauge

c) Relative shifting of ends 1.0 mm.

of adjacent crane rail in plan
and elevation after thermite
welding.

d) Deviation of crane rail axis + 3.5 mm
from centre line of web.

At the time of setting of
the expansion gaps, due
regard shall be taken of
the ambient temperature above

15
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4.03.00

5.00.00

5.01.00

5.01.01

5.01.02

5.01.03

or below 30°C. The coefficient
of expansion or contraction
shall be taken as 0.000012

per °C per unit length.

iv) For Building without Cranes

The maximum tolerances for line and level of the steel work shall be +3.0 mm
on any part of the structure. The structure shall not be Out of Plumb more
than 3.5 mm on each lox section of height and not more than 7.0 mm per 30 m
section.

These tolerances shall apply to all parts of the structure unless the drawings
issued for erection purposes state otherwise.

Acceptance

Structures and members have passed the tests and conform to all requirements
specified in the foregoing Sub-clause 4.01.00, 4.01.01, 4.01.02, 4.01.03 and
4.01.04 and other applicable provisions of this specification and are within the
limits of tolerances specified in Sub-clause 4.02.00 and/or otherwise approved
by the Engineer shall be treated as approved and accepted for the purpose of
fulfillment of the provisions of this contract.

INFORMATION TO BE SUBMITTED
Before Tender
Tentative Programme

The Tenderer shall submit a tentative programme based on the information
available in the Tender Document and visit to site indicating the structure-
wise erection schedule proposed to be maintained by the Contractor to
complete the job in time in accordance with the Contract.

Constructional Plant and Equipment, Tools, Temporary works & manpower A
detailed list Of all constructional plant and equipment like cranes, derricks,
winches, welding sets, erection tools etc. along with their make, model,
present condition and location available with the Tenderer which he will be
able to employ on the job to maintain the progress of work in accordance with
the Contract shall be submitted along with the Tender. The total number of
each category of experienced personnel like fitters, welders, riggers etc. that
he will be able to employ on the job shall also be indicated.

Erection Yard

A site plan showing the layout and location of the erection yard proposed to be
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5.02.00

5.02.01

5.02.02

established by the tenderer shall also be attached with the tender indicating the
storage space for fabricated steel materials, site-fabrication and repair shop,
covered stores, offices, locations of erection equipments and other facilities.
The Engineer shall have the right to modify the arrangement and location of
the proposed yard to suit site conditions and the Contractor shall comply with
the same without any claim whatsoever.

After award of the Contract
After award of the contract, the Contractor shall submit the following:
Detailed Programme

The Contractor shall submit a detailed erection programme within a month of
the award of the Contract for completion of the work in time in accordance
with the Contract. This will show the target programme, with details of
erection proposed to be carried out in each fortnight, details of major
equipment required, and an assessment of required strength of various
categories of workers in a proforma approved by the Engineer.

Fortnightly Progress Report

The Contractor shall submit fortnightly progress reports in triplicate to the
Engineer showing along with necessary photographs, 125 mm x 90 mm size,
and all details of actual achievements against the target programme specified
in Sub-clause 5.02.01 above. Any shortfall in the achievement in a particular
fortnight must be made up within the next fortnight. Along with this report,
the Contractor shall also furnish details of fabricated materials in hand at site
and the strength of his workers.
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