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NOTICE INVITING TENDER 

 

TENDER NOTIFICATION NO. - FCX/23241022                                               DATED 01/07/2023                                                                                                                 

   Sealed tenders are invited by BHEL Bhopal in two-part bid system (Techno-commercial bid & price bid) 
from the bidders fulfilling qualifying criteria mentioned in tender documents for the below mentioned work.   

1. Name & details of the work:   
 

Name of work Schedule ‘A’  
Approx. Cost         

  (In Rs.) 

Earnest 
Money   
in Rs. 

Completion 
Period 

Tender Cost  
    (in Rs.) 

Remark 

Renovation & modification 
work for disposal of waste 

water/ condensate water from 
AHU in NTB block and other 

area inside fy area. 

Total price of the 
package combining of 

Annexure-I & 
Annexure-II to be 

quoted by the bidders. 

5,527/-  
or 

 one time 
EMD 

2 Months 
(including 

rainy season) 

200/- +  GST 
extra @12% 
(200/- + 24/-

=224/-) 

 

 
Note: -  
(i) One-time Earnest Money Deposit (EMD) of Rupees Five Lakh (Rs. 5,00,000/-) should have been deposited 

with BHEL by the bidders. 

(ii) The procedure of depositing EMD/Tender cost is mentioned in clause 24 & 25 of ‘Instruction to 
Tenderers’ section.  

(iii) The tenderer/bidder must submit the proof of EMD and tender cost deposit along with technical bid. The 
bid(s) received without EMD and Tender cost in full will not be considered i.e. the bid(s) will be rejected.  

(iv) Benefit under Public Procurement Policy for MSEs, order 2012 in regard of EMD and Tender cost is not 
applicable in this tender. 

  

2. Last Date & time for submission of tender: 11/07/2023 Up to 11.00 AM 

3. Date & time of opening of tender: 11/07/2023 at 2.00 PM onwards. 

4. For two part bids (one techno- commercial bid and the other price bid), the tenderer has to put techno-
commercial bid in one envelope properly sealed and tenderer should super scribe over the envelope as 
Techno-commercial bid. The tenderer has to put price bid in another envelope properly sealed and tenderer 
should super scribe over the envelope as Price bid. These two envelopes should be put in a third bigger 
envelope properly sealed. 

5. The tender shall be submitted on or before the time & date specified above. Tender received after specified 
time will be treated as LATE TENDER. Such late tender will not be considered under any circumstances.  

6. Quoted rates must be inclusive of all taxes, duties, royalties etc. except GST, which is to be specified with 
GST registration number. 

7. If tender is delivered in person should be dropped into Tender box for works contract kept in the 
Tender Room, Ground Floor, Administrative Building, BHEL, Piplani, Bhopal-462022 and if it is 
sent through post/ courier it should be addressed to: 

Dy. Manager - (TCL)  
Block II Annexe, Eastern Wing, First Floor 
BHEL, Piplani, Bhopal-462022 

8. Visit our web site www.bhel.com for detailed information. All corrections/corrigendum will be given in 
our website www.bhel.com ONLY and shall not be published in press. Therefore, all the tenderers/ bidders 
are requested to be in touch with our website www.bhel.com till the last date and time of submission of 
tender. 

9. For any tender related information please contact Phone no. 0755-2505056 &  0755-2505840 Email: 
ravikhare@bhel.in and mmmtripathi@bhel.in  
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10. Pre-Qualifying criteria: 

The bidder should have the experience of having successfully completed similar works as defined 
below during the last seven years ending on last day of the month previous to one in which 
applications are invited, should be either of following: 
one work not less than Rs. 2.21 lakhs    
                            or  
two works of not less than Rs. 1.38 lakhs each  
                             or  
three works of not less than Rs. 1.11 lakhs each 

Definition of Similar work: - Civil maintenance or Civil construction works of any nature. 

(Note: For verification by the department, work order copy and work completion certificate 
mentioning successful completion by the client shall be submitted by the vendor. If the work is done 
for a private customer, Proof of payment received through bank/TDS certificate if applicable in 
addition to above work completion certificate & work order copy shall be submitted by the vendor.)  

Note: The tenderer/bidder must submit the supporting documents for Pre-qualifying criteria 
mentioned in above clause no 10 failing which bid shall be rejected. 
 
 

 
 

          
                    For and on behalf of 

                                                                                             BHEL, BHOPAL 
 
 
 
 
                                                                                                                                    Dy. Manager (TCL) 
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ENCLOSURES 

 
THE FOLLOWING DOCUMENTS ARE TO BE ENCLOSED SEPARATELY AND SUBMITTED ALONG 
WITH THE TECHNICAL BID 

 
 

1. PROOF OF EMD DEPOSIT IN PRESCRIBED FORM (BEFORE TENDER OPENING) 
 

2. PROOF OF TENDER FEE DEPOSIT IN PRESCRIBED FORM (BEFORE TENDER OPENING) 
 

3. ATTESTED COPY OF POWER OF ATTORNEY (IF APPLICABLE) 
 

4. GST REGISTRATION CERTIFICATE 
 

5. PF REGISTRATION NUMBER  
 

6. ESI REGISTRATION NUMBER  
 

7. PAN CARD 
 

8. SUPPORTING DOCUMENTS FOR PRE-QUALIFYING CRITERIA OF NIT  
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TENDER NOTIFICATION No. FCX/23241022 

 
FOR  

   
Renovation & modification work for disposal of waste water/ 

condensate water from AHU in NTB block and other area 
inside fy area. 

  
SECTION – I 

 
 

INSTRUCTIONS TO TENDERERS  
 
 

 

 
 

F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  M A I N T E N A N C E  
D I V I S I O N  

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  

 B H O P A L  –  4 6 2  0 2 2  ( M . P )   
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INSTRUCTIONS TO TENDERERS 
 

Name of Work:- Renovation & modification work for disposal of waste water/ condensate 
water from AHU in NTB block and other area inside fy area. 

 

1.0 The bid is invited in double bid system viz. Techno-commercial bid & Price Bid. 
1.1 Part-I (Techno-commercial) Bid: Techno-commercial bid should contain documents as listed below: 

1.1.1 Covering letter as per Annexure “A”  
1.1.2 Check List as per Annexure “B” 
1.1.3 Tender Fee in the prescribed form as mentioned in NIT 
1.1.4 EMD in the prescribed form as mentioned in NIT 
1.1.5 Declaration sheet as per Annexure – ‘C’. 
1.1.6 No deviation certificate- Technical-as per ANNEXURE-D 
1.1.7 No deviation certificate- Commercial-as per ANNEXURE-E 
1.1.8 Certificate conforming knowledge about site conditions – as per ANNEXURE - F 
1.1.9 This bid document, each page signed and stamped with all tables/ Declaration/ forms/ information 

sheets (Annexure A to Annexure F) duly filled in legible writing  
1.1.10 PAN card as allotted by the Income Tax Department.  
1.1.11 GSTIN Registration Certificate (If applicable).  
1.1.12 Provident Fund Number issued by RPFC. 
1.1.13 ESI Registration Number.  
1.1.14 An attested copy of the Power of Attorney, in case an individual other than the sole Proprietor signs the 

tender. 
Note:  
(i) Any deviation written else were in the offer other than that in the document specified at Sl. No. 1.1.5 & 

1.1.6 shall be treated as unread and shall not be considered for any purpose. 
(ii) All the data required to be enclosed with the tender as per the requirements of this section need to be 

furnished neatly typed, signed and stamped in the given formats only & wherever necessary documentary 
proof also needs to be enclosed. In the absence of the above information the tender may be considered as 
incomplete and may lead to rejection. 

(iii) Possession of PF & ESI nos. is a statutory requirement. It is, therefore, desirable that the tenderer submits 
them along with his techno-commercial bid. A tenderer may, however, be considered for qualification 
techno-commercially even if he is, already, not in possession of the same or if he does not submit them 
along with his techno-commercial bid. 
Such a tenderer, on becoming successful and upon award of work, shall, however, be required to 
mandatorily submit PF & ESI registration numbers within 15 days or some other period as specified by the 
department (as the case may be) after the date of issuance of Letter of Intent (LOI) but before deployment 
of labour to commence the work failing which penal action as deemed fit shall be taken by the department 
against the tenderer.  
Such a tenderer shall, in this regard, give an undertaking in writing along with his techno-commercial bid 
that he would submit PF & ESI registration numbers subsequent to award of work through LOI as desired by 
the department.     

 

1.2 Part –II (Price/Commercial) Bid: Price bid should contain only Price Offer to be submitted strictly as per 
enclosed Price Schedule. The Price Bid not submitted as per Price Schedule may not be considered. 

1.3 For two part bids (one techno- commercial bid and the other price bid), the tenderer has to put techno-
commercial bid in one envelope properly sealed and tenderer should super scribe over the envelope as Techno-
commercial bid. The tenderer has to put price bid in another envelope properly sealed and tenderer should super 
scribe over the envelope as Price bid. These two envelopes should be put in a third bigger envelope properly 
sealed with NIT Number and bidder’s name & address clearly marked on it. 

1.4 Tenderer must fill up all the schedules and furnish all the required information as per the instructions given in 
various sections of the tender specification.  Each and every page of the Tender Specification along with Un-
priced price schedule must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE TECHNO-COMMERCIAL 
OFFER by the tenderer in token of complete acceptance thereof.  The information furnished shall be complete in 
itself. Bids submitted by the tenderer with incomplete documents may not be considered and further 
correspondence may not be done with the tenderer in this regard because time is the essence of the contract. 

1.5 All entries in the tender shall either be typed or be written in ink. Bid should be free from correction, overwriting, 
using corrective fluid, etc. Any inter lineation, cutting, erasure or overwriting shall be valid only if they are 
attested under full Signature(s) of persons(s) signing the bid etc. else bid shall be liable for rejection. Total 
number of such noticed alterations / or the absence of any alteration / should be explicitly marked on the first 
page of the bid and announced in public bid opening. In absence of any alteration / overwriting / whitener / 
blanks, the remark “no correction noted” should be written.  

2.0 The tender shall be submitted on or before the time & date specified in NIT if tender is delivered in person should 
be dropped into tender box for works contract kept in the Tender Room, Ground Floor, Administrative 
Building, BHEL, Piplani, Bhopal-462022 and if it is sent through post/ courier it should be addressed to: 

Dy Manager - (TCL)  
FCX Office Block II Annexe Eastern Wing, First Floor 
BHEL, Piplani, Bhopal-462022 

3.0 Tenders can be submitted personally or by courier/post. Tenders submitted by post shall be sent preferably as 
“REGISTERED POST ACKNOWLEDGEMENT DUE / SPEED POST” and shall be posted with due allowance for any 
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postal delay.  The tenders received after the due date and time of opening is liable to be rejected.  Telegraphic 
offers and offers received by telex / fax will not be considered. 

 

4.0 Tenders shall be opened by authorized officer of BHEL in Tender Room, Ground Floor, Administrative Building, 
BHEL, Piplani Bhopal at the time and date specified in the Notice Inviting Tender in the presence of such of those 
tenderer or their authorized representatives who may like to be present. Tenderers have to bring authority letter 
from their respective firms/organizations to witness the proceedings of tender opening. On the tender opening 
date, only Techno-commercial bid will be opened. Tender offer envelope received in open/worn out condition will 
not be accepted.  

5.0 The party must have phone & mobile facility for effective communication during the entire contract period. The 
numbers are to be submitted along with bid. 

6.0 The tenderer shall closely peruse all the clauses, specifications and drawings indicated in the Tender Documents 
before quoting. The offers should be submitted strictly in accordance with the tender specifications. Should the 
tenderer require any clarification on the tender specification, he shall contact the authority inviting the tender for 
clarification before submission of the tender at least 7 days prior to the date of opening of tender.  

7.0 If there are varying or conflicting provisions made in any of the documents forming part of the tender, the 
accepting authority shall be deciding authority with regard to the intention of the document. 

8.0 Before submission of the bid, the bidder is advised to inspect the site of work and the environments and be 
acquainted with the actual working and other prevalent conditions, facilities available etc. and furnish the 
certificate as per enclosed Annexure “F”. No claim will be entertained later on grounds of lack of knowledge. 

9.0 The tenderer shall quote the rates in figures (international numerals to be used) as well as in words (English 
language to be used).  If on check there are found to be differences between the rates given by the tenderer in 
words and figures or in the amount worked out by him in the schedule of quantities and general summary, the 
same shall be adjusted in accordance with the following rules: 

(a) In the event of a discrepancy between rates quoted in words and figures by tenderer, the rate quoted in 
words shall be taken as correct. 

(b) In the event of an error occurring in the amount column of Schedule of Quantities because of wrong 
extension of the unit rate and quantity, the unit rate shall be regarded as firm and extension shall be 
amended on the basis of the rate. 

(c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 

10.0 In case of repetition of some items in different sections, the lowest rate quoted by the Contractor for such item of 
work in any section / sub-head of schedule of quantities shall be considered as the quoted rate for the item in all 
the different section/sub-head for payment. 

11.0 The offer shall be kept open for acceptance for a period of 06 (six) months from the date of opening of techno-
commercial offer.  In case Bharat Heavy Electrical Limited calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer, which shall be binding, on the tenderer. All expenses 
for attending such negotiations are to be borne by the tenderer. 

12.0 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender 
and reserves to itself full rights to reject any or all the tenders without assigning any reason thereof and in such 
case no bidder shall have any claim arising out of such action by BHEL. BHEL reserves the right to accept or 
reject any of the bid / all bids with or without deviation or cancel / withdraw the invitation for bid without 
assigning any reason whatsoever and in such case no bidder shall have any claim arising out of such action by 
BHEL. 

13.0   The Tenderers are required to quote for the complete scope of work with the lowest possible rate. The Tenderers 
quoting for part of the work or incomplete in any respect are liable to be rejected. 

14.0   Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders which are incomplete 
or otherwise considered defective and tenders not in accordance with the tender conditions, specifications, etc., 
are liable to be rejected. 

15.0   If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL may at its 
discretion, cancel such tender.  If a partner of a firm expires after the submission of the tender or after the 
acceptance of the tender, BHEL may cancel such tender at its discretion unless the firm retains its character.  

16.0   BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the composition of the 
firm made subsequent to the execution of the contract.  BHEL may, however, recognize such Power of attorney 
and changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned. 

17.0  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender 
at any stage or to cancel the contract, if awarded and forfeit the Earnest Money / Security Deposit / any other 
moneys due.  

18.0 Canvassing in any form in connection with the tender is strictly prohibited and the tenders submitted by the 
tenderer who resorts to canvassing are liable to be rejected. 

19.0 Should a tenderer or, in the case of a firm or Company, its Partner(s) / major shareholder(s) / Director(s) have 
relation(s) employed in BHEL, the authority inviting tender shall be informed of the fact along with the offer. 
Otherwise, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest Money 
/ Security Deposit.  

20.0 The successful tenderer should not sub-contract the part or complete work detailed in the tender specification 
without written permission of BHEL. The tenderer is solely responsible to BHEL for the work awarded to him. 

21.0 Delay in execution of work may attract penalty as per relevant clause of special terms & conditions. 
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22.0 The contractor and his labourers shall follow all safety rules while on work so as to prevent occurrence of any 
accident, as it may cause loss of life or damage to BHEL property. For this purpose, the contractor shall give 
sufficient training and instructions to his workmen so as to ensure proper use of safety equipments/PPEs 
(Personal Protective Equipments) by them. The contractor shall deploy trained/experienced workmen only.  

23.0 It will be sole responsibility of the contractor to submit final bill in time, not exceeding three months from the 
date of completion of work. The bills submitted after three months of completion of work shall be treated as late 
bills. BHEL shall not be liable for any delay in payment to the contractor in the event of late bills. However, BHEL 
reserves the right to pay the wages and other statutory compliances to the deployed workmen in case of late bills 
and deduct the same from the bills of the contractor with interest and overheads as per norms. 

24.0 EMD/SD/Tender Fee will be accepted only in electronic Mode, which can be deposited on line through following 
link as mentioned below: 

           https://www.bhelbpl.co.in/qcins/iccs.htm 

25.0 The procedure of depositing EMD/SD/Tender Fee is reiterated below:  
(a) For depositing amount online, depositor has to open SB-Collect through Online E-Payment option available 

on Internet (www.bhelbpl.co.in under caption new link)  
(b) After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. 

EMD and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee 
both are applicable  

(c) After the successful payment DU No shall be generated from the banking system  
(d) After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in 

under caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be enter 
separately.  

(e) As and when credit received in BHEL account, automatic mail sent to the depositor. 
[For first time user “Help Documents” is also available on page under which general information relating to 
procedure for depositing amount is available on page number 2 and 3. In addition to above for specific 
query related to type of deposit, demo with the template is also on respective page mentioned on page no 
2 of the help documents.]     
        

26.0 Bidder shall provide an undertaking mentioning: 
"Services offered by me meets the local content requirement for “Class-I local supplier” with Local content     
equal to or more than 50%." 

 
 

 
*********************** 
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                       ANNEXURE “A” 

  
                                                                 OFFER OF THE CONTRACTOR 
 

 
Offer No. …………………………………… 
 
DY MANAGER (TCL) 

 Block II Annexe Eastern Wing, First Floor 
             BHEL, Piplani, Bhopal-462022 
 
 
 Dear Sir, 
 
 I/We hereby offer to carry out the work detailed in Tender Specification No. TENDER NOTIFICATION NO. 

FCX/23241022 issued by Bharat Heavy Electrical Limited BHOPAL in accordance with the terms and 
conditions thereof. 
 
I/We have carefully perused the following listed documents connected with the above work and agree to abide 
by the same. 
 
1. NIT 
2. Instructions to Tenderers 
3. General Terms and Conditions 
4. Special Conditions 
5. Technical Specifications 
6. Price Schedule 
 
I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit. Details of Tender Fee 
and EMD payment are furnished in the check list. 
 
EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We further agree to 
deposit the required amount of Security Deposit for the work as provided for in the tender specification with in 
the stipulated time as may be indicated by BHEL BHOPAL. 
 
I/We further agree to execute all the works referred to in the said documents upon the terms and conditions 
contained or referred to there in and as detailed in the appendices annexed there to. 
 
 

 
 
 
 
 
 

                PLACE:   
                                 Signature of Contractor & Seal 

                DATE:         
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ANNEXURE – “B” 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

 Bidder shall fill in the following details and no column should be left blank. 

1. Name & Address of the Bidder  

   

   

   

2. Phone No. (Land Line)  

 Mobile No.   

3. Fax / Email Address 
 

 

4. Name &  designation of the official of the 
tenderer to whom all the references shall be 
made 

 

5. * Tender Fee submitted (Electronic mode 
only) Please give details. 

 

6. * EMD submitted (Electronic mode only). Pl. 
give details.  

 

7. Validity of offer / rates quoted for 180 days 
from the date of opening of techno-
commercial bid. 

Yes / No 

8. PAN No. as per clause no. 1.1.10 
(Photocopy enclosed) 

 
Yes / No (PAN NO. ______________________ ) 

9. P.F. Code No as per clause 1.1.12, 
(photocopy enclosed.) 

 
Yes / No (PF NO. _______________________ ) 

10. ESI No. as per clause 1.1.13 (photocopy 
enclosed) 

 
Yes / No (ESI NO. ______________________ ) 

11. GSTIN Registration No. as per clause 1.1.11 
(photocopy enclosed) 

 
Yes / No (GSTIN _______________________ ) 
 

12. Attested copy of power of attorney as per 
clause 1.1.14  

Yes / No 

13. Declaration sheet as per clause 1.1.5 (in the 
format Annexure –“C”) 

Yes / No 

14. Whether signed copy of tender document 
submitted as per clause 1.4 

Yes/No 

15. No Deviation Filled (Technical) as per clause 
1.1.6 (Annexure “D”) 

Yes / No 

16. No Deviation Filled (Commercial) as per 
clause 1.1.7 (Annexure “E”) 

Yes / No 

17. Certificate conforming knowledge about site 
condition as per clause 1.1.8 (Annexure “F”) 

Yes / No 

 
 *Tender fee and EMD has to be submitted through electronic mode only by the tenderer. 
 

 
ANNEXURE – “C” 

DECLARATION SHEET 
 

I/We, (NAME OF THE FIRM) ........………………… …………………………………… ............………………… hereby certify that, all 
the information and data furnished by me / us with regard to this Tender Specification FCX/23241022 are true 
and complete to the best of my / our knowledge.  I / We have gone through the specification, conditions and 
stipulations in detail and agree to comply with the requirements and intent of specification.     
I/We, further certify that I / we am / are the duly authorized representative(s) of the under mentioned tenderer 
and a valid power of attorney to this effect is also enclosed.  
I/We, hereby declare that I / we shall treat the tender documents, drawings, specifications and other records 
connected with the work as secret / confidential and shall not communicate information / derived there from to any 
persons other than a person to whom I / We am / are authorized to communicate the same or use the information 
in any manner prejudicial to the safety of the same.  

 
 

          I/We had/have read Annexure – “ B “ & “ C “as per above.  
 

           Signature of Contractor & Seal 
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ANNEXURE – “D” 

CERTIFICATE OF NO-DEVIATION (TECHNICAL) 
 

 
I/WE, M/s …………………………………………………………………………………… HEREBY CERTIFY THAT NOTWITHSTANDING 
ANY CONTRARY INDICATIONS/ CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER 
SET ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 
TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE TO ALL OTHER 
TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION–TECHNICAL WITH ASSOCIATED 
AMENDMENTS AND CLARIFICATIONS: 

 
S.N. Tender Spec. 

Ref doc. 
Clause 
Reference 

Clause description as 
appearing in tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 

                                             
ANNEXURE – “E” 

CERTIFICATE OF NO-DEVIATION (COMMERCIAL) 
 

 

I/WE, M/s ……………………………………………………………………………… HEREBY CERTIFY THAT 
NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, 
I/WE HAVE NEITHER SET ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE 
CONDITIONS OF BHEL’S TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW 
AND I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION-
COMMERCIAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS: 

 
S.N. Tender Spec. 

Ref doc. 
Clause 
Reference 

Clause description as 
appearing in tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 

                    
ANNEXURE – “F”  

 
CERTIFICATE CONFORMING KNOWLEDGE ABOUT SITE CONDITION 

 
 
 
 

I/WE, M/s ………………………………………………………………………………… Hereby declare and confirm that we have visited 
the project site, in BHEL Bhopal referred in Tender Specification under reference above and acquired full 
knowledge and information about the site conditions.  
 
We further confirm that the above information is true and correct and we shall not be eligible for any additional 
payment of any nature on account of lack of knowledge or non-familiarization of site conditions.  
 
 
 
 
 

                                                                                                               

                   I/We had/have read Annexure – “D”, “E” & “F” as per above. 
 
 

  
 

           Signature of Contractor & Seal 
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          GENERAL TERMS AND CONDITIONS                    
 

        Name of Work:- Renovation & modification work for disposal of waste water/ condensate water from AHU 
in NTB block and other area inside fy area. 

1.0 DEFINITIONS: -The following terms and expressions shall have the meaning here by assigned to them except 
where the context otherwise requires.   

1.1 ‘Company/Corporation’ shall mean “BHEL” which stands for Bharat Heavy Electricals Limited, a Company 
registered under the Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, 
Pin-110049 through its manufacturing plant at Piplani, Bhopal – 462022 or its authorized Officers or its Engineers 
or other employees authorized to deal with any matters with which these persons are concerned on its behalf. 

1.2  ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract with BHEL for providing the 
services as per this Tender and shall include their legal representative, administrators, successors and permitted 
assigns. 

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the Notice inviting tender, the agreement, the 
work order, the accepted appendices of rates, schedules of quantities, if any, General Terms & Conditions of the 
Contract, Special Conditions of the contract, Instructions to Tenderers, drawings, technical specifications, the 
special specifications, if any, & the Letter of Intent / acceptance letter issued by BHEL.  Any conditions or terms 
stipulated by the tenderer in the tender documents or subsequent letters shall not form part of the contract 
unless specifically accepted in writing by BHEL in the letter of intent and incorporated in the Work Order. 

1.4 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General Conditions of Contract, Special 
Conditions, Price Schedule and Technical Specifications and drawing if any. 

1.5 ‘LETTER OF INTENT’ shall mean the intimation by a letter / telegram / fax to the tenderer that the tender has 
been accepted in accordance with provision contained in that letter.  The responsibility of the contractor 
commences from the date of issue of this letter and all the terms and conditions of contract are applicable from 
this date. 

1.6 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or date mutually agreed upon for 
completing the work / services stipulated in the work order to the satisfaction of the Engineer being of required 
standard and conforming to the specifications of the contract. 

1.7 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are prescribed in the 
contract or considered necessary by BHEL in order to ascertain the quality, workmanship, performance and 
efficiency of the contracted work or part thereof. 

1.8 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL Engineer / Site 
Engineer / Project- in-charge/ Engineer-in-Charge. 

1.9 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done by the Contractor as specified in 
the Tender documents. 

1.10 ‘A Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in 
that day.                                                                                              

1.11 ‘Engineer-in-charge’ shall mean the officer/ engineer appointed by BHEL or his duly authorized representative 
who shall direct, supervise and be in charge of the works for purposes of this contract. 

1.12 ‘Expected Risks’ are risks due to riots (otherwise than among contractor’s employees) and civil commotion (in 
so far as both these are uninsurable) war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion, revolution, insurrection military or usurped power, any acts of Government, damage from 
aircraft, acts of god, such as earthquake lightening and unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Accepting authority or causes solely due to occupation by 
the company/corporation of the part of works in respect of which a certification has been issued or a cause solely 
due to company’s/corporation faulty design of works. 

1.13 ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials and 
labour at the site where the work is to be executed plus 15% to cover all overheads and profit. 

1.14 ‘Schedule(s)’ referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers 
issued by the company/corporation or the standard schedule of rates prescribed by the company/corporation and 
the amendments there to issue from time to time. 

1.15 ‘The “Site’ shall mean the lands and/or other places on, under, in or through which the work is to be executed 
under the contract including any other lands or places which may be allotted by the company/corporation or used 
for the purposes of the contract. 

1.16 ‘Temporary works’ shall mean all temporary works of every kind required in or about the execution, completion 
or maintenance of the works. 

1.17 ‘Urgent works’ shall mean any urgent measures which, in the opinion of the Engineer-in-Charge, become 
necessary during the progress of the works to obviate any risk of accident or failure or which become necessary 
for security. 

1.18 ‘A Week’ shall mean seven days without regard to the number of hours worked in any day in that week. 

1.19 ‘The “Works’ shall mean the works to be executed in accordance with the contract or part(s) there of as the 
case may be and shall include all extra or additional, altered or substituted works or temporary and urgent works 
as required for performance of the contract.     
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2.0 ‘LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION’ The contract shall be governed by the 
law for the time being in force in the Republic of India. The Civil Court at Bhopal shall alone have exclusive 
jurisdiction in regard to all claims in respect of this Contract. 

3.0 The tenderer shall give an undertaking under the official secret Act for maintaining secrecy of the tender 
documents, drawings or other records connected with the work given to him. The unsuccessful tenderer shall 
return all the drawings / documents given to them.  

4.0 ISSUES OF NOTICE: - The Contractor shall furnish to the Engineer, the name designation and address of his 
authorized agent/ In-charge of Project and all complaints, notices, communications and references shall be 
deemed to have been duly given to the Contractor, if delivered to the Contractor or his authorized agent or left at 
or posted to the address either of the contractor or his authorized agent and shall be deemed to have been so 
given in the case of posting on the day on which they would have reached such address in the ordinary course of 
post or at which they were so delivered or left.  

5.0 STORAGE OF MATERIALS AT SITE(INCLUDING LOADING, UNLOADING, HANDLING AND TRANSPORT): 
- The contractor shall make all arrangements to Load, unload, handle, transport and store all materials at site in 
proper manner (as approved by BHEL engineer) so as to avoid contamination and deterioration. The contractor 
shall make own arrangement for T & Ps including cranes. For storage, open space shall be given by BHEL and 
contractor shall make its own covered shed. The places at site where materials are to be stored shall be subject 
to the approval of the Engineer-in-charge. The store should have proper illumination, record keeping and locking 
arrangements for safe custody of the materials. The store should be made before arrival of the materials at site.  

6.0 SUB-LETTING OF CONTRACT: -The contractor shall not sublet any portion of the contract without the prior 
written approval of the Accepting authority. In case of subletting with due written approval of accepting authority 
the contractor shall not be relieved from any obligation, duty or responsibility under the contract.  

7.0 REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE PAST: - The bid of the contractor 
may be rejected due to unsatisfactory performance in the past at any of the BHEL units, any other PSU or Govt. 
Organization. 

8.0 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN: - The contractor shall comply quality assurance 
program/ Field quality plan (FQP) containing the quality management and procedures that are proposed to be 
followed in the performance of the works during various phases. The quality assurance programs/ Field quality 
plan (FQP) to be followed for the execution with necessary witness/record reviews of the work, shall be certified 
by Engineer. Field Quality Plan (FQP) is attached separately with this tender.  
During the inspection, in case the materials are rejected, it shall be the responsibility of the contractor to furnish 
approved materials & removal of rejected material. The contractor shall be fully responsible for the proper 
execution of all quality plans and shall also perform all quality control activities, inspection and tests agreed with 
BHEL to demonstrate full compliance with the specification requirements. Engineer shall witness test/inspection, 
etc. as per the hold points indicated in the quality plans. Records of all field/Lab tests shall be furnished by the 
contractor as & when asked for by Engineer In Charge. All the records should be kept by the contractor in safe 
custody and should be handed over to contracting authority of BHEL upon completion of Project. 

9.0 EARNEST MONEY: Every tender must be accompanied by the prescribed amount of Earnest Money Deposit, in 
the form of Electronic mode only in favour of Bharat Heavy Electricals Limited, Bhopal. Tenders received without 
Earnest Money in the manner prescribed above will not be considered. 

In case total EMD amount is more than Rs. 2 Lakh, the amount in excess of Rs. 2 lakhs may be accepted in the 
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six 
months. 

9.1 Forfeiture of EMD: -  EMD by the Tenderer will be forfeited as per NIT conditions, if: 
(a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any 

modification in his tender which is not acceptable to BHEL. 
(b) The Contractor fails to deposit the required Security deposit or commence the work within the period as per 

LOI/ Contract. 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of 
extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based 
on the action as determined under these guidelines. 

9.2 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of work. 
9.3 EMD shall not carry any interest. 
9.4 EMD of successful tenderer will be retained as part of Security Deposit. 

10.0  SECURITY DEPOSIT: Security Deposit means the security provided by the Contractor towards fulfilment of any 
obligations in terms of the provisions of the contract. 

10.1 The total amount of Security Deposit will be 3% of the contract value. EMD of the successful tenderer shall be 
converted and adjusted towards the required amount of Security Deposit. 

10.2 Modes of deposit: The balance amount to make up the required Security Deposit of 3% of the contract value 
shall be accepted in the following forms: 
(a) Electronic Fund Transfer in favour of BHEL 
(b) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies Act. The 

bank Guarantee format should be in the prescribed proforma as per ANNEXURE “H”. The Bank guarantee 
should be from any one of our consortium bank as per list enclosed at Annexure “I” 

(c) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies 
Act (FDR should be in the name of the Contractor, a/c BHEL) 

(d) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. 
(held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as 
applicable, in favour of BHEL) 
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(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith) 

10.3 Validity of the Bank Guarantee furnished towards Security Deposit under clause 10.2 above, shall be valid up to 
the period of completion of work (plus maintenance period, if applicable) as stipulated in the Letter of 
Intent/work order plus 03 (three) months claim period and the same will be kept valid by proper renewal till the 
satisfactory completion of the Warrantee period.  

10.4 Collection of Security: - At least 50% of the required Security Deposit, including the EMD, should be collected 
before start of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 
progressively from each of the running bills of the Contractor till the total amount of the required Security 
Deposit is collected. 
If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor 
or recovered from payment/s due to the Contractor. The recoveries made from running bills (cash deduction 
towards balance SD amount) can be released against submission of equivalent Bank Guarantee in acceptable 
form, but only once, before completion of work, with the approval of the authority competent to award the work.  

10.5 Security Deposit shall be released to the Contractor upon fulfilment of contractual obligations as per terms of the 
contract. 

10.6 The Security Deposit shall not carry any interest. 
10.7 Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned. In case of delay in submission of performance security, enhanced performance security which would 
include interest (SBI rate + 6%) for the delayed period, shall be submitted by bidder. Further, if performance 
security is not submitted till such time the first bill becomes due, the amount of performance security due shall 
be recovered as per terms defined in NIT/contract, from the bills along with due interest. 

11.0 PRICE SCHEDULE:  

11.1 Please refer to price schedule. Price bid should be submitted strictly as per the enclosed Price Schedule. Any 
deviation w.r.t. price schedule is not accepted and the offer having deviations are liable to be rejected. Total 
amount quoted by the bidder against Price schedule considering all the items into account shall remain firm & no 
deviation what so ever shall be allowed. (Please read instruction carefully given in the price schedule before filling 
up). 

11.2 The description of item contained in price schedule may not be elaborate. For more clarity about the scope, this 
should be always read in conjunction with the Technical Specifications.  

12.0 EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER 
12.1 Evaluation of the offer will be strictly based on information submitted by the bidder. In view of this, the bidder is 

requested to go through the tender documents carefully and furnish all details clearly. Missing information may 
not be asked for by BHEL.  

12.2 The evaluation currency for this tender shall be INR. 
12.3 The bidder shall submit complete price of the package combining all annexure given in price schedule (price bid). 

No column should be left blank. 
12.4 Total price of the package combining all annexures of price bid quoted by the bidders shall form the basis for 

comparison for deciding lowest bid. For further processing and award, total quoted amount by the L1 (lowest) 
bidder for the package shall be used for deriving individual item rate by BHEL based on % (percentage) 
weightage specified against each item in Price Schedule. 

12.5 In case of course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be 
decided by soliciting discounts from the respective L-1 bidders. In case more than one bidder happens to occupy 
the L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a toss/draw of lots, in the 
presence of the respective L-1 bidder(s) or their representative(s). Ranking will be done accordingly. BHEL’s 
decision in such situations shall be final and binding. 

12.6 In case Bharat Heavy Electrical Limited calls L1 bidder for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer, which shall be binding, on the bidder. All expenses for attending 
such negotiations are to be borne by the bidder. 

12.6 Based on the techno-commercial evaluation and priced bids, the successful bidder shall be awarded the contract 
for the complete package. 

12.7 No condition or deviations should be asked for in price bid. 
12.8 If the work is indivisible in nature, it will be awarded on a single party. In case an MSE (Micro, small enterprise) 

quotes price within price band of L1 + 15% and accepts L1 price in a situation where L1 price is from someone 
other than an MSE, such an MSE may be awarded for full/complete awarding value. If the work is divisible in 
nature and if any contractor is covered under MSMED Act, he will be eligible to avail intended benefits of award of 
at least 20% of total awarding value subject to the condition that such an MSE quotes his price within band of L1 
+ 15% and accepts L1 price in a situation where L1 price is from someone other than an MSE. In case of more 
than one such MSEs, the work will be shared proportionately. 
If the work is divisible in nature and there is provision for splitting the work in designated ratio, it will be done as 
per the relevant clause pertaining to splitting of work available elsewhere in the tender document. 
Note: - This Clause 12.8 shall not be applicable in this tender enquiry. 

13.0 COMMENCEMENT & COMPLETION OF WORK :- The contractor shall commence the work within the time 
indicated in the Letter of Intent and shall proceed with the same with due expedition without delay. No 
mobilisation charges of any kind are payable.  

13.1 At the time of mobilisation of work at site, the contractor is required to submit the Copies of following documents 
to site Engineer for verification: 

(a) BG as per contract. 
(b) Contract Agreement 
(c) Indemnity Bond 
(d) Valid Test Certificates for the Plant & Machinery being deployed at site.  
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(e) Valid Insurance Policy covering third party liability, workmen compensation & tool & tackles 
brought to site. 

(f) Proper Labour Licence. 
(g)     Work force deployment schedule for posting to site. 
(h)  Detail work schedule (L-3 network) 

13.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL at its sole discretion will 
have the right to cancel the contract.  

13.3 The Earnest money and / or Security Deposit will stand forfeited without any further reference to the Contractor 
without prejudice to any of BHEL’s other rights and remedies in this regard.  

13.4 All the works shall be carried out under the direction and to the satisfaction of Engineer-in-charge.  
13.5 The work executed under the contract, shall be taken over by BHEL when it has been completed in all respects & 

site is made clear.  

14.0 WORK EXECUTION & SCHEDULE   
14.1 The Contractor is responsible for the correct execution of the work in accordance with the scopes/drawings 

provided to him. The levels, measures and other information concerning the existing site as shown on the 
drawings or as described are supposed to be correct but the contractor shall verify them for himself and no extra 
claim, whatsoever shall be entertained on account of any discrepancy or omission in such matters or on account 
of the description turning out to be different from what was expected.  

14.2 In case the contractor requires any clarifications, conditions, drawings etc., the Engineer-In-charge shall be 
contacted. 

14.3 The contractor will be required to submit detail work schedule before start of work, and he shall submit a Bar 
chart/PERT Chart/CPM to the Engineer-in-charge indicating how the contractor proposes to complete the work 
within the stipulated time as per the contract. This Bar Chart/PERT Chart/CPM should clearly indicate the various 
activities in the proper sequence of construction. Once this programme of construction has been submitted by 
the contractor and approved by the Engineer-in-charge, the contractor shall follow the detailed work schedule, 
organize labour / material to suit the completion period of work & abide by the approved construction 
programme with the progress indicated in the chart. The detailed work schedule shall be organised to suit the 
completion period of work within the shutdown given by the customer. 

14.4 The work under the contract will be deemed to be completed in all respect, only upon the approval of work 
completion certificate by BHEL. The contractor shall obtain no dues from concerned BHEL department. 

14.5 On final completion of work, the contractor shall submit the construction completion certificate, and obtain 
approval from BHEL. 

14.6 The entire schedule as approved shall be strictly followed by contractor. If for any reason beyond the control of 
the contractor the work is held up, then the contractor shall bring it to the notice of BHEL. 

15.0 SUSPENSION OF WORK & FORE CLOSURE OF CONTRACT: - BHEL reserves the right to suspend and 
restart execution of the contract without invalidating the provisions of the contract. Orders for suspension or 
restart of the contract will be issued by BHEL to the contractor in writing. If the suspension is on account of 
safety of the work or for reasons other than default of contractor, then the contractor shall be entitled to an 
extension of time equal to the period of every such suspension plus 25%. No price variation or any additional 
claim/compensation on this account shall be admitted. If the suspension is on account of default on the part of 
the contractor no time extension or compensation shall be permitted.  
If at any time after acceptance of tender BHEL decides to abandon or reduce the scope of work for any reason 
whatsoever the Engineer-in-Charge shall give notice in writing to that effect to the contractor & the contractor 
shall have no claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in full but which he did not derive in 
consequence of foreclosure of the whole or part of the works. In the event of such foreclosure after acceptance of 
tender the contractor shall be paid at contract rates full amount of works executed at site & in addition a 
reasonable amount as certified by the Engineer-in-Charge for the items mentioned below which could not be 
utilized on the works in the full extent because of Foreclosure. 

(a) Any Expenditure incurred on site infrastructure work/enabling works 
(b) Any Expenditure incurred on materials meant for incorporation in the work lying unutilized which the 

contractor does not desire to retain. The cost of such materials shall however take into account purchase 
price, cost of transportation & deterioration which may have been caused to material whilst in the custody 
of contractor.  

(c) For Contractors material not retained by BHEL reasonable cost of transportation of such materials from 
site to contractor’s permanent store or to his other works whichever is less shall be payable. 

(d) Reasonable compensation for transfer of Tools & Plants from site to contractors permanent store or to his 
other works whichever is less shall be payable to the contractor. 

(e) In case of foreclosure all surplus material issued to the contractor either free of charge or on chargeable 
basis & lying at site shall be returned by the contractor to BHEL after proper reconciliation taking into 
account normal wastage & allowance for any deterioration/damage as may be permitted. 

16.0 INSURANCE – 
(a) It shall be the sole responsibility of the contractor to get insured the property, materials, machineries, 

tools & tackles etc. belonging to him.  
(b) It shall be the sole responsibility of the contractor to insure his workmen against risks of accidents and 

injury while at work as required by the relevant rules and to pay compensation, if any, to them as per 
Workmen’s Compensation Act. The work will be carried out in a protected area and all the Rules and 
Regulations of BHEL in the factory Area which are in force from time to time shall be followed by the 
contractor.  

(c) If due to contractor’s carelessness, negligence and / or non-observance of safety and other precautions, 
any accident / injury occurs to other persons / public, damage to BHEL’s property and/or personnel 
occurs, and if BHEL is unable to recover in full its claim from the Insurance Company, the deficit will be 
recovered from the contractor. The contractor shall be responsible for necessary compensation and other 
expenses in full, if so decided by the appropriate authority. 
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(d) It shall be the responsibility of the contractor to provide security arrangements for the 
equipment/materials belonging to BHEL & handed over to the contractor for use in the work till these are 
incorporated in the work & accepted by BHEL or are returned to BHEL Stores.      
          

17.0 INTEREST CHARGES: No interest shall be payable by BHEL on Earnest Money, Security Deposit/or on any 
moneys due to the Contractor by BHEL.       

18.0 DRAWINGS & DOCUMENTS 
18.1 The drawings mentioned in this specification and issued during the execution of work, shall supplement the 

requirements specified and form part of the same.  Only three copies of each will be provided to contractor 
during the execution of work. 

18.2 Out of three (3) set of drawings furnished to the contractor, the contractor shall return one (1) complete set of as 
built drawings, prior to handing over, with all approved modifications during installation, duly marked in red, 
neatly, clearly and accurately. 

18.2.1 Drawings enclosed with the tender, are only indicative about documents shall define the nature of work. Work 
shall be executed as per the latest revision of drawings issued later on. This may require additions or deletions 
to the original scope of work. 

18.2.2 Change of scope of work shall be documented as follows: 
(a) Revision of drawings 
(b) Revision of technical specification. 
(c) Design concession report. 
(d) Written instruction by the Engineer. 

19.0 METHOD OF WORKMANSHIP: 
19.1 All work shall be performed in a first class, neat and good workmanship manner by technical staff skilled in the 

trade involved. 
19.2 The construction/erection shall be carried out in such a manner as to preserve access to other facilities already in 

place.  

20.0 PROGRESS REPORT & FIELD OFFICE RECORD 
20.1 The contractor shall prepare and submit weekly progress report/ charts, manpower deployment, material receipt 

report and such other reports as required by the engineer for the monitoring and smooth progress of work. 
Progress report should explicitly indicate progress achieved against the targets, reasons for delay and action plan 
to compensate for such delay. 

20.2 The contractor shall maintain records pertaining to the quality of work and inspection and testing compliance 
with all technical requirements. Where safety of work is involved the contractor shall submit written procedure to 
the Engineer.  

21.0 MEASUREMENT OF WORK 
21.1 Before taking any measurement of any work, the Engineer-in–charge or a subordinate deputed by him shall give 

reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or 
fails to countersign or to record the difference within a week from the date of measurement in the manner 
required by the Engineer-in-Charge, then in such event the measurements taken by the Engineer-in-Charge or 
by the subordinate deputed by him shall be final and binding on the contractor and the contractor shall have no 
right to dispute the same. 

21.2 For progressive/running bill payments, the contractor shall present detailed measurement sheets, in duplicate, 
duly indicating all relevant details based on technical documents and connected drawings for work done during 
the month/ period under different categories in line with terms of payment as per letter of intent. The basis of 
arriving at the quantities/ weight shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties. 

21.3 These measurement sheets will be checked by the Engineer and quantities and percentage eligible for payment 
under different groups shall be decided by him. The abstract of quantities and percentage so arrived at based on 
the terms of payment shall be entered in the measurement book and signed by both the parties. 

21.4 Quality procedures and documentation as per Field Quality Plan(FQP) shall be submitted along with each running 
account bill and final bill as per format and instruction of Engineer. 

21.5 Based on the above quantities the contractor shall prepare the bills in the prescribed proforma and work out the 
financial value. These will be entered in the Measurement Book and signed by both the parties. Payment shall be 
made by BHEL after affecting the recoveries due from the contractor. 

21.6 All recoveries due from the contractor for the month / period shall be effected in full from corresponding running 
bills unless specific approval from competent authority is obtained to the contrary. 

21.7 Measurement shall be restricted to that quantity for which it is required to ascertain the financial liability of BHEL 
under this contract. 

21.8 Measurements shall be taken jointly by persons duly authorized by BHEL and the contractor. 
21.9 Passing of bills covered by such measurement does not amount to acceptance of the completion of the work 

measured by BHEL. Any left out work has to be completed by the contractor, as directed. 
21.10 Running account bill(s) (RAB’s) should be submitted by the contractor in a reasonable time and Final 

measurement bill shall be prepared in the proforma prescribed for the purpose, based on the certificate issued by 
the Engineer that the entire work as stipulated in the tender specification has been completed in all respect to 
the entire satisfaction of BHEL. The contractor shall give unqualified ‘NO CLAIM AND NO DEMAND 
CERTIFICATES’. All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. 
The abstract of final quantities and financial values shall also be entered in the Measurement Book and signed by 
both parties. The final bill shall be paid within a reasonable time after the completion of the work.  

21.11 Contractor shall within 5 days of commencement /completion of Work Order submit Form VI A to RLC office. 
Contractor shall submit a copy of Form VI A bearing the receipt seal of RLC office to HR department.  The first 
and final bill shall be processed only on clearance regarding submission of Form VI A and VI B by contractor. 

22.0 RIGHTS OF BHEL: - BHEL reserves to itself the following rights in respect of this Contract without entitling the 
Contractor to any compensation as below: 
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22.1 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the contract during 
the progress of work and get it done through another agency and / or by the departmental staff at the risk and 
cost of Contractor, in the event of Contractor not starting the work in time, poor progress of work, inability to get 
the work done completion of Contract, poor quality of work, persistent disregard of instructions of BHEL, 
assignment transfer, or subletting of the contracted work without written permission of BHEL, non-fulfilment of 
any contractual obligations etc. and to claim /recover compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from Security Deposit / other dues in addition to any other action that 
may be taken. 

22.2 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss sustained in 
getting the balance work done through other agencies at contractor’s risk & cost in addition to liquidated 
damages in the event of following after giving a show cause notice with notice period of 15 days: 

(a) Contractor’s continued poor progress, Withdrawal from or abandonment of the work before completion of 
the work. 

(b) Corrupt act of the contractor. 
(c) Insolvency of the contractor. Persistence disregard of the instructions of BHEL. 
(d) Assignment, transfer, subletting of the contract work without BHEL’s written permission. 
(e) Non-fulfilment of any contractual obligations or obligations under the law.  

22.3 To short-close the contract at any stage without assigning any reason thereof with a prior notice of 15 days. The 
contractor shall, in such a case, be entitled for payment by BHEL for the portion of work executed till the effective 
date of short closure of the contract. It is, however, made clear that such a short-closure shall not amount to 
breach of contract by BHEL & the contractor shall not be entitled to get any compensation for the damages on 
account of such short-closure. 

22.4 To recover any money due from the Contractor from out of any money due to the Contractor under this or any 
other Contract or from the Security Deposit. 

22.5 To claim penalty or compensation for losses sustained including BHEL’s supervision charges and overheads in 
case of termination of contract and / or to levy liquidated damages for delay in completion of work. 

22.6 To effect recoveries from any amounts due to the contractor under this or any other contract or in any other from 
the moneys which BHEL is forced to pay to anybody due to contractor’s failure to fulfil any of his obligations. 

22.7 To restrict or increase the quantum of work to suit site requirements, since the tender specification is based on 
preliminary documents and quantities furnished therein are indicative and approximate. The rates quoted shall 
not be subjected to revision by the contractor in such case. 

22.8 To deploy BHEL’s skilled and/ or semi-skilled workmen in case of emergency / poor progress / deficiency in skill 
on the part of the employees of the contractor and to recover the expenditure on account of the same from the 
money due to the contractor. 
(a) The Engineer-in-Charge shall have full powers to acquire the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-
Charge shall be at liberty to employ other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen to arise to such materials. The Engineer-in-Charge 
shall have full powers to ask for other proper materials to be substituted thereof and in case of default the 
Engineer-in Charge may ask the same to be supplied and all costs which may arise due to such removal and 
substitution are to be borne by the contractor. 

(b) While every endeavor will be made by BHEL to this end, BHEL cannot guarantee uninterrupted work due to 
conditions beyond its control. The contractor will not be entitled to any compensation/ extra payment/over 
run on this account. 

(c) In the event of any dispute of technical nature, the decision of BHEL Engineer shall be final and binding on 
the Contractor. 

22.9 To disqualify any tenderer on the basis of unsatisfactory past performance in any division or unit of BHEL or any 
other PSU or Govt. organization. The decision of the department shall, in this regard, be final and binding on the 
tenderer. 

23.0 Incorporation of Fraud Prevention Policy in Tenders/MUSs etc. 
23.1 The Bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to 
their notice.” 

23.2 Fraud Prevention policy and List of Nodal Officers shall be hosted on BHEL website, vendor portals of 
Units/Regions intranet.  

 

24.0 FACILITIES TO BE PROVIDED BY BHEL 
24.1 Construction Office & Store: Depending upon the availability and requirement, the space for construction of 

office and stores shall be provided free of cost to the contractor. Before finally leaving site, all shed etc. have to 
be dismantled/ removed and the site left shall be clean and tidy. The land allocated shall be vacated and handed 
over to the owner. 

24.2 Electricity: The contractor shall submit to the Engineer within 30 days from the signing of Contract Agreement 
his electrical power requirement. The contractor shall be provided with supply of electricity at one point in the 
project site free of charge for the purpose of contract execution except for fabrication work which shall be 
charged as per Annexure C of Price Schedule. The contractor shall make his own further distribution 
arrangement. All temporary wiring must comply with local regulations and will be subject to Engineer inspection 
and approval before connection to supply. The arrangement of the Luminary shall be the responsibility of the 
contractor. The proper illumination at work site is the responsibility of Contractor. 

24.3 Water: Supply of water will be made available free of charge for the construction purposes & drinking purposes 
at an agreed single point in the site. Any further distribution will be responsibility of the contractor. Further 
distribution to other points at work site or to his office shall be the responsibility of the contractor. The contractor 
will make their own arrangement for storage of water of inadequate capacity for curing of pre-cast concrete 
structures, construction & general curing. Due to scarcity of water all over Bhopal the contractor shall comply 
with all measures as suggested by Engineer-in-charge to avoid wastage of water. 
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24.4 Residential Accommodation: Upon award of work the contractor shall apply for allotment of residential 
accommodation for their personnel who is going to be posted at site for execution of the work. Subject to 
availability with BHEL & as permitted under rule, the residential accommodation may be made available on 
chargeable basis including electricity charges, water charges & other Charges etc. The Contractor shall abide by 
the rules, regulations of quarter allotment, cancellation, possession /vacation. In case BHEL is unable to provide 
this facility, the contractor has to make their own arrangement at their own expense. 

25.0 RESPONSIBILITIES OF CONTRACTOR: 
25.1 The contractor should follow the prevailing industrial / labour laws as amended from time to time and shall also 

take all safety measures required during the execution of this order. 
25.2 The Contractor shall be fully responsible for correctness & quality of his work to the entire satisfaction of BHEL. 

The work shall be executed in accordance with the directions, instructions, drawings and specification. The work 
shall be performed in a first class, neat and good workmanship manner by technical staff skilled in the trade 
involved. The installation shall be carried out in such a manner as to preserve access to other equipment 
installed. If during the progress of manufacture or supply of plant, BHEL notifies in writing to the contractor that 
the contractor has manufactured any plant or part of plant unsound or imperfect, or has supplied any plant 
inferior in quality to that specified, the contractor on receiving details of such defects or  deficiency, shall at his 
own expenses, within such time as may be reasonably necessary for the purpose, alter, reconstruct or remove 
such plant or part of plant or supply fresh materials as per standard specification and in case the contractor shall 
fail to do so, BHEL may on giving the contractor thirty days notice in writing of his intention to do so, proceed to 
alter, reconstruct or remove such plants or part of plants at the contractor’s cost provided that nothing in this 
clause shall be deemed to deprive BHEL or affect any rights which he may otherwise have in respect of such 
defect or deficiencies and provided that such replacement shall be carried out by  BHEL within a reasonable time 
and at a reasonable price and as far as possible, to the same specification and under competitive conditions. 
If the completed plant or any portion taken over is found to be defective or fails to fulfil the requirement of the 
contract, the engineer shall forthwith give the contractor notice setting forth particulars of defects or failure and 
the contractor shall make the defects good, or alter the same to make it comply with the requirements of 
contract. If the contractor fails to do so, within a reasonable time, BHEL may reject and replace at the cost of the 
contractor, the whole or any portion of the plant, as the case may be, which is defective or fails to fulfil the 
requirement of the contract. In case of such replacement by BHEL, contractor shall be liable to pay to BHEL the 
extra cost, if any of such replacement delivered and / or erected as provided for in the original contract. Such 
extra cost and the damages being the ascertained difference between the prices paid by BHEL, under the 
provision above mentioned for such replacement and the contract price for the plant so replaced and also to 
repay any sum paid by BHEL to the contractor in respect of such defective plant. 

25.3 If in the opinion of the contractor any work is insufficiently specified or required   modifications, the Contractor 
shall refer the same in writing to the Engineer and obtain his instruction / approval in writing before proceeding 
with the work. If contractor fails to refer such instance, any excuse for faulty erection, for poor workmanship or 
delay in completion shall not be entertained. 

25.4 Land belonging to BHEL shall not be occupied by the contractor without the written permission of BHEL. 
25.5 The Contractor will be required to sign a contract with BHEL on Non-judicial stamp paper as per 

Annexure – “G”. The cost towards agreement shall be borne by the contractor. 
25.6 All the properties/equipment/components of BHEL loaned with or without deposit, to the contractor shall remain 

the properties of BHEL. The contractor shall use such properties for the purpose of execution of this contract. All 
contractors shall return them in good conditions as and when required by BHEL. In case of non-return, loss, 
damaged, repairs, etc., cost thereof, as may be fixed by the Engineer, will be recovered from the contractor. 

25.7 It shall not be obligatory on the part of BHEL to supply any tools and tackles. Depending upon 
availability, possibility, BHEL tools & equipment may be made available to the contractor on payment of hire 
charges as mentioned in Annexure C of Price Schedule. In case BHEL is unable to issue such equipment due to 
non-availability, it is the responsibility of the contractor to arrange such equipment from outside & hire & other 
charges shall be borne by the contractor. 

25.8 ROYALTY – Royalty for equipment’s supplied shall be borne by the contractor and nothing extra on this account 
shall be paid to him by BHEL. 

25.9 PERMANENT BENCH MARKS – Where directed by the Engineer, the contractor shall provide permanent bench 
marks. Likewise any other levels or lines or points specifically required by the Engineer shall be built in. The 
contractor shall carefully protect and preserve such important mark during execution of the work. 
 

25.10 SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site as per FQP and CPWD 
specification, the contractor shall install testing equipment at site and shall ensure and certify the calibration of 
the equipment so installed and shall maintain the same in working order throughout the period of construction. 
The contractor shall also provide the necessary trained staff for carrying out such tests and using such 
equipment. List of equipment’s with range shall be submitted by the bidder.  

25.11 APPROVAL OF LOCAL MATERIALS FOR USE - Before bringing any material (locally purchased) to site in bulk 
for civil works, infrastructure, plant services, etc. contractor shall have to bring a sample first and get it approved 
by Engineer. Any material brought to site in contravention of this condition shall be rejected forthwith and no 
payments shall be made. 

25.12 The contractor shall not claim any compensation due to reduction in the scope of work due to changes in design, 
which curtail the quantum of work. 

25.13 The contractor shall fully indemnify BHEL against all claims of whatever nature arising during the course of 
execution of this contract due to the acts of contractor/his personnel.  
In the event of any claim or demand being made or action being brought against BHEL for infringement or 
alleged infringement of letter, patent  in respect of any machine plant, work or thing used or supplied by the  
contractor under this contract or in respect of any method of using or working  by BHEL  of such machines, plant, 
work or thing, the contractor  will indemnify BHEL against  such claim or demand  and all costs and expenses  
arising from or incurred by reason  of such claim or demand. In case the equipment in such suit or proceedings is 
held to constitute infringement and the use of the equipment or part is prohibited, the contractor shall at his own 
expenses either procure for BHEL the right to continue using the equipment, modified it so as it becomes non-
infringing or remove the equipment and refund BHEL price plus the transportation and installation cost thereof. 
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25.14 The contractor shall ensure that no damage is caused to any person/any existence work/property of BHEL /other 
parties working at site. If any such damage is caused, it shall be the responsibility of the contractor to make good 
the losses and compensate the affected parties at his own cost. The contractor shall indemnify BHEL for any such 
eventuality.  

25.15 Any delay in completion of work or non-achievement of periodical targets due to reasons attributable to the 
contractor, will have to be compensated by the contractor either by increased manpower and resources or by 
working extra hours or more than one shift at no extra cost to BHEL. 

25.16 The contractor shall execute the work under the conditions usual to such manufacturing plant construction and in 
conjunction with numerous other operations at site. The contractor and his personnel shall co-operate and co-
ordinate with other agencies at project site and proceed in a manner that shall help in the progress of work at 
site as a whole. 

25.17 The contractor shall keep the area of work clean and shall remove the debris etc. while executing day-to day 
work. Upon completion of work, the contractor shall remove from the vicinity of work, all scrap, packing 
materials, rubbish, unused and other materials and deposit them in places specified by the Engineer. The 
Contractor shall also demolish the entire hutment’s sheds, offices, etc. constructed and used by him and shall 
clean the debris. In the event of his failure to do so, the same will be arranged to be done by the Engineer and 
the expenses for the same shall be recovered from the contractor. 

25.18 The contractor shall execute the work in the most professional manner in the stipulated time. Accuracy of work 
and timely execution shall be the essence of this contract. The contractor shall be responsible to ensure that the 
quality, assembly and workmanship conform to the dimensions and clearance given in the drawings and / or as 
per the instructions of the Engineer. 

25.19 Establishment of Site Office – Contractor shall make his/their own office at site. He will be required to 
maintain good office at site with necessary infrastructure and staff. The contractor should have a mobile phone, 
Computer System with Printer & UPS.  

25.20 In case there is no specification laid down in the contract for a class of work, such work shall be carried out in 
accordance with the instructions and requirements of the Engineer. 

25.21 The contractor shall take all reasonable care to protect the materials and the work till such time the 
plant/equipment has been taken over by BHEL/its customer. It will be the responsibility of the contractor to 
ensure safe lifting of the equipment to avoid damages/accidents. 

25.22 Contractor shall not stop work or abandon the site for what so ever reason or dispute, excepting for force 
majeure conditions. All problems/dispute shall be separately discussed and settled without affecting the progress 
of work, stoppage or abandonment of work, other than under force majeure conditions, shall be treated as 
breach of contract and dealt with accordingly. 

25.23 SAFETY MEASURES 
(a) The following are a few safety measures suggested while carrying the work. However, all the items of work 

should be carried out in safe working manner taking all precautions. 
(b) Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced 

cement concrete slab and dismantling of brick work. These items of work will have to be carried in the 
presence of the Engineer-in-charge. 

(c) Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried out at height 
more than 1.80 M. 

(d) Reinforced cement concrete slab should be dismantled parallel to the main reinforcement, each piece not 
exceeding 300mm wide. Under no circumstances the supporting wall shall be cut or removed until the 
supporting slab is demolished. 

(e) The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, 
to all the workers. 

(f) The contractor shall keep a supervisor always at work site. 
(g) Power shut down shall be taken before commencement of the work wherever power cables are running. 
(h) Proper and necessary scaffolding and ladders are to be used for carrying out all types of works. 
(i) The contractor shall provide safety nets to the work force during the execution of work at height of more 

than 3 meters and as directed by the engineer in charge. 
(j) The contractor shall take all necessary safety precautions and arrange for appropriate appliance to its 

authorized officials to prevent loss of human lives, injuries to personnel engaged and damage to property. 
(k) The Contractor shall provide to the work force and ensure the use of the following personnel Protective 

Equipment as found necessary and as directed by the authorized BHEL Officials. 
(i) Safety Helmets conforming to IS: 2925: 1984 
(ii) Safety belts conforming to IS: 3521: 1999 
(iii) Safety shoes conforming to IS: 1989: PART 2:1986 
(iv) Eye, and face protection devices conforming to IS: 8520:1977. 
(v) Hand and body protection devices conforming to IS: 6994 - 1973 and IS 8519: 1977, IS: 8807-1978. 

25.23.1 SAFETY IN CIVIL ENGINEERING WORKS  
(a) While working at heights, a safe foot holds and hands should be provided. 
(b) loose material should not be allowed to remain in the vicinity of persons working at heights due to which 

they may inadvertently lose their balance and fall down. 
(c) Wherever, it is reasonably practical, workers should be made to use safety belts. 
(d) Ladders, crawling ladders and crawling boards are to be provided if a person has pass across or work on or 

from any material liable to fracture under his weight and cause him to fall more than 1.98 metres. 
(e) In considering whether a material is likely to fracture beneath a person’s weight, regard must be had to any 

additional weight he may be carrying or supporting. 
(f) Ladders crawling boards etc., to be securely supported and if necessary secured to prevent slipping. 
(g) Guard rails, coverings or other suitable means may be used to prevent person stepping on to fragile 

material, while working or passing near it if such material is likely to fracture under his weight and cause 
him to fall more than 1.98 metres. 

(h) While working on sloping roofs, suitable, crawling, boards or crawling ladders should be used. These 
crawling ladders should be properly supported and securely enhanced to the sloping surface or the roof 
ridge. 

(i) Suitable and sufficient means are to be provided to prevent fall of articles from a sloping roof. 
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25.23.2 DEMOLITION: 
(a) Safe access should be provided to every place at which any person has to work.  Scaffolds should be 

provided for all work. 
(b) Shoring or either steps are to be taken to prevent accidental collapse of the building or part of the building 

being dismantled.  
(c) Similar precautions are to be taken against collapse of any adjacent building, if this would involve danger. 
(d) No steel work or iron work is to be cut or released unless precautions are taken to avoid danger from 

sudden twist, spring or collapse. 
(e) No framing is to be removed unless all practicable steps are taken to avoid collapse of the structure. 
(f) Demolition work is to be placed under the supervision of a competent person experienced in demolition 

work. 
25.23.3 EXCAVATIONS:  

(a) Barriers are to be provided round excavations, shafts, pits and opening into which persons can fall a vertical 
distance of 1.98 metres.  These barriers are to be as close as practicable to the edge of the excavations and 
are to be erected as soon as practicable after excavating begins.  They are to be maintained in position 
except when necessarily removed for the access of persons or materials. 

(b) Adequate and suitable timbering should be used to prevent danger from falls or dislodgement of sides of 
excavations etc., or materials adjacent to it.  Timbering is to be done as early as practicable in the course of 
work. 

(c) No person should be allowed to work in any excavation.  Shaft or tunnels after explosives have been used in 
or near it, in a manner likely to affect stability, until a thorough examination has been made by a 
responsible person. 

(d) No person should be allowed to work in any excavation, Shaft or tunnels after an unexpected fall of rock, 
earth or other material or after substantial damages to timber or other supports, unless the part concerned 
is thoroughly examined by a responsible person declared safe.  

(e) No material should be placed near the edge of the excavation so as to endanger persons below.  No load 
should be placed or removed near the edge of an excavation etc., where it is likely to cause the collapse of 
the side of the excavation and so endanger to any person. 

(f) If excavation is likely to affect the security of another structure (permanent or temporary) steps must be 
taken to safeguard persons employed from possible collapse of that structure. 

(g) Means of reaching a place of safety is to be provided, when there may be danger from rising water or 
irruption of water or materials. 

(h) Means to prevent over running are to be taken when vehicle is used to tip material into pit or excavation or 
over the edge of embankment or earth work. 

25.23.4 LADDERS: 
(a) Ladders to be used should be of good construction, of a suitable and sound material of adequate strength.  
(b) Ladders with missing or defective rungs should not be used.  
(c) Wooden stiles or sides and wooden rungs should have grain running length wise.  
(d) Rungs should be properly fixed to the sides. 
(e) Ladders standing on a base are to be equally and properly supported on each stile or side. 
(f) Ladder standing on a base to be securely fixed near its upper resting place, if such fixing is impractical the 

ladder must be fixed at or near its lower end.  If this is also impracticable a person, must be stationed at 
the feet of the ladder to prevent it from slipping.  

(g) Ladder should not be placed on loose bricks or loose packing. 
(h) Except when there is an adequate handle, ladder must rise to a height of a least 3 feet 6 inches (1.00 Mtr.) 

above the landing place or above the heights rung reached by the feet of persons using the ladder. 
(i) Space at each rung to be sufficient to provide adequate foot held.  
(j) Openings in landing places through which ladders pass should be as small as practicable.  
(k) Folding steps ladders should have level and firm footing and should not stand on loose bricks or other loose 

packing. 
25.23.5 SCAFFOLDS: 

(a) Materials used for scaffolds should be of sound and adequate strength.  
(b) The timber used should be suitable quality, good condition, bark complete stripped off, and without paint or 

other treatment which would prevent defects from being easily seen. 
(c) Timber and material with projecting nails should not be used.  
(d) Metal parts should be of suitable quality, in good condition, free from corrosion or other patent defects likely 

to affect strength. 
(e) Defective parts or materials should not be used and no defective ropes or bonds should be used.  
(f) Standards or upright should be vertical or slightly inclined towards the building or other structure, where 

practicable and to be sufficiently close to ensure stability. 
(g) Displacement or sinking of standards or uprights to be prevented either by provision of base plates or either 

adequate means.  
(h) Ladders used as uprights to be adequate strength secured to prevent slipping and so placed that the two 

stiles of sides of each ladder are evenly supported. 
(i) Ladders are to be horizontal, as nearly as possible and should be secured to standards or uprights by 

efficient means. 
25.23.6 WORKING PLATFORMS:  

(a) All working platforms should be closely boarded, planked or plated.  
(b) Boards should be of sufficient thickness having regard to the distance between putlogs other supports.   
(c) All boards should be at least 51 mm thick and 210 mm wide. 
(d) Boards should rest securely and evenly on their supports.  Each board should have at least three supports 

unless the thickness and the distance between the supports are such as to present on due or unequal 
staging when, supported on the two pipes.  

(e) No board should project beyond for more than four times its thickness, unless secured to prevent tipping. 
(f) No board should project to an extent which makes it unsafe having regard to its thickness and strength and 

the weight likely to be on it. 
(g) The platforms should be of adequate width to give sufficient working space. 
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(h) The platforms should extend at least 600 mm. beyond, the end of wall or working face if work is being done 
at that end of the wall of face. 

(i) The platforms should have guard rails to a height of between 920 mm and 1150 mm. above the platform or 
any raised part of it. 

(j) The platforms should have toe-boards high enough to prevent falls of persons, tools and materials, with a 
minimum height of 15.5 mm. space between the     toe-boards and the lowest guard rail should not exceed 
760 mm. guard rails and toe-boards should be on the inside of uprights unless there is some other means of 
preventing their outward movement.  

(k) Guard rails and toe-boards should always remain in position except when removal is necessary for the 
access of persons or materials, or other necessary purposes of the work.  

25.23.7 SAFETY NETS AND BELTS: 
(a) If all or any of the above requirements is not practicable, resources may be taken to use suitable safety 

belts or nets to prevent persons falling from heights of 1.98 metres and above.  
(b) Safety belts when used should be attached continuously to suitable and fixed anchorages.  
(c) Safety nets should be maintained in all positions necessary to protect persons at work, except in so far as 

they have to be temporarily removed for the passage of materials or for any other purposes.  
(d) Asbestos cloth should be used while welding at site to avoid chances of fire. 

25.23.8 LIFTING TACKLES/CRANES: 
Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking all necessary care to 
prevent accidents. 

26.0 STRIKES AND LOCKOUTS 

(a) The contractor will be solely responsible for all disputes and other issues connected with his workmen. In 
the event of contractor’s workmen resorting to strike or the contractor resorting to lockout and, if the strike 
or lockout so declared is not settled within a period of one month, BHEL shall have the right to get the work 
executed employing its own men or through other agencies or both. The cost incurred by BHEL in this 
regard shall be recovered from the contractor. 

(b) For any purpose whatsoever, the employees of the contractor shall not be deemed to be in the employment 
of BHEL. 

27.0 FORCE MAJEURE 

(a) Notwithstanding anything contained in the contract, neither BHEL nor the Contractor shall be held 
responsible for total or partial non-execution of any of the contractual obligations, should the obligation 
become unreasonably onerous or impossible due to occurrence of a 'Force Majeure' which directly affects 
the obligations to be performed by the BHEL or the contractor; Such events include war, military operations 
of any nature, blockages, revolutions, insurrections, riots, civil commotions, insurgency, sabotage, acts of 
public enemy, fires, explosion, epidemics, quarantine restrictions, floods, earthquake, or acts of God, 
restrictions by Govt. authorities; over which the BHEL or the contractor has no control.  

(b) The party claiming to be affected by force majeure shall notify the other party in writing without delay, 
within two weeks from the occurrence of such situation and on the cessation thereof. Extension of time 
sought by the contractor along with supporting evidence and so granted by BHEL for the work affected, if 
any, shall not be construed as waiver in respect of remaining execution. Rescheduling of execution on 
account of force majeure conditions, if so agreed by BHEL, will not entail the contractor to claim any 
increase in the price on whatsoever account 

(c) If Notwithstanding above provisions, BHEL shall reserve the right to cancel the Contract, wholly or partly, in 
order to meet the overall project schedule and make alternative arrangements. If deemed necessary, BHEL 
may takeover partly processed work at a mutually agreed price. 

28.0 SETTLEMENT OF DISPUTES: 
28.1 Except as otherwise specifically provided in the contract all disputes concerning questions of fact arising under 

the contract shall be decided by the engineer subject to a written appeal by the contractor to the engineer, 
whose decision shall be final to the parties hereto. 

28.2 parties arising out of or in connection with the contract shall be to the extent possible settled amicably between 
the parties. 

28.3 If amicable settlement cannot be reached, then all disputed issues shall be settled by arbitration as provided in 
relevant clause. 

29.0 ARBITRATION & CONCILIATION  
29.1 ARBITRATION: 

Except as provided elsewhere in this contract, in case amicable settlement is not reached between the Parties, 
in respect of any dispute or difference ; arising out of the formation breach, termination, validity or execution of 
the contract; or, the respective rights and liabilities of the Parties; or, in relation to interpretation of any 
provision of the contract; or, in any manner touching upon the Contract, then, either Party may, by a notice in 
writing to the other Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by 
Head of the BHEL Unit/Region/Division issuing the contract.  
The Arbitrator shall pass a reasoned award and the award of the arbitrator shall be final and binding upon the 
Parties. 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications or 
re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceedings under this clause. The seat of arbitration shall be Bhopal. 
The cost of arbitration shall be borne as per the award of the Arbitrator. 
Subject to the arbitration in terms of clause as mentioned above, the courts at Bhopal shall have exclusive 
jurisdiction over any matter arising out of or in connection with this Contract. 
Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the contractor 
shall proceed with and continue without hindrance the performance of its obligations under this Contract with 
due diligence and expedition in a professional manner except where the Contract has been terminated by either 
Party in terms of this Contract. 
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29.2 CONCILIATION: 
The Parties agree that if at any time (whether before, during or after the arbitral or judicial proceedings), any 
Disputes (which term shall mean and include any dispute, difference, question or disagreement arising in 
connection with construction, meaning, operation, effect, interpretation or breach of the agreement, contract or 
the Memorandum of Understanding (delete whichever is inapplicable), which the Parties are unable to settle 
mutually), arise inter-se the Parties, the same may, be referred by either party to Conciliation to be conducted 
through Independent Experts Committee to be appointed by competent authority of BHEL from the BHEL Panel 
of Conciliators. 
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act 
1996 or any statutory modification thereof and as provided in Annexure of BHEL CONCILIATION SCHEME, 
2018. The Annexure of BHEL CONCILIATION SCHEME, 2018 together with its appendices will be treated as if 
the same is part and parcel hereof and shall be as effectual as if set out herein in these GCC. 

30.0 MATERIAL HANDLING AND STORAGE:  
Adequate arrangement be made for material handling & storage taking due care against damages. If 
the contractor fails to take appropriate safety precautions or to provide necessary safety devices and 
equipment’s or to carry out instructions issued by the authorized BHEL officials, BHEL shall have the right to 
take corrective steps at the risk and cost of the contractors. 
In case of a fatal or disabling injury accident to any person due to lapses by the contractor. BHEL shall have the 
right to impose appropriate financial penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim or his/her dependents.  Before imposing the penalty, 
appropriate enquiry shall be held by BHEL. 
 In case of any damage to propriety due to the lapses by the contractor, BHEL shall have the right to recover 
the cost of such damages from the contractor after holding an appropriate enquiry. 
In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, BHEL 
shall have the right to recover cost of such delay from the payments due to the contractor after notifying the 
contractor suitably. 
If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being 
given reasonable opportunity to do so. BHEL shall have the right to terminate the contract and get the job 
completed at the risk and cost of the sub-contractors.  

30.1 MATERIAL ISSUE, CONSUMPTION & RECONCILIATION: 
It shall be the responsibility of the contractor to get the free issue materials (as mentioned in the price bid) 
issued from BHEL’s Store after proper documentation work. Loading, transportation to work site, unloading and 
proper storage of material shall be done by the contractor at their own expense. Return of surplus material to 
store and return of scrap material to scrap yard shall be the responsibility of the contractor at their own 
expense. Proper method of accounting of free issue materials & scrap material be followed as per BHEL 
Procedure. The books of such accounting be offered for auditing by BHEL at pre-decided regular interval. The 
material Reconciliation statement should necessarily be enclosed with each running account Bills as well as 
Final Bill. Due to non-submission of material reconciliation statement with invoice the bill processing may get 
delayed for which the Total responsibility lies with the contractor. 

31.0 TOOLS, TACKLES & EQUIPMENTS: -   
31.1 All tools & Tackles, handling facilities, plant & machinery and consumables required for satisfactory execution of 

the job will have to be arranged by the contractor free of cost. All measuring instruments, tools and tackles 
should be tested periodically and the contractor shall also produce necessary certificate and proof of having 
tested & calibrated from certified agencies. Only instruments calibrated with in last one year from the date of 
use shall be used at site. List of tools, tackles & equipment’s of reputed manufacturers with proper Test / 
Calibration Certificates to be arranged by the contractor at his own cost is given below but not limited to this 
(only for guidance) :  

(A) Electrical Tools / Instruments 
(a) Cable jacks & spindle, cable rollers, supporting stand for cable drums, electrician’s tolls kit, jointing / 

termination kit(s) fitter tool kit, etc. 
(b) General tools e.g. screw drivers, testers, pliers, spanners, test lamp, feeler gauges, hydraulic and 

manual crimping tool kit etc. 
(c) Safety hand lamps, fuses, bulbs, switches and cables, test lamp, field telephone and buzzer sets, walkie 

– talkie set etc.                           
(B) Mechanical Tools, Instruments (as per requirements). 

(a) Welding Machines, generator sets with cables etc. Gas cutting sets, gas-brazing sets, heating torch, 
soldering irons, regulators, hoses, etc. 

(b) Hand trolleys, mobile equipment’s, Trailor, Transport vehicles, hydraulic and screw jack, pipe and torque 
wrenches, wooden sleepers, manila ropes, chain pulley block, slings and D’s hackles, eye bolts, lifting 
tackles and equipment’s. 

(c) Grinding Machine for fabrication works, drill machines, drill bits, taps and die set, reamers, hammers, 
files, punches, scrappers, screw driver sets, pliers, hacksaw and blades, chisels, Allen key sets, 
spanners, measuring tapes and Scales. 

(d) Spirit level, straight edge, dial gauge, precision level gauge, etc. 
(e) Hand grinding machines, bench grinder, and bench vice, pipe vice, Base Mounted Drill Machines, 

Grinding wheels, Hand Drill Machine. 
(f) Other test equipment’s as required for testing and commissioning of the project shall have to be 

arranged by the contractor.  
(C) Civil Engineering Equipment 

(a) Earth moving equipment -Excavators (various sizes), Bulldozers, Dumper 
(b) Equipment for hoisting & lifting – Tower, Builder’s hoist, Hydra 
(c) Equipment for concrete Work - Concrete batching plant, Concrete pump, Concrete transit mixer, 

Concrete mixer (diesel), Concrete mixer (electrical), Needle vibrator (electrical), Needle vibrator (petrol), 
Table vibrator (elect. /petrol) 
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(d) Equipment for building work - Block making machine, Bar bending machine, Bar cutting machine, Wood 
thickness planer, Drilling machine, Circular saw machine, Welding generators, Welding transformer, 
Cube testing machines, M.S. pipes, Steel shuttering, Steel scaffolding, Grinding/polishing machines. 

(e) Equipment for road work- Road rollers, Bitumen pavers, Hot mix plant, Spreaders, Earth rammers, 
Vibratory road rollers 

(f) Equipment for transportation- Tippers, Trucks 
(g) Pneumatic equipment- Air compressor (diesel) 
(h) De-watering equipment - Pump (diesel), Pump (Electrical)   
(i) Power equipment - Diesel generators 
(j) Any other plant/equipment 

31.2 CONSUMABLES:  
The contractor shall arrange & provide all consumable items of best quality in adequate number / quantity as per 
specifications required for day-to-day working for satisfactory completion of the work at his own cost. The material 
so supplied shall be of best quality according to the specification. 

(a) Soldering and brazing alloy, flux, various types of welding electrodes, filter materials etc. 
(b) Industrial and welding gases like oxygen, acetylene, compressed air, water, etc. 
(c) Kerosene, rust removing liquid, cleaning cloths, chemical liquid for pickling, CTC, xylol, thinner, cotton 

wastes, jointing compounds, M-seal, Teflon tapes, engineers blue, adhesive tapes etc. 
(d) Clamps, GI Wires, bolts, nuts and washers as required. 
(e) And all other consumable materials mentioned in tender specification in respective section and necessary 

for completion of work.  
31.3 The contractor shall submit a list of all materials, tools and tackles, equipment’s, consumables etc. brought inside 

the plant site to be duly verified by Engineer. 

32.0  OBSERVING LOCAL LAWS, PROVIDING WORKMEN & SUPERVISORY PERSONNEL –  
The following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. – 

32.1 The contractor shall engage sufficient staff to maintain the required rate of progress and quality of workmanship. If 
unskilled workers are required to be engaged, the same shall be engaged, as far as possible, from local areas in 
which the work is being executed.  Claim for idle labour/machinery due to non-supply of any material by BHEL or 
for any other reasons will not be entertained. During the continuance of this contract, the contractor shall have due 
regard to all local festival, religious events and other customs, in all his dealings with the local labour for the time 
being employed on or in connection with the work. 

32.2 The Contractor shall comply with all local, state and central laws, statutory rules, Regulations, etc, such as: the 
payment of wages Act, the Minimum Wages Act, The Workmen’s Compensation Act, The Employer’s Liability Act, 
The Industrial Disputes Act, The Employees Provident Fund Act, Employees 
State Insurance Scheme, The Contract labour (Regulations and Abolition) Act, 1970, Factory Act 1948, Maternity 
Benefit Act 1961, Equal Emolument Act 1976, M.P. Shram Kalyan Nidhi Adhiniyam 1982, Payment of Bonus Act 
1963, Inter State Migrant Act and other Acts, Rules and Regulations for labour as may be enacted by the 
Government during the tender of the Contract and having force or jurisdiction at site. The contractor will be 
required to seek registration, if required, as per local laws. The contractor shall give to the local governing body, 
police and other concerned project site authorities all such notice (s) as may be required under law.  

32.3 The Contractor shall obtain and submit the central labour license as per prevailing rules after award of work 
through work order. The Contractor, in the event of the engaging more workmen than that mentioned in the 
relevant act, shall obtain independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from 
the concerned authorities based on the certificate (Form V) issued by the Principal employer / customer. 

32.4 The contractor shall produce the following Registers and forms before commencement of work, verification by the 
Executing Officer of the company. These are mandatory. 

 Form XIII -   Register of workmen employed by contractor (Rule 75). 
 Form XIV  -   Employment card issued by contractor (Rule 76). 
 Form XVI          -   Muster Roll (Rule 78 (1) (a) (i)). 
 Form XVII         -   Register of Wages (Rule 78 (1) (a) (i)). 
 Form XVII -   Register of wages - cum Muster Roll (in case of weekly payment). 
      Form XIX           -  Wage slip (Rule 78 (b)). 
 Form XX -   Register of deduction for damages or loss (Rule 78 (1) (a) (ii)).  
 Form XXI          -   Register for fines (Rule 78 (1) (a) (ii)).  
 Form XXII        -    Register of advances (Rule 78 (1) (a) (ii)).  
 Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  
 Form XXIV -    Register to be sent by the contractor to licensing Officer (Rule 82) (1).  

The contractor shall maintain the above neatly, completely and legibly for inspection by various statutory 
authorities and the company officials even at short notice. 

32.5 The contractor shall pay all taxes, fees, license charges which are liable to be paid by him or otherwise   as 
deemed fit. 

32.6 The contractor shall make all arrangements and shall also meet all expenses in connection with his workmen’s 
qualification / re-qualification test(s) etc at site. 

32.7 All safety rules and codes are applicable to work shall be followed without any exception. 
32.8 The contractor shall arrange to provide guards and prominently display caution notices, in unsafe and hazardous 

area. 
32.9 The contractor shall be responsible for the provision of health and sanitary arrangements as described in the 

contract labour Regulations and Abolition Act, 1970. 
32.10 The contractor shall be responsible for safety precautions as may be required for safe and satisfactory execution 

of the contract. 
32.11 All safety rules and codes applied by BHEL inside factory shall be observed by the contractor and his workmen 

without exception. The contractor shall be responsible for the safety of the equipment/material and work to be 
performed by him and shall maintain all lights, fencing guards, signs etc. or other protections necessary for the 
purpose. Contractor shall also take such additional precautions as may be indicated from time to time by the 
Engineer, with a few to prevent pilferage, accidents, fire hazards etc. Suitable number of clerical staff watches 
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and ward staff & storekeepers to take care of equipment, material, construction tools and tackles shall be posted 
at site by the contractor till the completion of the work.  
The contractor shall arrange for such safety devices as are necessary for this type of work and carryout the 
requisite site test of handling equipment, lifting tools, tackles etc. as per usual standards and practices. 

32.12 The contractor shall make his own arrangement for proper accommodation including adequate medical facilities 
for the personnel employed by him. 

32.13 The contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet giving details of 
all payments made to the workmen duly signed by the contractor’s representative be furnished to BHEL for 
record purpose. 

32.14 No idle labour charges will be admissible in the event of any stoppage of work resulting in the contractor’s 
workmen being rendered idle due to any reason at any time. 

32.15 The contractor shall furnish fortnightly labour deployment report indicating the classification and number of 
workmen engaged, date-wise and category-wise. Besides, the contractor shall also furnish progress reports on 
work at regular intervals as required by the Engineer. The contractor should maintain an Attendance Register 
against each work order in respect of the contract labourers deployed by him in that department. The contractor 
shall record the daily attendance of the workers. The register shall bear the daily signature of contract workers & 
contractor. The register shall at all the times of work, be available at the place of work/deptt. Attendance register 
shall be maintained in the format of Form No XVI as per CL (R&A) Central rules 1971 and available on CLC web 
page. If during any inspection, the attendance register is not found at the place of work, the contract is liable to 
be short closed/ terminated.  

32.16 The contractor should maintain a Wage Register against each work order in respect of the contract labourers 
deployed by him in that department.  Wage Register shall be maintained in the format of Form No. XVII/XVIII as 
per CL (R&A) Central Rules 1971 and available on CLC web page. The Wage Register shall be based on the 
Attendance Register as mentioned above. The Contractor shall issue Wage Slip to each contract worker, every 
month on the last day of the wage month. Wage slip shall be as per the CLC format available at CLC Web page. 
The Contractor shall pay wages not later than 7th of the succeeding month. The Wage Register shall bear the PF 
and ESI nos. of the workers.” 

32.17 The Contractor shall file the electronic return of PF/ ESI and submit proof of payment of both the employer’s and 
employees’ contributions every month. (PF has to be remitted by 15th and ESI by 21st of the succeeding month.) 
Contractor shall submit the challan along with copy of a self-certified list of contract workers (bearing their names 
and PF/ESI no. and deductions made) for whom the contribution has been submitted by him for the said period. 
Such list shall be displayed in the notice board of the department. 

32.18 Only those workers shall be allowed entry into Factory premises who have valid ESI card. 
32.19 In the first month of the execution of work order the contractor shall provide uniform, shoes & helmet to his 

workers and provide an undertaking on this regard to the department and the first bill shall be processed only on 
the production of the undertaking. In case of non-compliance beyond second month the contractor shall be 
issued notice of termination of contract. 

32.20 The contractor should provide for at least one identified supervisor per shift. All issues regarding discipline at the 
works like work allocation, early exit, snacks distribution etc. are to be supervisor’s personal responsibility. 

32.21 Gate Pass for entry into factory premises would be required for all the persons deployed by the contractor at site. 
Special permission would be required for working beyond normal working hours on Sundays & holidays. The 
contractor shall be arranging the passes and working permission on their own. BHEL Engineer shall provide 
necessary help and guidance for the same. Normal working hours in the plant is 8 hours. Completion time is the 
essence of the contract. Hence the contractor may be required to arrange working in extended working hours/ 
round the clock working to achieve scheduled completion date. 

32.22 The contractor has to ensure that the people deployed by them restrict their movement in the area earmarked for 
the project. For movement in area other than earmarked for project prior permission of BHEL Engineer is 
required. The contractor shall abide by all the rules and regulations of the BHEL Bhopal. 

32.23 Contractors shall submit following Certificate for each contract separately. 
“It is certified that PF Challans of the amount……………………. Pertains to my workers whose names are appearing in 
the wage sheet of the month…………………. And these workers are engaged in …………………… (Type of work) against 
work order no……………in…….. (Name of department). 

32.24 Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage 
period and to ensure disbursement of wages directly into the bank account of respective workman deployed/ in 
the presence of the authorized representative of contract operating division who shall record under his signature 
at the end of entries in the register of wages in the following form. 
“Certified that the amount shown in column no……………… has been paid to workers concerned in my presence on 
date…… at time…”    

32.25 In case the contractor fails to pay the wages to the deployed workmen on time/ other statutory compliances/ 
remittance of contribution to concerned authority, BHEL reserves the right to pay the wages & deposit the 
contributions to concerned authority and deduct the same from the security deposit/bills/other dues under the 
contract of the contractor with interest and overheads as per norms.                                                                                  

32.26 Contractor shall distribute wage slip to his employee one day before the last day of the month. 
32.27 The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold valid certificates 

wherever necessary. The contractor shall deploy only experienced supervisory staff to carry out the construction 
& erection work and control his workmen. BHEL reserves the right to insist on removal of any employee of 
contractor. In the event of increasing or decreasing the category of workers, supervisors the contractor shall 
obtain the prior approval of BHEL’s site-in-charge.  

32.28 Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the 
prescribed form for each labour and supervisor engaged by him and shall submit the same to the Personnel 
Department / IR section through the contract executing officers before commencement of the work.  

32.29 The Entry permits are to be issued to the Contract Labour by Assistant Commandant / CISF (Plant), based on the 
requisition submitted by Contract Executing Officer and forwarded by Dy. General Manager / Personnel. 

32.30 The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour 
Department, P.F. authorities. Factory Inspectors ESI Inspectors or any other such authorities under the act. 

32.31 Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable 
for penal action including termination of contract. 
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32.32 In case of medical emergencies faced by contract worker at work, medical facilities in the interest of the well-
being of the worker shall be provided by BHEL. The decision of the doctors attending the emergency shall be final 
and binding. The cost incurred shall be deducted from the bills of the contractor. The Contractor shall complete 
the ESI formalities and BHEL shall submit claim of reimbursement of medical expenses to ESI. The amount 
reimbursed by ESI shall be paid back to the contractor 

32.33 In the event of any accident in respect of which compensation may become payable under the workmen’s 
compensation act VIII of 1923 whether by the contractor or by the company as principal employer, it shall be 
lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as 
may, in the opinion of the company shall be final in regard to all matter arising in this clause. 

32.34 No work shall be done on Sundays or on other declared holidays of the company without the written permission 
of the company officer in-charge of the work. The contractor shall comply with the provisions of the Factories Act 
Rules framed there under if the same are applicable. 

32.35 The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products 
/ equipment’s. 

32.36 On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor 
or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 
hours of the happening of such an accident intimate in writing to the company official in-charge of the work. 

32.37 The contractor shall indemnify the company against all losses or damages sustained by the company resulting 
directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if 
any and become payable by the company, as a consequence of failure, the company to give notice under the 
workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident. 

32.38 The contractor shall ensure adherence to all statutory requirements applicable to BHARAT HEAVY ELECTRICALS 
LIMITED, Bhopal. 

32.39 The contractor shall ensure abidance by all the labour laws especially including contract labour (R & A) Act, 
payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as 
amended from time to time. 

32.40 The contractor should engage only those labourers who shall be more than 18(eighteen) years of age. 
32.41 The contractor shall provide the required safety equipment to labours engaged by him. 
32.42 Contractor shall issue “Employment Card” as per statute to all the labours and supervisors engaged on the work 

under the contract. 
32.43 The contractor shall be responsible to settle all the grievances of the labour deployed by him.  
 
 

************************ 
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ANNEXURE – “G” 

 
CONTRACT AGREEMENT 

 
         (To be issued in appropriate valid non –judicial stamp paper issued from State of Madhya Pradesh) 
 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 201…. Between BHARAT HEAVY 
ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a Company incorporated under the Companies 
Act 1956, having its registered office at BHEL House, Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of 
the ONE PART 

 AND 

…………………………………………………………………………………(here-in-after called the `Contractor’) of the SECOND PART. 

 

WHEREAS   M/s ……………………………………………………… state that they have acquired and possess extensive experience 
in the field of ………………………………………………22231027... and whereas in response to an Invitation to Tender 
No……………............ dated ………… issued by BHEL for the execution of ……………………….. the Contractor submitted 
their offer dated………………. And whereas BHEL has accepted the offer of the Contractor on terms and conditions 
specified in the Letter of Intent No…………… dated………....... Read with the reference cited therein. 

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as follows: 

That the Contractor shall execute the work of ………………………… ………………………………….……………… and more 
particularly described in Tender specification (hereinafter called the said works) in accordance with and subject to 
terms and conditions contained in these presents, Instructions to Tenderers, General Conditions of Contract, 
Special Conditions, annexures, Letter of Intent  

dated ……………… and such other instructions, drawings, specifications given to him from time to time by BHEL. 

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved securities / Bank 
Guarantee valid upto ………… for a sum of Rs………………………… (Rupees ……………………………………………………………………) 
towards satisfactory performance and completion of the Contract. 

 

The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a sum of Rs…………….. 
(Rupees……………………….. ………………………….) executed by ………………………….Bank in favour of BHEL towards Security 
Deposit valid up to…………………. The Contractor has furnished to BHEL an initial Security Deposit of Rs……….. in cash 
/Approved Securities/BG for Rs………. And has agreed for recovery of the balance security deposit by BHEL………… @ 
10% of the value of work done from each running bill till the entire security deposit is recovered. 

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or periods as 
may be required by BHEL and if the contractor fails to obtain such extension (s) from the Bank, the contractor 
shall pay forthwith or accept recovery of Rs…… from the bills in one instalment and the Contractor further agrees 
that failure to extend the validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner 
specified above shall constitute breach of contract.  In addition to above BHEL shall be entitled to take such action 
as deemed fit and proper for recovering the said sum of Rs………….. 

That in consideration of the payments to be made to the contractor by BHEL in accordance with this Agreement the 
Contractor hereby convenience and undertakes with BHEL that they shall execute, construct, complete the works 
in conformity, in all respects, with the terms and conditions specified in this Agreement and the documents 
governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and the documents governing the 
same and also to have satisfied himself as to the nature and character of the works to be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the entire satisfaction of the 
Engineer or such other officer authorised by BHEL, within agreed time schedule, the time of completion being the 
essence of the Contract. 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him during the progress of 
the said works such sum as determined by BHEL in accordance with this Agreement. 

That this Agreement shall be deemed to have come into force from the date on which the letter of intent has been 
issued to the Contractor. 

That whenever under this contract or otherwise, any sum of money shall be recoverable from a payable by the 
Contractor, the same may be deducted in the manner as set out in the General Conditions of Contract or other 
conditions governing this Agreement. 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties on material 
obtained for execution of the said works shall be borne and paid by the Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income Tax under Section 
194(C) of the Income Tax Act, 1961. 
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That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise such sum as 
may be determined by BHEL from time to time in respect of consumables supplied by BHEL, hire charges for tools 
and plants issued (where applicable) and any other dues owed by the contractor. 

That it is hereby agreed by and between the parties that non-exercise, forbearance or omission of any of the 
powers conferred on BHEL and/or any of its authorities will not in any manner constitute waiver of the conditions 
here to contained in these presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor’s obligations shall remain unaffected. 

It is clearly understood by the between the parties that in the event of any conflict between the Letter of Intent 
and other documents governing this Agreement, the provisions in the letter of intent shall prevail. 

The following documents: -  

           (a) Invitation to Tender No……………………………. and the documents specified therein 

           (b) Contractor’s Offer No……………….. date…………… 

           (c)  Letter of Intent No…………………. date …………….. 

           (d)  ………………………………………………………………………. 

       shall also form part of & shall govern this Agreement. 

 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 

 

 

 

                                          (CONTRACTOR)  

 to be signed by a person holding a valid Power of Attorney 

 
 
 
          For and on behalf of  
Bharat Heavy Electricals Ltd, Bhopal 

       
        WITNESS: - 

1. …………..………. 
 
 
 
                                             2.   ….…………………. 
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ANNEXURE – “H” 

 
MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 

(To be issued in appropriate valid non-judicial stamp paper of appropriate value) 
 

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri Fort, New 
Delhi (hereinafter called BHEL), having agreed to exempt ……………………… (hereinafter called “the said Contractor 
(s)” from the demand, under the terms and conditions of the Agreement dated ……………….. made between BHEL and 
………… for ………………………. (hereinafter called “the said Agreement”) of Security (name of work) deposit for the due 
fulfilment by the said contractor(s) of the terms and conditions contained in the said Agreement, on production of a 
bank guarantee for Rs………………… (Rupees …………………………………………….Only) We ………(indicate the name of the 
Bank) (hereinafter referred to as “the bank”) at the request of contractor(s) do hereby undertake to pay to BHEL 
and amount not exceeding Rs…………………………….. against any loss or damage caused to or suffered or would be 
caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of any of the terms or conditions 
contained in the said Agreement. 

We, ………………………………….. (indicate the name of the Bank) do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur, merely on a demand from BHEL, stating that the amount claimed 
is due by way of loss or damage caused to or would be caused to or suffered by BHEL by reason of breach by the 
said Contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 
contractor(s)’s failure to perform the said Agreement.  Any such demand made on the bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs………………………………………………. 

We, …………………………………. (indicate the name of the Bank) undertake to pay to BHEL any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or proceeding pending 
before any court or Tribunal relating thereto, our liability under these presents being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and 
the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

We …………………………………. (indicate the name of the Bank) further  agree  that  the  guarantee  herein contained 
shall remain in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of BHEL under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till BHEL certifies that the terms and 
conditions of the said Agreement  have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee.  Unless a demand or claim under this guarantee is made on us in writing on or before 
…………………. we shall be discharged from all liability under this guarantee thereafter. 

We …………………………………. (indicate the name of the Bank) further agree  with  BHEL that BHEL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time 
or to postpone for any time or from time to time any of the powers exercisable by the BHEL against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s) or for any forbearance, act or omission on the part of BHEL or any indulgence by BHEL to the said 
Contractor(s) or by any such matter or thing whatsoever which under the Law relating to sureties would, but for 
this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s) / 
Supplier(s). 

We, …………………………………. (indicate the name of the Bank) lastly  undertake not to revoke this guarantee during its 
currency except with the previous consent of BHEL in writing. 
 
 
Dated ………. Day….. of 2022 
         For ………………………….. 
                           (indicate the name of the Bank) 
Witness: 
 
 
1.  -------------------------    2 ------------------------ 

 
Note :  The above format is drawn upon the model form jointly evolved by the Reserve Bank of India, the Indian 

Banker’s Association and the Ministry of Finance, Government of India as circulated by Indian Banker’s 
Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations are 
acceptable. 

 
To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is executed which 

is to be certified by the Notary Public or any other competent officer of that state.    
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ANNEXURE --“I”                 

 
LIST OF CONSORTIUM BANKS 

 
1. State Bank of India 

2. Canara Bank  

3. Axis bank 

4. Bank of Baroda 

5. Central bank 

6. Citi Bank N.A. 

7. Deutsche Bank 

8. Exim bank 

9. Federal Bank ltd. 

10. HDFC Bank Ltd. 

11. The Hong Kong and Shanghai Banking Corporation Ltd. 

12. Indian Bank 

13. ICICI Bank Ltd. 

14. IDBI Ltd. 

15. IndusInd bank limited 

16. Indian Overseas Bank 

17. Kotak Mahindra bank Limited 

18. Punjab National Bank 

19. RBL Bank Ltd. 

20. Standard Chartered Bank 

21. Union Bank of India 

22. Yes bank Limited  
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ANNEXURE - “J” 

 

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of Madhya Pradesh) 

 

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s………………………………………………… having its registered office at, 

………………………………………………………………………………………………….…. has taken the contract for tender No. 

……………………………………………………………. & Contractor’s Offer No..………………. but the sub-contractors have also to 

obtain licence under the contract Labour (Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s Bharat Heavy Electricals Limited, 

Bhopal has agreed to issue certificate in Form-V in respect of the sub-contractor mentioned below. M/s 

……………………………., therefore, undertake to fully indemnify the M/s Bharat Heavy Electricals Limited, Bhopal from 

any financial implication whatsoever that may arise due to the grant of certificate in respect of sub-contractors of 

(name of the contractor in Form-V under contract Labour (Regulation & Abolition) Act. 1970 and its rules. 

 

1. 

2. 

3. 

 

                                                                                    Signature & seal of Contractor 

 
 
 

ANNEXURE - “K” 
 
 

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER  

 

You are requested to submit the information as per details given below at the earliest to enable processing of e-

payment: 

1. Name of the Supplier (Max 60 char) 

2. Account No (Max 17 char) 

3. Name of the bank, branch, city (Max 60, 40 and 20 characters respectively) 

4. Branch Code (Max 5 char) 

5. MICR Code (Max 30 char) 

6. IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique IFSC Code (Indian 

Financial Security Code)] This code may differ from RTGS IFSC code. 

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON FIRM’S LETTER HEAD DULY 

ENDORSED AND STAMPED BY THEIR BANKERS. 

 

In addition to above information please also furnish the following details to enable faster clearance of bills. 

7. E-Mail Address (Max 40 char) 

8. Details of TIN No. (Max 11 char)  
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ANNEXURE - “L” 
 

DECLARATION BY VENDOR 

 

(1)   We declare that the following family firms or sister concern affiliates /subsidiary firms are participating in 

this tender enquiry. 

 

(i)   …………………………………. 

(ii)   .………………………………… 

(iii)  …………………………………. 

 

OR 

We confirm that no family or sister concern affiliates/subsidiary firms are participating in this tender 

enquiry. 

 

(2)   I,………………………………………………..(Name) hereby declare on behalf of ……………………………………………….   (Name 

of Company) and the family or sister concern affiliates/subsidiary firms listed above that we are not 

including in cartel formation for this tender enquiry. 

 

(3)   The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having 

indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines. 

 

 

                                                                  

(Seal & Sign of bidder) 
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(TENDER NOTIFICATION No. FCX/23241022) 

 
FOR 

 
Renovation & modification work for disposal of waste water/ 

condensate water from AHU in NTB block and other area 
inside fy area. 

 
 

SECTION – III  
 

SPECIAL CONDITIONS 
 
 
  

 
 

F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  M A I N T E N A N C E  
D I V I S I O N  

BHARAT HEAVY ELECTRICALS LIMITED 
( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  

B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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          SPECIAL CONDITIONS                                 
 
         Sub: -  Renovation & modification work for disposal of waste water/ condensate water from AHU in 

NTB block and other area inside fy area. 

          (Note: The Special terms and conditions given here supersede the relevant terms & conditions given in General 
Terms and Conditions & Instruction to tenderers).     

1.0 INTRODUCTION 
1.1 This section of the tender defines the scope of the contractor’s work other than as specified in the Technical 

Specifications. The requirement and conditions mentioned in this section are in addition to what are stated in 
“Instructions to Tenderers”,” General terms and conditions” & “Technical Specifications”. 

1.2 In case of any conflicting provisions/discrepancies given in different sections of the tender following shall be the 
order of preference forming the basis for arriving at a conclusion: 
(a) Description in schedule of quantities of Price Schedule in conjunction with Technical Specifications  
(b) Special Conditions 
(c) Drawings 
(d) General terms & conditions  

1.3 Brief Description of Project site: - The project site is located inside factory premises of BHEL Bhopal. BHEL, 
Bhopal is located approximately 8 km from Bhopal Railway Station. Nearest Airport is Raja Bhoj Airport located at 
a distance of 20 km from BHEL Bhopal. 

          The bidders are advised to take into account, all factors and any fluctuations in the market rates etc having effect 
on prices. No delay will be accepted and no claim will be entertained on this account after acceptance of the 
tender or during the currency of the contract. It is advisable that the bidders visit the site prior to bid submission 
for proper assessment of site and its working condition.  

2.0 SCOPE OF WORK: –The scope of work under this contract shall broadly comprise but not be limiting to the 
following: 
The said work is required for disposal of waste water/ condensate water from AHU as it wet the floor of NTB 
pressurised bay. To eradicate above issues following work is needed to be done.     
     
1. Installation of GI tray is required shape & size with the support structure at AHU.   

      
2. Making connection to GI trays and laying CPVC Pipe to ensure effective disposal of water.  

       
3. Other associated work at required location.        

  

          The scope is only tentative and shall also include all associated & enabling works including the cost of labour, 
tools & tackles and materials except for those to be provided by BHEL free of cost or on chargeable basis as 
mentioned in the schedule.  

3.0 COMPLETION SCHEDULE:  
3.1 On intimation by BHEL through Fax or E-Mail for issue of LOI, the contractor has to immediately act upon for 

completing the formalities of signing of agreement along with deposition of initial security deposit within time 
specified in LOI. The contractor has to plan in parallel for initial mobilization of resources so as to commence the 
work by the date of commencement as specified in the work order (which is usually 15 days from the date of 
issue of LOI). Upon commencement of work, the contractor may be required to augment the resource as per the 
need of the work/ project.  

3.2 The total contract duration is 2 (Two) months from the date as stipulated in the Work Order. 
3.3 Periodic review shall be undertaken to monitor the progress of work.  
3.4 If the work is not executed or partly executed within the agreed execution period or progress of work found to be 

unsatisfactory during intermittent review of progress, BHEL reserves the right to cancel the order and get the 
work executed from the alternate source(s) at the Risk and Cost of the Contractor. For invoking this clause BHEL 
shall issue a notice in writing to the contractor for expediting the progress of work suggesting measures to be 
taken up by the contractor. In case of failure on the part of contractor with respect to compliance of suggested 
measures within time frame specified in the notice (in general it is 15 days) BHEL shall be free to undertake 
works (part/full) at contractor's risk & cost. In such an event, it shall be obligatory on the part of contractor to 
make good any loss suffered by BHEL.  

4.0 QUANTITY VARIATION AND CONTRACT VALUE ADJUSTMENT: -The quantities shown in the price 
schedule/BOQ may vary to any extent as per the requirement of the project/ work envisaged under the scope. 
BHEL also reserve the right to add or delete items depending upon the requirement during the course of 
execution. For such addition or deletion or quantity variation, the Contract price shall be adjusted based on the 
awarded unit rate, which shall be valid for a variation of  10 % of the total contract value.  

5.0 PENALTY FOR DELAY – 
(a) For Contract Agreement: - 

After issuance of LOI, the contractor has to complete all the required formalities and execute the contract 
agreement in time as stipulated in LOI failing which penalty as mentioned in Annexure-Y shall be imposed. 
 

(b) For work Execution period: -  
The total work under scope is to be completed within the contractual completion time. Required shutdown, 
site availability, clearances, approval, drawings, free issue materials and other inputs in the scope of BHEL 
shall be made available to the contractor in time by BHEL. Delay in completion that may take place 
beyond contractual schedule OR any extension thereof for the reasons attributable to the contractor, shall 
be subjected to imposition of penalty as mentioned below subject to a maximum ceiling of 10% of the 
total contract value.  
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S.No. Contract completion time (as originally stipulated) Penalty 

1. If originally stipulated contract period is up to 6 
months 

1% of the total contract value per 
week of delay or part thereof  

2. If originally stipulated contract period is  more than 
6 months but less than or equal to 2 years 

0.5% of the total contract value 
per week of delay or part thereof 

3. If originally stipulated contract period is  more than 
2 years 

0.25% of the total contract value 
per week of delay or part thereof 

 
Note: -Cumulative sum of all such penalties shall not exceed 10% of the awarded contract value. 
 

6.0  EXTENSION FOR DELAY: - If the works be delayed due to 
(i) Force majeure (Refer General Terms & Conditions) or 
(ii) Delay on the part of the other contractors or tradesmen engaged by the BHEL in executing work not 

forming part of the contract, or  
(iii) Any other cause which, in the absolute discretion of BHEL is beyond the contractor's control then upon the 

happening of any such event cause delay, the contractor shall immediately give notice thereof in writing but 
shall nevertheless use constantly his best endeavours to prevent or make good the delay and shall do all 
that may be reasonably required to the satisfaction of BHEL to proceed with the work. 

          Requests for extension of time, to be eligible for consideration shall be made by contractor in writing within 
fifteen days of the happening of the event causing delay or 15 days before the contract completion date 
whichever is later. The contractor may also, if practicable, indicate in such a request the period for which 
extension is desired, the working plan for remaining work. 

          In any such case Engineer-in-charge, BHEL or any other officer authorized by BHEL may give a fair and 
reasonable extension of time for completion of the work. Such extension (Grant/Denial) shall be 
communicated to the contractor by the Engineer-in-charge in writing, within 3 (three) month of the date of 
receipt of such request by the Engineer-in-charge. 

7.0 CONTRACTOR’S SUPERVISION: -The Contractor shall either himself supervise the execution of the Works or 
shall appoint a competent agency approved by the Engineer-in-Charge to act in his stead. If in the opinion of the 
Engineer-in-Charge to act in his stead, the Contractor has himself not sufficient knowledge and experience to be 
capable of receiving instructions or cannot give his full attention to the works, the Contractor shall, at his own 
expense, employ as his accredited agent an engineer approved by the Engineer-in- Charge. Orders given to the 
Contractor’s agent shall be considered to have the same force as if these had been given to the Contractor 
himself. If the Contractor fails to appoint a suitable agent as directed by the Engineer-in-charge, the Engineer-in-
Charge shall have full powers to suspend the execution of the Works until such date as a suitable agent is 
appointed and the contractor shall be held responsible for the delay so caused to the Works.  

8.0 QUALITY & WORKMANSHIP OF EXECUTIONS: - The work, as envisaged in the scope of work shall be 
executed as per CPWD’s work specifications and other detailed specification for Non- Scheduled items. In case 
where specification for execution of work is not available, the work shall be executed as per the best prevailing 
Engineering practices. 

          Below- par execution of work owing to poor workmanship, usage of inferior input material or improper machine & 
tools by the contractor shall not be accepted and the contractor shall be required to re-do the work without any 
extra cost to BHEL. In such eventuality the wasted free issue material shall be recovered from the contractor. No 
time extended owing to such rework shall be granted. 

          In case a substandard work (not conforming to specification) is accepted due to unavoidable reasons (to be 
decided by BHEL). Necessary deduction shall be effected from the amount payable to the work as decided by a 
departmental committee called QDRC (Quality Deficiency Review Committee) and the same shall be binding with 
contractor. This deduction shall no way be part of penalty on account of delay or any other reasons. 

9.0 WARRANTY: - The defect liability period for the work executed under item 5 of price schedule, i.e. supply of 
pumps, shall be One year, and for all other items, warranty period shall be nil. In others words, the supply and 
installation of pumps shall be warranted/guaranteed for a period of one year from the actual date of completion 
of the contract. During the warranty/guaranty period, if the complaint is reported, the contractor shall deploy his 
resources in the time frame given by the department to repair/ replace the pump or its accessories. 

10.0 TAXES AND DUTIES:  
10.1 Price quoted shall include all taxes / Duties / Royalties applicable as on date of submission of tender except GST. 
10.2 GST (as applicable) shall be payable additionally to the contractor at actuals at the rate prevailing at the time of 

execution against submission of GST registration no and production of documentary proof of payment of GST to 
the concerned Govt. Department (as applicable). 

10.3 No claim shall be admissible on account of upward or downward revision in rate of existing taxes & duties (except 
GST as applicable) subsequent to bid submission. However, if any new taxes & duties are introduced subsequent 
to bid submission and during the currency of the contract including its extension if any for the reasons not 
attributable to the contractor, the same shall be reimbursed at actual against documentary evidence of 
remittance by the contractor. In case the contract period is extended for the reasons attributable to the 
contractor, no such reimbursement shall be made during extended period. 

10.4 Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as per prevailing rules and 
certificate to this effect shall be provided to the contractor. 

10.5 Contractor to ensure timely remittance of SGST, CGST, IGST as applicable in time as per law. 
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10.6 Contractor to ensure compliance to filing of monthly GST sales return including BHELs supplies by 10th of next 
calendar month in the online GST portal wherever applicable. 

10.7 Contractor to declare filing of timely returns and GST remittance/likely remittance /ITC adjustment along with 
invoice. 

10.8 Contractor to submit invoices compliant with GST invoice rules. 
10.9 Contractor to comply with all statutory provisions as may be applicable at the time of dispatch /sale. Any 

additional financial liability to BHEL on account of non-compliance by contractors shall be borne by them and shall 
be adjusted/ recovered from the contractors. BHEL reserves the right to review the existing offers / contacts for 
any revision in terms, which may arise due to change in any statutory provisions to ensure that the benefit 
accrues to BHEL. 

10.10 Contractor to ensure TAX INVOICE submission to BHEL. 
10.11 In respect of cases where the liability to discharge GST in on BHEL under reverse charge mechanism, contractors 

have to ensure timely submission of invoices and delivery of material / services to BHEL, so that there is no 
mismatch on both activities. In case there is any additional financial liability on BHEL on account of default on the 
part of the contractor on submission or delivery of material / services the same shall be passed on to them. 

10.12 In respect of free issue material by BHEL, contractors have to return the processed material within the time line 
as per the provisions of GST. In case of any additional tax liability on BHEL on account of non-compliance by the 
contractor, the additional financial implications on BHEL shall be passed on to the contractor. 

10.13 Contractors to provide the applicable HSN / SAC codes as called for in the enquiry. 
10.14 As per provisions of section 171 of the CGST Act 2017, bidders to pass on the anti-profiteering benefits accruing 

to them under GST regime to BHEL. Any disallowance of tax credit shall be recovered with interest from 
contractor bills when disallowance is attributable to contractor. 

10.15 Any disallowance of tax will be recovered with interest from contractor when disallowance in attribute to the 
contractor. 

10.16 Wherever bidders are required to supply services at project site Party has to submit GST registration no. of the 
State in which project site is located along with copy of registration certificate at the time of submission of Bid. In 
case the same is not available at the time of submission of bid, the contractor has to give an undertaking that the 
same will be arranged before award of work order. 

10.17 GST portion of the invoice shall be released only upon: - 
(a) All invoices raised by contractors/vendors must be GST compliant Tax invoices as per GST invoice rules. 
(b) Contractor declaring such invoice in his GSTR-1 or any modified return as notified by government 
(c) Receipt of goods/services and Tax Invoice by BHEL and 
(d) Confirmation of payment of GST thereon by contractor on GSTN portal. 
 
(e) Contractor has to give an undertaking to BHEL that they have declared invoice in his return and paying GST 

within timeline prescribed for availing ITC by BHEL. 
10.18 Payment to Contractor for GST portion will be released only after completion of above activity. GST portion of the 

final invoice shall be released on availment of ITC by BHEL based on GSTR 2A. 
10.19 In case GST credit is delayed/denied to BHEL due to non/delayed receipt of services/goods and /or tax 

invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons not 
attributable to BHEL, GST amount shall be recoverable from the contractor along with interest levied/ leviable on 
BHEL.  

10.20 Reverse Charge under GST 
(a) In respect of services, reverse charge liability shall arise at the earliest of date of payment to service provider or 

60 days from the date of issue of invoice by service provider. Contractor has to submit bill for payment within 
30days from the date of invoice. Any interest or penalty implications attributable to the contractor shall be 
recovered from them. 

(b) Any GST liability arising on BHEL under reverse charge before actual receipt of goods and/or invoice thereof 
would be subject to recovery of interest leviable for the period between the date of such liability and actual date 
of eligibility of ITC based on receipt of goods, receipt of invoices and other condition specified in GST Law. 

11.0 TERMS OF PAYMENT: 
11.1 Progressive payment shall be made based on the actual measurements of works executed subject to the 

deductions towards income tax with surcharge, VAT or any other tax or levies applicable and recoveries towards 
materials/ services rendered on chargeable basis, penalty/ LD, if applicable. 

11.2 All the payments due to the Contractor will be made through Electronic Fund Transfer (EFT). For EFT facility the 
successful bidder is required to submit the details duly endorsed by their bank in the prescribed proforma as 
enclosed at Annexure “K”. 

11.3 Payment of bills takes about 60 days from the date of submission of bills with all necessary documents (such as 
wage sheets, PF & ESI Challan, invoice, form VIA/VIB etc.) duly verified by Site Engineer. 

11.4 While every endeavor will make by BHEL cannot guarantee uninterrupted work due to condition beyond its 
control. The contractor will not be entitled to any compensation/extra payment/over Turn on this account. No 
interest payable on any amount due to the contractor.   

11.5 Any interim Payment made relating to work done or materials delivered vide running account bill may be 
modified or corrected by any subsequent interim payment or by the final payment. No certificate of the Engineer-
in-charge supporting an interim payment shall of itself be conclusive evidence that any work or materials to 
which it relates is/ are in accordance with the contract. 
Note: Advance Payment – BHEL does not give advance of any kind as a policy. 

12.0 EXTRA/ADDITIONAL ITEMS OF WORK: 
12.1 Any NEW ITEM of work which is not as per the scope envisaged in the tender but found essential during 

execution of the contract for satisfactory completion of the total work then it will come under the ambit of Extra 
Item of Work. In case such extra item is executed the rate for the same shall be determined in the following ways 
and in the same priority: 
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(a) In case such extra item is contained in CPWD DSR 2012, the rate of such item shall be same as given in 
DSR 2012 with percentage above/below as determined by the department based on total amount quoted by 
the successful bidder. The percentage above / below shall be determined only for arriving extra item(s) are 
as follows 

                 Total estimated amount of DSR items= X 
                 Total quoted amount of DSR item based on quoted amount = Y 
                 Now, % above / below (Z)     = (Y-X) * 100 
                            X     

          This calculated % (Z) shall be used for deriving rate of item(s) consisted in DSR for extra item approval.   
(b) In case determination of rate of extra item is not possible by manner described above, the rate for extra 

item shall be derived on prevailing market rates and on actual basis by observing the consumption of 
materials (with allowable wastage as per standard practice), deployment of labours and other incidentals 
with 15% as contractor’s premium and over heads. For this purpose the contractor has to maintain and 
produce proper record duly certified by the BHEL Engineer. Decision of BHEL in this regard shall be final and 
binding on the contractor.    

12.2 The contractor on receipt of drawings from BHEL shall inform within 15 +days’ item to be executed as extra / 
additional item of work. The contractor shall also submit rate of such items as derived by the method at 9.1 (a) 
or (b) as may be applicable. 

12.3 Under no circumstances the contractor shall suspend the work on the plea of non-settlement of rates falling under 
the clause or claim any compensation on that account. In case the contractor suspends/stops the work on plea of 
non-settlement of claims/rate for extra work/items, BHEL reserves the right to get the balance work executed at 
contractor’s risk & cost. 

12.4 BHEL reserves the right to carry out such extra/additional items of work through any other contractor or in such a 
manner as he considered advisable.  

13.0 Suspension of Business dealing with BHEL: - Non-fulfilment of any contractual obligations or obligations 
under the law with respect to contract execution by the contractor may lead to Suspension of business dealing 
(Hold or Banning) in accordance with extant guidelines on Suspension of Business Dealings with Suppliers/ 
Contractors of BHEL in addition to penal action already spelt out under different clauses of contract. Guidelines for 
suspension of business dealings with suppliers/contractors is available on website www.bhel.com.  

14.0 Splitting of contract: Not Applicable  

15.0 Provision of Bonus: - Early completion of work is acceptable by BHEL. However, no reward/bonus on any early 
closure shall be admissible.  

16.0 Over Run Compensation (ORC): -While every endeavour shall be made by BHEL cannot guarantee 
uninterrupted work due to condition beyond its control. The contractor will not be entitled to any 
compensation/extra payment/over run compensation on this account.  

17.0 Price Variation Compensation (PVC): - The amount quoted by the contractor shall be firm throughout the 
contract period or extension thereof. Hence no PVC shall be applicable in this contract.  

18.0 Compensation in case of death / Permanent incapacitation of person: - The clause shall be applicable for 
the contracts having contract value of Rs. 5.0 lakhs or more as under: 

          BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / permanent 
disability due to an accident which is attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below. 

 
(a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 

 
(b) Accident : Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing/operation and works incidental thereto at 
BHEL factories/ offices and precincts thereof, project execution, erection and commissioning, services , repairs 
and maintenance , trouble shooting , serving , overhaul , renovation and retrofitting, trial operation, 
performance guarantee testing undertaken by the company or during any works / during working at BHEL 
Units/ Offices / townships and premises/ Project Sites.  

 
(c) Compensation in respect of each of the victims: 

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs. 
Ten Lakh) 

(ii) In the event of other permanent disability:  Rs. 7,00,000/- (Rs. Seven Lakh) 
 

(d) Permanent Disablement: A disablement that is classified as a permanent total disablement under the proviso 
to Section 2 (I) of the Employee’s Compensation Act, 1923.” 
 
 

************************ 
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     ANNEXURE - Y 
      

(Statement of Rate of penalty against non-completion of formalities of contract agreement by tenderers in time)

 S.N. Contract Value (Rs.) Originally Stipulated contract 
period 

Rate of penalty per day delayed (Rs.) 

(1) (2) (3) (4) 
1 Up to 5.00 Lakhs                  <_  6 months   535.71 

                 > 6 months <_ 2 year 267.86 
                     > 2 years   133.93 

2 500001.00                  <_  6 months   535.72 
                 > 6 months <_ 2 year 267.86 
                     > 2 years   133.93 
  1000000.00                  <_  6 months   1071.43 
                 > 6 months <_ 2 year 535.71 
                     > 2 years   267.86 

3 1000001.00                  <_  6 months   1071.43 
                 > 6 months <_ 2 year 535.71 
                     > 2 years   267.86 
  2000000.00                  <_  6 months   2142.86 
                 > 6 months <_ 2 year 1071.43 
                     > 2 years   535.71 
4 2000001.00                  <_  6 months   2142.86 
                 > 6 months <_ 2 year 1071.43 
                     > 2 years   535.71 
  3000000.00                  <_  6 months   3214.29 
                 > 6 months <_ 2 year 1607.14 
                     > 2 years   803.57 
5 3000001.00                  <_  6 months   3214.29 
                 > 6 months <_ 2 year 1607.14 
                     > 2 years   803.57 
  5000000.00                  <_  6 months   5357.14 
                 > 6 months <_ 2 year 2678.57 
                     > 2 years   1339.29 
6 5000001.00                  <_  6 months   5357.14 
                 > 6 months <_ 2 year 2678.57 
                     > 2 years   1339.29 
  7500000.00                  <_  6 months   8035.71 
                 > 6 months <_ 2 year 4017.86 
                     > 2 years   2008.93 
7 7500001.00                  <_  6 months   8035.72 
                 > 6 months <_ 2 year 4017.86 
                     > 2 years   2008.93 
  10000000.00                  <_  6 months   10714.29 
                 > 6 months <_ 2 year 5357.14 
                     > 2 years   2678.57 
8 Above 100.00 lakh                  <_  6 months   10714.29 
                 > 6 months <_ 2 year 5357.14 
                     > 2 years   2678.57 

 
Note :- 

 1). Rate of penalty per day delayed has been worked out as 75% of the corresponding value of LD as indicated in clause 32 
and 32.1, page 24 of the then prevailing GCC booklet, at the time of getting the approval from the competent authority.  

2). Rate of penalty for an intermediate contract value shall be worked out in similar fashion through interpolation.  
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FOR 
 
 

 Renovation & modification work for disposal of waste 
water/ condensate water from AHU in NTB block and other 

area inside fy area. 

  
 

SECTION – IV 
 
 

TECHNICAL SPECIFICATION 
 
 

 
 
 

F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  M A I N T E N A N C E  
D I V I S I O N  

 BHARAT HEAVY ELECTRICALS LIMITED 
( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  

B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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          TECHNICAL SPECIFICATION                                
 

Name of Work: Renovation & modification work for disposal of waste water/ condensate 
water from AHU in NTB block and other area inside fy area.  
 
The work, as envisaged in the scope of work shall be executed as per CPWD’s work specifications and other 
detailed specification for Non- Scheduled items. In case where specification for execution of work is not available, 
the work shall be executed as per the best prevailing Engineering practices.  
 

For complete details of work please refer Annexure-I of Price Bid. 

1.0 FIELD QUALITY PLAN (FQP) :  
 

Classification of Check AUTHORISATION FOR DIFFERENT CATEGORIES OF CHECKS 
Symbol Description Inspection Authority BHEL Clearing Authority BHEL 

A Critical Engineer-in -charge Sr. Engineer-in -charge 
B Major Engineer-in -charge Sr. Engineer-in -charge 

C Minor Engineer-in -charge Sr. Engineer-in -charge 
 

NOTE : 
1. Quantum of check shall be 100% for all characteristics unless otherwise mentioned in reference documents. 

Contractors will be responsible for getting the work inspected by inspecting authority after carrying out inspection 
by themselves as per Field Quality Plan. 

2. In case of non-conformity, before accepting, clearing agency shall ensure disposition and the same shall be 
reflected in the log-sheet /protocol. 

3. For checks where log sheets are not called for, suitable records shall be maintained in the form of log book / 
protocols. 

4. Abbreviations used in the column “Type of Check” are 
R: Record Verification 
M: Measurement    
W: Witness 
T: Test 
V: Visual 

5. Abbreviations used in the column “Format of Record” are 
SR: Site Register 
TR: Test Report  

6. In case of non-availability of inspecting/clearing authority of prescribed level the job shall be performed by higher 
authorities or the persons authorized by sectional head. 

7. Tests not explicitly mentioned but necessitated as per work requirement or as per discretion of Engineer        In-
charge shall be carried out as per relevant standards. 
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                                       FIELD QUALITY PLAN 

 

Renovation & modification work for disposal of waste 
water/ condensate water from AHU in NTB block and 

other area inside fy. area. 

DOC NO: 
FQP/FCX/ 

BHOPAL   Field Quality Plan     

S 
No. 

CHARACTERISTICS / 
ITEM 

TYPE  
OF 

CHECK 

INSTRUMENT CLASS QUANTUM/ 
FREQUENCY 

OF CHECK 

REFERENCE 
DOCUMENT/  
ACCEPTANCE 
STANDARD 

FORMAT          
OF  

RECORD 

1.0 Fabricati
on Works 

         

1.1 Electrodes          
1.1.

1 
Moisture Free 
storage for 
electrodes as per IS 
1395:1982 

W As per  
IS:1395:1982 

 

B 100% As per  
IS:1395:1982 

 

SR 

1.1.
2 

100% visual 
examination shall 
be carried out in 
the vicinity of welds 
for arc strikes, 
undercuts, cleats, 
tacks & gouges & 
shall be ground and 
blended. The entire 
butt weld area shall 
be dye 
penetrant/magnetic 
particles tested. 

W As per Corporate 
Standard AA 

0622101 

B 100% As per 
Corporate 

Standard AA 
0622101 

SR 

1.1.
3 

Visual checks/Dye 
penetration test as 
per criticality of the 
joint 

W As per relevant 
standards 

B 100% As per 
relevant 

standards 

SR 

2 GALVANISED STEEL 
SHEET 

        

2.1 Bend test  W IS 277 A For each 
supply of 
Lote 

IS 277   TEST 
REC
ORD 

2.2 Coating 
Test 

 W IS 277 A For each 
supply of 
Lote 

  TEST 
REC
ORD 

 
 


