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LAND BORDER CERTIFICATE

To,
M/s Bharat Heavy Electricals Ltd.,
Project Engineering Management,
Power Project Engineering Institute,
HRD & ESI Complex,
Plot No 25, Sector‐16 A, Noida‐201301


Dear Sir,

This has reference to:
1. Our offer for CABLE TRMINATION & JOINTING KITS for 2 X 660 MW THDC KHURJA-TG., 
Tender No. ____________
2. Order no. F.No. 6/18/2019-PPD dt. 23.07.2020 issued by Ministry of Finance, Department of Expenditure Public Procurement Division.

I have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India; I certify that M/s (Company Name_____________) is not from such a country or, if from such a country, has been registered with the competent authority.

I hereby certify that M/s (Company Name_____________) fulfil all requirements in this regard and is eligible to be considered.
[where applicable, evidence of valid registration by the competent authority shall be attached]





Thanking You,
Yours faithfully,



Director/Properiter/Partner
M/s _______________




LOCAL CONTENT CERTIFICATE


To,
Bharat Heavy Electricals Limited
PEM, PPEI Building, Plot No 25,
Sector ·ISA, Noida (U.P)-201301
Subject: - Certification regarding local content
Reference: Tender Enquiry No.: 
Name of Package: CABLE TRMINATION & JOINTING KITS
Project Name: 2 X 660 MW THDC KHURJA-TG

Dear Sir,
We hereby certify that items offered by us for CABLE TRMINATION & JOINTING KITS for 2 X 660 MW THDC KHURJA-TG has local content of ___% 

Further, it is also certified that the local content % certified above is in line with definition of local content given in Public Procurement (Preference to Make in India), Order 2017-revision, having ref no. P45021/2017/-PP (BE-II) dtd. 04.06.20 & 16.09.20 and we qualify as Class__ supplier.
We further confirm that address of the location at which the local value addition is made will be as follows: 
________________________




Guidelines for Remote Inspection of PEM BOIs
1) OBJECTIVE:
To lay down the procedure for carrying out Remote Inspection of Bought-out Items (BOIs) for PEM suppliers wherever applicable.

2) SCOPE:
It will cover suppliers for packages of PEM BOIs for various project requirements. 
Invitation is sent to the suppliers for remote inspection on applications like MS Teams, Webex, etc. by BHEL.

3) MINIMUM REQUIREMENTS AT SUPPLIER’S WORKS:
i. Uninterrupted internet services

ii. Good internet bandwidth (Min 100 Mbps)

iii. Good resolution camera (2 nos) – one preferably CCTV (static at one place) and one hand hold (moving)

iv. Smart phone with minimum 8MPi camera front and back both with optical zoom facility suitable for using web applications like Webex, MicroSoft (MS) Teams, etc.

v. Computer and Scanner with good resolution

vi. Digital signatures of supplier’s Quality Engineer.

vii. Availability of web applications like Webex, MicroSoft (MS) Teams, as required.

viii. All Test certificates, internal test reports, calibration reports, etc. for the items offered for inspection.

ix. Availability of the above to be submitted to BHEL two days in advance before inspection.

x. Dedicated team from supplier side for facilitating inspection requirements.

xi. For ensuring proper visibility, the suggested Portable lighting sources (torch/ electric LED bulb of minimum 15 W) with no glare is to be ensured at offered job, location for remote inspection/testing. This is to be verified before start of the inspection.

xii. The GPS location co-ordinates or any method to locate inspection location shall be captured indicating the location of the Vendor-Premises of remote inspection/testing.

4) MINIMUM REQUIREMENTS AT BHEL and CUSTOMER LOCATION:
i. Uninterrupted internet services

ii. Suitable internet bandwidth

iii. Digital signatures wherever required.

iv. Availability of web applications like Webex, MS Teams, etc. as required.

v. Clearance from customer for conducting remote inspection

5) PROCEDURE:
i. Supplier will raise the inspection call in BHEL - CQIR portal.

ii. Supplier shall ensure availability of minimum requirements at supplier’s works as mentioned above at point 3.

iii. Before starting the inspection, the supplier shall submit the documents (TCs, internal test reports and calibration certificates as per approved QAP) two days before the date of inspection for review by BHEL and supplier shall coordinate with BHEL and if found satisfactory, inspection shall be considered for remote.

iv. Prior to commencement of remote inspection a pre inspection meeting shall be organised by BHEL
inspector with supplier to ascertain the readiness for remote inspection.

6) During inspection, supplier shall share the location on Google maps for verifying the address of the manufacturer. Location may be captured by BHEL as screenshot.
i. Inspection shall be on the basis of approved Quality Plans and associated reference documents mentioned.

ii. For witnessing inspection, supplier shall bring the mobile video camera near to the surface of the equipment or as per requirement of the inspector for clarity in viewing the test/ equipment which shall be the responsibility of supplier. Supplier shall ensure that proper lighting in available during live video streaming.

iii. Before start of the inspection, inspector shall ensure that all instruments shall have valid calibration report.
Supplier shall ensure use of digital instruments preferably for inspection to the extent possible.

iv. Details of suppliers’ s dedicated team handling the remote inspection shall also be incorporated in the CQIR.

v. All details of inspection/ testing referred documents shall be mentioned in the CQIR. Recording of remote
inspection shall be maintained by the BHEL inspector and this recording (unedited) shall be maintained at BHEL system for a minimum period of 3 years or till the warranty period whichever is later.

vi. PEM (Engineering) shall accord final technical clearance, in case of any deviation in inspected item noticed during inspection.

vii. Inspection shall be conducted by PEM-Q&BE assigned inspector along with PEM-Engg (if required). CQIR shall be prepared and maintained by PEM-Q&BE.

viii. PG will issue MDCC on the basis of acceptance of inspected items along with accepted packing photographs as per contract provisions.

7) UNDERTAKING BY VENDOR: Material inspected through remote inspections is meeting all technical requirements of BHEL. In case of any discrepancy from the above procedure/ material inspected, if found later,
vendor will replace the materials without any cost implication to BHEL.

8) Vendor shall provide the signed and stamped of the above guidelines to BHEL as a token of acceptance.



	Item No.
	Item Description
	Item Quantity
	Unit of Measure
	QUOTED/ NOT QUOTED
	Freight rate in %
	GST type
	GST rate in %
	Brand
	Model
	HSN Code

	1
	TERM. KIT 11KV 1C-500 AL ARMOURED CU LUG
	
100
	
NOS.
	
	
	
	
	
	
	

	2
	TERM. KIT 11KV 3C-150 AL ARMOURED CU LUG
	
22
	
NOS.
	
	
	
	
	
	
	

	3
	TERM. KIT 3.3KV 3C-150 AL ARMOURED CU LUG
	
135
	
NOS.
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ANNEXURE-V

RISK AND COST CLAUSE)

1. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done through other agency, at
the isk and cost of the coniractor after due notice of a period of 14 days" by BHEL in any of e following cases:

i) Ifthe Seller/Contractor ails o eliver the goods or materials or any instalment thereof within the period(s) fixed
for such defivery o the Seller's poor progress of the supply/ Services vis-a-vis deliverylexecution timeline as
stipulated in the Contract, backlog atiributable to seller including unexecuted portion of supply does not appear
to be executable within balance available period;

Delivers goods or materials not of the contracted quality and faiing to adhere to the contract specifications;
Withdrawal from or repudiation/ abandonment of he supply/ services by Seller before completion as per
coniract or if the Seller refuses oris unable to supply goods or materials covered by the OrderiContract either
inwhole or in part or otherwise fais to perform the Order/Contract;

Non-supply by the Seller within scheduled completion/delivery period as per Contract or as extended from time
to time, for the reasons attributable to the Seller,

Termination of Contract on account of any other reason (s) attributable to Seller

Assignment, transfer, subletiing of Contract without BHEL's writien permission resulting in termination of
Coniract or part thereof by BHEL.

Ifthe Seller be an individual or a sole proprietorship Firm, in the event of the death or insanity of the Seller;
1fthe Seler/Contractor being an individual or if a firn on a parinership thereof, shall at any time, be adjudged
insolvent or shall have a receiving order for adminisiration of his estate made against him or shall take any
proceeding for composition under any Insolvency Act for the time being in force or make any assignment of
the Order/Contract or enter into any amangement or composition with his creditors or suspend payment or if
the fim dissolved under the Partnership Act,

) Ifthe Seller/Contractor being a company is wound up voluntarly or by order of a Court or a Receiver, Liquidator
or Manager on behalf of the debenture holders and creditors is appointed or circumstances shall have arisen
which enles the Court of debenture holder and credifors to appoint a receiver, iquidator of manager,

X Non-compiiance to any contractual condition or any ofher default atributable to Seller.

11 Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amount= [(A-B) + (A X H100)]
Where,
A= Value of Balance scope of Work (*) as per rates of new contract
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at the time
of termination of contract .. inclusive of PVC & ORC, if any.
H=Overhead Factor to be taken as 5

In case (A-B) s less than 0 (zero), value of (A-8) shall b taken as 0 (zero).

* Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantiies as on the date of ssue of Letter for Termination of Contract,
‘shall be taken as balance scope of Work for calculating sk & cost amount.

Contract quantites are the quantities as per original contract If, Contract has been amended, quantities as per amended
Contract shall be considered as Contract Quantiies.

tems for which total quantites to be executed have exceeded the Contract Quaniities based on drawings issued to
contractor from time to time il issue of Termination letter, then for these items tofal Quantites as per issued drawings.
‘would be deemed to be contract quantites.

Subsitute/ exra items whose rates have already been approved would form part of contract quaniies for this purpose.
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‘Substiute! exira fiems which have been execued but rates have not been approved, would also form part of conract
‘quantities for this purpose and rates of such items shall be determined in fine with conlractual provisions.

However, increase in quaniities on account of additional scope in new tender shall not be considered for this purpose.

NOTE: In case portion of work s being withdrawn at risk & cost of contractor instead of termination of contract, coniract
quantities pertaining to portion of work withdrawn shall be considered as ‘Balance Scope of work'for calculating Risk &
Cost amount,

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in ine with LD clause no. 16 of GCC, for the delay attributable to
contractor. For limiting the maximum value of LD, contract value shall be taken as Executed Value of work fillermination
of contract.

Method for calculation of LD against delay in executed work in case of termination of contract” is given below.
Let the fime period from scheduled date of start of work till termination of contract excluding the period of
Hold (f any) not attributable to coniractor = T1
Let the value of executed work il the time of termination of contract = X
Let the Total Executable Value of work for which inputs/ironts were made available to contractor and were
planned for execution til terminafion of contract = Y
Delay in executed work attributable to contractor Le. T2 = [1-0X/Y)] x T1
LD shall be calculated in line with LD clause (clause 16) of the Contract for the delay attributable to
contractor taking *X" as Coniract Value and “T2" as period of delay attributable to contractor.

Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor

‘Without prejudice to the other means of recovery of such dues from the Seller recoveries from the Seller on whom risk
& cost has been invoked shall be made from the following:

) Dues available in the form of Bills payable to seller, SD, BGs against he same confract.
b)  Dues payable to seller against other contracts in the same Region/Unit/ Division of BHEL.
©  Dues payable to seller against other contracts in the different Region/Uni division of BHEL.

In-case recoveries are not possible with any of the above available options, Legal action shall be initiated for recovery against
contractor.
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27.0 DEFAULT/ BREACH OF CONTRACT, INSOLVENCY AND RISK PURCHASE

In case of delays (beyond the maximum late delivery period as per LD clause) in supplies, or if there
be defective supplies or non-fulfilment of any other terms and conditions of the Contract as enumerated
subsequently in this clause, then, without prejudice to its right to recover any expenses, losses or
damages to which the Buyer may be put to incur or sustain by reason of the Seller/Contractor's default
or breach of Order/Contract or to suspend business dealings with the Seller/Contractor in terms of the
Buyers' Guidelines for Suspension of Business Dealings as applicable from time to time, the Buyer

shall also be entitled to cancel the Order/ Contract either in whole or portion thereof without
compensation to Seller.

271

On the occurrence of any of the acts/omissions mentioned below, the Buyer
may if it so desires, procure upon such terms and in such manner as deemed appropriate, plant/
equipment/ stores not so delivered or others of similar description where plant/ equipment/ stores

exactly complying with particulars are not, in the opinion of the Buyer (which shall be final), readily
procurable, at the risk and cost of the Seller.

The Seller shall be liable to the Buyer for any excess costs incurred thereof and the Seller shall continue
the performance of the Order/Contract to the extent not cancelled under the provisions of this clause.

The Seller shall on no account be entitled to any gain on such repurchases. If the Bidder does not agree
to this Risk Purchase clause, BHEL reserves the right to reject the bid/offer of the Bidder.
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The order/contract may be cancelled in whole or part thereof and Risk & Cost Clause in line with terms
and conditions of PO/Contract may be invoked by the Buyer in any of the following cases:

i Ifthe Seller/Contractor fails to deliver the goods or materials or any installment thereof within the
period(s) fixed for such delivery or the Seller’s poor progress of the supply/services Vis-3-vis
delivery/execution timeline as stipulated in the contract, backlog attributable to the Seller including
unexecuted portion of supply does not appear o be executable within balance period available;
delivers goods or materials not of the contracted quality and failing to adhere to the contract
specifications/execution methodology:
withdrawal from or repudiation/abandonment of the supply/services by the Seller before
completion as per contract or ifthe Seller refuses or is unable to supply goods or materials covered
by the order/Contract either in whole or in part or otherwise fails to perform the Order/Contract.
Non supply by the Seller within scheduled completion/delivery period as per contract or as
extended from time to time for reasons attributable to the Seller:

Termination of Contract on account of any other reason(s) attributable to the Seller.

Assignment, transfer, sub-letting of Contract without BHEL's written permission resulting in
termination of Contract or part thereof by BHEL

Ifthe Seller be an individual or a Sole Proprietorship, in the event of death or insanity of the Seller.
If the Seller/Contractor being an individual o f a partnership firm thereof, shall at any time be
adjudged insolvent or shall have a receiving order for administration of his estate made against
him or shall take any proceeding for composition under any Insolvency Act for the time being in
force or make any assignment of the order/Contract or enter into any arrangement or composition
with his creditors or suspend payment or if the firm dissolved under the Partnership Act;

If the Seller/Contractor being a Company is wound up voluntarily or by order of a Court or a
Receiver, Liquidator or Manager on behalf of the debenture holders and creditors is appointed o
circumstances have arisen which entities the Court of debenture holder and creditors to appoint a
recelver, liquidator or manager

X Non- Compliance to any contractual condition or any other default attributable to the Seller.

Such defaulting vendor/Seller shall not be eligible to participate in re-tendering conducted on account
of risk purchase made due to fault of such vendor/Seller.

BHEL's right to go for Risk and Cost, Calculation of Risk and Cost amount & LD, recovery options to
BHEL are given in detail in Annexure-V hereto.

TERMINATION OF CONTRACT

Purchaser shall have the right to cancel Order/ Contract, wholly or in part, in case they are obliged to
do S0 on account of any decline, diminution, curtailment or stoppage of their business and in that event,
the Seller/ Contractor compensation claim shall be settied mutually.

Purchaser shall have the right to cancel order/ contract at the risk and cost of Seller/ Contractor in case
either the Seller/ Contractor himself or any of his representative or agent is found to have been a
previous employee (rank of Executive Director or General Manager Incharge having powers of
Executive Director o General Manager having powers of Executive Directors) of the Purchaser
immediately before retirement and has within a period of one years of such retirement accepted the
employment of the Seller/ Contractor either as a Seller/ Contractor or as an employee without having
obtained prior permission of Purchaser
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