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BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL 

(TOWNSHIP CIVIL MAINTENANCE& CONSTRUCTION DIVISION) 

NOTICE INVITING TENDER 

 
Township Civil Maintenance & Construction Division, BHEL Bhopal invites sealed bid in two part (Part-I: 
Techno-commercial Bid; Part-II: Price Bid) for following work from experienced and financially sound 
bidders who fulfil the qualifying criterion contained in the tender document:  
 

NIT No & Date TA/TCL/11/21-22   Dated  09.07.2021 

1) Name of work Fencing work with RCC posts & fixing of MS gates in BHEL 

Township, Bhopal. 

2) Estimated Cost of 
Work 

As per Schedule “A” (Excluding GST) 

3) Completion Period 10 (Ten) Months Or Exhaustion of Contract amount, whichever is 

earlier. 

4) Qualification Criteria (i).  Technical/Work Experience criteria :- The bidder should have the 
experience of having successfully done similar work(s) against 
completed work order(s) during the last seven years ending last day of 
month previous to the one in which tender shall be opened. The total 
value(s) of work(s) executed by the bidder against similar completed 
work order(s) for qualifying against this tender shall be either of the 
following: 
Total executed value against one similar completed work order not less 
than Rs 1.49 Lakh 
              OR 

Total executed value against each of two similar completed work orders 
not less than Rs 0.93 Lakh 
                 OR 
Total executed value against each of three similar completed work orders 
not less than Rs 0.74 Lakh 
Similar work(s) shall mean Civil Work(s) of any type.  
 

Note: The tenderer shall submit relevant documents such as copies of work 
order and work completion/experience certificate etc in support of his 
experience along with the technical bid. If the work is done for a private 
customer, proof of payment received through bank/TDS certificate (if 
applicable) in addition to above-said work completion/experience 
certificate and work order copy shall be submitted by the tenderer. 

 
 (ii).  Bidder must possess PAN & GSTIN Registration Certificate (as applicable). 

Copy of PAN card and GSTIN should be enclosed along with the offer. 
 
(iii).  PF & ESI Nos. are a statutory requirement. It is, therefore, desirable that 

the tenderer submits them along with his techno-commercial bid. A 
tenderer may, however, be considered for qualification techno-
commercially even if he is, already, not in possession of the same or if 
he does not submit them along with his techno-commercial bid. 
Such a tenderer, on becoming successful and upon award of work, shall, 
however, be required to mandatorily submit PF & ESI registration 
numbers within 15 days or some such period as specified by the 
department (as the case may be) after the date of issuance of Letter of 
Intent (LOI) but before deployment of labour to commence the work 
failing which penal action as deemed fit shall be taken by the department 
against the tenderer.  
Such a tenderer shall, in this regard, give an undertaking in writing along 
with his techno-commercial bid that he would submit PF & ESI 
registration numbers subsequent to award of work through LOI as 
desired by the department. 
In spite of the above said declaration/undertaking, if the tenderer fails 
to submit PF registration number and/or ESI registration number, penal 
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action as deemed fit by the department shall be taken against such 
default by the tenderer.  

Note:  
A. All the above mentioned criteria shall be met by the bidder himself and 

not by any associate bidder. 
B. The bidder is required to submit documentary evidence in support of each 

of the above qualifying criteria.  

5) Earnest Money Rs 3,750/-   The EMD shall be accepted in any of the following modes:- 
(i)    Cash deposit as permissible under the extant Income Tax Act (before 
tender opening). 
(ii) Electronic fund transfer credited in BHEL account (before tender opening). 
Fund transfer in e-mode shall be through NEFT/RTGS/Net-banking/POS/SB 
COLLECT etc. The online receipt shall be enclosed in techno-commercial bid. 
For NEFT/RTGS payment, refer bank details as per Annexure ”X” of tender 
document. For SB Collect/Net Banking payment, follow the link mentioned at 
sr. no. 9(ii) of NIT sheet.   
(iii) Banker’s Cheque/Pay order/Demand Draft in favour of BHEL (along with 
offer). 
(iv) Fixed Deposit Receipt (FDR) issued by scheduled banks/public financial 
institutions as defined in the Companies Act (FDR shall be in the name of 
contractor, a/c BHEL) (along with offer). 
In addition to the above, the EMD amount in excess of Rs 2.00 lakh may also 
be accepted in the form of Bank Guarantee from scheduled bank. The bank 
guarantee in such cases shall be valid for at least 6 months (along with offer).  
 
Contractors/sub-contractors/vendors to provide the Bank Guarantees 
through SFMS Banks, which are SFMS Compliant. 
 
In case, any contractors/sub-contractors/vendors show their inability to 
submit the Bank Guarantee from Issuing Bank, which is SFMS Compliant, 
BHEL may accept paper Bank Guarantee sent to BHEL directly by the issuing 
Bank under Registered Post (A.D) /Speed Post/Courier/By Hand. However, a 
declaration as to List of Vendor Banks along with a confirmation that none of 
their Banks are SFMS compliant may be submitted. 
 
Charges of SFMS, if any shall be borne by vendors. 
 
Tenders received without Earnest Money in full or not in the manner 
prescribed above will not be considered. 
 

6) Tender cost Rs. 200/- + GST extra @12%    The Tender Cost shall be accepted only in 
e-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.)  
The online receipt or proof of deposition of tender cost shall be 
enclosed along with the techno-commercial bid.  In case, tender is 
not accompanied with the tender cost as detailed above, tender shall 

be treated as invalid.    
Tenders received without tender cost in full or not in the manner 
prescribed above will not be considered.  
For NEFT/RTGS payment, refer bank details as per Annexure”X”. (Tender Cost 
is mandatory & non-returnable). For SB Collect/Net banking payment, follow 
the link mentioned at 9(ii) of this NIT.   
 

7) Penalty Clause As per clause 31 of General terms and conditions of tender. 

8) Venue for 

submission & 
opening of tender 

Office of SR. MANAGER (TCL-PLG.), Hostel No. 4, Piplani, BHEL, 

Bhopal Ph no: - 2502509, 2503717. 

9) Other information i) The Contractor has to obtain & submit the central labour license as per 
prevailing rules after award of the work/LOI. 

ii) “Online e-payment” facility through SB-collect is available on intranet as 
well as internet. This is for deposition of Tender Cost, Security deposit and 
Earnest money deposit by the participating tenderers.  
 Following is the link:- 
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NOTE: 
 

1. For detail, refer tender documents. 
2. Detailed tender documents can be obtained from the office of SR. MANAGER (TCL-PLG.) or can be 

downloaded from website of BHEL (https://www.bhel.com/index.php/latest_tenders). 
3. BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or withdraw the 

invitation of tender without assigning any reason whatsoever and in such case no bidder/intending 
bidder shall have any claim arising out of such action by BHEL. 

4. All corrigenda, corrections, amendments, time extensions, clarifications etc., to the tender notice 
will be hosted on BHEL website (www.bhel.com). Bidders should regularly visit website to keep 
themselves updated. 

 
 
 
 
 

SR. MANAGER (TCL-PLG.) 

Hostel No 4, Sampada Bhavan 

BHEL, Piplani, Bhopal-462022 

Ph: 0755-2502509/2503717  
Email: v_rajesh@bhel.in, gangle@bhel.in 

 

 

 

 

 

 

 

 

 

 

https://bpl.bhel.com/qcins/iccs.htm 
[For first time user “Help Documents” is also available on page under which 
general information relating to procedure for depositing amount is available 
on page number 2 and 3. In addition to above for specific query related to 
type of deposit, demo with the template is also on respective page 
mentioned on page no 2 of the help documents.] 

 iii) After issuance of LOI, the contractor shall complete all the required 
formalities of contract agreement in time as stipulated in LOI 

failing which penalty shall be imposed as per clause no. 10 of 
Special terms and condition of tender. 

 iv) As per the latest guidelines of BHEL for issuance of 
performance/experience certificates in respect of contracts 
(Purchases/Works) awarded by BHEL, an online system has been 
developed for the above mentioned purpose as per which the 
contractors have to submit their request through online portal 

available at https://siddhi.bhel.in only for works done for BHEL. 
 

IMPORTANT DATES 

Due date & time of bid submission On 05.08.2021; UPTO 03:30 PM 

Due date & time of bid opening 
(Techno commercial Bid) 

At 05.08.2021; 4:00 PM onward 
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NAME OF WORK: - FENCING WORK WITH RCC POSTS & FIXING OF MS GATES IN 
BHEL TOWNSHIP, BHOPAL. 
 

1.0 The bid is invited in two parts viz. Part-I: Techno-commercial Bid; Part-II: Price Bid.  
1.1 Part-I (Techno-commercial) Bid : Techno-commercial bid should contain documents 

in the same order as listed below: 
1.1.1 Covering letter as per Annexure “A”  
1.1.2 Check List as per Annexure “B” 
1.1.3 Tender Fee in the prescribed form as mentioned in NIT 
1.1.4 EMD in the prescribed form as mentioned in NIT 
1.1.5 No deviation certificate- Technical-ANNEXURE-H 
1.1.6 No deviation certificate- Commercial-ANNEXURE-I 
1.1.7 Certificate conforming knowledge about site conditions – ANNEXURE - J 
1.1.8 This bid document, each page signed and stamped with all tables/Declaration 

forms/information sheets  (Annexure A to Annexure K) duly filled in legible 
writing  

1.1.9 Copy of work orders and completion certificates in support of past relevant work 
experience as per bidder Qualifying Criteria mentioned in NIT & Special 
Conditions of this tender document 

1.1.10 Copy of duly audited balance sheet and Profit & Loss A/c of past three years 
ending 31st March 2020. (NOT APPLICABLE).    

1.1.11 Banker’s certificate to prove bidder’s financial strength to undertake the work 
duly indicating the financial limits the bidder enjoys. 

1.1.12 An attested copy of the Power of Attorney, in case an individual other than the 
sole Proprietor signs the tender 

1.1.13 Type of Firm with supporting documents  
1.1.13.1 IN CASE OF AN INDIVIDUAL:  His full name, experience, address and 

nature of business. 
1.1.13.2 IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners 

with addresses and their experience.  A copy of the partnership 
deed/ Instrument of Partnership duly certified by a Notary Public 
shall be enclosed. 

1.1.13.3 IN CASE OF COMPANIES:  Date and place of registration including 
date of commencement certificate in case of public companies and 
the nature of business carried on by the Company. Certified copies 
of memorandum and Articles of Association are also to be furnished.  
Also indicate names, addresses and experience of the Directors. 

1.1.14 Human Resource totally available with the bidder with organisation structure. 
1.1.15 Photocopy of PAN card in which PAN is readable. 
1.1.16 Copy of GSTIN Registration Certificate.  
1.1.17 Copy of Provident Fund Number issued by RPFC if already possessed by 

bidder.(as applicable) 
1.1.18 Copy of ESI Registration Number if already possessed by bidder. (as applicable) 

Note:  
(i) Any deviation written elsewhere in the offer other than that in the document 

specified at Sl.No. 1.1.5 & 1.1.6 shall be treated as unread and shall not be 
considered for any purpose. 

(ii) The bidder should not give their price offer in Techno-commercial Bid. The 
techno-commercial bid containing price offer shall be rejected.  

1.2 Part-II (Price) Bid: Price bid should contain only Price Offer to be submitted strictly as 
per enclosed Price Schedule. The Price Bid not submitted as per Price Schedule (placed 
under Section VI) may not be considered.  

1.3 Part-I and Part-II Bids  duly signed should be put in separately sealed 
envelopes and each envelopes must be marked clearly as Part-I Techno-
commercial Bid or Part-II Price Bid as the case may be. NIT Number and 
bidder’s name & address should also be clearly mentioned on these envelopes. 

These two envelopes must be put in a third bigger envelope and sealed 
properly. Top of the outer cover/envelop should contain following information:  

1. NIT No. & Title of Work 
2. Bid Opening date & time 
3. Address/Venue of Bid Submission 
4. Bidder’s Name & Address 
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2.0   The tender shall be submitted on or before the time & date specified in NIT if tender is 
delivered in person should be dropped into tender box for works contract kept in the Hostel 
No 4,Sampada Bhawan Ground Floor, BHEL, Piplani, Bhopal-462022 and if it is sent 
through post/ courier it should be addressed to : 
SR. MANAGER (TCL-PLG)  

                  Hostel No 4 Sampada Bhavan Gr. Floor 

       BHEL, Piplani, Bhopal-462022 
3.0    Tenders can be submitted personally or by courier/post. Tenders submitted by post shall be 

sent preferably as “REGISTERED POST ACKNOWLEDGEMENT DUE / SPEED POST” and shall 
be posted with due allowance for any postal delay.  The tenders received after the due date 
and time of opening will be rejected.  Telegraphic offers and offers received by telex / fax 
will not be considered. 

4.0 Tenders shall be opened by authorised officer of BHEL in the office of SR. MANAGER (TCL-
PLG), Hostel No 4 Sampada Bhawan BHEL, Piplani Bhopal at the time and date specified in 
the Notice Inviting Tender in the presence of such of those tenderer or their authorised 
representatives who may like to be present. Tender offer envelope received in 

open/worn out condition will not be accepted. Price bids will be opened for those 

bidders who are found to qualify after scrutiny of techno-commercial bid part – I 

in case BHEL decides not to conduct RA. 

The tenderer shall closely peruse all the clauses, specifications and drawings indicated in the 
Tender Documents before quoting.  The offers should be strictly in accordance with the 
tender specifications & General Instructions to the tenderer. Should the tenderer require any 
clarification on the tender specification, or is interested in offering any deviation from the 
tender specification, he shall contact the authority inviting the tender for clarification before 
submission of the tender atleast 3 days prior to the date of opening of tender. No deviation 
w.r.t. terms & conditions of the tender are acceptable. 

5.0 If there are varying or conflicting provisions made in any of the documents forming part of 
the tender, the accepting authority shall be deciding authority with regard to the intention 
of the document.  

6.0 Before submission of the bid, the bidder is advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent conditions, 
facilities available etc. and furnish the certificate as per enclosed Annexure “J”. No claim will 
be entertained later on grounds of lack of knowledge. 

7.0 Tenderer must fill up all the schedules and furnish all the required information as per the 
instructions given in various sections of the tender specification.  Each and every page of 
the Tender Specification along with Unpriced price schedule must be SIGNED, 
STAMPED AND SUBMITTED ALONG WITH THE TECHNO-COMMERCIAL OFFER by the 
tenderer in token of complete acceptance thereof.  The information furnished shall be 
complete in itself.  

8.0 The tenderer shall quote the rates in figures (international numerals to be used) as well as 
in words (English language to be used).  If on check there are found to be differences 
between the rates given by the contractor in words and figures or in the amount worked out 
by him in the schedule of quantities and general summary, the same shall be adjusted in 
accordance with the following rules: 
(a) In the event of a discrepancy between rates quoted in words and figures by tenderer, 

the rate quoted in words shall be taken as correct. 
(b) In the event of an error occurring in the amount column of Schedule of Quantities 

because of wrong extension of the unit rate and quantity, the unit rate shall be 
regarded as firm and extension shall be amended on the basis of the rate. 

(c) All errors in totalling in the amount column and in carrying forward totals shall be 
corrected. 

(d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with 
target date upto which the bidder has to send his acceptance on the above lines and 
if the bidder does not agree to the decision of the purchaser, the bid is liable to be 
ignored. 

9.0 In case of repetition of some items in different sections, the lowest rate quoted by the  
Contractor for such item of work in any section / sub-head of schedule of quantities shall  be 
considered as the quoted rate for the item in all the different section/sub-head for  payment. 

10.0 In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractors is same, such lowest contractors will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/below 
on estimated cost of tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section/sub head 
should not be higher than the percentage quoted at the time of submission of tender. The 
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lowest tender shall be decided on the basis of revised offers.In case any of such contractor 
refuses to submit revised offer, then it shall be presumed that the said party is not interested 
to work & their offer shall not be consider further for deciding L1. If the revised tendered 
amount of two or more contractors received in revised offer is again found to be equal, the 
lowest tender among such contractors, shall be decided by draw of lots in presence of finance 
representative, tendering authority & the lowest contractors those have quoted equal amount 
of their tenders.  

11.0 All entries in the tender shall either be typed or be written in ink. Bid should be free 
from correction, overwriting, using corrective fluid etc. Any interlineation, cutting, 
erasure or overwriting shall be valid only if they are attested under full signature(s) 
of person(s) signing the bid. Else bid shall be liable for rejection. 
All overwritings/cuttings etc. will be numbered by bid opening officials and 
announced during bid opening.. 

12.0  Only tenderer who have previous experience in the work of the nature & description detailed 
in this tender specification are expected to quote for this work. Offer from tenderer who does 
not have a proven and established experience in the field is not likely to be considered.  

13.0  The tenderer shall give full information in respect of the following: - 
13.1 Permanent Account Number as allotted by the Income Tax Department. 
13.2 GSTIN Registration Certificate.   
13.3 Financial viability as per proforma enclosed as per Annexure – ‘C’. (Not applicable). 
13.4 A statement giving particulars of the various services rendered / in progress for similar 

works by the tenderers indicating the particulars & value of each work, site location, 
duration, date of completion as per Annexure –‘D’. 

13.5 The human resource/manpower that are totally available with him, & that will be 
employed by the tenderer for this work in the form of month-wise & category-wise 
deployment plan duly indicating the no. of Engineers, Supervisors, skilled & unskilled 
workers etc. (Proforma at Annexure –‘E’ also to be filled). 

13.6 A list of Tools & Tackles that the tenderer is having & those which will be deployed on 
this job as per proforma as per Annexure-‘F’. 

13.7 An attested copy of the Power of Attorney, in case an individual other than the sole 
Proprietor signs the tender. 

13.8 Declaration sheet as per proforma at Annexure – ‘G’. 
13.9 Check list and schedule of general particulars, duly filled in, signed and stamped as per 

Annexure-‘B’. 
13.10 PF code number allotted by the Regional Provident Commissioner & ESI Number. 

Note: - All the data required to be enclosed with the tender as per the requirements of this 
section need to be furnished neatly typed, signed and stamped in the given formats only & 
wherever necessary documentary proof also needs to be enclosed. In the absence of the 
above information the tender may be considered as incomplete and may lead to rejection. 
14.0  The offer shall be kept open for acceptance for a period of 06 (Six) months from the  date of 

opening of techno-commercial offer. In case Bharat Heavy Electrical Limited calls for negotiations, 
such negotiations shall not amount to cancellation or withdrawal of the original offer, which shall 
be binding, on the tenderer. All expenses for attending such negotiations are to be borne by the 
tenderer. 

15.0   The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest tender 
or any tender and reserves to itself full rights to reject any or all the tenders without assigning 
any reason thereof and in such case no bidder shall have any claim arising out of such action by 
BHEL.  

16.0   The Tenderers are required to quote for the complete scope of work with the lowest possible rate. 
The Tenderers quoting for part of the work or incomplete in any respect are likely to be rejected.  

17.0   Conditional and unsigned tenders, tenders containing absurd or unworkable rates and amounts, 
tenders which are incomplete or otherwise considered defective and tenders not in accordance 
with the tender conditions, specifications, etc., are liable to be rejected.  

18.0   If a tenderer expires after the submission of his tender or after the acceptance of his tender, 
BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after the submission 
of the tender or after the acceptance of the tender, BHEL may cancel such tender at its discretion 
unless the firm retains its character.  

19.0 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of the contract.  BHEL may, however, 
recognise such Power of attorney and changes after  
obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned.  

20.0   If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money / Security Deposit / any other moneys due.  
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21.0 Canvassing in any form in connection with the tender is strictly prohibited and the tenders 
submitted by the Contractor who resorts to canvassing are liable to be rejected. 

22.0  Should a tenderer or, in the case of a firm or Company, its Partner(s) / major shareholder(s) / 
Director(s) have relation(s) employed in BHEL, the authority inviting tender shall be informed of 
the fact along with the offer. Otherwise, BHEL may, at its sole discretion, reject the tender or 
cancel the contract and forfeit the Earnest Money /Security Deposit.  

23.0  BHEL reserves the right to accept or reject any of the bid / all bids with or without deviation or 
cancel / withdraw the invitation for bid without assigning any reason whatsoever and in such 
case no bidder shall have any claim arising out of such action by BHEL. 

24.0  The successful tenderer should not sub-contract the part or complete work detailed in the tender 
specification without written permission of BHEL. The tenderer is solely responsible to BHEL for 
the work awarded to him. 

25.0  Responsibility of authenticity of documents submitted by the tenderer lies totally with them. If 
at any stage it is found that any document submitted by them is not authentic then BHEL will 
take any action against the tenderer as deemed fit. The tenderer will be whole responsible for 
such resulting action. 

26.0  BHEL reserves the right to go in for Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) instead of opening the e-bids/sealed envelope price bid only, submitted by the 
bidder along with the tender offer. This will, finally, be decided after the techno-commercial 
evaluation subject to fulfilment of the condition of availability of two or more techno-
commercially qualified bidders as stipulated in extant RA guidelines. 
 
e-bid/sealed envelope price bids of all the techno-commercially qualified bidders shall be opened 

and the same shall be considered for RA. L1 of e-bids/sealed envelope price bids shall become 

start price for RA. 

Wherever more than one lowest e-bid/sealed envelope price bids are identical, RA committee 

shall declare the start price by reducing the lowest e-bid/sealed envelope price bid by a maximum 

of one bid decrement. Bid decrement shall be decided by BHEL before RA process starts. 

In case any bidder(s) do(es) not participate in online Reverse Auction, their e-bid/sealed 

envelope price bid along with applicable loading, if any, shall be considered for ranking. 

In case of splitting requirement, bidders who were removed from participation in RA may also 

be considered for counter offer if the pre-stated (NIT) numbers of parties do not accept the 

counter offer. However, principle of splitting to N-1 bidder shall be maintained in line with extant 

Works Policy.  

Bidders who are willing to participate in RA will have to necessarily submit ‘Process Compliance 

Forms (PCF)’ (to the designated service provider) prior to commencement of RA. The bidder who 

has not submitted Process Compliance Form (PCF), will not be able to participate in RA but his       

e-bid/sealed envelope price bid will be considered for ranking. 

Wherever six or more techno-commercially qualified bidders are available, RA would be 

conducted amongst the first 50% of the bidders arranged in the order of prices from lowest to 

highest. Number of bidders eligible for participating in RA would be rounded off to next higher 

integer value if number of techno-commercially qualified bidders is odd (e.g. if 7 bids are 

technically qualified, RA will be conducted amongst the lowest four bidders). 

However, there will be no elimination of bidders who are MSE or qualifying under PPP-MII, order 
2017. 
  
In case of reverse auction, the details of business rules and other terms and conditions of RA 
shall be intimated to all the techno-commercially qualified bidders at an appropriate time.   

 
* ( Clause 26.0 is not applicable in this NIT ) 

 
                                                           ******** 
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                               ANNEXURE “A” 

    

    OFFER OF THE CONTRACTOR 

 
SR. MANAGER (TCL-PLG.) 

Hostel No 4, Sampada Bhawan 

BHEL, Piplani, Bhopal-462022 

 
 
Dear Sir, 
 
 I/We hereby offer to carry out the work detailed in Tender Specification No. (NIT No.)      
NIT NO. TA/TCL/11/21-22 issued by Bharat Heavy Electrical Limited BHOPAL in 
accordance with the terms and conditions thereof. 
 
I/We have carefully perused the following listed documents connected with the above work 
and agree to abide by the same. 
 

1. NIT 
2. Instructions to Tenderers 
3. General Terms and Conditions 
4. Special Conditions 
5. Technical Specifications 
6. Price Schedule 

 
I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit. Details 
of Tender Fee and EMD payment are furnished in the check list. 
 
EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We 
further agree to deposit the required amount of Security Deposit for the work as provided for 
in the tender specification with in the stipulated time as may be indicated by BHEL BHOPAL. 
 
I/We further agree to obtain and submit Central Labour License as per prevailing rules after 
award of Work/LOI. 
 
I/We further agree to execute all the works referred to in the said documents upon the terms 
and conditions contained or referred to there in and as detailed in the appendices annexed 
there to. 
 
 
      Signature of the Tenderer 
      Address  
PLACE: 
DATE: 
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ANNEXURE – “B” 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NOTE: - Bidder shall fill in the following details and no column should be left blank. 
1. Name & Address of the Bidder 

 
 

2. Email Address  
3. Contact Details 

 
PhoneNo. (Office)  

Mobile No  
Fax No  

4. Name &  designation of the official of the 
tenderer to whom all the references shall be 
made 

 

5. Bidder's proposal No. & date  
6. Whether Tender Fee submitted  

Please give details. 
 

7. Whether EMD submitted  
Please give details.  

 

8. Validity of offer / rates quoted for six months 
from the date of opening of techno-commercial 
bid. 

Yes / No 

9. PAN No. as per clause no. 13.1 (Photocopy 
enclosed) 

Yes / No (PAN NO. ------------------
---) 

10. P.F. Code No as per clause 13.10, (photocopy 
enclosed.) 

Yes / No (PF NO. --------------------
--- ) 

11. ESI No. (photocopy enclosed) Yes / No (ESI NO. -------------------
----) 

12. GSTIN (photocopy enclosed) Yes / No (GSTI NO. -----------------
-----) 

13. Financial status as per clause No.13.3 ( in the 
format Annexure “C”) (Not applicable) 

Yes / No 
 

14. Detail of experience as per clause No. 13.4( in 
the format Annexure “D”) 

Yes / No 
 

15. Format of Annexure ”E” Yes / No 

16. List of tools & tackles as per clause No.13.6 ( in 
the format Annexure “F”) 

Yes / No 
 

17. Attested copy of power of attorney as per 
clause 13.7  

Yes / No 

18. 
 

Details about type of the firm with relevant 
supporting document 

Yes / No 

19. Declaration sheet as per clause 13.8 (in the 
format Annexure –“G”) 

Yes / No 

20. Whether signed copy of tender document 
submitted as per clause 7.0 

Yes/No 

21. No Deviation Filled (Technical) as per Annexure 
“H” 

Yes / No 

22. No Deviation Filled (Commercial) as per 
Annexure “I” 

Yes / No 

23. Certificate conforming knowledge about site 
condition as per Annexure “J” 

Yes / No 

24. Declaration by vendor as per Annexure “K” Yes / No 
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ANNEXURE – “C” 

 

FINANCIAL VIABILITY 

 

1. Owner’s capital in the business (in  
case of partnership, please mention 
percentage shares and amounts) 

 

 Rs. 

2. Quantum of business done during the 
last  Three financial years     

 
2019-20 

 
Rs. 

  2018-19 Rs. 
  2017-18 Rs. 

3. Value of fixed assets of the 
businesses in last   three financial 
years 

 
2019-20 

 
Rs. 

  2018-19 Rs. 
  2017-18 Rs. 

4. Guarantee limits (if any) enjoyed by 
the  firm                    

 Rs. 

5. Over draft limits (if any enjoyed by 
the firm)       

 Rs. 

6. Please enclose audited profit and loss 
account and balance sheet for 
last 3 years (indicate no. of sheets) 

  

7. Certificate from Scheduled Bank to 
prove contractor’s financial capacity 
to undertake the work duly indicating 
the financial limits the tenderer 
enjoys. 

 

  

 

Note:-  

 1.   All the above documents should be duly certified by auditors / Bank as may be 

applicable.  

 
 
 
 
 
 
           Name & signature of the bidder 
                                                                                                             (seal)  
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ANNEXURE – “D” 

 

    INFORMATION OF SIMILAR JOBS EXECUTED / IN PROGRESS IN PAST SEVEN 

YEARS 

 
S.No. Agency by whom 

awarded 
Location of 
the Project 

Particulars of the 
works awarded 

Contract 
value 

Dateof 
completion 

  
 
 
 
 
 
 
 
 

    

 Note: Please enclose copy of work orders and completion certificates 

 

 

 
 

 

 

ANNEXURE – “E” 

 

 

DECLARATION FOR DEPLOYMENT OF LABOURERS 

 

 

 
           I / We, (NAME OF THE FIRM).............................................................  hereby 

confirm that against this work bearing NIT No. TA/TCL/11/21-22 dated 09.07.2021 that 

maximum numbers of labourer shall be deployed by me/us on any day will be ............. Nos. 

during the contract period.  

 

 

 

 

        Name & signature of the bidder 
 
                    (Seal) 
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ANNEXURE – “F” 

 

LIST OF EQUIPMENTS 

 

Sl. 
No. 

Name of equipment Quantity Owned Quantity proposed to 
be deployed for this 

job 
   

 
 
 
 
 
 
 
 
 

 
 
 

 

 

 

 

ANNEXURE – “G” 

DECLARATION SHEET 

 

           I / We, (NAME OF THE FIRM)  ........………………… ……………………………………………………… 
............………………… hereby certify that, all the information and data furnished by me / us 
with regard to this Tender Specification (NIT No.) TA/TCL/11/21-22 dated 08.07.2021. 
are true and complete to the best of my / our knowledge.  I / We have gone through the 
specification, conditions and stipulations in detail and agree to comply with the requirements 
and intent of specification. 
 
            I / We, further certify that I / we am / are the duly authorised representative(s) of 
the under mentioned tenderer and a valid power of attorney to this effect is also enclosed. 
 
           I / We, hereby declare that I / we shall treat the tender documents, drawings, 
specifications and other records connected with the work as secret / confidential and shall 
not communicate information / derived there from to any persons other than a person to 
whom I / We am / are authorised to communicate the same or use the information in any 
manner prejudicial to the safety of the same. 
 
 

 

Tenderer’s Name & Address: 
 
 
 

                                                   Name & signature of the bidder 
                                                                                                                           (Seal) 
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          ANNEXURE – “H” 

 
   CERTIFICATE OF NO-DEVIATION (TECHNICAL) 

 
I/WE, M/s …………………………………………………………………………………………………… 
 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS 
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND 
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 
TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE 
TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION–
TECHNICAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS: 
 

S.N. Tender 
Spec. Ref 
doc. 

Clause 
Reference 

Clause 
description as 
appearing in 
tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 

ANNEXURE – “I” 

 

CERTIFICATE OF NO-DEVIATION (COMMERCIAL) 
 
I/WE, M/s …………………………………………………………………………………………………… 
 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS 
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND 
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 
TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW AND 
I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER 
SPECIFICATION-COMMERCIAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS: 
 

S.N. Tender 
Spec. Ref 
doc. 

Clause 
Reference 

Clause description as 
appearing in tender 
document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 
 

     SIGNATURE OF THE BIDDER WITH SEAL 
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          ANNEXURE – “J”  

 

CERTIFICATE CONFORMING KNOWLEDGE 

         ABOUT SITE CONDITION 

 

REFERENCE: NIT NO. TA/TCL/11/21-22 

 

 

 We, M/S  
  
  
 
 Hereby declare and confirm that we have visited the project site, in BHEL Bhopal 
referred in Tender Specification under reference above and acquired full knowledge and 
information about the site conditions.  
 
 We further confirm that the above information is true and correct and we shall not be 
eligible for any additional payment of any nature on account of lack of knowledge or non-
familiarization of site conditions.  
 
 
 

SIGNATURE OF THE BIDDER WITH SEAL 

 

 
 
 

ANNEXURE “K” 

 

DECLARATION BY VENDOR 

 

(1)   We declare that the following family firms or sister concern affiliates /subsidiary 
firms are participating in this tender enquiry. 

 
(i)   …………………………………. 
(ii)    .………………………………… 
(iii) …………………………………. 

 
OR 

We confirm that no family or sister concern affiliates/subsidiary firms are 
participating in this tender enquiry. 

 
(2)   I,………………………………………………..(Name) hereby declare on behalf of 

……………………………………………….   (Name of Company) and the family or sister concern 
affiliates/subsidiary firms listed above that we are not including in cartel formation 
for this tender enquiry. 
 

(3)  The Bidder declares that they will not enter into any illegal or undisclosed 
agreement or understanding, whether formal or informal with other Bidder(s). This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. In case, the 
Bidder is found having indulged in above activities, suitable action shall be taken by 
BHEL as per extant policies/ guidelines. 

 
 

                           
(Seal & Sign of bidder) 
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NAME OF WORK:- FENCING WORK WITH RCC POSTS & FIXING OF MS GATES 

IN BHEL TOWNSHIP, BHOPAL. 

1.0     DEFINITIONS:- 
The following terms and expressions shall have the meaning hereby assigned to 
them except where the context otherwise requires. 

1.1 ‘Company/Corporation’ shall mean “BHEL” which stands forBharat Heavy 
Electricals Limited, a Company registered under the Indian Companies Act, 1956 
with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through 
its office at Piplani, Bhopal – 462022 or its authorised Officers or its Engineers or 
other employees authorised to deal with any matters with which these persons are 
concerned on its behalf. 

1.2 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into 
contract with BHEL for providing the services as per this Tender and shall include 
their legal representative, administrators, successors and permitted assigns. 

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the Notice 
inviting tender, the agreement, the work order, the accepted appendices of rates, 
schedules of quantities, if any, General Terms & Conditions of the Contract, Special 
Conditions of the contract, Instructions to Tenderers, drawings, technical 
specifications, the special specifications, if any, & the Letter of Intent / acceptance 
letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in the 
tender documents or subsequent letters shall not form part of the contract unless 
specifically accepted in writing by BHEL in the letter of intent and incorporated in 
the Work Order. 

1.4 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Price Schedule and Technical 
Specifications and drawing if any. 

1.5 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / telegram / fax to the 
tenderer that the tender has been accepted in accordance with provision contained 
in that letter.  The responsibility of the contractor commences from the date of issue 
of this letter and all the terms and conditions of contract are applicable from this 
date. 

1.6 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or 
date mutually agreed upon for completing the work / services stipulated in the work 
order to the satisfaction of the Engineer being of required standard and conforming 
to the specifications of the contract. 

1.7 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor 
as are prescribed in the contract or considered necessary by BHEL in order to 
ascertain the quality, workmanship, performance and efficiency of the contracted 
work or part thereof. 

1.8 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or 
instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-
Charge. 

1.9 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done by 
the Contractor as specified in the Tender documents. 

1.10 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in that day.        

1.11 “Engineer-in-charge” shall mean the Engineering officer appointed by the 
undertaking or his duly authorised representative who shall direct, supervise and 
be in charge of the works for purposes of this contract. 

1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s 
employees) and civil commotion (in so far as both these are uninsurable) war 
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection military or usurped power, any acts of 
Government, damage from aircraft, acts of god, such as earthquake lightening and 
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unprecedented floods and other causes over which the contractor has no control 
and accepted as such by the Accepting authority or causes solely due to use or 
occupation by the company/corporation of the part of works in respect of which a 
certification has been issued or a cause solely due to company’s/corporation faulty 
design of works. 

1.13 “Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis 
of the cost of materials and labour at the site where the work is to be executed plus 
overheads and profit. (As per CPWD Norms). 

1.14 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers issued by the company/corporation or the standard 
schedule of rates prescribed by the company/corporation and the amendments 
there to issue from time to time. 

1.15 The “Site” shall mean the lands and/or other places on, under, in or through which 
the work is to be executed under the contract including any other lands or places 
which may be allotted by the company/corporation or used for the purposes of the 
contract. 

1.16 “Temporary works” shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of the works. 

1.17 “Urgent works” shall mean any urgent measures which, in the opinion of the 
Engineer-in-Charge, become necessary during the progress of the works to obviate 
any risk of accident or failure or which become necessary for security. 

1.18  A “Week” shall mean seven days without regard to the number of hours worked 
in any day in that week. 

1.19 The “Works” shall mean the works to be executed in accordance with the contract 
or part(s) there of as the case may be and shall include all extra or additional, 
altered or substituted works or temporary and urgent works as required for 
performance of the contract.     

2.0 Law Governing the 

Contract and Court 

of Jurisdiction. 

The contract shall be governed by the law for the time being 
in force in the Republic of India.  The Civil Court at Bhopal 
shall alone have exclusive jurisdiction in regard to all claims 
in respect of this Contract.  

3.0 Secrecy of Tender 

Documents  

The tenderer shall give an undertaking under the official secret 
Act for maintaining secrecy of the tender documents, drawings 
or other records connected with the work   given to him. None 
of these documents shall be used by the contractor for any 
purpose other than that of this contract. The unsuccessful 
tenderer shall return all the drawings / documents given to 
them. 

4.0 Works to be 

carried out 

The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may 
be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given 
in the Schedule of Quantities (Schedule- A) shall, unless 
otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good 
practice and recognized principles. 
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5.0 Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his 
tender for the works and of the rates and prices quoted in 
the Schedule of Quantities, which rates and prices shall, 
except as otherwise provided, cover all his obligations under 
the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

6.0 Discrepancies 

And Adjustment  

Of Errors 

i. The several documents forming the Contract are to be taken 
as mutually explanatory of one another, detailed drawings 
being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

ii. In case of any conflicting provisions/discrepancy given in 
different sections of the tender following shall be the order 
of preference forming the basis for arriving at a conclusion: 

a. Description in schedule of quantities of Price 
Schedule 

b. Technical Specifications 
c. Special Conditions if any 
d. General terms & conditions 

iii. If there are varying or conflicting provisions made in any 
one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final 
and binding on the contractor. 

iv. Any error in description, quantity or rate in Schedule of 
Quantities or any omission there from shall not vitiate the 
Contract or release the Contractor from the execution of 
the whole or any part of the works comprised therein 
according to drawings and specifications or from any of his 
obligations under the contract. 
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CLAUSES OF CONTRACT 
 

CLAUSE 1 EARNEST  MONEY 

(i) Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in 
full. 
The EMD shall be accepted in any of the following modes.:-  

(a) Cash deposit as permissible under the extant Income Tax Act (before tender 
opening). 

(b) Electronic fund transfer credited in BHEL account (before tender opening). Fund 
transfer in e-mode shall be through NEFT/RTGS/Net-banking/POS/SB COLLECT etc. 
The online receipt shall be enclosed in techno-commercial bid. For NEFT/RTGS 
payment, refer bank details as per Annexure ”X” of tender document. For SB 
Collect/Net Banking payment, follow the link mentioned at sr. no. 9(ii) of NIT sheet.  

(c) Banker’s Cheque/Pay order/Demand Draft in favour of BHEL (along with offer). 
(d) Fixed Deposit Receipt (FDR) issued by scheduled banks/public financial institutions 

as defined in the Companies Act (FDR shall be in the name of contractor, a/c BHEL) 
(along with offer). 
In addition to the above, the EMD amount in excess of Rs 2.00 lakh may also be 
accepted in the form of Bank Guarantee from scheduled bank. The bank guarantee 
in such cases shall be valid for at least 6 months (along with offer). 
Contractors/sub-contractors/vendors to provide the Bank Guarantees through SFMS 
Banks, which are SFMS Compliant. 
In case, any contractors/sub-contractors/vendors show their inability to submit the 
Bank Guarantee from Issuing Bank, which is SFMS Compliant, BHEL may accept 
paper Bank Guarantee sent to BHEL directly by the issuing Bank under Registered 
Post (A.D) /Speed Post/Courier/By Hand. However, a declaration as to List of Vendor 
Banks along with a confirmation that none of their Banks are SFMS compliant may 
be submitted. 
Charges of SFMS, if any shall be borne by vendors. 

Tenders received without Earnest Money in full or not in the manner prescribed above 

will not be considered. 

(ii) The Earnest Money Deposit of the successful tenderer will be retained towards part of 
Security Deposit. 

(iii) In the case of unsuccessful tenderer, the Earnest Money will be refunded after finalisation 
of the tender and acceptance of award of work by successful bidder. 

(iv) BHEL reserves the right of forfeiture of Earnest Money Deposit if: 
a) After opening the tender, the tenderer revokes his tender within the validity period 

or increases his earlier quoted rates. 
b) The tenderer Fails to submit 50% of the total security deposit before start of work 

if so warranted. 
c) The tenderer does not commence the work within the period as per LOI/ Contract. 

In case the LOI/contract is silent in this regard, it will be within 15 days after award 
of work. 

CLAUSE 1A ONE TIME EMD 

For SAS jobs, other than R&M jobs, the maximum value of EMD as well as one time EMD in a 

Unit (for exemption from payment of EMD with each such tender in that unit) will be five lakhs. 

CLAUSE 2 SECURITY DEPOSIT 

i) Upon acceptance of tender, the successful tenderer must deposit the required amount of 
security deposit, after adjusting the amount of Earnest Money duly deposited with the 
Tender, within the time specified in the letter of intent for satisfactory completion of work. 
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ii) The total amount of Security Deposit will be 3% of the contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of Security Deposit. 

iii) The security deposit, calculated as above shall be deposited within 15 days from the date 
of issue of letter of intent but before the start of work in any one of the following forms. 

• E-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.) For NEFT/RTGS payment, refer 
bank details as per Annexure ”X”. 

• Securities available from Post offices such as National Savings Certificates, 
KisanVikasPatras etc. (Certificates should be held in the name of Contractor furnishing the 
security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL and 
discharged on the back). 

• Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the 
companies Act. The bank Guarantee format should be in the prescribed proforma as per 
ANNEXURE “B”. The Bank Guarantee should be from any one of our consortium 

bank as per list enclosed at Annexure “C”. 
Contractors/sub-contractors/vendors to provide the Bank Guarantees through SFMS Banks, 
which are SFMS Compliant. 
In case, any contractors/sub-contractors/vendors show their inability to submit the Bank 
Guarantee from Issuing Bank, which is SFMS Compliant, BHEL may accept paper Bank 
Guarantee sent to BHEL directly by the issuing Bank under Registered Post (A.D) /Speed 
Post/Courier/By Hand. However, a declaration as to List of Vendor Banks along with a 
confirmation that none of their Banks are SFMS compliant may be submitted. 
Charges of SFMS, if any shall be borne by vendors. 

• Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in 
the companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back. 

• Security Deposit can also be recovered at the rate of 10% from the running bills. However 
in such cases at least 50% of the security Deposit should be deposited before start of the 
work and the balance 50% may be recovered from the running bills if contract value 
exceeds Rs 20.00 lakhs. 
In case of small value contracts not exceeding Rs 20.00 lakhs, work can be started before 
the required security deposit is collected. However, payment can be released after 
collection/recovery of security deposit as per prevailing rule/practice.  

iv) Validity of the Bank Guarantee furnished towards Security Deposit under clause 2 (iii) 
above, shall be valid up to the period of completion of work as stipulated in the Letter of  
Intent plus 03 (three) months claim period and the same will be kept valid by proper 
renewal till the satisfactory completion of the Warrantee/Defect Liability period. 

v) If the value of the work done at any time exceeds the accepted Contract value, the Security 
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor otherwise it shall be recovered from payments 
due to him. Failure to deposit the Security Deposit within the stipulated time may lead to 
forfeiture of Earnest Money and cancellation of the award of work. BHEL reserves the right 
of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor’s failure to fulfil any of the contractual obligations or in the event of termination 
of contract as per terms and conditions of contract.  BHEL reserves the right to set off the 
Security Deposit, against any claims of any other contracts with BHEL. 

vi) In case a Fixed Deposit Receipt of any bank is furnished by the Contractor to BHEL as part 
of the Security deposit and the bank goes into liquidation or for any other reason is unable 
to make payment against the said Fixed Deposit Receipt, the loss caused thereby shall be 
borne by the Contractor and the Contractor shall forthwith or on demand furnish additional 
security to BHEL to make good the deficit.  

 

CLAUSE 3 RETURN OF SECURITY DEPOSIT 



BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL 

TOWNSHIP CIVIL MAINTENANCE DIVISION 

GENERAL TERMS & CONDITIONS 

NIT NO. TA/TCL/11/21-22 

 

Signature of Contractor                                         25                                                Signature of BHEL official                                       

 

If the contractor fully performs and completes the works in all respects to the entire 
satisfaction of BHEL and presents an absolute “No Demand Certificate” in the prescribed 
form and returns properties belonging to BHEL taken, borrowed or hired by him for carrying 
out the said works, half the amount of Security Deposit will be released along with final bill 
to the contractor after deducting all costs , expenses and other amounts that are to be paid 
to BHEL under this or other contracts entered into with the Contractor. Balance half of the 
amount of security deposits will be released only after the defect liability period is over. In 
case contractors wants refund of total security money deposited by him along with final bill, 
the contractor will have to submit a BG of an amount equivalent to 50% of the total security 
deposit at the time of final bill with validity up to the expiry of Warrantee period + 3 months 
claim period. 

CLAUSE  4 SIGNING OF AGREEMENT 

After issuance of LOI, the Contractor shall have to   complete all the required formalities &will 
be required to sign a contract with BHEL on Non-judicial stamp paper as per Annexure – “A”in 
time as stipulated in LOI. The cost towards agreement shall be borne by the contractor. 

CLAUSE  5 SUB-LETTING OF CONTRACT 

The contractor shall not sublet any portion of the contract without the prior written approval of the 
Accepting authority. In case of subletting with due written approval of accepting authority the 
contractor shall not be relieved from any obligation, duty or responsibility under the contract. 

CLAUSE 6 COMMENCEMENT & COMPLETION OF WORK 

i. The contractor shall commence the work within the time indicated in the Letter of 
Intent/WO and shall proceed with the same with due expedition without delay. No 
mobilisation charges of any kind are payable.  

ii. At the time of mobilisation of work at site, the contractor is required to submit the Copies 
of following documents to site Engineer for verification: 

(a) BG as per contract. 
(b) Contract Agreement 
(c) Indemnity Bond 
(d) Valid Test Certificates for the Plant & Machinery being deployed at site.  
(e) Valid Insurance Policy covering third party liability, workmen compensation & tool 

& tackles brought to site. 
(f) Proper Labour Licence. 
(g) Work force deployment schedule for posting to site. 
(h)  Detail work schedule (L-3 network) 

iii.  If the successful tenderer fails to commence the work within the stipulated time, BHEL at its 
sole discretion will have the right to cancel the contract. 

iv.  The Earnest money and / or Security Deposit will stand forfeited without any further reference 
to the Contractor without prejudice to any of BHEL’s other rights and remedies in this 
regard. 

v.    All the works shall be carried out under the direction and to the satisfaction of BHEL. The 
work executed under the contract, shall be taken over by BHEL when it has been completed 
in all respects & site is made clear. 

CLAUSE 7 WORK EXECUTION & SCHEDULE 

i. The Contractor is responsible for the correct execution of the work in accordance with the 
scopes/drawings provided to him. The levels, measures and other information concerning 
the existing site as shown on the drawings or as described are supposed to be correct but 
the contractor shall verify them for himself and no extra claim, whatsoever shall be 
entertained on account of any discrepancy or omission in such matters or on account of 
the description turning out to be different from what was expected.  

ii. In case the contractor requires any clarifications, conditions, drawings etc., the Engineer-
In-charge shall be contacted. 

iii. The contractor will be required to submit detail work schedule before start of work, and 
he shall submit a Bar chart/PERT Chart/CPM to the Engineer-in-charge indicating how the 
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contractor proposes to complete the work within the stipulated time as per the contract. 
This Bar Chart/PERT Chart/CPM should clearly indicate the various activities in the proper 
sequence of construction. Once this programme of construction has been submitted by 
the contractor and approved by the Engineer-in-charge, the contractor shall follow the 
detailed work schedule, organise labour / material to suit the completion period of work 
& abide by the approved construction programme with the progress indicated in the chart. 
The detailed work schedule shall be organised to suit the completion period of work within 
the shutdown given by the customer. 

iv. The work under the contract will be deemed to be completed in all respect, only upon the 
approval of work completion certificate by BHEL. The contractor shall obtain no dues from 
concerned BHEL department. 

v. On final completion of work the contractor shall submit the construction completion 
certificate, and obtain approval from BHEL. 

vi. The entire schedule as approved shall be strictly followed by contractor. If for any reason 
beyond the control of the contractor the work is held up, then the contractor shall bring 
it to the notice of BHEL. 

vii. Any delay in completion of work or non-achievement of periodical targets due to reasons 
attributable to the contractor, will have to be compensated by the contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to BHEL. 

viii. Contractor shall not stop work or abandon the site for what so ever reason or dispute, 
excepting for force majeure conditions. All problems/dispute shall be separately discussed 
and settled without affecting the progress of work, stoppage or abandonment of work, other 
than under force majeure conditions, shall be treated as breach of contract and dealt with 
accordingly. 

ix. The contractor shall not claim any compensation due to reduction in the scope of work due 
to changes in design, which curtail the quantum of work. 

CLAUSE  8 DRAWINGS & DOCUMENTS 

i) The drawings mentioned in this specification and issued during the execution of work, shall 
supplement the requirements specified and form part of the same.  Only three copies of 
each will be provided to contractor during the execution of work. 

ii) Out of three (3) set of drawings furnished to the contractor, the contractor shall return one 
(1) complete set of as built drawings, prior to handing over, with all approved modifications 
during installation, duly marked in red, neatly, clearly and accurately. 

iii) Drawings enclosed with the tender, are only indicative about documents shall define the 
nature of work. Work shall be executed as per the latest revision of drawings issued later 
on. This may require additions or deletions to the original scope of work. 

iv) Change of scope of work shall be documented as follows:- 
a) Revision of drawings 
b) Revision of technical specification. 
c) Design concession report. 
d) Written instruction by the Engineer. 

CLAUSE  9 METHOD OF WORKMANSHIP 
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i) All work shall be performed in a first class, neat and good workmanship manner by technical 
staff skilled in the trade involved. 

ii) The construction/erection shall be carried out in such a manner as to preserve access to 
other facilities already in place.  

iii) In case there is no specification laid down in the contract for a class of work, such work 
shall be carried out in accordance with the instructions and requirements of the Engineer. 

iv) The contractor shall execute the work in the most professional manner in the stipulated 
time. Accuracy of work and timely execution shall be the essence of this contract. The 
contractor shall be responsible to ensure that the quality, assembly and workmanship 
conform to the dimensions and clearance given in the drawings and / or as per the 
instructions of the Engineer. 

CLAUSE  10 INTEREST CHARGES 

No interest shall be payable by BHEL on Earnest Money, Security Deposit/or on any moneys 
due to the Contractor by BHEL. 

CLAUSE  11 PROGRESS REPORT & FIELD OFFICE RECORD 

i. The contractor shall prepare and submit weekly progress report/charts,manpower 
deployment, material receipt report and such other reports as required by the engineer for 
the monitoring and smooth progress of work. Progress report should explicitly indicate 
progress achieved against the targets, reasons for delay and action plan to compensate for 
such delay. 

ii. The contractor shall maintain records pertaining to the quality of work and inspection and 
testing compliance with all technical requirements. Where safety of work is involved the 
contractor shall submit written procedure to the Engineer.  

CLAUSE  12 MEASUREMENT OF WORK 

i. Before taking any measurement of any work, the Engineer- in–charge or a subordinate 
deputed by him shall give reasonable notice to the contractor. If the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by the 
Engineer-in-Charge then in such event the measurements taken by the Engineer-in-Charge 
or by the subordinate deputed by him shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 

ii. For progressive/running bill payments, the contractor shall present detailed   measurement 
sheets, in duplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/ period under different categories in 
line with terms of payment as per letter of intent. The basis of arriving at the quantities/ 
weight shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties. 

iii. These measurement sheets will be checked by the Engineer and quantities and percentage 
eligible for payment under different groups shall be decided by him. The abstract of 
quantities and percentage so arrived at based on the terms of payment shall be entered in 
the measurement book and signed by both the parties. 

iv. Based on the above quantities the contractor shall prepare the bills in the prescribed 
proforma and work out the financial value. These will be entered in the Measurement Book 
and signed by both the parties. Payment shall be made by BHEL after affecting the 
recoveries due from the contractor. 

v. All recoveries due from the contractor for the month / period shall be effected in full from 
corresponding running bills unless specific approval from competent authority is obtained 
to the contrary. 

vi. Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of BHEL under this contract. 

vii. Measurements shall be taken jointly by persons duly authorised by BHEL and the contractor. 
Passing of bills covered by such measurement does not amount to acceptance of the 
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completion of the work measured by BHEL. Any left out work has to be completed by the 
contractor, as directed. 

viii. Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 
on the certificate issued by the Engineer that the entire work as stipulated in the tender 
specification has been completed in all respect to the entire satisfaction of BHEL. The 
contractor shall give unqualified ‘NO CLAIM AND NO DEMAND CERTIFICATES’. All the tools 
and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract 
of final quantities and financial values shall also be entered in the Measurement Book and 
signed by both parties. The final bill shall be paid within a reasonable time after the 
completion of the work. 

CLAUSE  13 PAYMENT OF RUNNING/INTERIM BILLS 

i. Contractors shall present the bill within reasonable time.  
ii. Running bills/final bill shall be supported with copies of wage sheets, PF as well as ESI 

challans in addition to other formats as per BHEL’s standard practice. 
iii. Payment of running bills shall be made within 60 days from the date of submission 

of bills (by the contractor) duly verified by Site Engineer. 

CLAUSE  14 PAYMENT OF FINAL BILL 

i) It will be sole responsibility of the contractor to submit final bill in time, not exceeding three 
months from the date of completion of work. The bill submitted after three months from 
the completion of work shall be treated as late bill.  

ii) The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished. Payments of those items 
of the bill in respect of which there is no dispute and of items in dispute, for quantities and 
rates as approved by Engineer-in-Charge, will, as far as possible be made within the period 
specified hereinunder, the period being reckoned from the date of receipt of the bill by the 
Engineer-in-Charge or his authorized Asstt. Engineer, complete with account of materials 
issued by the Department and dismantled materials. 

a) If the Tendered value of work is up to Rs. 15 lac : 3 months. 
b) If the Tendered value of work exceeds Rs. 15 lac : 6 months. 

CLAUSE  15 OVERPAYMENTS & UNDERPAYMENTS 

i) Whenever any claim for the payment of a sum of money to the Company/Corporation arises 
out of or under this Contract against the Contractor the same may be deducted by the 
Company/Corporation from any sum than due or which at any time thereafter may become 
due to the Contractor under this Contract and failing that under any other Contract with the 
Company/Corporation of from any other sum due to the Contractor from the 
Company/Corporation (which may be available with the company/Corporation) or from his 
security  deposit, or he shall pay the claim on demand. 

ii) The Company/Corporation reserve the right to carry out post-payment audit and technical 
examination of the final bill including all supporting, vouchers, abstrates, etc. the 
Company/Corporation further reserve the right to enforce recovery of any overpayment 
when detected, notwithstanding the fact that the amount of the final bill be included by one 
of the parties as an item of dispute before an arbitrator appointed under Condition vide 
clause 41 of this Contract and notwithstanding the fact that the amount of the final bill 
figures in the arbitration a ward. 

iii) If as a result of such audit and technical examination any overpayment is discovered in 
respect of any work done by the Contractor or alleged to have been done by him under the 
Contract, it shall be recovered by the Company/Corporation from the Contractor by any or 
all of the methods presecribed above or if any underpayment is discovered the amount shall 
be duly paid to the Contractor by the Company/Corporation.   
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iv) Provided that the aforesaid right of the Company/Corporation to adjust overpayments 
against amounts due to the Contractor under any other Contract with the 
Company/Corporation shall not extend beyond the period of two years from the date of 
payment of the final bill or in case the Final bill is a MINUS bill, from the date amount 
payable by the Contractor under the MINUS final bill is communicated to the Contractor. 

v) Any amount due to the Contractor under this Contract for underpayment may be adjusted 
against any amount then due or which may at any time thereafter become due before 
payment is made to the Contractor, from him to the Company/Corporation on any other 
Contractor or account whatsoever. 

CLAUSE  16 RIGHTS OF BHEL 

BHEL reserves to itself the following rights in respect of this Contract without entitling the 
Contractor to any compensation as below: 

CLAUSE  16A CARRYING OUT PART/FULL WORK AT RISK & COST OF ONTRACTOR 

To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 
contract during the progress of work and get it done through another agency and / or by the 
departmental staff at the risk and cost of Contractor, in the event of Contractor not starting the 
work in time, poor progress of work, inability to get the work done completion of Contract, poor 
quality of work, persistent disregard of instructions of BHEL, assignment transfer, or subletting 
of the contracted work without written permission of BHEL, non-fulfilment of any contractual 
obligations etc. and to claim /recover compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from Security Deposit / other dues in addition to any 
other action that may be taken. 

CLAUSE  16B TERMINATION OF CONTRACT 

To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies at contractor’s risk & cost in 

addition to liquidated damages in the event of following after giving a show cause notice with 

notice period of 15 days: 

i. Contractor’s continued poor progress. Withdrawal from or abandonment of the work before 

completion of the work. 

ii. Corrupt act of the contractor. 

iii. Insolvency of the contractor. Persistence disregard of the instructions of BHEL. 

 Assignment, transfer, subletting of the contract work without BHEL’s written permission. 

Non-fulfilment of any contractual obligations or obligations under the law. 

CLAUSE  16C RECOVERY/ PENALTY 

i) To recover any money due from the Contractor from out of any money due to the Contractor 

under this or any other Contract or from the Security Deposit. 

ii) To claim penalty or compensation for losses sustained including BHEL’s supervision charges 

and overheads in case of termination of contract and/or to levy liquidated damages for delay 

in completion of work. 

iii) To effect recoveries from any amounts due to the contractor under this or any other contract 

or in any other from the moneys which BHEL is forced to pay to anybody due to contractors 

failure to fulfil any of his obligations. 

iv) To deploy BHEL’s skilled and/ or semi-skilled workmen in case of emergency / poor progress 

/ deficiency in skill on the part of the employees of the contractor and to recover the 

expenditure on account of the same from the money due to the contractor. 

CLAUSE  16D RESTRICT OR INCREASE THE WORK 

i) To restrict or increase the quantum of work to suit site requirements, since the tender 

specification is based on preliminary documents and quantities furnished therein are 
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indicative and approximate. The rates quoted shall not be subjected to revision by the 

contractor in such case. 

ii) While every endeavour will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The contractor will not be entitled 

to any compensation/ extra payment/overrun on this account. 

iii) In the event of any dispute of technical nature, the decision of BHEL Engineer shall be final 

and binding on the Contractor. 

CLAUSE  17 SUSPENSION OF WORK & FORE CLOSURE OF CONTRACT 

i. BHEL reserves the right to suspend and restart execution of the contract without invalidating 
the provisions of the contract. Orders for suspension or restart of the contract will be issued 
by BHEL to the contractor in writing. If the suspension is on account of safety of the work 
or for reasons other than default of contractor then the contractor shall be entitled to an 
extension of time equal to the period of every such suspension plus 25%. No price variation 
or any additional claim/compensation on this account shall be admitted. If the suspension 
is on account of default on the part of the contractor no time extension or compensation 
shall be permitted. 

ii. If at any time after acceptance of tender BHEL decides to abandon or reduce the scope of 
work for any reason whatsoever the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor & the contractor shall have no claim to any payment of compensation 
or otherwise whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence of 
foreclosure of the whole or part of the works. In the event of such foreclosure after 
acceptance of tender the contractor shall be paid at contract rates full amount of works 
executed at site & in addition a reasonable amount as certified by the Engineer-in-Charge 
for the items mentioned below which could not be utilized on the works in the full extent 
because of Foreclosure. 

(a) Any Expenditure incurred on site infrastructure work/enabling works. 
(b) Any Expenditure incurred on materials meant for incorporation in the work lying 

unutilized which the contractor does not desire to retain. The cost of such materials shall 
however take into account purchase price, cost of transportation & deterioration which 
may have been caused to material whilst in the custody of contractor.  

(c) For Contractors material not retained by BHEL reasonable cost of transportation of such 
materials from site to contractors permanent store or to his other works whichever is 
less shall be payable. 

(d) Reasonable compensation for transfer of T & P from site to contractors permanent store 
or to his other works whichever is less shall be payable to the contractor. 

(e) In case of foreclosure all surplus material issued to the contractor either free of charge 
or on chargeable basis & lying at site shall be returned by the contractor to BHEL after 
proper reconciliation taking into account  normal wastage & allowance for any 
deterioration/damage  as may be permitted. 

CLAUSE  18 EXTENSION FOR DELAY 

     If the works be delayed due to 
a) Force majeure or 
b) Delay on the part of the other contractors or tradesmen engaged by the BHEL in executing 

work not forming part of the contract, or  
c) Any other cause which, in the absolute discretion of BHEL is beyond the contractor's control 

then upon the happening of any such event cause delay, the contractor shall immediately 
give notice thereof in writing but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of BHEL to proceed with the work. 

Requests for extension of time, to be eligible for consideration shall be made by contractor in 
writing within fifteen days of the happening of the event causing delay. The contractor may also, 
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if practicable, indicate in such a request the period for which extension is desired, the working 
plan for remaining work. 
In any such case Engineer-in-charge, BHEL or any other officer authorized by BHEL may give a 
fair and reasonable extension of time for completion of the work. Such extension (Grant/Denial) 
shall be communicated to the contractor by the Engineer-in-charge in writing, within 3 (three) 
month of the date of receipt of such request by the Engineer-in-charge. 

CLAUSE  19 FORCE MAJEURE 

Notwithstanding anything contained in the contract, neither BHEL nor the Contractor shall be 
held responsible for total or partial non-execution of any of the contractual obligations, should 
the obligation become unreasonably onerous or impossible due to occurrence of a 'Force Majeure' 
which directly affects the obligations to be performed by the BHEL or the contractor; Such events 
include war, military operations of any nature, blockages, revolutions, insurrections, riots, civil 
commotions, insurgency, sabotage, acts of public enemy, fires, explosion, epidemics, quarantine 
restrictions, floods, earthquake, or acts of God, restrictions by Govt. authorities; over which the 
BHEL or the contractor has no control. 
 
The party claiming to be affected by force majeure shall notify the other party in writing without 
delay, within two weeks from the occurrence of such situation and on the cessation thereof. 
Extension of time sought by the contractor along with supporting evidence and so granted by 
BHEL for the work affected, if any, shall not be construed as waiver in respect of remaining 
execution. Rescheduling of execution on account of force majeure conditions, if so agreed by 
BHEL, will not entail the contractor to claim any increase in the price on whatsoever account. 
 
Notwithstanding above provisions, BHEL shall reserve the right to cancel the Contract, wholly or 
partly, in order to meet the overall project schedule and make alternative arrangements. If 
deemed necessary, BHEL may takeover partly processed work at a mutually agreed price. 
 

 CLAUSE  20 INSURANCE 

a) It shall be the sole responsibility of the contractor to get insured the property, materials, 
machineries, tools & tackles etc. belonging to him.  

b) It shall be the sole responsibility of the contractor to insure his workmen against risks of 
accidents and injury while at work as required by the relevant rules and to pay compensation, 
if any, to them as per Workmen’s Compensation Act. The work will be carried out in a BHEL 
Township area and all the Rules and Regulations which are in force from time to time shall 
be followed by the contractor.  

c) If due to contractor’s carelessness, negligence and / or non-observance of safety and other 
precautions, any accident / injury occurs to other persons / public, damage to BHEL’s 
property and/or personnel occurs, and if BHEL is unable to recover in full its claim from the 
Insurance Company, the deficit will be recovered from the contractor. The contractor shall 
be responsible for necessary compensation and other expenses in full, if so decided by the 
appropriate authority. 

d) It shall be the responsibility of the contractor to provide security arrangements for the 
equipment/materials belonging to BHEL & handed over to the contractor for use in the work 
till these are incorporated in the work & accepted by BHEL or are returned to BHEL Stores. 

CLAUSE  21 REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE 

PAST 

The bid of the contractor may be rejected due to unsatisfactory performance in the past at any 
of the BHEL units, any other PSU or Govt. Organisation. 

CLAUSE  22 EXTRA/ADDITIONAL ITEMS OF WORK: 

(i) Any NEW ITEM of work which is not contained in the price schedule enclosed in the tender 
but found essential during execution of the contract for satisfactory completion of the total 
work then it will come under the ambit of Extra Item of Work. In case such extra item is 
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executed the rate for the same shall be determined in the following ways and in the same 
priority: 

(a) In case such extra item is contained in CPWD DSR 2012, the rate of such item shall be same 
as given in DSR 2012 with percentage above/below as quoted by the successful bidder against 
the price schedule annexure based on DSR 2012.  

(b) In case determination of rate of extra item is not possible by manner described above, the 
rate for extra item shall be derived on prevailing market rates and on actual basis by 
observing the consumption of materials (with allowable wastage as per standard practice), 
deployment of labours and other incidentals with 15% as contractor’s premium and over 
heads. For this purpose the contractor has to maintain and produce proper record duly 
certified by the BHEL Engineer. Decision of BHEL in this regard shall be final and binding on 
the contractor.    

(ii)  The contractor on receipt of drawings from BHEL shall inform within 15 days item to be 
executed as extra / additional item of work. The contractor shall also submit rate of such 
items as derived by the method at 9.1 (a) or (b) as may be applicable. 

(iii) Under no circumstances the contractor shall suspend the work on the plea of non-settlement 
of rates falling under the clause or claim any compensation on that account. 

(iv) BHEL reserves the right to carry out such extra/additional items of work through any other 
contractor or in such a manner as he considered advisable. 

 

CLAUSE  23 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

    Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer-in-Charge on behalf of the BHEL shall have the option of terminating the contract 

without compensation to the contractor. 

CLAUSE  24 INSPECTION & APPROVAL 

i. All works embracing more than one process shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or 
his authorized representative when each stage is ready. In default of such notice, the 
Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

ii. No work shall be covered up or put out of view without the approval of the Engineer-in 
Charge or his authorised representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
contractor shall give due notice to the Engineer-in-charge or his authorized representative 
whenever  any such work or foundation is ready for examination and the Engineer-in-charge 
or his representative shall without unreasonable delay, unless he considers it unnecessary 
and advises the Contractor accordingly, attend for the purpose of examining and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor’s 
to give such notice he shall if required by the Engineer-in-charge, uncover such work at the 
Contractor’s expense. 

iii. Company or Corporation officers concerned with the Contract shall have powers at any time 
to inspect and examine any part of the works and the Contractor shall give such facilities 
as may be required for such inspection and examination.  

CLAUSE  25 REMOVAL OF WORKMEN 

The contractor shall employ in and about the execution of the works only such persons as 
are skilled and experienced in their several trades and the Engineer-in-charge shall be at 
liberty to object to and require the Contractor to remove from the Works any person 
employed by the Contractors in or about the execution of the Works who in the opinion of 
the Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed upon, the Works 
without permission of the Engineer-in-Charge.  

CLAUSE 26 LAND OF BHEL 
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i) Land belonging to BHEL shall not be occupied by the contractor without the written 
permission of BHEL. 

ii) PERMANENT BENCH MARKS:- Where ever directed by the Engineer, the contractor shall 
provide permanent bench marks. Likewise any other levels or lines or points specifically 
required by the Engineer shall be built in. The contractor shall carefully protect and 
preserve such important mark during execution of the work. 

CLAUSE  27 CONTRACTOR TO KEEP SITE CLEAN 

The contractor shall keep the area of work clean and shall remove the debris etc. while 
executing day-to day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 
deposit them in places specified by the Engineer. The Contractor shall also demolish the 
entire hutment’s sheds, offices, etc. constructed and used by him and shall clean the debris. 
In the event of his failure to do so, the same will be arranged to be done by the Engineer 
and the expenses for the same shall be recovered from the contractor. 

CLAUSE  28 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN 

i. The contractor shall submit a quality assurance program containing the quality 
management and procedures that are proposed to be followed in the performance of the 
works during various phases. The quality assurance programs to be followed for the 
execution of the contract will be mutually discussed and agreed.  

ii. Within an agreed scheduled period after the LOI, the contractor shall submit a quality plan, 
detailing out the specific quality control procedure to be adopted for controlling the quality 
characteristics relevant to major activities to be undertaken. BHEL will approve the plan 
identifying the hold points for inspection. During the inspection, in case the materials are 
rejected, it shall be the responsibility of the contractor to furnish approved materials & 
removal of rejected material. The contractor shall be fully responsible for the proper 
execution of all quality plans and shall also perform all quality control activities, inspection 
and tests agreed with BHEL to demonstrate full compliance with the specification 
requirements. BHEL shall witness test/inspection, etc. as per the hold points indicated in 
the quality plans. Records of all field/Lab tests shall be furnished by the contractor as & 
when asked for by BHEL. All the records should be kept by the contractor in safe custody 
and should be handed over to BHEL upon completion of Project. Test on material samples 
(if required) shall be carried out at places approved by BHEL & at the expense of 
Contractor. 

iii. SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site, the 
contractor shall install testing equipment at site and shall ensure and certify the calibration 
of the equipment so installed and shall maintain the same in working order throughout the 
period of construction. The contractor shall also provide the necessary trained staff for 
carrying out such tests and using such equipment. List of equipment's with range shall be 
submitted by the bidder. 

CLAUSE  29 RESPONSIBILITY FOR CORRECTNESS & QUALITY OF WORK 

i) The Contractor shall be fully responsible for correctness & quality of his work to the entire 
satisfaction of BHEL. The work shall be executed in accordance with the directions, 
instructions, drawings and specification. If during the progress of work or supply of 
material, BHEL notifies in writing to the contractor that the contractor has constructed 
unsound or imperfect, or has supplied any material inferior in quality to that specified, the 
contractor on receiving details of such defects or  deficiency, shall at his own expenses, 
within such time as may be reasonably necessary for the purpose, alter, reconstruct or 
remove such work or part of work supply fresh materials as per standard specification and 
in case the contractor shall fail to do so, BHEL may on giving the contractor thirty days' 
notice in writing of his intention to do so, proceed to alter, reconstruct or remove such 
work or part of work at the contractor’s cost provided that nothing in this clause shall be 
deemed to deprive BHEL or affect any rights which he may otherwise have in respect of 
such defect or deficiencies and provided that such replacement shall be carried out by  
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BHEL within a reasonable time and at a reasonable price and as far as possible, to the 
same specification and under competitive conditions. If the completed work or any portion 
taken over is found to be defective or fails to fulfil the requirement of the contract, the 
engineer shall forthwith give the contractor notice setting forth particulars of defects or 
failure and the contractor shall make the defects good, or alter the same to make it comply 
with the requirements of contract. If the contractor fails to do so, within a reasonable time, 
BHEL may reject and replace at the cost of the contractor, the whole or any portion of the 
work, as the case may be, which is defective or fails to fulfil the requirement of the contract. 
In case of such replacement by BHEL, contractor shall be liable to pay to BHEL the extra 
cost, if any of such replacement delivered and / or erected as provided for in the original 
contract. Such extra cost and the damages being the ascertained difference between the 
prices paid by BHEL, under the provision above mentioned for such replacement and the 
contract price for the work so replaced and also to repay any sum paid by BHEL to the 
contractor in respect of such defective work. 

ii) If in the opinion of the contractor any work is insufficiently specified or required 
modifications, the Contractor shall refer the same in writing to the Engineer and obtain his 
instruction / approval in writing before proceeding with the work. If contractor fails to refer 
such instance, any excuse for faulty erection, for poor workmanship or delay in completion 
shall not be entertained. 

 

CLAUSE 30 DEFECT LIABILITY PERIOD/WARRANTY 

i) The warranty period/Defect Liability Period  for the work executed shall be for a 

period as mentioned in relevant clause of Special Terms & Conditions from the 

completion of total work envisaged under the scope.  
ii) In case of any deficiencies in the erection/ workmanship, which is detected before the 

expiry of the warranty period, the contractor on notification by BHEL shall rectify or remedy 
the defects at his own cost and provisions of this clause shall apply to the portions of the 
plant so replaced or renewed until the expiration of 6 months from the date of such 
replacement or renewal or the expiration of the original warranty period whichever is later. 
The repairs of the defective work shall be done by the contractor within a reasonable time 
to be decided mutually with the BHEL. If any defects be not remedied within a reasonable 
time, BHEL may proceed to do the work after giving 30 days' notice to the contractor at 
the reasonable price and debit the cost to the contractor, but without prejudice to any other 
rights which BHEL may have against the contractor in respect of such defects. The new 
warranty after repairs shall be for 6 months from the date of commissioning or original 
warranty whichever is later. 

iii) During warranty period the contractor shall be liable to repair, rectify or replace any defects 
that may develop in the works executed by them or their sub contractors arising from faulty 
workmanship. The contractor’s obligation against the above clause shall be limited at 
contractor’s option to replace or repair at contractors works or at site. All charges to remedy 
the defects shall be borne by the contactor. 

iv) The acceptance of the work by the engineer shall in no way relieve the contractor of his 
obligation under this clause. 

v) For Faithful performance during warranty period security money as mentioned under 
Security Deposit & return of Security Deposit Clauses under GTC shall be retain upto the 
expiry of Warranty period plus 3 months claim period. 

CLAUSE  31 PENALTY  

The total work under scope is to be completed within the contractual completion time. 
Required shutdown, site availability, clearances, approval, drawings free issue materials 
and other inputs in the scope of BHEL shall be made available to the contractor in time by 
BHEL. Delay in completion that may take place beyond contractual schedule OR any 
extension thereof for the reasons attributable to the contractor, shall be subjected to 
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imposition of penalty as mentioned below subject to a maximum ceiling of 10% of the total 
contract value. GST on penalty shall be charged extra. 
If originally stipulated contract period is upto 6 months -  @ 1% of the total 

contract value per week of delay or part thereof. 

 

If originally stipulated contract period is more than  6 months but less than or 

equal to 2 years  -  @ 0.5% of the total contract value per week of delay or part 

thereof. 

 

If originally stipulated contract period is more than   2 years  -  @ 0.25% of the 

total contract value per week of delay or part thereof. 

 
a) Total contract value for this purpose, shall be the final executed value exclusive of 

ORC (Over run compensation), Extra works executed on Manday rate basis, 
Suplementary/Additional items and PVC.  

CLAUSE 32 STATUTORY COMPLIANCES TO BE ENSURED BY THE CONTRACTOR 

a) Statutory Compliances are necessary. Non Compliances of statutory provisions may 

lead to cancellation of tender/blacklisting of contractor. The Contractor shall comply 
with all local, state and central laws, statutory rules, Regulations, etc, such as: the payment 
of wages Act, the Minimum Wages Act, The Workmen’s Compensation Act, The Employer’s 
Liability Act, The Industrial Disputes Act, The Employees Provident Fund Act, Employees 
State Insurance Scheme, The Contract labour (Regulations and Abolition) Act, 1970, 
Factory Act 1948, Maternity Benefit Act 1961, Equal Emolument Act 1976,M.P. 
ShramKalyanNidhiAdhiniyam 1982, Payment of Bonus Act 1963, Inter State Migrant Act 
and other Acts, Rules and Regulations for labour as may be enacted by the Government 
during the tender of the Contract and having force or jurisdiction at site. The contractor will 
be required to seek registration, if required, as per local laws. The contractor shall give to 
the local governing body, police and other concerned project site authorities all such notice 
(s) as may be required under law. 

b) The Contractor, in the event of the Contract engaging 20 or more workmen, shall obtain 
independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from 
the concerned authorities based on the certificate (Form V) issued by the Principal employer 
/ customer. 

c) The contractor shall produce the following Registers and forms before commencement of 
work, verification by the Executing Officer of the company. These are mandatory. 

Form XIII - Register of workmen employed by contractor (Rule 75). 
Form XIV - Employment card issued by contractor (Rule 76). 
Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 
Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 
Form XVII - Register of wages - cum Muster Roll (in case of weekly payment). 
Form XIX - Wage slip (Rule 78 (b)). 
Form XX - Register of deduction for damages or loss (Rule 78 (1) (a) (ii)).  
Form XXI - Register for fines (Rule 78 (1) (a) (ii)).  
Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  
Form XXIII- Register of overtime (Rule 78 (1) (a) (iii)).  
Form XXIV- Register to be sent by the contractor to  licensing Officer (Rule 82) (1).  

The contractor shall maintain the above neatly, completely and legibly for inspection by 
various statutory authorities and the company officials even at short notice. 

d) The contractor shall pay all taxes, fees, license charges which may be him or otherwise as 
deemed fit. 

e) The contractor shall make all arrangements and shall also meet all expenses in connection 
with his workmen’s qualification / re-qualification test(s) etc at site. 

f) The contractor shall pay all taxes, fees, license charges which may be him or otherwise as 
deemed fit. 
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g) The contractor shall make all arrangements and shall also meet all expenses in connection 
with his workmen’s qualification / re-qualification test(s) etc at site. 

h) All safety rules and codes are applicable to work shall be followed without any exception. 
i) The contractor shall arrange to provide guards and prominently display caution notices, in 

unsafe and hazardous area. 
j) The contractor shall be responsible for the provision of health and sanitary arrangements 

as described in the contract labour Regulations and Abolition Act, 1970. 
k) The contractor shall be responsible for safety precautions as may be required for safe and 

satisfactory execution of the contract. 
l) All safety rules and codes applied by BHEL shall be observed by the contractor and his 

workmen without exception. The contractor shall be responsible for the safety of the 
equipment/material and work to be performed by him and shall maintain all lights, fencing 
guards, signs etc. or other protections necessary for the purpose. Contractor shall also take 
such additional precautions as may be indicated from time to time by the Engineer, with a 
few to prevent pilferage, accidents, fire hazards etc. Suitable number of clerical staff 
watches and ward staff & storekeepers to take care of equipment, material, construction 
tools and tackles shall be posted at site by the contractor till the completion of the work. 
The contractor shall arrange for such safety devices as are necessary for this type of work 
and carryout the requisite site test of handling equipment, lifting tools, tackles etc. as per 
usual standards and practices. 

m) The contractor shall make his own arrangement for proper accommodation including 
adequate medical facilities for the personnel employed by him. 

n) The contractor will be directly responsible for payment of wages to his workmen. A pay-roll 
sheet giving details of all payments made to the workmen duly signed by the contractor’s 
representative be furnished to BHEL for record purpose. 

o) No idle labour charges will be admissible in the event of any stoppage of work resulting in 
the contractor’s workmen being rendered idle due to any reason at any time. 

p) The contractor shall furnish fortnightly labour deployment report indicating the classification 
and number of workmen engaged, date-wise and category-wise. Besides, the contractor 
shall also furnish progress reports on work at regular intervals as required by the Engineer. 
The contractor should maintain an Attendance Register against each work order in respect 
of the contract labourers deployed by him in that department. The contractor shall record 
the daily attendance of the workers. The register shall bear the daily signature of contract 
workers & contractor. The register shall at all the times of work, be available at the place 
of work/deptt. Attendance register shall be maintained in the format of Form No XVI as per 
CL (R&A) Central rules 1971 and available on CLC web page. If during any inspection, the 
attendance register is not found at the place of work, the contract is liable to be short 
closed/ terminated.  

q) The contractor should maintain a Wage Register against each work order in respect of the 
contract labourers deployed by him in that department.  Wage Register shall be maintained 
in the format of Form No. XVII/XVIII as per CL (R&A) Central Rules 1971 and available on 
CLC web page. The Wage Register shall be based on the Attendance Register as mentioned 
above. The Contractor shall issue Wage Slip to each contract worker, every month on the 
last day of the wage month. Wage slip shall be as per the CLC format available at CLC Web 
page. The Contractor shall pay wages not later than 7th of the succeeding month. The 
Wage Register shall bear the PF and ESI nos. of the workers.” 

r) The Contractor shall file the electronic return of PF/ ESI and submit proof of payment of 
both the employer’s and employees’ contributions every month. (PF has to be remitted by 
15th and ESI by 21st of the succeeding month.) Contractor shall submit the challan along 
with copy of a self-certified list of contract workers (bearing their names and PF/ESI no. 
and deductions made) for whom the contribution has been submitted by him for the said 
period. Such list shall be displayed in the notice board of the department. 

s) In the first month of the execution of work order the contractor shall provide uniform, shoes 
& helmet to his workers and provide an undertaking on this regard to the department and 
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the first bill shall be processed only on the production of the undertaking. In case of non-
compliance beyond second month the contractor shall be issued notice of termination of 
contract. 

t) The contractor has to ensure that the people deployed by them restrict their movement in 
the area earmarked for the project. For movement in area other than earmarked for project 
prior permission of BHEL Engineer is required. The contractor shall abide by all the rules 
and regulations of the BHEL Bhopal. 

u) Contractors shall submit following Certificate for each contract separately. 
v) “It is certified that PF Challans of the amount……………………. Pertains to my workers whose 

names are appearing in the wage sheet of the month…………………. And these workers are 
engaged in …………………… (Type of work) against work order no……………in…….. (Name of 
department). 

w) Contractor shall be responsible for making payment of wages before expiry of 7 days from 
the last day of wage period and to ensure disbursement of wages in the presence of the 
authorized representative of contract operating division who shall record under his 
signature at the end of entries in the register of wages in the following form.                                   
“Certified that the amount shown in column no……………… has been paid to workers    
concerned   in my presence on date…… at time…” 

x) Contractor shall distribute wage slip to his employee one day before the last day of the 
month. 

y) The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold 
valid certificates wherever necessary. The contractor shall deploy only experienced 
supervisory staff to carry out the construction & erection work and control his workmen. 
BHEL reserves the right to insist on removal of any employee of contractor. In the event of 
increasing or decreasing the category of workers, supervisors the contractor shall obtain 
the prior approval of BHEL’s site-in-charge.  

z) Contractor shall obtain complete bio-data of the labour, employment certificate and 
Antecedent verification in the prescribed form for each labour and supervisor engaged by 
him and shall submit the same to the Personnel Department / IR section through the 
contract executing officers before commencement of the work.  

aa) Non – compliance of any provisions under the act/ rule/instructions/guidelines shall make 
the contractor liable for penal action including termination of contract. 

bb) In case of medical emergencies faced by contract worker at work, medical facilities in the 
interest of the well-being of the worker shall be provided by BHEL. The decision of the 
doctors attending the emergency shall be final and binding. The cost incurred shall be 
deducted from the bills of the contractor. The Contractor shall complete the ESI formalities 
and BHEL shall submit claim of reimbursement of medical expenses to ESI. The amount 
reimbursed by ESI shall be paid back to the contractor. 

cc) In the event of any accident in respect of which compensation may become payable under 
the workmen’s compensation act VIII of 1923 whether by the contractor or by the company 
as principal employer, it shall be lawful for the company to retain out of monies due and 
payable to the contractor such sum or sums of money as may, in the opinion of the company 
shall be final in regard to all matter arising in this clause. 

dd) No work shall be done on Sundays or on other declared holidays of the company without 
the written permission of the company officer in-charge of the work. The contractor shall 
comply with the provisions of the Factories Act Rules framed there under if the same are 
applicable. 

ee) The contractor shall keep his work place clean and safe to avoid injuries to men and damage 
to finished products / equipment's. 

ff) On the occurrence of an accident, which results in the death of any of the workmen 
employed by the contractor or which is so serious as to be likely to result in the death of 
any such workmen, the contractor shall within 24 hours of the happening of such an 
accident intimate in writing to the company official in-charge of the work. 
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gg) The contractor shall indemnify the company against all losses or damages sustained by the 
company resulting directly or indirectly from his failure to give intimation in the manner 
aforesaid including the penalties or dues if any and become payable by the company, as a 
consequence of failure, the company to give notice under the workmen’s compensation act 
or otherwise confirm to the provisions of the said act in regard to such accident. 

hh) The contractor shall ensure adherence to all statuary requirements applicable to BHARAT 
HEAVY ELECTRICALS LIMITED, Bhopal. 

ii) The contractor shall ensure abidance by all the labour laws especially including contract 
labour (R & A) Act, payment of wages Act, workmen’s compensation act, minimum wages 
Act ESI Act and Provident Fund Act as amended from time to time 

jj) The contractor should engage only those labourers who shall be more than 18(eighteen) 
years of age. 

kk) The contractor shall provide the required safety equipment labours engaged by him. 
ll) Contractor shall issue “Employment Card” as per statute to all the labour and supervisors 

covered under the job work contract. 
mm) The contractor shall be responsible to settle any grievances of the labour deployed by 

him. 
nn)  Wage and Wage sheet: - Non receipt of payment from BHEL or any other unsettled issue 

with BHEL or any other entity shall not be a pre-condition for payment of wages. Complaints 
of short payments and non-payments of wages shall be viewed seriously and may result in 
cancellation of tender and penal action including blacklisting. Entry with pencil or blank 
spaces in wage sheet shall not be acceptable. If a contractor has two or more contracts, 
the name of a worker shall appear in only one wage sheet for a given period. Contractor 
shall make efforts to provide PF & ESI No of their workers on the wage sheet itself. 

oo) PF & ESI: - Contractors shall provide annual statement of PF to their workers to enable 
them to know their PF balance status. In case of change of contractor, the previous 
contractor shall immediately facilitate in filling of Form No 13 for smooth transfer of PF to 
the new Account. In case of termination of service of contract labour, Form No. 19 should 
be immediately filled by the contractor for settlement of PF dues. Before generating ESI 
No. for a contract labourer, the contactor should ensure that the labourer does not have an 
existing ESI nos. causing non continuity of insurance and thus denying benefits under the 
Act to the workers. 

pp) Bonus:-For contracts terminating before 30th Nov., contractors should pay the bonus 
before the final bill is cleared. 

qq) Leave:-In case of workers who have worked for 240 or more days in the preceding year, 
annual leave with wages @one day for every 20days worked and 07 Casual leave is to be 
provided. For all works contract labourers eight days paid holidays are to be provided in a 
year. 

rr) Overtime:-Maximum overtime permissible is 50 hours in a quarter. In case of overtime, 
contractor should ensure that payment is made at double the rate of normal wage. In case 
of working on Sunday, contractor should ensure that a weekly holiday is given to the 
worker. 

ss) Contribution to welfare fund:- Contractor should ensure that half yearly contribution to 
M.P. Labour Welfare Fund is deposited  [@30/-{by contractor} per person and @ Rs. 10/- 
{by worker}per person] . Many welfare facilities like student scholarship, distribution of 
notebooks at subsidised rates, monetary help for daughter's marriage widow pension, 
vocational training etc. flow from this fund. 

tt) Inspections: -   During inspection (by PF/ESI or Labour authorities), contractors should 
make themselves available for inspection of their records and cooperate with authorities 
and BHEL. Contractors should provide correct and complete information of their workers to 
all the authorities. They should keep all the registers and forms updated. 

uu) Uniform & shoes are to be provided necessarily to the contract labourers and this has to be 
ensured by the contractor. In case of non-compliance, bills will not be cleared/contractor 



BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL 

TOWNSHIP CIVIL MAINTENANCE DIVISION 

GENERAL TERMS & CONDITIONS 

NIT NO. TA/TCL/11/21-22 

 

Signature of Contractor                                         39                                                Signature of BHEL official                                       

 

shall be issued notice of Termination of Contract. Contractors should also ensure that their 
workers wear helmets and use necessary PPEs while at work. 

vv)  Supervision: - Contractor is required to supervise the work of his workers at workplace. 
If he is unable to do so, then he may deploy sufficient no. of supervisor who can supervise 
on his behalf. Contractor should provide at least one identified supervisor per shift for 
supervision of contract labour's work. All issues regarding discipline at the works like work 
allocation, early exit, snacks distribution etc. are responsibility of contractor's supervisor. 

ww) Contractor should get the police verification done in respect of his labourers. The 
contractor has to undertake personal liability for the conduct and character of his labourers. 
Contractor should provide C & A (character and antecedents) certificates from the Thana 
or else receipt of list files with Thana for Verification of C & A. This shall be required before 
the first bill is cleared. 

xx) Wages shall be paid through bank account for all contracts of 06 months or more duration. 
yy)  Contractor shall neither try to influence, chase or interfere into the working of BHEL officials 

nor engage BHEL employee or any other third person for the same. In case such incident 
does occur, it may lead to disqualification/debarring from the contract. Any contractor shall 
be debarred from consideration if any of his relations is working in the product/functional 
group in which the contract is being issued. 

zz) The contractor should follow the prevailing industrial / labour laws as amended from time 
to time and shall also take all safety measures required during the execution of this order. 

aaa) The contractor shall engage sufficient staff to maintain the required rate of progress 
and quality of workmanship. If unskilled workers are required to be engaged, the same 
shall be engaged, as far as possible, from local areas in which the work is being executed.  
Claim for idle labour/machinery due to non-supply of any material by BHEL or for any other 
reasons will not be entertained. During the continuance of this contract, the contractor shall 
have due regard to all local festival, religious events and other customs, in all his dealings 
with the local labour for the time being employed on or in connection with the work. 

CLAUSE  33 MATERIALS TO BE SUPPLIED BY THE BHEL 

i. Materials to be supplied by the BHEL are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue in respect thereof. The contractor shall be bound to procure them 
from the Engineer-in-Charge. 

ii. As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work and shall give his estimates of materials required on the basis of 
drawings/or schedule of quantities of the work. The Contractor shall give in reasonable 
notice of writing his requirement to the Engineer-in-Charge which shall be issued to him 
keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance 
with the agreed phased programme of work indicating monthly requirements of various 
materials.At the time of Submission of bills the Contractor shall properly account for the 
materials issued to him to the satisfaction of the Engineer-in-Charge, certifiy that balance 
of materials supplied is available at site 

iii. If cement is to be supplied by the BHEL, every cement godown shall be provided with two 
locks on each door. The key of one lock at each door shall remain with the Engineer-in-
charge or his representatives.  

iv. The contractor has to deposit empty cement bags to the departmental stores 

before submission of final bills.  

CLAUSE  34 MATERIAL HANDLING AND STORAGE 

i. The contractor shall make all arrangements to Load, unload, handle, transport and store 
all materials at site in proper manner (as approved by BHEL engineer) so as to avoid 
contamination and deterioration. The contractor shall make own arrangement for T & Ps 
including cranes. For storage, open space shall be given by BHEL and contractor shall make 
its own covered shed. The places at site where materials are to be stored shall be subject 
to the approval of the Engineer-in-charge. The store should have proper illumination, 
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record keeping and locking arrangements for safe custody of the materials. The store 
should be made before arrival of the materials at site. Adequate arrangement be made for 
material handling & storage taking due care against damages. 

CLAUSE  35 MATERIAL ISSUE, CONSUMPTION & RECONCILIATION 

It shall be the responsibility of the contractor to get the free issue materials (cement, 
reinforcement steel, structural steel or any other material etc.) issued from BHEL’s Store after 
proper documentation work. Loading transportation to work site, unloading and proper 
storage of material shall be done by the contractor at their own expense. Return of surplus 
material to store and return of scrap material to scrap yard shall be the responsibility of the 
contractor at their own expense. Proper method of accounting of steel, Tor steel, cement & 
scrap material be followed as per BHEL Procedure .The books of such accounting be offered 
for auditing by BHEL at pre-decided regular interval. The material Reconciliation statement 
should necessarily be enclosed with each running account Bills as well as Final Bill. Due to 
non-submission of material reconciliation statement with invoice the bill processing may get 
delayed for which the Total responsibility lies with the contractor. 

CLAUSE  36 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

1. The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the BHEL. 

1.1. All such materials to be provided by the Contractor  shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that 
the materials so comply. 

1.2. The contractor is expected to ensure all the payments towards applicable royalties paid to 
concerned authorities for different materials and also must submit the proof of payment 
as and when asked by the department. 

1.3. The contractor shall, at his own expense and without delay, supply to the Engineer-in-

Charge samples of materials to be used in the work and shall get these approved in 

advance. Any material brought to site in contravention of this condition shall be rejected 

forthwith and no payments shall be made. 

1.4. The Engineer-in-Charge shall within seven days of supply of samples or within such further 
period as he may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying 
with the specifications laid down in the contract.  

1.5. The Engineer-in-Charge shall have full powers to   require the removal of any or all of the 
materials  brought to Site by the Contractor from the premises which in his opinion are 
not in accordance with the specifications and in case of default, the Engineer-in-Charge 
shall be at liberty to employ at the expense of the contractor, other persons to remove the 
same without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Engineer-in-Charge shall also have full powers to procure 
other proper materials to be substituted for rejected material and in the event of the 
Contractor refusing to comply, he may cause the same to be supplied by other means. All 
costs which may attend such removal and/or substitution shall be borne by the Contractor. 

1.6. The Engineer-in-charge shall be entitled to have tests carried out as specified, in the 
Contract for any materials supplied by the Contractor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which Engineer-in-charge may require 
for the purpose. If no tests are specified in the Contract  and such tests are required by 
the Engineer-in-charge, the Contractor shall provide all facilities required for the purpose 
and the charges for these tests shall be borne by the Contractor only if the tests disclose 
that the said materials are not in accordance with the provision of the Contract. The cost 
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of materials consumed in tests shall be borne by the Contractor in all cases except when 
otherwise provided.  

1.7. In case of use of material not conforming to the specification in the work carried out by 
Contractor, the department shall have the right to reject it out rightly or accepted with 
suitable deduction.In case of acceptance with deduction the amount to be deducted shall 
be decided by the department/QDRC (Quality Deficiency Review Committee) and the same 
shall be the binding on the contractor. 

CLAUSE  37 CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS 

In the event of any claim or demand being made or action being brought against BHEL for 
infringement or alleged infringement of letter, patent  in respect of any machine plant, work or 
thing used or supplied by the  contractor under this contract or in respect of any method of using 
or working  by BHEL  of such machines, plant, work or thing, the contractor  will indemnify BHEL 
against  such claim or demand  and all costs and expenses  arising from or incurred by reason  
of such claim or demand. In case the equipment in such suit or proceedings is held to constitute 
infringement and the use of the equipment or part is prohibited, the contractor shall at his own 
expenses either procure for BHEL the right to continue using the equipment, modified it so as it 
becomes non-infringing or remove the equipment and refund BHEL price plus the transportation 
and installation cost thereof. 

CLAUSE  38 TO ENSURE SAFETY AT SITE 

i) If the contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipments or to carry out instructions issued by the authorized BHEL officials, 
BHEL shall have the right to take corrective steps at the risk and cost of the contractors. 

ii) The contractor shall ensure that no damage is caused to any person/any existence 
work/property of BHEL /other parties working at site. If any such damage is caused, it shall 
be the responsibility of the contractor to make good the losses and compensate the affected 
parties at his own cost. The contractor shall indemnify BHEL for any such eventuality. 

iii) The contractor shall take all reasonable care to protect the materials and the work till such 
time the plant/equipment has been taken over by BHEL/its customer. It will be the 
responsibility of the contractor to ensure safe lifting of the equipment to avoid 
damages/accidents. 

iv) In case of a fatal or disabling injury accident to any person due to lapses by the contractor. 
BHEL shall have the right to impose appropriate financial penalty on the contractor and 
recover the same from payments due to the contractor for suitably compensating the victim 
or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by 
BHEL. 

v) In case of any damage to property due to the lapses by the contractor, BHEL shall have the 
right to recover the cost of such damages from the contractor after holding an appropriate 
enquiry. 

vi) In case of any delay in the completion of a job due to mishaps attributable to lapses by the 
contractor, BHEL shall have the right to recover cost of such delay from the payments due 
to the contractor after notifying the contractor suitably. 

vii) If the contractor fails to improve the standards of safety in its operation to the satisfaction 
of BHEL after being given reasonable opportunity to do so. BHEL shall have the right to 
terminate the contract and get the job completed at the risk and cost of the sub-contractors. 

CLAUSE 39   STRIKES AND LOCKOUTS 

a) The contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of contractor’s workmen resorting to strike or the contractor resorting 
to lockout and, if the strike or lockout so declared is not settled within a period of one month, 
BHEL shall have the right to get the work executed employing its own men or through other 
agencies or both. The cost incurred by BHEL in this regard shall be recovered from the 
contractor. 

b) For any purpose whatsoever, the employees of the contractor shall not be deemed to be in 
the employment of BHEL. 
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CLAUSE  40 SETTLEMENT OF DISPUTES 

i) Except as otherwise specifically provided in the contract all disputes concerning questions 
of fact arising under the contract shall be decided by the engineer subject to a written 
appeal by the contractor to the engineer, whose decision shall be final to the parties hereto. 

ii) Any disputes or differences including those considered as such by only one of the parties 
arising out of or in connection with the contract shall be to the extent possible settled 
amicably between the parties. 

iii) If amicable settlement cannot be reached then all disputed issues shall be settled by 
arbitration as provided in relevant clause. 

CLAUSE  41  

(A) ARBITRATION 

i. All disputes between the parties to the Contract arising out of or in relation to the Contract, 
other than those for which the decision of the Engineer in the Contract or any other person 
is expressed to be final and conclusive, shall after written notice by either party to the 
contract to the other party, be referred to sole arbitration of the General Manager or his 
nominee. The Arbitration shall be conducted in accordance with the provisions of the Indian 
Arbitration and Reconciliation Act, 1996. 

ii. The parties to the Contract understand and agree that there will be no objection that the 
General Manager or the person nominated as arbitrator had earlier in his official capacity 
directly or indirectly dealt with the matters to which the Contract relates or that in the 
course of his official duties had expressed views on all or any of the matters in dispute or 
difference. The award of the arbitrator shall be final and binding on the parties to this 
contract. 

iii. Work under the contract shall be continued by the contractor during the arbitration 
proceedings, unless the matter is such that the work cannot possibly be continued untill 
the dispute or differences are settled by the arbitration and save as those which are 
otherwise expressly provided in the contract. 

iv. The arbitration proceedings shall be held at Bhopal. The jurisdiction of courts for these 
proceeding shall be at Bhopal. 

(B) CONCILIATION 

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, 
question or disagreement arising in connection with construction, meaning, operation, 
effect, interpretation or breach of the agreement, contract or the Memorandum of 
Understanding (delete whichever is inapplicable), which the Parties are unable to settle 
mutually), arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee to be appointed by 
competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be 
included in the BHEL Panel of Conciliators.  
2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable 
to both the parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof.  

CLAUSE  42 TOOLS, TACKLES & EQUIPMENTS 

i) It shall not be obligatory on the part of BHEL to supply any tools and tackles. 
Depending upon availability, possibility, BHEL tools & equipment may be made available 
to the contractor on payment of hire charges as mentioned in Annexure C of Price Schedule. 
In case BHEL is unable to issue such equipment due to non-availability, it is the 
responsibility of the contractor to arrange such equipment from outside & hire & other 
charges shall be borne by the contractor. 
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ii) All the properties/equipment/components of BHEL loaned with or without deposit, to the 
contractor shall remain the properties of BHEL. The contractor shall use such properties for 
the purpose of execution of this contract. All contractors shall return them in good 
conditions as and when required by BHEL. In case of non-return, loss, damaged, repairs, 
etc., cost thereof, as may be fixed by the Engineer, will be recovered from the contractor. 

iii) ROYALTY – Royalty for equipment's supplied shall be borne by the contractor and nothing 
extra on this account shall be paid to him by BHEL. 

iv) The contractor shall arrange at his own expenses all tools, plants &equipments (T & P) 
required for execution of the work except the item listed in Schedule "C" which will be 
given to him on hire by BHEL at the rates shown in that Schdule.All tools & Tackles, 
handling facilities, plant & machinery and consumables required for satisfactory execution 
of the job will have to be arranged by the contractor free of cost. All measuring 
instruments, tools and tackles should be tested periodically and the contractor shall also 
produce necessary certificate and proof of having tested & calibrated from certified 
agencies. Only instruments calibrated with in last one year from the date of use shall be 
used at site. List of tools, tackles & equipment's of reputed manufacturers with proper Test 
/Calibration Certificates to be arranged by the contractor at his own cost is given below 
but not limited to this (only for guidance) :  

(A)  Electrical Tools / Instruments 

i) Cable jacks & spindle, cable rollers, supporting stand for cable drums, electrician’s tool kit, 
jointing / termination kit(s) and fitter tool kit etc. 

ii) General tools e.g. screw drivers, testers, pliers, spanners, test lamp, feeler gauges, 
hydraulic and manual crimping tool kit etc. 

iii) Safety hand lamps, fuses, bulbs, switches and cables, test lamp, field telephone and buzzer 
sets, and walkie – talkie set etc. 

(B) Mechanical Tools, Instruments (as per requirements). 

i) Welding Machines, generator sets with cables etc. Gas cutting sets, gas-brazing sets, 
heating torch, soldering irons, regulators, hoses, etc. 

ii) Hand trolleys, mobile equipments, Trailor, Transport vehicles, hydraulic and screw jack, 
pipe and torque wrenches, wooden sleepers, manila ropes, chain pulley block, slings and 
D’shackles, eye bolts, lifting tackles and equipments. 

iii) Hand grinding machines, bench grinder, and bench vice, pipe vice, Base Mounted Drill 
Machines, Grinding wheels and Hand Drill Machine. 

iv)Grinding Machine for fabrication works, drill machines, drill bits, taps and die set, reamers, 
hammers, files, punches, scrappers, screw drive sets, pliers, hacksaw and blades, chisels, 
Allen key sets, spanners, measuring tapes and Scales. 

v) Spirit level, straight edge, dial gauge and precision level gauge, etc. 
vi)Other test equipments as required for testing and commissioning of the project shall have 

to be arranged by the contractor.  
(C)  Civil Engineering Equipment 

Earth moving equipment -Excavators (various sizes), Bulldozers Equipment for hoisting & 
lifting – 
1. Tower 
2. Builder’s hoist 
3. Hydra 

  Equipment for concrete Work - 
1. Concrete batching plant 
2. Concrete pump 
3. Concrete transit mixer 
4. Concrete mixer (diesel) 
5. Concrete mixer (electrical) 
6. Needle vibrator (electrical) 
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7. Needle vibrator (petrol) 
8. Table vibrator (Electrical Petrol) 
Equipment for building work 
1. Block making machine 
2. Bar bending machine 
3. Bar cutting machine 
4. Wood thickness planer 
5. Drilling machine. 
6. Circular saw machine 
7. Welding generators 
8. Welding transformer 
9. Cube testing machines 
10.M.S. pipes 
11.Steel shuttering 
12.Steel scaffolding 
13.Grinding/polishing machines 
Equipment for road work- 
1. Road rollers 
2. Bitumen pavers 
3. Hot mix plant 
4. Spreaders 
5. Earth rammers 
6. Vibratory road rollers 
Equipment for transportation- 
1. Tippers 
2. Trucks 
Pneumatic equipment 
1. Air compressor (diesel) 
De-watering equipment - 
1. Pump (diesel) 
2. Pump (Electrical)   
Power equipment 
1. Diesel generators 
(Any other plant/equipment) 

CLAUSE  43 DISMANTLED MATERIAL COMPANY/ CORPORATION PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as Company’s/Corporation property and such materials shall be 
disposed off to the best advantage of Company’s/Corporation according to the instructions in 
writing issued bythe Engineer-in-Charge. 

CLAUSE  44 FACILITIES TO BE PROVIDED BY BHEL 

Construction Office & Store: Depending upon the availability and requirement, the space 
for construction of office and stores shall be provided free of cost to the contractor. Before 
finally leaving site, all shed etc. have to be dismantled/ removed and the site left shall be 
clean and tidy. The land allocated shall be vacated and handed over to the owner. 
Establishment of Site Office – Contractor shall make its own office at site. He will be 
required to maintain good office at site with necessary infrastructure and staff. The contractor 
should have a mobile phone, Computer System with Printer & UPS.  
Electricity: The contractor shall submit to the Engineer within 30 days from the signing of 
Contract Agreement his electrical power requirement. The contractor shall be provided with 
supply of electricity at one point in the project site free of charge for the purpose of contract 
execution except for fabrication work which shall be charged as per Annexure C of Price 
Schedule. The contractor shall make his own further distribution arrangement. All temporary 
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wiring must comply with local regulations and will be subject to Engineer,s inspection and 
approval before connection to supply. The arrangement of the Luminary shall be the 
responsibility of the contractor. The proper illumination at work site is the responsibility of 
Contractor. 

 Water: Supply of water will be made available free of charge for the construction purposes 
and drinking purposes at an agreed single point in the site. Any further distribution will be 
responsibility of the contractor. Further distribution to other points at work site or to his office 
shall be the responsibility of the contractor. The contractor will made their own arrangement 
for storage of water of inadequate capacity for curing of pre-cast concrete structures, 
construction & general curing. Due to scarcity of water all over Bhopal the contractor shall 
comply with all measures as suggested by Engineer-in-charge to avoid wastage of water. 
Residential Accommodation: Upon award of work the contractor shall apply for allotment 

of residential accommodation for their personnel who is going to be posted at site for 

execution of the work. Subject to availability with BHEL & as permitted under rule, the 

residential accommodation may be made available on chargeable basis including electricity 

charges, water charges & other Charges etc. The Contractor shall abide by the rules, 

regulations of quarter allotment, cancellation, and possession/vacation. In case BHEL is 

unable to provide this facility, the contractor has to make his own arrangement at his own 

expense. 

 

CLAUSE 45 CONSUMABLES 

The contractor shall arrange & provide all consumable items of best quality in adequate 
number / quantity as per specifications required for day-to-day working for satisfactory 
completion of the work at his own cost. The material so supplied shall be of best quality 
according to the specification. 

i. Soldering and brazing alloy, flux, various types of welding electrodes, filter materials 
etc. 

ii. Industrial and welding gases like oxygen, acetylene, compressed air, water, etc. 
iii. Kerosene, rust removing liquid, cleaning cloths, chemical liquid for pickling, CTC, xylol, 

thinner, cotton wastes, jointing compounds, M-seal, Teflon tapes, engineers blue, 
adhesive tapes etc. 

iv. Clamps, GI Wires, bolts, nuts and washers as required. 
                All other consumable materials mentioned in tender specification in respective section 

and necessary for completion of work.  
      

SAFETY MEASURES 

 

 The following are a few safety measures suggested while carrying the work. 
However all the items of work should be carried out in safe working manner taking 
all precautions. 

 Proper and necessary precautions shall have to be taken wherever the work 
involves breaking of reinforced cement concrete slab and dismantling of brick work. 
These items of work will have to be carried in the presence of the Engineer-in-
charge. 

  Proper and necessary scaffolding is to be erected wherever dismantling of brick 
work is carried out at height more than 1.80 M 

 Reinforced cement concrete slab should be dismantled parallel to the main 
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the 
supporting wall shall be cut or removed until the supporting slab is demolished. 

 The contractor shall keep supply all safety equipment like safety boots, goggles, 
helmets and safety belts, to all the workers. 
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  The contractor shall keep a supervisor always at work site. 
 Power shut down shall be taken before commencement of the work wherever power 

cables are running. 
  Proper and necessary scaffolding and ladders are to be used for carrying out all 

types of works. 
 The contractor shall provide safety nets to the work force during the execution of 

work at height of more than 3 meters and as directed by the engineer in charge. 
 The contractor shall take all necessary safety precautions and arrange for 

appropriate appliance to its authorized officials to prevent loss of human lives, 
injuries to personnel engaged and damage to property. 

 The Contractor shall provide to the work force and ensure the use of the following 
personnel Protective Equipment as found necessary and as directed by the 
authorized BHEL Officials. 

I. Safety Helmets conforming to IS: 2925: 1984 
II. Safety belts  conforming to IS: 3521: 1999 

III. Safety shoes conforming to IS: 1989:PART 2:1986 
IV. Eye, and face protection devices conforming to IS: 8520:1977. 
V. Hand and body protection devices conforming to IS: 6994 - 1973 and IS 8519: 

1977, IS: 8807-1978. 

 
 

 
SAFETY IN CIVIL ENGINEERING WORKS  
 

o While working at heights, a safe foot holds and hands holds should be provided. 
o No loose material should be allowed to remain in the vicinity of persons working 

at heights due to which they may inadvertently loose their balance and fall 
down. 

o Wherever, it is reasonable practical, workers should be made to use safety 
belts. 

o Ladders, crawling ladders and crawling boards are to be provided if a person 
has pass across or work on or from any material liable to fracture under his 
weight and cause him to fall more than 1.98 metres. 

o In considering whether a material is likely to fracture beneath a person’s weight, 
regard must be had to any additional weight he may be carrying or supporting. 

o Ladders crawling boards etc., to be securely supported and if necessary secured 
to prevent slipping. 

o Guard rails, coverings or other suitable means may be used to prevent person 
stepping on to fragile material, while working or passing near it if such material 
is likely to fracture under his weight and cause him to fall more than 1.98 
metres. 

o While working on sloping roofs, suitable, crawling, boards or crawling ladders 
should be used.  These crawling ladders should be properly supported and 
securely enhanced to the sloping surface or the roof ridge. 

o Suitable and sufficient means are to be provided to prevent fall of articles from 
a sloping roof. 

 

DEMOLITION: 

 
 Safe access should be provided to every place at which any person has to work.  

Scaffolds should be provided for all work. 
 Shoring or either steps are to be taken to prevent accidental collapse of the building 

or part of the building being dismantled.  
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 Similar precautions are to be taken against collapse of any adjacent building, if this 
would involve danger. 

 No steel work or iron work is to be cut or released unless precautions are taken to 
avoid danger from sudden twist, spring or collapse. 

 No framing is to be removed unless all practicable steps are taken to avoid collapse 
of the structure. 

 Demolition work is to be placed under the supervision of a competent person 
experienced in demolition work. 

 

EXCAVATIONS: 
 
 Barriers are to be provided round excavations, shafts, pits and opening into which 

persons can fall a vertical distance of 1.98 metres.  These barriers are to be as 
close as practicable to the edge of the excavations and are to be erected as soon 
as practicable after excavating begins.  They are to be maintained in position 
except when necessarily removed for the access of persons or materials. 

 Adequate and suitable timbering should be used to prevent danger from falls or 
dislodgement of sides of excavations etc., or materials adjacent to it. Timbering 
is to be done as early as practicable in the course of work. 

 No person should be allowed to work in any excavation.  Shaft or tunnels after 
explosives have been used in or near it, in a manner likely to affect stability, until 
a thorough examination has been made by a responsible person. 

 No person should be allowed to work in any excavation, Shaft or tunnels after an 
unexpected fall of work rock, earth or other material or after substantial damage 
to timber or other supports, unless the part concerned is thoroughly examined 
by a responsible person declared safe.  

 No material should be placed near the edge of the excavation so as to endanger 
persons below.  No load should be placed or removed near the edge of an 
excavation etc., where it is likely to cause the collapse of the side of the 
excavation and so endanger to any person. 

 If excavation is likely to affect the security of another structure (permanent or 
temporary) steps must be taken to safeguard persons employed from possible 
collapse of that structure. 

 Means of reaching a place of safety is to be provided, when there may be danger 
from rising water or eruption of water or materials. 

 Means to prevent over running are to be taken when vehicle is used to tip material 
into pit or excavation or over the edge of embankment or earth work. 

 

LADDERS: 
 

 Ladders to be used should be of good construction, of a suitable and sound material 
of adequate strength.  

 Ladders with missing or defective rungs should not be used.  
 Wooden stiles or sides and wooden rungs should have grain running length wise.  
 Rungs should be properly fixed to the sides. 
 Ladders standing on a base are to be equally and properly supported on each stile 

or side. 
 Ladder standing on a base to be securely fixed near its upper resting place, if such 

fixing is impractical the ladder must be fixed at or near its lower end.  If this is also 
impracticable a person, must be stationed at the feet of the ladder to prevent it 
from slipping.  

 Ladder should not be placed on loose bricks or loose packing. 
 Except when there is an adequate handle, ladder must rise to a height of a least 3 

feet 6 inches (1.00 Mtr.) above the landing place or above the heights rung reached 
by the feet of persons using the ladder. 
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 Space at each rung to be sufficient to provide adequate foot hold.  
 Openings in landing places through which ladders pass should be as small as 

practicable.  
 Folding steps ladders should have level and firm footing and should not stand on 

loose bricks or other loose packing. 
 

SCAFFOLDS: 

 

 Materials used for scaffolds should be of sound and adequate strength.  
 The timber used should be suitable quality, good condition, bark complete stripped 

off, and without paint or other treatment which would prevent defects from being 
easily seen. 

 Timber and material with projecting nails should not be used.  
 Metal parts should be of suitable quality, in good condition, free from corrosion or 

other patent defects likely to affect strength. 
 Defective parts or materials should not be used and no defective ropes or bonds 

should be used.  
 Standards or upright should be vertical or slightly inclined towards the building or 

other structure, where practicable and to be sufficiently close to ensure stability. 
 Displacement or sinking of standards or uprights to be prevented either by 

provision of base plates or either adequate means.  
 Ladders used as uprights to be adequate strength secured to prevent slipping and 

so placed that the two stiles of sides of each ladder are evenly supported. 
 Ladders are to be horizontal, as nearly as possible and should be secured to 

standards or uprights by efficient means. 
 

WORKING PLATFORMS:  

 
 All working platforms should be closely boarded, planked or plated.  
 Boards should be of sufficient thickness having regard to the distance between 

 putlogs other supports. 
 All boards should be at least 51 mm thick and 210 mm wide. 
 Boards should rest securely and evenly on their supports.  Each board should have 
at least three supports unless the thickness and the distance between the supports 
are such as to present on due or unequal staging when, supported on the two 
pipes.  

 No board should project beyond for more than four times its thickness, unless 
secured to prevent tipping. 

 No board should project to an extent which makes it unsafe having regard to its 
thickness and strength and the weight likely to be on it. 

 The platforms should be of adequate width to give sufficient working space. 
 The platforms should extend at least 600 mm. beyond, the end of wall or working 

face if work is being done at that end of the wall of face. 
 
 The platforms should have guard rails to a height of between 920 mm and 1150 

mm. above the platform or any raised part of it. 
 The platforms should have toe-boards high enough to prevent falls of persons, 
tools and materials, with a minimum height of 15.5 mm. space between the     toe-
boards and the lowest guard rail should not exceed 760 mm. guard rails and toe-
boards should be on the inside of uprights unless there is some other means of 
preventing their outward movement.  

 Guard rails and toe-boards should always remain in position except when removal 
is necessary for the access of persons or materials, or other necessary purposes 
of the work.  
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SAFETY NETS AND BELTS: 

 

 If all or any of the above requirements is not practicable, resources may be taken 
to use suitable safety belts or nets to prevent persons falling from heights of 
1.98 metres and above.  

 Safety belts when used should be attached continuously to suitable and fixed 
anchorages.  

 Safety nets should be maintained in all positions necessary to protect persons at 
work, except in so far as they have to be temporarily removed for the passage 
of materials or for any other purposes.  

 

LIFTING TACKLES/CRANES: 

 

Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking 
all necessary care to prevent accidents. 
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          ANNEXURE – “A” 

CONTRACT 

(To be issued in appropriate valid non –judicial stamp paper issued from State of  

Madhya Pradesh 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 20…. Between 

BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a 

Company incorporated under the Companies Act 1956, having its registered office at BHEL 

House, Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

 AND 

………………………………………………………………………………………………………………………………………………………

……………………………………… (here-in-after called the `Contractor’) of the SECOND PART. 

 

WHEREAS   M/s ……………………………………………………… state that they have acquired and possess 

extensive experience in the field of 

………………………………………………......................................... and whereas in response to an 

Invitation to Tender No……………............ dated ………… issued by BHEL for the execution of 

……………………….. the Contractor submitted their offer dated………………. And whereas BHEL has 

accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 

No…………… dated………....... Read with the reference cited therein. 

 

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as 

follows: 

That the Contractor shall execute the work of ………………………… ………………………………….……………… 

and more particularly described in Tender specification (hereinafter called the said works) in 

accordance with and subject to terms and conditions contained in these presents, Instructions 

to Tenderers, General Conditions of Contract, Special Conditions, annexures, Letter of Intent 

dated ……………… and such other instructions, drawings, specifications given to him from time 

to time by BHEL. 

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 

securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 

…………………………………………………………………) towards satisfactory performance and completion of 

the Contract. 

The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a 

sum of Rs…………….. (Rupees……………………….. ………………………….) executed by 

………………………….Bank in favour of BHEL towards Security Deposit valid up to…………………..(The 

Contractor has furnished to BHEL an initial Security Deposit of Rs………..  
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in cash /Approved Securities/BG for Rs………. And has agreed for recovery of the balance 

security deposit by BHEL………… @ 10% of the value of work done from each running bill till 

the entire security deposit is recovered). 

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the contractor fails to obtain such 

extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs…… 

from the bills in one instalment and the Contractor further agrees that failure to extend the 

validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified 

above shall constitute breach of contract.  In addition to above BHEL shall be entitled to take 

such action as deemed fit and proper for recovering the said sum of Rs………….. 

That in consideration of the payments to be made to the contractor by BHEL in accordance 

with this Agreement the Contractor hereby convenience and undertakes with BHEL that they 

shall execute, construct, complete the works in conformity, in all respects, with the terms and 

conditions specified in this Agreement and the documents governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 

character of the works to be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the entire 

satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time 

schedule, the time of completion being the essence of the Contract. 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him 

during the progress of the said works such sum as determined by BHEL in accordance with 

this Agreement. 

That this Agreement shall be deemed to have come into force from the date on which the 

letter of intent has been issued to the Contractor. 

That whenever under this contract or otherwise, any sum of money shall be recoverable from 

a payable by the Contractor, the same may be deducted in the manner as set out in the 

General Conditions of Contract or other conditions governing this Agreement. 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other 

duties on material obtained for execution of the said works shall be borne and paid by the 

Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income 

Tax under Section 194(C) of the Income Tax Act, 1961. 

 

That BHEL shall be further entitled to recover from the running bills of the contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 

consumables supplied by BHEL, hire charges for tools and plants issued (where applicable) 

and any other dues owed by the contractor. 
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That it is hereby agreed by and between the parties that non-exercise, forbearance or omission 

of any of the powers conferred on BHEL and/or any of its authorities will not in any manner 

constitute waiver of the conditions here to contained in these presents and the liability of the 

Contractor with respect to compensation payable to BHEL or Contractor’s obligations shall 

remain unaffected. 

 

It is clearly understood by the between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 

letter of intent shall prevail. 

The following documents:-  

             (a) Invitation to Tender No……………………………. and the documents specified therein 

             (b) Contractor’s Offer No……………….. date…………… 

             (c)  Letter of Intent No…………………. date …………….. 

             (d)  …………………………………………………………… 

shall also form part of & shall govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence 

of: 

 

         (CONTRACTOR)  

    to be signed by a person holding a valid Power of Attorney 

 

 

      For and on behalf of  

     Bharat Heavy Electricals Ltd, Bhopal 

     WITNESS: - 

1. …................................. 

2. ................................... 
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ANNEXURE – “B” 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 

(To be issued in appropriate valid non-judicial stamp paper of appropriate value) 

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri 

Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ……………………… (hereinafter called “the 

said Contractor (s)” from the demand, under the terms and conditions of the Agreement dated ……………….. 

made between BHEL and ………… for ………………………. (hereinafter called “the said Agreement”) of Security 

(name of work) deposit for the due fulfilment by the said contractor(s) of the terms and conditions 

contained in the said Agreement, on production of a bank guarantee for Rs………………… (Rupees 

…………………………………………… …………….Only) We ………………………………………….............. at the               (indicate 

the name of the Bank) 

(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and 

amount not exceeding Rs……… ....................... .................... against any loss or damage caused to or 

suffered or would be caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of 

any of the terms or conditions contained in the said Agreement. 

We, ……………………………………........... do hereby undertake to pay the amounts due and payable  

    (indicate the name of the Bank) under this guarantee without any demur, merely on a demand from 

BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused to 

or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said Agreement.  

Any such demand made on the bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs……………………………………………….. 

3. We, ………………………………………………………… undertake to pay to BHEL any money so demanded 

           (indicate the name of the Bank) 

notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under these presents being absolute 

and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

   We …………………………………………………... further  agree  that  the  guarantee  herein contained  

         (indicate the name of the Bank)   shall remain in full force and effect during the period that would be 

taken for the performance of the said Agreement and that it shall continue to be enforceable till all the 

dues of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or 

discharged or till BHEL certifies that the terms and conditions of the said Agreement  have been fully and 
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properly carried out by the said Contractor(s) and accordingly discharges this guarantee.  Unless a demand 

or claim under this guarantee is made on us in writing on or before ………………….. we shall be discharged 

from all liability under this guarantee thereafter. 

 

We ………………………………………………… further  agree  with  BHEL that BHEL shall have the fullest 

(indicate the name of the Bank) liberty without our consent and without affecting  in any manner our 

obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear or enforce any of 

the terms and conditions relating to the said Agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said Contractor(s) or for any forbearance, 

act or omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or by any such 

matter or thing whatsoever which under the Law relating to sureties would, but for this provision, have 

effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s) 

/ Supplier(s). 

We, ……………………………………………………. lastly  undertake not to revoke this guarantee during its  

 (indicate the name of the Bank) currency except with the previous consent of BHEL in writing. 

 

Dated ………. Day….. of 201 

       For ………………………….. 

       (indicate the name of the Bank) 

 

Witness: 

1.  -------------------------    2 ------------------------ 

Note :   The above format is drawn upon the model form jointly evolved by the Reserve Bank of India, 

the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated by Indian 

Banker’s Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations 

are acceptable. 

To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is 

executed which is to be certified by the Notary Public or any other competent officer of that state.  
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  ANNEXURE “C”                 

 

LIST OF CONSORTIUM BANKS 

1. State Bank of India  

2. ABN Amro Bank N.V.  

3. Bank of Baroda  

4. Canara Bank 

5. Citi Bank N.A. 

6. Corporation Bank 

7. Deutsche Bank 

8. HDFC Bank Ltd. 

9. The Hong Kong and Shanghai Banking Corporation Ltd. 

10. ICICI Bank Ltd. 

11. IDBI Ltd. 

12. Punjab National Bank 

13. Standard Chartered Bank 

14. State Bank of Travancore 

15. State Bank of Hyderabad 

16. Syndicate Bank 
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          ANNEXURE “D” 

 

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of Madhya Pradesh) 

 

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s.    , having its registered office at,                                        

has taken the contract for tender NO…………………………………………………………….. & Contractor’s Offer 

No..………………..but the sub-contractors have also to obtain licence under the contract Labour (Regulation 

& Certificate under Form-V of the said rules (wherever applicable). 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s Bharat Heavy 

Electricals Limited, Bhopal has agreed to issue certificate in Form-V (if applicable) in respect of the sub-

contractor mentioned below. M/s ……………………………., therefore, undertake to fully indemnify the M/s  

Bharat Heavy Electricals Limited, Bhopal from any financial implication whatsoever that may arise due to 

the grant of certificate in respect of sub-contractors of (name of the contractor in Form-V under contract 

Labour (Regulation & Abolition) Act. 1970 and its rules. 

 

1. 

2. 

3. 

 

Contractor 
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SPECIAL TERMS & CONDITIONS 
NIT NO. TA/TCL/11/21-22 

 

NAME OF WORK:- FENCING WORK WITH RCC POSTS & FIXING OF MS GATES 

IN BHEL TOWNSHIP, BHOPAL. 

   

(Note: The special terms and conditions given here supersede the relevant terms & 
conditions given in Genereal Terms and Conditions.) 

1.0 INTRODUCTION 

1.1 This section of the tender defines the scope of the contractor’s work other than as 
specified in the Technical Specifications. The requirement and conditions mentioned 
in this section are in addition to what are stated in “Instructions to Tenderers”, 
”General terms and conditions” & “Technical Specifications”. 
Brief Description of Project site: - The project site is located inside BHEL Bhopal 
Township. BHEL, Bhopal is located approximately 8 km from Bhopal Railway 
Station. Nearest Airport is Raja BhojAirport located at a distance of 20 km from 
BHEL Bhopal. 

1.2      The bidders are advised to take into account all factors and any fluctuations in the 
market rates etc having effect on prices. No delay will be accepted and no claim 
will be entertained on this account after acceptance of the tender or during the 
currency of the contract. It is advisable that the bidders visit the site prior to bid 
submission for proper assessment of site and its working condition. 

2.0   SCOPE OF WORK -   

2.1 For detail scope of work refer Annexure-I of Price Schedule.    

          Note:-The above scope & dimension are tentative & may undergo some changes 
based on BHEL final requirement. Based on BHEL requirement, the work of similar 
nature may be executed at places other than specified above inside BHEL Township.  

2.2 The scope shall include all associated & enabling works including the cost of all 
materials, tools & tackles and labours except for items provided by BHEL free of 
charge or on chargeable basis as mentioned in the Schedule. 

2.3 The contractor would be required to deploy adequate resources (men, machines 
and materials) in time for meeting the time schedule. If BHEL, at any stage, feels 
that resources deployed by the contractor needed augmentation, the same shall 
have to be done by the contractor.  

2.4 Hence, bidders are advised to acquaint themselves about the site conditions fully 
& understand the requirement of the tender and quote accordingly.No, extra claim 
or compensation shall be entertained on account of lack of knowledge about the 
site conditions. 

2.5 In case of unsatisfactory performance by the contractor, BHEL reserve the right to 
short close the contract at any stage and get the balance work executed through 
other agency at contractor’s risk & cost by giving a written notice to the contractor 
without invalidating the other provisions of the contract.  

3.0     COMPLETION SCHEDULE: 

3.1    On intimation by BHEL through Fax or E-Mail for issue of LOI, the contractor has to 
make initial mobilisation of his materials, resources and work force so as to 
commence the work within 20 days of issue of LOI or as stipulated in LOI, however 
contractor has to complete all agreement formalities within 15 days from the issue 
of LOI. Further mobilisation of fresh resources and augmentation of existing 
resources shall be done in consultation with BHEL in all the areas as covered in 
scope of work.  

3.2   The total contract duration is 10 (Ten) months from the date of commencement as 
stipulated in LOI/Work Order.  

3.3 Periodic review shall be undertaken to monitor the progress of work.  
3.4 BHEL reserves the right to take remedial action as deemed fit including 

engaging other agency for completion of part or full of the contract 

awarded at contractor’s risk & cost in case progress of work found to be 

unsatisfactory during intermittent review of progress. For invoking this 

clause BHEL shall issue a notice in writing to the contractor for expediting 

the progress of work suggesting measures to be taken up by the 
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contractor. In case of failure on the part of contractor with respect to 

compliance of suggested measures within time frame specified in the 

notice (in general it is 15 days) BHEL shall be free to undertake works 

(part/full) at contractor's risk & cost. 

     4.0     PRICE SCHEDULE: 
4.1 Please refer to the Price Schedule. Price bid should be submitted strictly as per the 

enclosed price schedule. Any deviation w.r.t. price schedule is not acceptable and 
the offer having deviation is liable to be rejected. Rates quoted by the bidder 

against schedule items shall remain firm & no variation whatsoever shall 

be allowed. 

(Pl read instruction carefully given in the price schedule before filling up). 
4.2     The description of item contained in price schedule may not be elaborate. 

For more clarity about the scope, this should be always read in conjunction 

with the Technical Specifications.  

5.0     TAXES AND DUTIES: 
5.1 Price quoted is inclusive of all taxes / Duties / Royalties applicable except GST. 
5.2 GST (as applicable) shall be payable additionally to the contractor at actuals at the 

rate prevailing at the time of execution against submission of GST registration no 
and production of documentary proof of payment of GST to the concerned Govt. 
Deptt. (as applicable). 

5.3 No claim shall be admissible on account of upward or downward revision in rate of 
existing taxes & duties (except GST as applicable) subsequent to bid submission. 
However, if any new taxes & duties are introduced subsequent to bid submission 
and during the currency of the contract including its extension if any for the reasons 
not attributable to the contractor, the same shall be reimbursed at actual against 
documentary evidence of remittance by the contractor. In case the contract period 
is extended for the reasons attributable to the contractor, no such reimbursement 
shall be made during extended period. 

5.4 Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as 
per prevailing rules and certificate to this effect shall be provided to the contractor. 

5.5 The contractor shall ensure timely remittance of SGST, CGST, IGST & UTGST as 
applicable  as per GST laws. 

5.6 The contractor shall ensure compliance to filing of monthly GST sales return 
including BHELs supplies by 10th day of next calendar month in the online GST 
portal wherever applicable. 

5.7 The contractor shall declare filing of timely returns and GST remittance/likely 
remittance /ITC adjustment along with invoice. 

5.8 The contractor shall submit invoices compliant with GST invoice rules. 
5.9 The contractor shall comply with all statutory provisions as may be applicable at 

the time of dispatch/sale. Any additional financial liability to BHEL on account of 
non-compliance by the contractor shall be borne by him and shall be adjusted/ 
recovered from the contractor. BHEL reserves the right to review the existing offers 
/ contacts for any revision in terms which may arise due to change in any statutory 
provisions to ensure that the benefit accrues to BHEL. 

5.10 The contractor shall ensure submission of TAX INVOICE to BHEL in time. 
5.11 In respect of cases where the liability to discharge GST is on BHEL under reverse 

charge mechanism, the contractor shall ensure timely submission of invoices and 
delivery of material / services to BHEL so that there is no mismatch on both 
activities. In case there is any additional financial liability on BHEL on account of 
default by the contractor in regard of submission or delivery of material / services, 
the same shall be passed on to him. 

5.12 In respect of free issue material by BHEL, the contractor shall return the processed 
material within the time line as per the provisions of GST. In case of any additional 
tax liability on BHEL on account of non-compliance by the contractor, the additional 
financial implications on BHEL shall be passed on to the contractor. 

5.13 The contractors shall provide the applicable SAC / HSN code, rate of tax under GST, 
applicable GST (i.e. IGST, CGST, SGST, UTGST) and GSTIN. 

5.14 The contractor shall ensure and give an undertaking that in case tax credit is 
delayed/denied to BHEL due to non receipt/delayed receipt of service/goods and/or 
tax invoice or expiry of the timeline prescribed in tax laws for availing such ITC or 
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any other reasons not attributable to BHEL, tax amount shall be recoverable from 
the contractor along with interest levied/leviable on BHEL. 

5.15 The contractor shall give an undertaking that in case he delayes in declaring such 
invoice in his return and GST credit availed by BHEL is denied or reversed 
subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal 
as per GST law shall be recoverable from him along with interest levied/leviable 
from BHEL. Hence, payment of GST portion along with interest portion will be 
payable only after after the last date/chance for availing ITC. 

5.16 The contractor shall give an undertaking that any reduction in the rate of GST 
and/or benefits of ITC under the provisions of GST law shall be passed on to BHEL 
by way of commensurate reduction in price of goods/services. This may be due to 
any reduction in the rate of GST or the benefits of ITC accrued to vendor/contractor. 
Availability of ITC for interstate supplies under GST which was not available in 
existing law (like CST) or ITC reversal under the existing law for stock transfer or 
on account of common credit etc. 

5.17 Penalty/LD shall be charged as per the NIT condition. GST applicable on the same 
shall be charged extra.  

5.18  BOCW Cess (i.e.Labour Welfare Cess ):  
• The subcontractor of BHEL engaging building worker in connection with building or 

other construction work is required to apply and obtain registration under the 
relevant provisions of the BOCW Act from the concerned authorities. 

• It shall be the responsibility of the sub-contractor to furnish a copy of such 
certificate of license/registration/permission to BHEL within a period of one month 
from the date of award of work. 

• It shall be the sole responsibility of the sub-contractor as employer to ensure 
compliance of all the statutory obligations under the BOCW Act and the Cess Act 
and rules framed there under including that of payment/deposit of applicable Cess 
amount at the rate of one percent or the applicable rate as notified through 
Government gazette from time to time on the extent of work involving building or  
other construction workers engaged by the sub-contractor within a period of one 
month from the receipt of payment.  

• It shall also be the responsibility of the sub-contractor to furnish the 
receipts/challans towards deposit of the Cess together with the number, name and 
other details of beneficiaries (building workers) engaged by the sub-contractor 
during the preceding month to BHEL. 

• The sub-contractor of BHEL employing building workers in building or other 
construction work is required to comply with the provisions of the BOCW Act, the 
Cess Act and the rules made there under inter-alia including providing notice of 
poisoning or occupational notifiable diseases, reporting of accidents and dangerous 
occurrences and filing of returns to the concerned authorities as required under the 
BOCW Act and Cess Act promptly. A copy of all such notices, reporting and returns 
made by the sub-contractor under the BOCW Act & the Cess Act are to be 
immediately made available to BHEL by the subcontractor. 

• In case of non-compliance with the obligations as specified above, BHEL can deduct 
and withhold the applicable Cess amount from the running bills of the sub-
contractor. BHEL shall release the withheld amount as and when the obligations as 
specified above are complied with by the sub-contractor and necessary proof to 
that effect is submitted to BHEL by the sub-contractor.    

• In case of non-compliance i.e. the sub-contractor does not deposit the Cess with 
respect to the building or other construction work to the Labour Authorities, the 
amounts deducted by BHEL towards the Cess are required to be deposited with the 
Welfare Cess Board constituted under the BOCW Act as per the timelines (i.e. 30 
days from the date of collection of the Cess amount) and the provisions of the Cess 
Act and the allied Rules. 

• Non-compliance of the timelines as regards deposit of the cess amount deducted 
from the bills of the sub-contractor can attract penalty for BHEL under the 
provisions of the Cess Act and the allied Rules and therefore strict compliances of 
the provisions in relation thereto should be ensured by BHEL. 

• In all cases where the sub-contractor receives any notice/ order under the BOCW 
Act and the Cess Act from the concerned authorities, the sub-contractor shall 
immediately inform BHEL. 
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•         The sub-contractor shall indemnify BHEL from all consequences/liabilities/penalties 
in case of non-compliance of the provisions of BOCW Act along with the allied rules 
and the Cess Act along with the allied rules by the sub-contractor. 

 
6.0     TERMS OF PAYMENT: 

6.1 Progressive payment shall be made based on the actual measurements of works 

executed subject to the deductions towards income tax with surcharge, other 

applicable tax (if any) or levies applicable and recoveries towards materials/ 

services rendered on chargeable basis and penalty, if applicable. 

6.2 All the payments due to the Contractor will be made through Electronic Fund 
Transfer (EFT). For EFT facility the successful bidder is required to submit the 
details duly endorsed by their bank in the prescribed proforma as enclosed at 
Annexure “A”. 

6.3  Payment of running bills shall be made within 60 days from the date of 

submission of bills (by the contractor) duly verified by Site Engineer. 

Payment of Final bill shall be made as per clause No 14 of General Terms 

& Conditions.  

6.4   Any interim Payment made relating to work done or materials delivered vide 
running account  bill may be modified or corrected by any subsequent interim 
payment or by the final payment. No certificate of the Engineer-in-charge 
supporting an interim payment shall of itself be conclusive evidence that any work 
or materials to which it relates is/ are in accordance with the contract. 
Note: Advance Payment – BHEL does not give advance of any kind as a 

policy.  

7.0     VARIATION IN CONTRACT PRICE:  

The quantities shown on the drawings & documents may vary to any extent. BHEL 

reserve the right to add or delete items depending upon the final requirement.  

   8.0    EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER 

8.1    The bidder shall submit complete price of the package.No column should be left 
blank. 

8.2 Evaluation of the offer will be strictly based on information submitted by the 
bidder. In view of this, the bidder is requested to go through the tender 
documents carefully and furnish all details clearly. Missing information may not 
be asked for by BHEL.  

8.3 Prices quoted against different annexure of price schedule shall be combined to 
arrive at the total price of the package. In case of any item not quoted, the 

highest quoted rate for that item amongst all bidders will be taken for 

the purpose of evaluation and the lowest quoted rate for that item 

amongst all bidders will be taken for award. 

8.4   Total price of the package shall be compared for the purpose of arriving at L-1. 
8.5 In case Bharat Heavy Electrical Limited calls L1 for negotiations, such 

negotiations shall not amount to cancellation or withdrawal of the original offer, 
which shall be binding, on the bidder. All expenses for attending such 
negotiations are to be borne by the bidder. 

8.6 Based on the techno-commercial evaluation and priced bids, the successful 
bidder shall be awarded the contract for the complete package. 

8.7 No condition or deviations should be asked for in price bid. 
 

9.0    DEFECT LIABILITY PERIOD/WARRANTY 

9.1 The warranty period/Defect Liability Period for the work executed shall 

be for a period of 12 months from the completion of total work 

envisaged under the scope. 

 

10.0 Penalty against delay in completion of Contract Agreement formalities: 

 The contractor shall complete the contract agreement formalities such as 
deposition of SD (as applicable), submission of stamp paper, signing of contract 
agreement etc. in time as stipulated in LOI, failing which he shall be liable to pay 
penalty as indicated below in case the delay is attributable to    him :- 

(i) In case of originally stipulated contract period <= 6 months 
 Penalty per day delayed = 0.75 x 1% of original contract value/7 
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(ii) In case of originally stipulated contract period > 6 months but <= 2 years 
 Penalty per day delayed = 0.75 x 0.5% of original contract value/7 
(iii) In case of originally stipulated contract period > 2 years 
 Penalty per day delayed = 0.75 x 0.25% of original contract value/7 
Note:-  
1. The above said original contract value shall be exclusive of GST as well as cost 

of free issue material(s). 
2. The total penalty amount shall, preferably, be deducted from the first R/A bill 

itself. 
3. GST at applicable rate shall be levied extra in the worked out amount of above 

said penalty. 
 

11.0   COMPENSATION IN CASE OF DEATH/PERMANENT INCAPACITATION 
 BHEL shall recover the amount of compensation paid to victim(s) by BHEL 

towards loss of life/permanent disability due to an accident which is attributable 
to the negligence of contractor,  agency or firm or any of its employees as 
detailed below: 

(a) Victim : Any person who suffers permanent disablement or dies in an accident 
as defined below. 

(b) Accident : Any death or permanent disability resulting solely and directly from 
any unintended and unforeseen injurious occurrence caused during the 
manufacturing/operation and works incidental thereto at BHEL factories/offices 
and precincts thereof, project execution, erection and commissioning, services, 
repair and maintenance, trouble shooting, serving, overhaul, renovation and 
retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/during working at BHEL Units/Offices/townships 
and premises/Project Sites. 

(c) Compensation in respect of each of the victims : 
(i) In the event of death or permanent disability resulting from Loss of both limbs 

: Rs 10,00,000/- (Rs Ten Lakh) 
(ii) IN the event of other permanent disability : Rs 7,00,000/- (Rs Seven Lakh) 

(d) Permanent Disablement : A disablement that is classified as a permanent total 
disablement under the proviso to Section 2(I) of the Employee’s Compensation 
Act, 1923.   

 
NOTE : This clause shall be applicable in a contract having contract value of Rs 5.00 Lakh 

or above. 
 

******************** 
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ANNEXURE “A” 

 

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER  

 

You are requested to submit the information as per details given below at the 

earliest to enable processing of e-payment: 

1. Name of the Supplier (Max 60 char) 

2. Account No(Max 17 char) 

3. Name of the bank, branch, city (Max 60, 40 and 20 characters respectively) 

4. Branch Code (Max 5 char) 

5. MICR Code (Max 30 char) 

6. IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique 

IFSC Code (Indian Financial Security Code)] This code may differ from RTGS 

IFSC code. 

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON 

FIRM’S LETTER HEAD DULY ENDORSED AND STAMPED BY THEIR BANKERS. 

In addition to above information please also furnish the following details to enable 

faster clearance of bills. 

7. E-Mail Address (Max 40 char) 

8. Details of TIN No. (Max 11 char)  
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ANNEXURE “X” 
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NIT No. TA/TCL/11/21-22 
 

 
FOR 

 
 

FENCING WORK WITH RCC POSTS & FIXING OF 

MS GATES IN BHEL TOWNSHIP, BHOPAL. 

 
 

SECTION – V 

 

 
 

        TECHNICAL SPECIFICATIONS 

 

 

 

 

 

 

 

T O W N S H I P  C I V I L  M A I N T E N A N C E  D I V I S I O N  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  
B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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        TECHNICAL SPECIFICATIONS 

 

NIT No. TA/TCL/11/21-22 

NAME OF WORK:- FENCING WORK WITH RCC POSTS & FIXING OF MS GATES 

IN BHEL TOWNSHIP, BHOPAL. 

   
In General for execution of all civil works envisaged under the scope & their 

measurements, latest CPWD specification and relevant Indian Standard Codes shall be 

followed unless otherwise stated against a particular item of work. If CPWD specification 

and/or Indian Standards do not provide details of specification of any item of work then 

the work shall be carried out as per the instructions of Engineer-in Charge with best 

Engineering Practices. 

 If difference is observed between the specifications mentioned above & CPWD 

 Specifications of the relevant Items; the stringent most shall be followed. 

 

Note:- 

1) Contractor may be required to protect the already executed work either done by them 

or other agency at their own expense for working in vicinity of such works, so as to avoid 

damaged to the already executed work. This may required temporary barricading 

covering or other measures as may be necessary for protecting the already executed 

works. 

2) The contractor must satisfy himself by personal study and examination of the 

drawings / specifications furnished and understand thoroughly the scope of proposed 

work in detail and all conditions affecting the work before submission of bid. There 

shall not be at any time dispute / complaint of any misunderstanding with regard to 

scope of work and interpretation of specifications or any misunderstanding with regard 

to nature or omission of the work to be done. The contractor shall not be entitled for 

any compensation in terms of time and money due to lack of knowledge or 

understanding of the same. 

3) The contractor shall arrange enabling works temporary in nature like construction 

of approach road to work site (if not available), cement godown, site office etc at their 

own expense. 

 

 

 


