

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.12.17 TO 31.12.17

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1662 PKG 2	Piling and Pile Cap Works for Coal Handling Plant and Ash Handling Plant (Inside and Outside Plant Boundary) for Package-1 of 2 X 660 MW sets Ennore SEZ Super Thermal Power Project at Ash dyke of North Chennai TPS, Chennai, Tamil Nadu State	OT	13-07-17	Two	17-08-17	8	1.M/s.Simplex Infrastructures Limited. 2.M/s.Bridge and Roof Co. (India) Ltd 3.M/s.Shapoorji Pallonji & Co.Pvt. Ltd. 4.M/s.Power Mech Projects Ltd 5.M/s.Keller Ground Engineering India Pvt. Ltd.	1.M/s.Bholasingh Jaiprakash Contraction Limited, 2.M/s.Geo Foundations & Structures Private Limited 3.M/s.Paresh Constructions and Foundations Pvt. Ltd.	Yes	SCT 1662 Pkg 2 Dt. 6.12.17	M/s.Keller Ground Engineering India Pvt.Ltd.	81,28,88,000/-	15 Months	Not Applicable
SCT 1698	Dismantling and Loading of 1 No. Container Type Bunk office at Yeramarus site, Transportation, Unloading and Re-erection of the same 1 No. Container Type Bunk office at Yadadri site.	ST	21-11-17	Two	01-12-17	1	1.M/s Valisons and Co.	NIL	NA	SCT1698 Dt. 16.12.17	M/s Valisons and Co.	2119720	45 Days	Not Applicable
SCT 1705	Hiring of Auxiliary boiler of 20 TPH capacity at 1 x 800MW Kothagudam Thermal Power Station, Stage VII, Unit-12, Telangana	ST	15-12-17	Two	16-12-17	1	1.M/s Arudra Engineers Pvt. Ltd.	NIL	NA	SCT 1705 Dt. 21.12.17	M/s Arudra Engineers Pvt. Ltd.	13500000	5 Months	Not Applicable
SCT 1675 Package B	Design, Manufacturing, Supply, Erection and Handing over to site pre-fabricated closed storage sheds (excluding execution of foundation works) at 5x800 MW Yadadri Thermal Power Station, Nalgonda district, Telangana state	OT	17-08-17	Two	30-10-17	9	1.M/s Chemin Controls and Instrumentation Pvt Ltd 2.M/s G K Roofings India Pvt Ltd. 3.M/s J D Constructions 4.M/s Pradeep Structural Development Pvt Ltd 5.M/s Pressmach Infrastructure Pvt Ltd 6.M/s Tinny Craft	1.M/s Sahyog Industries 2.M/s Surya Shakti Components 3.M/s SV Infratech Engineers	Yes	SCT 1675 Package B Dt. 29.12.17	M/s Tinny craft	14292000	5 Months	Not Applicable