PLATE D408/J4 MATERIAL TO SIZE 12TX860X1600 - 1 NO FOR #3 & 4 VAR 00/01 OF DRG 34987000078 (REFER NESTING L22-09).

;AO‘I ‘ BHARAT HEAVY ELECTRICALS LIMITED - BHOPAL :g\?ﬁg‘ NO = ;‘2061“53
AR B J
MM DEPARTMENT A-FORM DATE  15-APR-22
7 ESTIMATE SHEET FOR ISSUE OF MATERIAL/COMPONENTS FROM BHEL DATE . 18-APR-22 .
FORM NO BP-0021 CHECKLIST ; PAGE : 1/1
DEPARTMENT : 206 PROJECT : "TRFR. & PO NO : A206N53 END PRODUCT : END FRAME ASSY
REACTO :
INDENT NO  : 232626004 WORK ORDERNO : 62007F51222 PO DATE : DELY REQD  : 04062022
INDENT DATE : 11042022 MATERIAL ISSUE DIV : 206 SUPP CODE : SUPP NAME
DETAILS OF FINISHED GOODS
A-SLNO PO IT NO PIIT NO QUANTITY REQUIRED UNIT SHOP NO DEST CD COST CD H.CELL
DESCRIPTION OF SUB-ASSEMBLY/ITEM & WEIGHT/VOLUME/AREA
5 FREE ISSUE MATERIAL PER UNIT OF FINISHED GOODS
MATL QTY PSL PSL RATE PSL TOTAL MATL ISSUE PSL/ SMIV/ MATERIAL TARRIF MATL
CODE UNIT UNIT UNIT TO BE ISSUED UNIT WIP PPMIV NO VALUE HEAD ISSUE QTY
DESCRIPTION OF FREE ISSUE MATERIAL AND WEIGHT /VOLUME/AREA
I 0 I 7902.000 KG 206 206 206
SIDE LOCK PLATE -
TR4620076120 0402 KG 40.000 ) 318.00 KG WIP 12720.000 10402
PLATE TO DRG 24987000017 #1 D40S/J4 MATERIAL TO SIZE 20TX260X3890 -- 2 NOS.
2 0 1 7902.000 KG 206 206 206
MAIN LOCK PLATE
TR4620076120 .0496 KG 40.000 392.00 KG WIP 15680.000 .0496
PLATE TO DRG 24987000018 #1 D40S/J4 MATERIAL TO SIZE 20TX400X4005 -- 2 NOS. :
3 0 1 7902.000 KG 206 206 206
BAND
TR4620076120 .0058 KG ‘ 40.000 46.00 KG WIP 1840.000 .0058
PLATE D40S/J4 MATERIAL TO SIZE 10TX1250X460 -- 1 NO FOR #1 & 2 VAR 00/01 OF DRG 34987000078 (REFER NESTING L22-09).
4 0 1 7902.000 KG 206 206 206
BAND :
TR4620076120 0167 KG 40.000. 132.00 KG WIP 5280.000 .0167

REMARKS PLATE TO D40S/j4 MATERIAL IS BEING ISSUED ON FREE ISSUE BASIS & ITS WEIGHT SHALL BE DEDUCTED FROM CRX
WEIGHT OF THE END FRAME ASSEMBLY.
TOTAL NO OF CANCEL ITEM 0

AFORM TOTA] 35520.000
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1 MATERIAL TO BE ISSUED ON :- FREE ISSUE BASIS src‘ssAngﬂbﬁ&DENTOR SIGNATURE OF ASC EXECUTIVE
2.TRANSPORT TO BE PROVIDED BY :- SUPPLIER 2 NAME. IF/biARUN A NAME

3.EXCISE DUTY ON ISSUE MATL TO BE BORNE BY :- SUPPLIER qﬁkgm;mqager e ggilE(:)l:[/:)'QgN

4.SCRAP TO BE RETURNED :- NO '

... Tars [ FTM Fabrication

5 INVARIABLY ISSUE WT. TO BE RECORDED ON SMIV/PMIV .40 L LBHEL, BHOPAL
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L22-09 DT:- 16/04/2022
62007-F-512-22, 500 MVA P.I.NO 232626004

PLT SIZE:- 10X1250X460 MM LG
(MATERIAL-D40S/J4)

PLT SIZE:- 12X860X1600 MM LG (MATERIAL-D40S-J4)
: |

LI
FiNERN

il

7 25

W N VoW WO VoWV WoWTIYOWN

S~~~
([@»)

0#02
1#02

N
D

[ (n)
oo

=
o

€

HUULE]

i3

54938 /0000/8/01#04

=

D#01
1#01

I e

1

E

IR

.‘_{:; L
(VRS "\ﬁ{@' | TARUN RAJ
"\ fiadager
. 2145, A | FTM Fabrication
4.va. .y, Wraret / BHEL, BHOPAL


6013074
Text Box
(MATERIAL-D40S-J4)


FABRICATION DIVISION
TRANSFORMER TANK PLANNING

|ANNEXURE- 1 "A" | |PI. NO. 232626004 | DATE:- 08/04/2022 =4 |
TECHNICAL REQUIREMENT

1 |SCOPE OF SUPPLY

a |Description END FRAME ASSEMBLY AS PER ANNEXURE -1 " B"

b |Contract No W.0:- 62007-F-512-22, 500 MVA, M/s Megha Engg

¢ |Quantity 1SET (UNIT-1)

2 |CONDITION OF SUPPLY ON MIXED BASIS.

RAW MATERIAL ALL MATERIAL WILL BE ARRANGED BY SUPPLIER EXCEPT CLAMP PLATE (FULLY

3 FINISHED in Black Condition with slots), D40S/J4 PLATE MATERIAL for other items in

the said category.

4 [NO. OF COATS OF PAINT & SPECIFICATION  |AS PER MGES

5 [INSPECTION : BHEL (QIX)

6 |WELDER QUALIFICATION REQUIRED YES

7 |WPS APPROVAL REQUIRED FROM BHEL YES

8 |APPLICABILITY OF QA PLAN YES

9 |[QA PLAN/ LOG SHEETS AS PER QA/TCB/31/744 & QA/TCB/BO/39, REV. 02, DT - 01/01/2018

10 |ANY OTHER INFORMATION N/A

11 |IDENTIFICATION ON THE JOB BY HARD PUNCH & BY WHITE PAINT FOR PO., MO NO., DRG.NO., & ITEM NO.

12 |[Before start of job supplier should confirm the latest revision of the drawing from the online portal of TRE .

13 |Proof marking to be done by supplier for final matching if any at BHEL. Additional drilling on Endframes to be done by subcontractor
as per drawings before its dispatch to BHEL.

14 [Numbering should be done for match marking on pins & on corresponding holes

15 |Tolerence of pins & its corresponding holes should be mentioned in inspection record sheet as per drawings.

16 |All pre-machining to be done by the supplier as per detail drawing.

17 |All Drawings and BOM issued after PI/PO date shall be saved by the supplier either in soft copy or hard copy until and unless Job is

" |dispatched on site.

18 |This Pl is on Mixed Basis and inline with this CLAMP PLATE (FULLY FINISHED in Black Condition with slots), D40S/J4 PLATE MATERIAL
for other items in the said category will be free issued from BHEL. The weight of free issue material will be deducted from CRX weight
of End Frame.

19 |All other terms and conditions as per Annexure 1 "D" and 1 "F".

20 |DRAWINGS:- As per annexure 1 "B"

{ "
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ANNEXURE 1"B"

FABRICATION DIVISION
TRANSFORMER TANK PLANNING

DATE: - 08/04/2022

Pi- 232626004  DT- 08/04/2022

]w.o:- 62007-F-512-22, 500 MVA, M/s Megha Engg.

CORE AND END FRAME ASSY DRG. NO. - 04987000002

CORE STEEL PARTS DRG. NO. - AS PER MGES

PAINTING:- AS PER MGES

MTL. CODE FOR END FRAME ASSEMBLY :- TR4620076120

END FRAME ASSEMBLY :- SL. NO. 1 TO 32

ADDL. DRILLING DRAWING AS PER MGES

GENERAL NOTES FOR CORE CLAMPING STRUCTURE TO BE

FOLLOWED AS PER DRAWING NO. - 34997000093

WELDING DETAIL FOR CORE CLAMPING STRUCTURE TO BE FOLLOWED AS PER DRAWING NO. - 34997000095

U,
;ﬁﬁfq‘ eS| FTM £

DLY DATE:- AS PER PO TOTALQTY : - 1 SET
D405/14
(FREE
SL. W/AOF | SSWT | ISSUE) |HTSWT| MSWT | TOTAL | TOTALWT
NO. | DESCRIPTION DRG.NO. [VAR| _ITEMS (Kgs) | (Kgs) | (Kgs) | (kgs) | QY | WT(Kgs)
1 [BAND 34987000077| 00| 1703 0.00 000 | 7888 [ 184 4 80.72
__|(#1 OF DRG. 04987000002) E N
2 [sAND 34987000077 01 1,2,4 0.00 000 | 7604 | 183 4 77.88
(#2 OF DRG. 04987000002)
3 [BAND 24987000077 02 [ 1,2,5 0.00 000 | 1992 | 046 1 2038
(#3 OF DRG. 04987000002)
4 [eaND 34987000078| 00 [ 1703 000 | 5360 | 000 | 000 5 53.60
(#4 OF DRG. 04987000002)
s [BAND . | 34987000078| 01| 1,2,4 000 | 7840 | 0.00 | 0.0 7 78.40
(#5 OF DRG. 04987000002)
6 [SIDE LOCK PLATE 24987000016 00 [ 1703 0.10 000 [ 870 | 312.00 2 320.80
(#6 OF DRG. 04987000002)
7 [SIDE LOCK PLATE 24587000017| 00| 1&2 000 | 31200 [ 870 | o0.00 2 320.70
(47 OF DRG. 04987000002) 2 :
8 [MAIN LOCK PLATE 24987000018[ 00| 17103 020 | 384.00 [ 1060 | 0.00 2 394.80
(#8 OF DRG. 04987000002)
9 [BOTTOM SIDE BAND 24987000019 00 [ 1TOS 0.00 000 | 139.84 [ 1532 1 155.16
(#9 OF DRG. 04987000002)
10 [TOP SIDE BAND 24987000020 0O [ 1TOS 0.00 000 [ 15024 [ 2172 1 171.96
(#10 OF DRG. 04987000002)
11 [Foor 34987000079 00 | 1&2 0.00 000 | 877.68 | 0.00 6 877.68
(#11 OF DRG. 04987000002)
12 |WASHER 24987000021 00 [ 1703 0.00 000 | 000 [ 7.82 24 782
(#12 OF DRG. 04987000002)
13 |WASHER 24987000021 01| 4706 0.00 000 | o000 [ 1715 50 17.15
(#13 OF DRG. 04987000002)
14 |TOP SIDE BEAM 24987000022 0O [ 1705 | 26660 | 000 | 000 | 0.00 1 266.60
(#30 OF DRG. 04987000002)
15 [BOTTOM SIDE BEAM 24987000023( 00 [1t012& 14| 45249 [ 000 | 000 | 0.00 1 452.49
(#31 OF DRG. 04987000002)
1704,6T0 ) g
16 |BOTTOM HV YOKE BEAM 14987000018| 00 317.36 | 000 | 960 | 735.17 1 1062.13
40,46 70 49
(#32 OF DRG. 04987000002)
1706,8T0
17 |BOTTOM LV YOKE BEAM 14987000019| 00 | 42&47TO | 31731 | 000 | 960 | 740.23 1 1067.14
50
(#33 OF DRG. 04987000002) .
1705,7,8,
18 |UPPER HV YOKE BEAM 14987000020 0O [ 10T031& | 209.78 | 000 | 46.45 | 795.91 1 1052.14
337038
(#34 OF DRG. 04987000002)
19 [UPPER LV YOKE BEAM 14987000021| 00 L Tﬁ:?;} z' 210.16 | 000 | 4645 | 812.82 1 1069.43
(#35 OF DRG. 04987000002)
20 |WEDGE 34987000109 00 1 0.00 000 | 1160 | 000 4 11.60
(#93 OF DRG. 04987000002)
21 [SEGMENT 34987000110 00 1 0.00 000 | 670 [ 0.0 2 6.70
(#94 OF DRG. 04987000002) |
22 [BAR 34987000111| 00 1 0.00 000 | 000 | 300 4 3.00
| |(#95 OF DRG. 04987000002) 5
23 |LOCK PLATE 34987000112 0O 1 0.00 000 | 000 | o004 4 0.04
(#96 OF DRG. 04987000002)
24 [LOCK PLATE 34987000112| 00 2 0.00 000 | 000 | o008 8 0.08
(#97 OF DRG. 04987000002)
25, |WASHER 34987000113 00 1 0.00 000 | 000 | 058 6 0.58
(#98 OF DRG. 04987000002)
26 [DIsk 34987000115| 00 1 0.00 000- [ 000 | 804 6 | so0a
(#100 OF DRG. 04987000002)
27 [LOCK PLATE 34987000116 00 T 0.00 000 | 000 [ o012 6 012
(#101 OF DRG. 04987000002) :
28 [LOCK PLATE 34967000117 00 1 0.00 000 | 000 | 004 2 0.04
(#102 OF DRG. 04987000002)
29 [LOCK PLATE 34987000117 00 2 0.00 000 | o000 [ o048 2 0.48
(#103 OF DRG. 04987000002) :
30 [PLATE 34987000120| 00 1 0.00 000 | 000 | 2170 1 2170
(#108 OF DRG. 04987000002)
31 [pLaTE 44987000030 [ 00 1 0.00 000 | 000 | 1080 2 10.80
(#111 OF DRG. 04987000002) :
32 [BRACKET 34987000122| 00 | 1,2&3 0.00 000 | 000 | 29184 4 291.84
(#164 OF DRG. 04987000002)
TOTAL END FRAME ASSY WEIGHT IN KG. 177400 | 828.00 | 1501.00 | 3799.00 7902.00
N, 4 e
e - -
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ANNEXURE 1 “D”
PI-232626004,
W.0-62007-22,

500 MVA MEGHA, 1 Set
“of ENDFRAME
ASSEMBLY.




TENDER DOCUMENT
Issued by Bharat Heavy Electricals Limited, Bhopal Ancillary and Subcontracting dept. (Group 29/69)

FOR SUPPLY OF TRANSFORMER ENDFRAMES ON MIXED BASIS

SALIENT TECHNICAL REQUIREMENTS

1.1 The scope of work covered in this enquiry is fabrication of endframe for transformer as per our drawings on
mixed basis using vendor’s own material & material issued by BHEL (FULLY FINISHED CLAMP PLATE IN BLACK
CONDITION WITH SLOTS & J4 Plate material (D40S/ J4 for all items in the said category). End Frame shall be
supplied in painted condition, as specified in the purchase order/ annexure’s. The activities mentioned below shall
be in the scope of vendor:-

e All material, consumables, facilities, measuring equipment etc., required for fabrication, paint film
thickness test etc. called in BHEL drawings except for helical inserts. :

e All machining operations- Bending/ Forming/ slot cutting/ milling etc., called in the drawing for the items;
as well as assemblies shall be in the scope of vendor, including items i.e. lifting pin, screw for dashpot guide,
tightening nut for bottom pins, inner and outer band in C channel type end frame design, other hardware’s

as applicable etc.
e All other requirements, to satisfy relevant quality standards applicable for fabrication of product.

1.2 Vendor should ensure that the supplies are as per the latest drawings, DCA’s, MIDs (if issued), approved QA
Plans and other related documents. The vendor should also ensure that latest revisions of these documents are
collected by them from BHEL, time to time. They should obtain necessary certification about the latest revision at
their B2B portal from time to time (especially before activities such as final welding, matching & dispatgh) and the
same to be duly certified by concerned inspection agency. Efforts will be made to supply all possible documents by
BHEL along with purchase order. QA plans of customers & TRE and their latest revisions shall be applicable on the
day of execution.

2. MATERIAL: Raw material should be procured from customer-approved source only; Otherwise, BHEL PMD will
be followed. Confirmation to be taken from indenting/ engineering department.

2.1 Clamp Plate (FULLY FINISHED IN BLACK CONDITION WITH SLOTS) & D40S/J4 plate material (for all items in
the said category as per Annexure 1A & 1B) will be supplied by FBM Division as free issue item. Weight of the free
issued items will be deducted from final weight of assembly/ SRV weight. Excise Duty on material issued, if any will
be on supplier’s account. Excise duty paid initially by BHEL through excise gate must be pass on to BHEL through
bill invoices else we shall recover from vendors bills.

2.2 End Frame are combined fabrication of Mild Steel, High Tensile Steel (HTS) & Stainless Steel (SS/J4), hence in
line with it additional charges has been fixed. However in free issue material the same has been issued after final
cutting as per the drawing hence scrap generation is negligible as it lies in the form of powder, chips etc.

2.3 Epoxy painting shall be done as per BHEL Product Standard TR 10005P SI. No. 20 & 22. The paints will be
procured from BHEL approved vendors only.

2.4 Paints of TRE specifications along with matching thinner should be procured from BHEL approved vendors only.
2.5 Customer inspection co-ordination will be done by vendor through QIX as per existing practice.

3. QUALITY REQUIREMENTS: BHEL will accept End frames & their accessories only after ensuring compliarce of the
following checklist. '

e Transformer core plate and End frame checklist (Checklist No. QC/TCB/EF/01 with latest revision)

e Reactor core & Clamp plate checklist (Checklist No. QC/TCB/EF/02 with latest revision)

e Individual hole dimensions of end plate and pin OD and the resulted clearance to be recorded in prescribed
format already in practice.

e
Seal & Signature of Vendor (for acceptance) Zy /




e Finally inspection by the BHEL inspection team after routine inspection by QIX

3.1 End frames shall be matched with all items and inspected at vendor works as per the drawing/ TRM requirement
& the approved QAP. All welding shall be done as per BHEL/ Customer approved WPS (Welding Procedure
Specification) and ASME section IX qualified welder.

3.2 End frames shall be free from shots, dust, weld slags and other foreign materials from inside & outside surfaces.
This has to be ensured strictly. Penalty/ deductions will be imposed for non-compliance.

3.3 All tapped holes shall be blanked with insulation adhesive tape. For bigger size hole such as. 110 mm diameter,
thick and strong polythene sheet will be put to cover them to prevent entry of dust, dirt, and other foreign

materials.

3.4 All loose items like feet’s, cross beams, side plates etc should be packed in bubble polythene & Lifting all pins
should be tightened with End frames with proper identification.

3.5 Painting outside/ inside should be excellent. Only approved make & types of paint should be used as called in
TR10005P (latest revision). :

3.6 Suppliers to ensure scratch free and good aesthetics delivery of end frame to BHEL. Penalty will be imposed for
quality related issues in painting like paint peel off, de-colourization etc.

GENERAL NOTES DRAWING 34997000093 & 34997000095 TO BE REFERRED IN EACH CASE OF FABRICATION OF
END FRAME ASSEMBLY

4. SHOT BLASTING/ GRIT BLASTING & PAINTING: All grinding work is to be completed before shot blasting with

soft grinder. Deep grinding marks to be avoided. All the threaded portion to be protected by-putting suitable caps
and nylon plugs on tapped items, all machined surface to be protected before shot blasting.

5. TESTING REQUIREMENT

5.1 Only tested and approved materials are to be used. MS material (AA10108) shall be tested in line with TR-
301441T. .

5.2 NDT (if applicable) shall be carried out by BHEL approved personnel/ agencies. The details of agency carrying
out NDT shall be intimated by Vendor to BHEL NDT division/ third party inspection for their approval.

5.3 Vendors have to arrange for radiographic test at their works as per customer’s QAP/ BHEL drawings (if
applicable).

6. QUALITY REQUIREMENTS: - Quality requirements mentioned below are only for guidance and not exhaustive.
Supplier has to take all necessary care and deliver the item to satisfy all relevant quality standards applicable for

such product.

6.1 Inspection co-ordination will be done by the vendor through concerned inspection agencies as per existing
practice. Prior/ advance notice is to be given by the vendor for necessary & timely allocation of the inspection.

6.2 Material identification, co-relation etc. shall be done as per referred QA plan. In any case, vendor shall have to
keep complete record of material identification and test.certificate co-relation as per quality system for review.

6.3 Endframe and other fabricated components shall be free from shots, dust, weld slag and other foreign materials.

6.4 All Tapped holes must be cleared by vendors at their works to avoid re-tapping at BHEL. The tzpped holes shall
be thoroughly cleaned after application of third tap to remove any burr, chips, paint etc. QC must ensure this
operation after final painting and before dispatch to BHEL. Tapped holes meant for hot dip galvanized hardware’s
shall be tapped oversize as given in table 1 of IS 1367 Pt Ill.

6.5 Items, having male threading shall be protected using PVC tube. All tapped holes shall be blanked with insulation
adhesive tape/ plastic plugs. For bigger size holes e.g. 110 mm dia & above, thick and strong_polythene sheet
will be putto cover them which will be sealed using insulation adhesive tapes/ clamps fo /avoid ingress of

Seal & Signature of Vendor (for acceptance)
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moisture and dust during transportation. No grease shall be applied. All inside/ outside threads, machined surfaces
are to be duly protected with suitable means during shot blasting, painting and transportation.

6.6 Care should be taken during loading/ unloading of items on trolley at supplier’s end & BHEL to avoid damage to
painted surface. BHEL will take extra care during unloading of the job.

6.7 Drilling to be done by flat nose tip only to avoid puncher on main plate.
6.8. Painting is to be carried out in dedicated painting area..
6.9 Checklist duly signed covering all items, their dimensions; quantity etc should be furnished to QC.

6.10 Stage inspection should not be skipped, in case it is skipped deduction will be imposed as established in QDRC.

7. MATCHING REQUIREMENTS: Following matching criteria shall be adopted:-

7.1 Complete matching of HV part with LV part may be ensured with all the matching counterparts such as clamp
plates, foot assy, cross beams, locking arrangements, end tie plates etc.

7.2 QC should ensure all.items & fitting on HV & LV part are as per drawings & within tolerance.

7.3 Photographs of all matching work of assemblies shall be presented along with SRV as proof.

8. MISCELLANEOUS REQUIREMENTS:-

8.1 Dispatch clearance shall be given after inspection at vendor’s works. However, final acceptance will be given
only after proper assy. of active part inside tank at BHEL works.

8.2 Endframe assemblies shall be manufactured maintaining the fabrication tolerances called in the drawings.
8.3 Pai'nting & related quality checks shall be done as per process/ specification called in the drawings/ MID’s.

8.4 Suppliers to ensure to maintain weld sizes using weld checking gauges. Any lumps, scars or under cuts etc. are
ground smooth for neat appearance.

8.5 To ensure desired aesthetics all sharp points cut edges dents etc. shall be grounded smooth wherever radius or
rounded off is called in drawing; it should be ground-as per drawing without any surface defect.

8.6 Supplier to put proper identifications covering-work order, project, vendor’s name & PO details at a suitable
location by contrast paint and hard punch mark.

8.7 Endframe shall be free from shots, dust, weld slags and other foreign materials from inside & outside surfaces.
This has to be ensured strictly. Penalty as per QDRC will be deducted.

8.8 Suppliers to ensure scratch free and good aesthetics delivery of endframe to BHEL. Heavy penalty will be
imposed for quality related issues in painting like paint peel off, de-colourization etc. Penalty as per QDRC will be
deducted.

9. PRE-QUALIFICATION REQUIREMENT (PQR):- Refer Annexure “1F”.

BHEL SHALL RESERVE THE RIGHT TO CONDUCT QUALITY AUDIT OF VENDORS AND COMPLIANCE OF IT WITHIN
REASONABLE TIME IS TO BE ENSURED BY VENDOR FOR GETTING FURTHER ORDERS.

COMMERCIAL TERMS & CONDITIONS

10. SCOPE OF WORK:- The scc')pe of work covered in this enquiry is fabrication of END FRAME on mixed basis in all
respects using supplier’s own material. However, FULLY FINISHED in black condition (with slots) Clamp.Plate, D40S/
J4 Plate material & Shipping beam/ Channel shall be issued on free issue basis. Components and assemblies should
be fabricated and supplied as per the technical scope, drawings & QA plan. Technical scope shall be as per Annexure
IA, but it is only for guidance and not exhaustive. Supplier has to take all necessary care and deliver the item to
satisfy relevant quality standard applicable for such product as per refer drawings, standard drawings & documents.

Seal & Signature of Vendor (for acceptance) Zﬂ%/‘




11. RATES:-

11.1 Enquiry is issued in kg (weight). Single rate is to be submitted in Rupees per kg inclusive of shot blasting &
epoxy painting with own material & Free issue material by BHEL (as per annexure-1A, 1B & 1D). Lowest price quoted
in Rupees per kg shall be declared as L1.

11.2 Rates quoted on mixed basis should be with vendor’s own material considering all the process charges on total
material i.e. material procured by vendor & free issue material from BHEL. Rates quoted may be inclusive of
transportation charges up to BHEL Bhopal.

11.3 Quoted rates should be valid for ordering for 90 days from the date of tender opening. Offers received with
validity period less than 90 days shall not be considered.

12. DELIVERY PERIOD & ORDERING PROPOSAL:
Ordering shall be done among:-
e Single vendor, necessary loading will be 100% i.e.

Thus delivery in the above such cases will be (including final clearance from the Committee) will be 8 weeks. Final
delivery in case of fabrication will be accounted against following criteria’s:-

e 8 weeks from date of issue of PO.

e 6 weeks from date of issue of free issue materials (In case of Clamp Plate Assy & D40S/ J4 plate material)
OR PO delivery whichever is later.

e Delivery extension for delay (attributed to BHEL) may be provided (case to case basis) for reasons such as
delay encountered in inspection or delay due to any other technical reason, for which vendor has to submit
proper evidence for further perusal.

12.1 Delivery mentioned in the purchase order can be preponed/ postponed as per the project schedule & TRM
requirement. Accordingly, supplier will be required to meet the revised delivery schedule. Early delivery of
endframe assembly is acceptable.

12.2 In case of mixed basis job normally vendors are expected to lift material in time without any reminders from
BHEL & delivery is computed as per the agreed manufacturing cycle mentioned in the enquiry/ offer. However, at
times BHEL will remind the vendors through emails to lift the material. In such cases, delivery date will be computed
from the last date of issue of material or 7 days from the generation of email, whichever is later.

13. BASIS FOR DECIDING LOWEST (L1) OFFER:

Vendor should quote their lowest single rate for complete fabrication work of END FRAMES with own material, in
epoxy painted condition, on per kg. F.O.R. BHEL, Bhopal basis in the Bid format enclosed

13.1 Only offers meeting the terms and conditions of the enquiry will be considered.
13.2 All offers shall be compared for Total cost to BHEL at BHEL Bhopal stores to derive L1 status.
13.3 L1 will be decided on Total L-1 basis/Total package basis

13.4 In cases where more than one offer is at on the same price, supplier having higher vender performance rating
(VPR) shall be placed at higher rank.

13.5 Offer having deviations to the terms and conditions will be suitably loaded with BHEL Current/ Standard
loading factors to derive the L1 status on total landed cost basis. .

13.6 Current rate GST shall be taken wherever it is not indicated in the offer, to arrive the price to BHEL Bhopal.

13.7 Decision of BHEL in this regard will be final and binding without any further correspondence with the supplier.

Seal & Signature of Vendor (for acceptance) % /OJ/




13.8 During bid evaluatioh, no loading of price with regard to preferential payment within 45 days will be made to
vendors falling under MSMED ACT — October- 2006. Vendor has to submit MSME/CA certificate to avail MSME
benefit along with offer.

A13.9 This enquiry is in two-part bid system. “BHEL reserves the right to go in for Reverse Auction instead of opening
the submitted sealed bid, which will be decided after technical evaluation”. For instructions for submission of two-

part bid & reverse auction.

13.10 Rate quoted in unit other than called in the enquiry will be calculated as per the design weight

14. TAXES & DUTIES:-

14.1 Applicable Duties & Taxes, which BHEL is required to pay, should be clearly declared considering the offer
validity and quoted delivery period. Otherwise, BHEL will not be responsible for payment of any kind of duties &
taxes.

14.2 Taxes and duties will be paid extra as applicable on the date/ dates of contractual delivery or actual delivery
whichever is lower.

15. Q.A. PLAN of the concerned project in addition to BHEL STD quality plan are to be strictly followed without any
deviation. Qualified welders approved by BHEL will be employed as per job requirement & QA plan.

16. TESTING: All types of NDT will be in the scope of supplier and will be carried out through BHEL approved agencies
unless specified otherwise in technical specification subject to review of NDT reports by BHEL. Testing of sample
will be done in BHEL TSD department on chargeable basis as per plant standard no. B.P. 0460298.

17. INSPECTION shall be done by concerned inspection agency/ customer, as mentioned in the QA plan /annexure.
Intimation of readiness of job for calling the inspection agency/ customer should be given in advance.

18.TEST CERTIFICATE & CORRELATION: - In all cases, material should be procured from BHEL's approved vendors
with correlated test certificates. Where, material is procured by the supplier without test certificate & correlation,
it will be tested as per the instruction/requirement of BHEL and testing charges will be borne by the supplier.

19. No jigs & fixture/ tools etc will be issued by BHEL for fabrication work except those jigs and fixtures which have
been specified in the technical scope and drawing(s). Vendors are requested to return the tools immediately on
completion of jobs. In case the tools are not returned within 3 months of issue of the same, the bills of the vendors
may be kept under hold till return of the tools g

20. PROGRESS REPORT: — Supplier will be required to send progress report via email (skbarnwal@@bhel.in) OR in
hard copy indicating status of each purchase order.

21. Apart from the above, Terms & conditions of indigenous enquiry and P.O. issued by material management
department vide BP200102 will also be applicable (already available with the suppliers).

22. Extended of help is required from vendor for difficulties, if any, faced during erection & commissioning of the
jobs in BHEL. Vendors to comply the same.

23. PAYMENT:-

23.1 In cases where the variation in the actual weight is more than 5%, the same shall refer to concerned Engg.
dept. and payment on account of increased weight beyond 5 % shall be released as per the decision of concerned
Engg. dept. :

23.2 Where due to subsequent changes/ modification in drawing, there is variation in the design weight, the
purchase order value shall be revised as per actual weight.

23.3 In cases where the job weight exceeds the weigh bridge capacity, design weight given in drawing would be
taken as basis for payment.

-
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23.4 Payment shall be made within 90 days as per BHEL norms. Preferential payment within 45 days will be made
to vendors falling under MSMED Act, October-2006.

24. ISSUE’s WITH RESPECT TO FREE ISSUE ITEMS FROM BHEL:

24.1 Material shall be issued in form of raw material & components as mentioned in the technical scope with
adequate allowance as per prevailing engineering practice.

24.2 It shall be the responsibility of Subcontractor to check the raw materials received by them for quality &
quantity and ensure its correctness before removing it from BHEL premises.

24.3 Any wrong material collected should be immediately communicated for remedy. Excess material collected
should be immediately returned in the usable form.

24.4 Material issued for job work shall be taken back only in exceptional circumstances and upon written request
of vendor with due justification.

24.5 The cost of rework or rejection, and any cost of freight incidental to such work will be to the Subcontractor’s
account. The cost of rejected/damaged raw material shall be recovered from the supplier at the rate(s) as declared
in free issue material details [“A” Form]

24.6 In cases wherever availability of material becomes critical for certain work order, BHEL has the right to either
take back or transfer the balance, material available with the Subcontractor to other, with due material accounting.

24.7 Supplier has to ensure the return of all the free issue material issued by BHEL either in assembled or in raw
form if left unused to BHEL.

25. If any vendor is under hold by BHEL/Customer on enquiry due date then its offer shall be technically rejected,
irrespective of vendor qualifying the PQR conditions at Sl No 9 of the salient technical requirement

ANY DEVIATION TO ANY POINTS OF THIS ANNEXURE OR ENQUIRY SHOULD BE CLEARLY MENTIONED IN OFFER.
OTHERWISE, IT WILL BE PRESUMED THAT SUPPLIER AGREES TO THESE CONDITIONS.

xS
w_\

Seal & Signature of Vendor (for acceptance)




Annexure -1 "F"

Pl - 232626004, DT - 08/04/2022

Pre-Qualification Criteria

Item name and item no.: End Frame Assembly, 500 MVA, MEGHA ENGG)

S.No. |Criteria Remark by bidder
Technical PQC

1 |Vendor should have fabricated (supplied) End Frame Assembly (for
Transformer) of similar type or design i.e. Box & Flat Type (having
Clamp Plate Assembly) of design weight not less than 3500 kg. PO Copy
along with supply details such as dispatch certificate/ invoices etc. are
to be submitted as a probf of it along with tender.

All the bidders including MSE and Startups to comply the same for
qualification.

2 - |Vendor should have fabricated (supplied) End Frame Assembly (of
Transformer, as stated in SL. No. 1 above) in the last 5 year as on
enquiry due date. PO Copy along with supply details such as dispatch
certificate/ invoices etc. are to be submitted as a proof of it along with
tender.

All the bidders including MSE and Startups to comply the same for
qualification.
General Note

3 |BHEL reserves the right to verify information & documents provided by
vendor & submitted at the time of enquiry. In case the information
provided by vendor is found to be incorrect, the offer/bid shall be
rejected.
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