

**Open tender Enquiry E71250007 Dt. 29.04.2025 item
Erection, Integration and Commissioning of 15 MVA MG
set with due date 28.05.2025 has been extended upto
03.06.2025.**