



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT, NOIDA

Date-19-Jul-22

ERRATA TO CORRIGENDUM- 04

PROJECT	:	3X200+3X500+1X500 MW NTPC KORBA TPP-FGD
PACKAGE	:	GYPSUM DEWATERING EQUIPMENT (VACUUM BELT FILTER TYPE)
ENQUIRY NO	:	PE/PG/KR1/E-6987/2022, DTD-07.06.2022
SUBJECT	:	DUE DATE EXTENSION

Type of Corrigendum			
Technical Corrigendum -	☐	Commercial Corrigendum -	☒

Please note the following:

Due date is being extended from **19.07.2022 to 26.07.2022 (11:00 AM)**. Bid opening shall be done at **04:00 PM** on the due date.

All bidders to note that this is the final extension being done for offer submission and no further request for extension of due date of offer submission will be entertained by any vendor in this tender enquiry.

Clause no 9.6 of GCTC of GCC Rev 07 shall be read as-

"Vendors shall submit billing documents for payment directly to BHEL. Payment will be released within 90 days after submission of complete documents as per clause no 9.7.2 – 9.7.5 below or as per order/ contract (45 days for vendors qualified and registered as Micro and Small Enterprises MSEs as per MSMED Act and 60 days for vendors qualified as Medium Enterprises as per MSED Act). "

All the other terms and conditions of the tender enquiry shall remain unchanged. All the bidders are requested to quote accordingly.

Yours faithfully,

For and on behalf of BHEL

Sumeet Sahay
Manager/BOP