CVC Office Order No. 13/3/05 Dt. 16 03 2005

BHEL PSSR CONTRACTS DEPARTMENT

DETAILS OF CONTRACTORS CONCLUDED DURING THE MONTH 01 02 2013 TO 28 02 2013

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|---------------|--|------------------------------|-----------|--|----------|---------|--|---|--|------------------------|----------------------------------|------------------|---|-------------------|
| Tender No. | | Mode of Tender Enquiry | Publicatn | Type of Bidding (Single/ Two) Bid System | | tenders | technical evaluation | Nos. and names of parties not qualified after technical evaluation | Whether contract awarded to lowest tenders/ Evaluated | Contract No. & Date | | contract (RS) | Scheduled date of completion of supplies | |
| | ERECTION OF C&I WORK AT ADITYA ALUMINIUM, LAPANGA | LT | 16-11-12 | TWO | 29-11-12 | _ | 1.M/S SIGMA CONSTRUCTIONS 2. M/S INSTECH SYSTEMS & AUTOMATION 3. M/S AUTOTRICAL | NIL | YES | SCT 1519 8.2.13 | M/S AUTOTRICAL, VISAKHAPATNAM | 25199928 | 15 MONTHS | Not Applicable |
| SCT 1525 | ELECTRICAL AND C&I | LT | 25-01-13 | TWO | 07-02-13 | | 1.M/S INSTECH CONTROLS & AUTOMATION 2.M/S AUTOTRICAL 3.M/S CHEMIN CONTROL & INSTRUMENTATION PVT LTD 4.M/S ENTECH 5.M/S KSL TECHNOCRATS | NIL | YES | | M/S KSL TECHNOCRATS POLANCHA | 26000000 | 12 MONTHS | Not Applicable |