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NIT No.- HERP/WCM/HR/Re/AMBULANCE/23-25

Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Notice Inviting Tender (NIT)

DTD. 14/11/2023

Tenders are invited for *Hiring of Ambulance Services at BHEL HERP, Varanasi for two years”
as per details mentioned under:

gl Location Contract Cost of
' Name of work EMD SD of Work ) Tender
No. Period
Document
Hiring of
Ambulance 10% of BHEL
1. Services at BHEL NIL Contract HERP 02 Year NIL
HERP, Varanasi for Value VARANASI
two years.

e Tender documents can only be downloaded from GeM (Government e Marketplace) portal. As
this is an e-tender, tender fee has been kept Nil.

e All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions /
Clarifications, etc. to the tender will be hosted on GeM portal only and will not be published in

any other media. Bidders should regularly visit GeM portal to keep themselves updated.

o Bidders to note that this is an e-tender and bidders have to submit this only through
GeM portal only. No hard copies of tender shall be accepted.

¢ All interested bidders are requested to contact undersigned for any query or clarification.

Note: -

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason
thereof.
2. If any document submitted by the tenderer is found false at any stage, the tender/ work order
will be cancelled immediately and the financial loss to BHEL if any in making alternative
arrangement will be recovered from the contractor.
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Details of Bid & Bidder (To be filled by bidder)

3(') Description To be filled by bidder

1 Bidder Offer No. & Date

> Legal Name of the bidder
(as mentioned in GST registration)

State

PIN code:

3 Address for Communication
Mobile No.

Phone / Fax No.

Name of
Contact Person

Email ID

Individual / Proprietorship / Partnership / HUF /
4 | Type of firm Association of Persons / Private Limited
company / Public Limited company

5 | GST registration No.

6 | PAN No.

UDYAM Registration No.
(if available)

8 | Remark (If any)

Certificates to be attached:
Copy of PAN, GST Registration Certificate,
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Pre-Qualification criteria for the contract

Title of work : Hiring of Ambulance Services at BHEL HERP, Varanasi for two years.

SI No.

Criteria

1

Bidder should have average annual financial turnover of Rs. 10.64 Lacs/-
during the last 03 (three) financial years 2019-20, 2020-21 and 2021-22. Bidder
to submit following documents for this —

CA Audited / Certified Profit/Loss and Balance Sheet with UDIN

(If account statements are not required to be audited, then CA certified
Turnover certificate with UDIN will be submitted by bidders).
Or

ITR for the same financial year (Income Tax Return) in which their Gross
Income shall be considered for turnover value mentioned above.

Bidder should have successfully completed similar work during the last 7
(seven) years, ending on 30.09.2023, value of which should not be less than
either of the following:

One similar completed work of value not less than Rs. 28.36 Lacs.
Or

Two similar completed works of value not less than Rs. 17.73 Lacs each
Or

Three similar completed works of value not less than Rs. 14.18 Lacs each

“Similar work” means vendor should have successfully executed contracts for
Ambulance Services.

Bidder to submit relevant documents as proof of completion or execution of
work like Purchases Order / Work Order/LOI and Work Completion Certificate
to establish that amount of work is completed.

Bidder should submit valid PAN.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

SCOPE OF WORK

Title of work : Hiring of Ambulance Services at BHEL HERP, Varanasi for two years.

The job involves provision of ambulance vehicle with specified equipment, communication

facilities and driver as per the specifications given below.

The ambulance should be provided with the following facilities:

SI. | Description Requirement Remarks
No.
1. | Ambulance: Vehicle (The | Ambulance vehicle with Copy of Vehicle
purchase date of vehicle Registration
to be supplied for use as | following specification (Engine Certificate to be
of Ambulance shall not be | Displacement 1196 cc, Overall attached.
earlier than 30.09.2020) Length —3675mm, Overall width
-1475mm & Overall height —
1825mm, Ground Clearance — 160
mm, & AC with Heater) or
equivalent or higher model.
Vehicle to be
2. | Place of work Varanasi and adjoining areas placed at BHEL,
Varanasi.
3. | Required No. 1 (One) No.
4. | Working days All Fiays including Sundays and
holidays
5. | Working Hours 24 hrs. (3 shifts)
Payment as per
6. | Operator One driver along with one UP Min. wages.
technician for each shift For Industrial
Institution
7. | Requirement in the Ambulance
Ambulance collapsible stretcher
Side stretcher
12V plug point for operating suction apparatus
Clamp for Oxygen cylinder with Oxygen gas cylinder
Hook for hanging IV fluid bottle
Drug cabinet (Medicines will be provided by BHEL)
Attendant Seat
Hook for hanging IV fluid bottle
Window screens
Fans for Patients
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Safety: Fire extinguisher dry powder type
First aid box
Dust bin for medical waste

1)
2)

3)

4)

5)

6)

7)
8)

9)

10)

11)

12)

13)

The vehicle used for ambulance service should be registered in the name of bidder only.
The ambulance should have valid Registration certificate for ambulance services, Fitness
certificate, Comprehensive Insurance certificate (including third party, property and
damage coverage), valid permit, pollution control certificate and/or exhaust emission
certificate etc.

Original documents to be submitted by the contractor as and when it is required by
BHEL.

The Servicer Provider / contractor should pay necessary taxes and other insurance
payment and carry out exhaust emission test as statutorily required. All the connected
documents should be kept alive during the contract period.

The front & rear wind screens should have a sticker reading “AMBULANCE” and “ON
BHEL DUTY”. The Ambulance will be parked at BHEL premises at Tarna, Shivpur, Varanasi
for which suitable place will be provided. The service provider/contractor shall not
display the name of the firm/establishment anywhere on the outer side of the
ambulance.

The vehicle should be well maintained and in good running condition. It should run
smoothly without any vibration to avoid patient fatigue, during contract period failing
which, BHEL reserves the right to terminate the contract.

The fuel tank should always be kept full and at any point of time the level should not be
less than 50% of tank capacity.

BHEL officials shall carry out inspection of Ambulance offered and their decision
regarding acceptance and rejection is final.

The ambulance shall report to BHEL’s Security in-charge stationed at the main Gate of
the BHEL plant. He will be entrusted (in consultation with BHEL Human Resource Deptt.)
with the authority to depute the ambulance on medical emergency calls from persons
in need after fulfilling the necessary formalities by the concerned. Under no
circumstances the vehicle will move from factory premises without permission of BHEL-
Security In-charge. It has to be ensured by the persons available at the time that genuine
medical emergency exists before deputing the vehicle.

24 hours’ availability of the ambulance should be ensured in BHEL, premises at Tarna,
Shivpur, Varanasi to attend emergency cases at any time.

The log book for the vehicle shall be maintained by the contractor’s driver, which will be
cross-checked as and when required. The copy of log book to be submitted along with
the bill at the end of every month for claiming the payment.

The driver and the technician stationed in the Ambulance should be well behaved and
courteous with the patient and their attendant / family members / relatives. He should
display restraint and wisdom in dealing with excited passengers. In case of misbehaviour
by the driver, a suitable penalty can be imposed for each occasion. In case there are
multiple repetitions with a particular driver, he will have to be changed.

Ambulance should have cleaned & ironed white seat covers at all times. In case of failure
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant

14)

15)

16)

17)

18)

19)

20)

21)

22)

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

to do so, BHEL will get the same prepared and deduct the amount from the bills apart
from recovering a penalty of Rs.100/- per incidence.
The bidder will have to provide two pairs of uniform to each driver and one pair of black
shoes. The shirt should have a label showing the name of the Firm on the left and a name
plate pinned on the right side of the shirt showing the name of the driver.
The driver(s) will have to be provided with a mobile phone. They will keep the mobile
phone charged and in fully operative condition. No additional cost shall be reimbursed
by BHEL on account of the same.
The contact person shall have to meet the HR Department representative at least once
every fortnight for obtaining feedback about the operation of the ambulance. The
instructions issued by the HR Executive will be noted down by the contact person in Two
Copies, one each for the contractor and BHEL.
In case of breakdown of Ambulance on any day, another Ambulance with compatible
facilities will have to be provided immediately. In case of failure to provide another
Ambulance, a penalty @ Rs. 1,000/-per day will be imposed over and above the
proportionate deduction from monthly payment for non-placement of the ambulance,
calculated on per day basis for that particular month.
If the Servicer Provider / contractor fails to provide his service on any day(s) on account
of any reason attributable to the contractor, BHEL shall make alternative arrangement
at the risk and cost of the party along with 15 % overhead charges.
This will be allowed only for maximum 7 days, after which management reserves the
right to terminate the contract at the risk & cost of the bidder and also forfeit their
Security Deposit.
The Ambulance will have to be maintained by the contractor in good running and
working condition which includes but not limited to the following:
a) Minimum noise of engine and body while running
b) Tyres with proper treads
c) Appropriately Inflated Stepney
d) Working headlights, tail lamps, indicators, speedometer, milometer etc.
e) Proper paint on the outside
f) Good condition of bumpers
g) Upholstery in good condition including washed and ironed white seat covers
h) Proper locking of all doors
i) Proper closing and opening of all windows
j) Dusting of dashboard, rear board, matting, windscreen, windows and body.
The bidder will have to maintain a log book provided by BHEL and the signature(s) of
the person who has used the ambulance, which shall be required to be countersigned
along with staff no. by the concerned employee requisitioning such services. The log
book shall also contain details of the employee/dependent requiring emergency
assistance. The logbook will be the Company’s property and the driver has to keep it in
the safe custody. No unauthorized person should be allowed to travel in the
Ambulance when on BHEL official duty.
The ambulance should have one side stretcher arrangement and other side sitting
arrangement lengthwise and when stretcher is not required both side should have
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant

23)
24)
25)

26)
27)

28)

29)

30)
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Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

sitting arrangement.

The ambulance should have good condition spare tyre with vehicle, and if required to
change immediately in case of puncture. The driver must be trained in this regard.
The ambulance should have necessary tools box in case of emergency repair like tyre
changing, in case of puncture, and for other maintenance issues and minor repairs.
The ambulance services should be operated in 24 hours’ continuous service with
mobile phone facility to contact in emergency.

The driver should wear uniform compulsorily while on-duty.

The ambulance runs approximately for 100kms per month. The said figure is only
indicative and may vary as per requirement.

All statutory norms like PF, ESI, if applicable, to be arranged for the drivers and
technicians working in ambulance service, BHEL will not be responsible for any
consequences out of any violation of rules or acts by the contractor. If BHEL is liable to
pay any such amount due to violation of relevant laws by the contractor, the amount
so paid shall be recovered from the contractor’s bill.

Reimbursement of fuel shall be made at the existing rate of Petrol @ 1 litre for every
16 km (approx.). However, the contractor is free to deploy vehicle run by alternative
fuel types keeping in view that the reimbursement shall be limited to the running rates
of diesel only. Petrol cost will be reimbursed on the actual existing rate of invoice date.
Vender have to submit hard copy of monthly bill/Invoice (Complete in all respect) to
executing department and after complete verification & cross check of the same
advice will be sent to finance for releasing of payment as per BHEL Payment terms,
which is as follows:

Type of Bidder Payment Terms
(Number of Days)

Micro & Small Enterprises (MSEs) 45 Days

Medium Enterprises 60 Days

Non - MSME 90 Days

Where ILC payment terms are being given in tenders floated outside
GeM

120 Days

Sign & stamp of bidder




Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Price Breakup Calculation Sheet

Scope of work : Hiring of Ambulance Services at BHEL HERP, Varanasi for two years.

Sl. Description Figures Remark
1 No. of Skilled Man Power (1 Technician and 1 6
Driver for each shift, No of Shift per day is 3)
Fixed for Tendering Purpose. However,
Monthly per person Man Power Cost Bidder is required to pay the wages to
2 | (including PF, ESI, Reliever and other statutory| 20435.5 employed man-power inline with UP
charges) Govt. Min. Wages (amended time to time)
as applicable to Industrial Institutions
employing 50 to 500 Man Power. This
Reliever and other statutory charges) production of bill with supporting
documents.
A Monthly Incidental charges of Medicine of 500 Taken into account for Tendering Purpose
Medical Kit only. It will be borne by BHEL directly.
5 Monthly Petrol charges for movement of 607 Fixed for Tendering Purpose. Will be
Ambulance reimbursed as per clause no. 29 of STC.
6 Monthly Total expenditure| 123720
’ o . —_— Ambulance charges per month (To be
Monthly A C 0 i
7 on .y m .u . ( f yYe € decided by Bidder but Not to be
with equipments as mentioned in NIT)
quoted on GeM portal)
Total expenditure per Month for Man Power
8 123720
Wages & Consumables
9 Tenure of Contract (in Months) 24
<-- Bidder to Quote this derived
10 Total Contract Value for 24 Months| 2969280 | .
price on GeM portal.
Note:
1 Total contract value will be inclusive of Ambulance Charges, Wages of Man power employed,
Incidental charges (Medicince, petrol)
Bidder has to quote their total cost (including all factors] more than Rs. 2969280/- on GeM portal.
2 |Ambulance charges as NIL or less than Zero (0) will be treated as unworkable and bid will be
reiected
3 |The Monthly charges of Ambulance services shall remain firm for entire duration of the contract.
4 UP GOVT. Minimum Wage applicable to BHEL HERP (Industrial Institutions employing 50 to 500 Man

Power) is attached in Tender Document.

Excel sheet is made available on GeM Portal.
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Bid Security Declaration Format

(On Bidders Letterhead)
Tender No: Date:

To,
Bharat Heavy Electricals Limited
Regd. Office: BHEL House,
Sirifort, New Delhi-110049

I/We undersigned declare that:

1) 1/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

2) I/We accept that I/We may be disqualified / debarred from bidding against Bharat Heavy
Electricals Limited Regd. Office: BHEL House, Siri fort, New Delhi-110049 tenders for a period of
one year from the date of notification if I/We are in a breach of any obligation under the bid
conditions, because |/We

a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our bid
during the period of bid validity specified in the form of Bid; or

b. having been notified of the acceptance of our Bid by the purchaser during the period of
bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security within the timeline, in accordance with the instructions

to Bidders & as per tender terms & conditions.

3) 1/We understand this Bid Security Declaration shall cease to be valid on the Thirty First day from
following,

a. Iflam/we are not the successful Bidder, the receipt of your notification of the name of the
successful Bidder; or

b. the expiration of the validity of my/our Bid or any extension thereof.
Signed: (insert signature of person whose name and capacity are shown)

In the capacity of (insert legal capacity of person signing the Bid Security Declaration)

Name: (insert complete name of person signing the Bid Security Declaration)
Duly authorized to sign the bid for an on behalf of................... (insert complete name of Bidder)
Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

(Note: in case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the
Joint Venture that submits the Bid)

Page 10 of 39 NIT NO.- HERP/WCM/HR/Re/AMBULANCE/23-25  Sign & stamp of bidder



Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

No deviation certificate

To,

Manager (WCM)

Bharat Heavy Electricals Ltd.
Tarna, Shivpur

Varanasi

Sub: No deviation certificate for “Hiring of Ambulance Services at BHEL HERP, Varanasi for two
years”.

Sir,
This is to inform you that we have not taken any deviation from any of the Special Terms and Conditions for

“Hiring of Ambulance Services at BHEL HERP, Varanasi for two years.” while quoting the rates. All

terms & conditions mentioned in the Special Terms & conditions are acceptable to us except following:

Thanking you,

Yours Sincerely

Signature, seal and address of the party
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Bharat Heavy Electricals Limited

B”Il Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

GENERAL CONDITIONS OF CONTRACT (GCC)
FOR WORKS/SERVICE CONTRACTS

BHARAT HEAVY ELECTRICALS LIMITED
HEAVY EQUIPMENT REPAIR PLANT
TARNA, SHIVPUR
VARANASI-221003
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Bharat Heavy Electricals Limited
B”ll Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003
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Bharat Heavy Electricals Limited
B”ll Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

CHAPTER |

DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned
to them except where the context otherwise requires: -

a)

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work
Order, the accepted appendices of Rates, Schedules, Quantities if any, General Conditions of
Contract, Special Conditions of Contract, Instructions to the Tenderers, Drawings, Technical
Specifications, the Special Specifications if any, the Tender documents, subsequent
amendments mutually agreed upon and the Letter of Intent/Award/Acceptance issued by
BHEL. Any conditions or terms stipulated by the contractor in the tender documents or
subsequent letters shall not form part of the contract unless, specifically mentioned.
“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General
Conditions, Special Conditions, Price Bid, Rate Schedule, Technical Specifications,
Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, Site information, etc
and drawings/documents pertaining to the work for which the tenderers are required to submit
their offers.

"WORK" means all Permanent and Temporary Works as described in the Scope of Work and BOQ
in individual work order and /or accompanying drawings and specifications as may be issued
from time to time to the contractor by the Engineer - Incharge in writing, including all
modifications or additional works and obligations to be carried out either at the site or in factory,
workshop or any other place as may be essentially required for the performance of the work.
The “SITE" means the land and/ or other place on/into/ through which the work is to be
executed under the contract or any adjacent land, part or structure which may be allotted to or
used for the purpose of carrying out the contract.

The “CONTRACTOR" means the individual firm or company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals
or the person(s) composing the firm or company and the permitted assigns of such individuals
or firm or company.

“‘ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be duly
appointed and authorized by Competent Authority/Accepting Officer of BHEL to act as
“Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in this
General Conditions of Contract and other Contract documents.

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI —
110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, Shivpur Varanasi,
Uttar Pradesh -221003.

h) “COMPETENT AUTHORITY” /7 ACCEPTING OFFICER” shall mean Executive Director or

i)

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers who
are empowered to act on behalf of the Executive Director or General Manager (In charge) or
General Manager of BHEL.

"DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period from
the date of Completion Certificate up to the date of issue of Final Certificate during which the
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Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Contractor stands responsible for rectifying all defects that may appear in the works executed
by the Contractor in pursuance of the Contract and includes warranties against
manufacturing/fabrication/erection/construction defects covering all materials plants,
equipment, components, and the like supplied by the Contractor, works executed against
workmanship defects.

“Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of acceptance
or letter of award issued by BHEL.
“SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement.
“Bill of Quantity” shall mean subsequent to the placement of the Contract/Agreement/Purchase
Order the successful bidder shall be required to furnish the detailed price break-up within a
specified time frame. This detailed break-up of items and prices shall be considered as Bill of
Quantities (BOQ).
Engineer shall mean an Executive of Engineer in charge.
NIT shall mean notice inviting tender.
First Party shall mean BHEL.

CHAPTER Il

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS

2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of the
tender documents shall be duly signed stamped and submitted along with the offer by the
tenderers.

Tenderers are advised to study all the tender documents carefully. The contractor shall be
deemed to have satisfied himself as to the nature of site, local facilities of access and all
matters affecting the execution and completion of the work. No extra charges consequent on
any misunderstanding in these respects or otherwise will be allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before submitting
his tender. He shall himself asses the requirement of materials, contingencies and other
circumstance which may affect or influence his tender, no extra charges on any
misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to correctness
and sufficiency of his tender, the work and prices. This shall except as otherwise provided all
obligation under the contracts all matters and things necessary for the proper completion and
maintenance of the works.

2.2 SUBMISSION OF TENDERS

2.2.1.

2.2.2.

The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry has
been floated through conventional mode) or online through e-procurement portal (if enquiry
has been floated through e-procurement) only.

Tenders submitted by Post shall be sent by Post with due allowance for any postal/ courier
delays. BHEL shall not be responsible for any postal delay.
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2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be
processed as per the Standard operating procedure.

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of
the power of attorney, in case the tender is signed by an individual other than the sole
proprietor, shall be submitted along with tenders with details mentioned under:

Individual tenderer His / her full name, address and place & nature of business.

For partnership firm | The names of all the partners and their addresses, A copy of the
partnership deed/instrument of partnership dully certified by the Notary
Public shall be enclosed.

For companies Date and place of registration including date of commencement certificate
in case of Public Companies (certified copies of Memorandum and articles
of Association are also to be furnished.

Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts:
PART | Techno- Commercial bid: This shall consider of following documents:

e Technical specifications of the offer.

e Duly filled form and documents in support of meeting the pre-qualifying requirement.

e Signed and stamped unpriced copy of Price Bid.

e Duly filled Contractor Registration Form (CRF).

o DD/EFT/UPI/FDR receipt for the amount equal to Tender cost as mentioned in NIT in
favour of ‘BHEL VARANASI' payable at Varanasi or Account details mentioned under:

EFT /RTGS Details UPI Details
Bank Name: State Bank of India, Scan & Pay Using Any UPI App to
IFSC Code: SBIN0000201, UPI ID: bhel20@sbi
Account No: 011103264820, MERCHANT NAME: BHARAT HEAVY

ELECTRICALS LTD
Branch Code: 0201,

Address: State Bank of India, Main Branch
Kachaheri, Varanasi.

PART Il Price Bid as per NIT.

2.2.6 The Part-1 and Part-1l are to be uploaded on eProcurement portal i.e. https://eprocurebhel.co.in /
GeM Portal (www.gem.gov.in) .

2.3 EVALUATION OF TENDERS
(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling Pre
Qualifying requirement and other conditions in NIT/ Tender documents
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(i)  The bid will be opened as per date & time mentioned in NIT.

(i)  The Bidder or his authorised representative may be present at the time of opening of bid
on the specified date after seeking written permission in this regard from Tender Inviting
authority taken prior to Tender opening date. A copy of confirmation /acceptance must
be produced in the office by the person attending the opening of bid else he shall be
denied permission to attend the opening of bid.

(iv) In case of unscheduled holiday on the closing/opening day of bid, the next working day
will be treated as scheduled prescribed day of closing/opening of bid, the time notified
remaining the same.

2.4 EARNEST MONETY DEPOSIT

2.4.1 EMD amount will be as indicated in NIT
2.4.2 The EMD may be accepted only in the following forms:

(i)  Cash deposit as permissible under the extant Income Tax Act (before tender
Opening).

(i)  Electronic Fund Transfer credited in BHEL account (before tender opening)

(i)  Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer).

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance
Institutions as defined in Companies Act (FDR should be in the name of the
contractor, a/c BHEL Varanasi).

(v) Insurance Surety Bonds

In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such
cases shall be valid for at least six months.

2.4.3. FORFEITURE OF EMD
EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.

i) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days
of award of work. In case of expiry of offer validity period or any other circumstances,
EMD can be released with the approval of Head of Contracting deptt., not below the
rank of AGM.
2.4.5 EMD shall not carry any interest.
2.4.6 SPECIAL CONDITIONS FOR MSE: Refer Clause No-2.5.5.

2.5 SECURITY DEPOSIT ‘SD’:

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the successful
tenderer shall be converted and adjusted towards the required amount of Security Deposit.
Bidder agrees to submit performance security required for execution of the contract within
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the time period mentioned in NIT. Further, if performance security is not submitted till such
time the first bill becomes due, the amount of performance security due shall be recovered
as per terms defined in NIT / contract, from the bills along with due interest as mentioned
herein above.

2.5.2. Security deposit may be furnished in any one of the following form:

i) Cash (as permissible under the extant Income Tax Act)

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

i) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL,
Varanasi)

v) Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

vi) Insurance Surety Bonds

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith)

2.5.3. COLLECTION OF SECURITY:

2.5.3.1Under clause Breach of contract, Remedies and Termination, to ensure recovery of an amount
equivalent to 10% of the contract value, Security Deposit will be 10% of allotted contract value
which will be submitted by successful bidder before start of work in one go.
In case of delay in submission of performance security, enhanced performance security which
would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder.

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or recovered from payment/s due to the
Contractor.

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) can
be released against submission of equivalent Bank Guarantee in acceptable form, but only
once, before completion of work, with the approval of the authority competent to award the
work.

2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall first
have been paid final bill and have rendered a" No Demand" certificate”, the security deposit
shall be refunded to the contractor as follows: 100% shall be released after satisfactory
completion of the Defect liability period of the work duly after verification/certification by
Engineer-In-charge.

2.5.4.2 The Defect liability period of work shall be as per section 2.6.
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2.5.5. SPECIAL CONDITIONS FOR MSEs- EXEMPTIONS

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called for will be
insisted upon.

2.5.5.2 MSE contractor can avail the intended benefits as per guidelines of Ministry of MSE only
if they submit Valid UDYAM certificate

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid opening.

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with
other bidders. No benefit shall be applicable for this enquiry if any deficiency in the
above required documents are not submitted before price bid opening. Above required
documents are to be uploaded on the portal.

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be responsibility of the

bidder to notify the change as a part of the bid document. if at a later date it comes to
notice of BHEL, that the change in the status has not been intimated by the bidder and
the order is obtained under the premise of an MSE, then BHEL would cancel the
pending order against this tender and take necessary action suspension of the
business dealing with the bidder as per procurement policy of BHEL.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be
responsible for the quality of the workmanship and shall make good or remedy at his own
expense within defect liability period which shall be for a period of 12 months from date of
completion of works or else as mentioned in special conditions for contract. During this period
the contractor shall rectify free of cost all defects due to faulty erection, installation &
commissioning detected during defect liability period. In the event of the contractor failing to
repair the defective works within the time specified by the Engineer, BHEL may proceed to
undertake the repairs of such defective works at the contractor’s risk and cost (Refer Clause
4.9), without prejudice to any other rights & recover the same from the Security deposit.

2.6.1 BANK GUARANTEES

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the following
shall be complied with:

o Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as
defined in the companies Act.

o The Bank Guarantees shall be as per prescribed format approved by BHEL.

o It is the responsibility of the bidder to get the Bank Guarantees revalidated/ extended
for the required period (subject to a minimum period of 6 months), as per the advice of
Engineer in charge.

o BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

o In case of extension / further extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by the Head of Department
and approved by the Head of unit.

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder

Page 20 of 39 NIT NO.- HERP/WCM/HR/Re/AMBULANCE/23-25 Sign & stamp of bidder



Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing Bank,
only through an amendment in an appropriate non judicial stamp paper.

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered
Post (Acknowledgement Due), addressed to the head of contracting department.

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion period
plus defect liability period + 3 months (claim period) and the same shall be further kept valid
as per advice of Engineer in charge.

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims &
penalty in the event of contractor’s failure to fulfil any of the contractual obligations or in the
event of termination of contract as per terms & conditions of the contract. BHEL reserves the
right to set off the security deposit against any claims of any contracts with BHEL.

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period subject
to satisfactory completion of work as per contract & submission of claim as per prescribed
claim format.

2.7 TENDOR COST:
Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit proof of
the same along with bid.

2.8 VALIDITY OF OFFER:

The validity of the offer shall be 90 days or else as specified in NIT.
2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with
BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / division of
BHEL or tenderers who do not comply with the latest guidelines of Ministry/Commissions of
Govt. of India. BHEL reserves the right to reject a bidder in case it is observed that they are
overloaded and may not be in a position to execute this job as per the required schedule.
The decision of BHEL will be final in this regard.

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective
L-1 will be decided by soliciting discounts from the respective L-1 bidders. In case more than
one bidders happen to occupy the L-1 status even after soliciting discount, the L-1 bidder
shall be decided by a toss/draw of lots, in the presence of the respective bidder(s) or their
representative(s). Ranking will be done accordingly. BHEL's decision in such situation shall
be final and binding.
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CHAPTER I

3.0 CONTRACT EXECUTION & PERFORMANCE

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1.

3.1.2.

3.1.5.

3.1.7.

3.1.10.

3.1.11.

The decision of BHEL regarding interpretation of any of terms and conditions set forth in
the agreement shall be final and binding on the contractor.

In case of any discrepancy between the specification and / or the drawing, the Accepting
Officer shall be the deciding authority as to which shall prevail and his decision shall be
final and conclusive. If neither drawings nor specifications contain any mention of minor
details of construction, which in the opinion of the Accepting Officer are essentially as are
reasonable and obviously and fairly intended for the satisfactory completion for the work,
whose decision shall be final and conclusive.

. The contractor shall, at his own expense, supply all stores and material required for the

contract other than those which may be provided by BHEL at the rates detailed therein
subject availability at the place of issue indicated therein. All stores and materials to be
supplied by the contractor shall be of the best quality as described in the specification and
the contractor shall ensure that the stores and materials comply with the specifications.

. The contractor shall not sub-contract any portion of the contract without the prior written

approval of the Accepting Authority. Employment of piece rate workers shall not be
deemed as sub-contracting.

Contractor shall decide the number of employees to be deployed for execution of the work
awarded to him and he or his authorized representative will be solely entitled to dictate
such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan. Contractor/ authorized supervisor of the contractor shall
supervise the work allotted to him and to be carried out by his employees.

. Contractor to ensure that the employees deployed in the premises of BHEL are physically

and mentally fit and do not have any criminal record. Such employees should possess
requisite skill, proficiency, qualification, experience etc.

Contractor will keep watch on his employees and he will be liable for any pilferage / loss to
BHEL due to acts of omission and commission by his employees. Similarly, liability for any
compensation to outsiders on account of any act of omission and commission by the
employees deployed by the contractor shall lie exclusively with him.

. The successful tender’s responsibility under these contracts commences from the date of

issue of the letter of intent (LOI) by BHEL. The tenderer shall submit unqualified
acceptance to the letter of intent/ award within the period stipulated therein.

. The successful tender shall be required to execute an agreement in the prescribed form

with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in any case
before releasing the first running bill. The contract agreement shall be signed by a person
dully authorised/ empowered by the tender. The expenses for preparation of agreement
document shall be borne by BHEL except cost towards purchase of non-judicial stamp

paper.

After signing the formal contract agreement, as above, BHEL shall issue work order to the
party containing all salient features of the contract agreement required by both the parties.

Contractor shall carry out operations hereunder with due diligence shall maintain strict
discipline and shall abide by and conform to all rules and regulations promulgated by BHEL.
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Should BHEL feel that the conduct of any of contractor/subcontractors employees is
detrimental to Organization’s interest & Safety, BHEL shall have the unqualified right to
request for the removal of such employee either for incompetence, unreliability,
misbehaviour, security reasons etc. while on or off the job.

3.2. WORK COMPLETION TIME

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract of
the Tender document

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent from
BHEL and shall proceed with the same with due expedition without delay.

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by
BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The Earnest
money and or Security Deposit with BHEL will stand forfeited without any further reference
to him without prejudice to any and all of BHEL'’s other rights and remedies in this regard.

3.2.4. The contract shall be considered and closed upon completion of all contractual obligations
and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing
of contract, BHEL shall issue a completion certificate as per standard format, based on
specific request of contractor.

3.2.5. The entire work shall be completed by the contractor within the time schedule or within such
extended periods of time as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the contract
period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end of
original contract period less the backlog attributable to the contractor shall be quantified,
and the number of months of ‘Time extension’ required for completion of the same shall be
jointly worked out. Within this period of ‘Time extension’, the contractor is bound to complete
the portion of the backlog attributable to the contractor. Any further ‘Time extension’ at the
end of the previous extension shall be worked out similarly.

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then it
shall be without prejudice to the rights of BHEL to impose penalty/ LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk & cost of contractor.

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of the
total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force Majeure
conditions and (iii) BHEL, shall be worked out and shall be considered to be exhausted in
the same order. The total period of times extensions shall be the sum of (i), (ii) and (iii)
above and shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed / levied for the portion of time extensions
attributable to contractor and recoverable form the dues payable to the contractor.
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan /
time and progress chart for completion of the work within scheduled time. The chart in the
work order shall have the completion date of the individual items thereof and/ or the contract
or order as a whole. It shall indicate the forecast of the dates for commencement and
completion of the various processes or sequences of the work, and shall be amended as
may be required by agreement between Engineer-In-charge and contractor writing the
limitations of time imposed in the tender document or order.

3.4.2. In the absence of any specific time and progress chart to be agreed to between the
contractor and Engineer In charge, the contractor shall ensure and maintain, uninterrupted
progress of the work such that the entire work shall be completed within the time imposed
in the tender documents or order and the proportion of work that shall be completed up to
any time in relation to the entire work to be done under the contract or order shall not be
less than the proportion that the time elapsed bears to the total time of completion provided
in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-In-charge. The contractor will be allowed
an extension of time for completion limited to not less than the period of suspension but no
other claim in respect for compensation or otherwise whatsoever will be admitted. Time may
also be extended to allow for alteration of work made by the deviation order as may be
decided upon by the Engineer-In-charge in consultation with the contractor.

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of Contractor
Performance shall be carried out as per procedure for performance evaluation. These shall
also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION

The quantities given in the contract are tentative and may change to any extent (both in
plus side and minus side). The quoted rates for individual items shall remain firm
irrespective of any variations in the individual quantities. No compensation becomes
payable in case the variation of the final executed contract value unless specifically
mentioned in NIT.

3.6. EXTRA WORKS

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due to
the fault of the contractor, or needed due to any change in deviation from drawings and design
of equipment, operation/maintenance requirements, mismatching, or due to damages in
transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in
rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.
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3.6.3. All the extra work should be carried out by a separately identifiable gang, without affecting
routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained
and shall be signed by the contractor's representative and BHEL engineer. No claim for extra
work will be considered/entertained in the absence of the said supporting documents i.e. daily
log sheets. Signing of log sheets by BHEL engineer does not necessarily mean the
acceptance of such works as extra works.

3.7. STRIKES & LOCKOUT

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with his
labour.

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout
and if the strike or lockout declared is not settled within a period of one month, BHEL shall
have the right to get the work executed through any other agencies and the cost so incurred
by BHEL shall be deducted from the Contractor’s bills.

3.8. DELAY AND EXTENSION OF TIME:
3.8.1 The Contractor shall be entitled to extension of time in following cases:

3.8.1.1 FORCE MAJEURE
The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, local
combination of worker strike or lockout, Police Action, Revolution, Flood, serious
loss or damage by Fire, Cyclones, Earthquake and epidemic and other similar
causes over which the contractor has no control.

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall be
covered under force majeure.

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the (Accepting
officer of the contract) beyond the contractor control.

3.8.1.2. The Contractor’s work held up for not being given possession of or access to the Site
by BHEL.

3.8.1.3. Instruction of the Engineer-in-charge to suspend the Works and the Contractor not
being in default as to reasons of suspension;

3.8.1.4  Any order of Court restraining the performance of the Contract in full or in any part
thereof;

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the Contractor’'s
failure or fault, and is beyond its control without BHEL being responsible for the same;

3.8.1.6  Acts or omissions of other Consultants in executing their works not forming part of the
Contract.

3.8.2.Except as mentioned above, the Contractor shall not be entitled to any extension of time for any
reason whatsoever including:
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3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions or
acts of BHEL are necessitated by or intended to cure any default of or breach of the
terms of the Contract committed by the Contractor;
3.8.2.2. The Contractor shall also not be entitled to any extension of time where any delay is
due to:
e The failure of its Subcontractor, to commence or to carry out the part of the Works
in due time; or
o Non-availability, or shortage of Contractor’s equipment, labour, utility services,
Plant and Materials; or
¢ Inclement weather conditions except in case of Force Majeure;

3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to delays
caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor reports to BHEL in writing the causes of delay within 07 days of its occurrence and
the contractor shall not be eligible for any compensations.

3.8.4 When in such case(s) the accepting officer (or higher Authority), on recommendation of the
Engineer-In- charge, may make fair and reasonable extension, in the completion date of the
individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer- In-charge in writing, but shall nevertheless
use constantly his best endeavour to prevent or make good the delay and shall do all that may
be reasonable required to the satisfaction of the Engineer-In- charge to proceed with the work.

3.9. INSURANCE

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks during
transit, storage, erection and commissioning.

3.9.2. ltis the sole responsibility of the contractor to insure his materials, equipment, workmen, etc.
against accidents and injury while at work and to pay compensation, if any, to workmen as
per Workmen’s compensation Act.

3.9.3. If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third party, the
contractor shall have to pay necessary compensation and other expense, if so decided by
the appropriate authorities.

3.9.4. The contractor will take necessary precautions and due care to protect the material, while in
his custody from any damage/ loss due to theft or otherwise till the same is taken over by
BHEL or customer.

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary documents.
BHEL will recover the loss including the deductible franchise from the contractor, in case
the damage / loss is due to carelessness / negligence on the part of the contractor. In case
of any theft of material under contractor's custody, matter shall be reported to police by the
contractor immediately and copy of FIR and subsequently police investigation report shall
be submitted to BHEL for taking up with insurance. However, this will not relieve the
contractor of his contractual obligation for the material in his custody.

3.9.6 The contractor shall ensure that no damage is caused to any person/property of other parties
working at site. If any such damage is caused, it is responsibility of the contractor to make
good the losses or compensate for the same.
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3.10 TEMPORARY WORKS

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be provided
and maintained by the Contractor at its own cost and subject to the consent of the
Engineer-in-Charge, shall be removed by the Contractor at its own expense when such
Works are no longer required and in such manner as the Engineer-in-Charge shall direct.
In case the Contractor fails to remove the Temporary Works on completion of the Works,
the Engineer-in-charge is authorized to get such Temporary Works removed and recover
the cost thereof from the Contractor or deduct such costs from the payments to be made
to the Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In
the event of his failure to do so, the same will be arranged to be done by the Engineer and
the expenses recovered from the contractor.

CHAPTER-IV
VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that a
complete record is obtained on all work performed under the contract.

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid).

4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the part
of the BHEL and the contractor.

4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of
appointments for measurements.

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other things
necessary for measurements.

4.1.6. The contractor shall bear all the cost of measurement of his work.

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by both
parties on the site on completion of measurement. If the contractor objects to any of the
measurement recorded on behalf of BHEL in the Measurement Book or against the item or
items objected to, and such note shall be signed and dated by both parties engaged in taking
the measurements.

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in part,
the expense of such measurement shall be borne by the party requiring the measurement to
be retaken provided that not error found by this remeasurment amount to less than 5% (five
percent) of the value as recorded by the first measurement.

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge shall
have power to proceed by himself to take measurements, and in that case these
measurements shall be accepted by the contractor as final.
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4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each quarter of
work (else at any period as specified in Special conditions for contract) to the satisfaction of
the Engineer-in-charge, the contractor shall prepare & forward certified bills & work out the
financial value. These will be entered in Measurement Book & signed by both parties.
Payment shall be made after affecting the recoveries due from the contractor.

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments already
made on account subject to certification to the final bill by the Engineer in Charge. No charge
shall be allowed to the contractor on account of the preparation of the final bills.

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per scope
and upon material reconciliation (if apply) along with the following —

¢ No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond as
per prescribed format duly notarized indemnifying BHEL in respect of specified works
contract against all claims & demand against third party liability including labour and
government agencies.

o Clearance certificates which ever applicable viz., clearance certificate from customer,
various statutory authority like labour department, PF authority commercial tax dept.
etc.

4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final bill to

contractor after deducting all dues to BHEL, within the stipulated days as per Clause 4.3.

4.3. PAYMENT OF BILLS:

Type of Bidder Payment Terms
(Number of Days)

Micro & Small Enterprises (MSESs) 45 Days

Medium Enterprises 60 Days

Non - MSME 90 Days

Where ILC payment terms are being given in tenders floated outside | 120 Days

GeM

The due date will be reckoned from the date of submission of the bill/Invoice which is complete in
all respects.

The Contractor should submit a duly filled EFT Mandate form certified through Bank for release
of payment. For payment of GST refer clause 4.5.2.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable to
the contractor, the same may be deducted from any sum then due or which at any time
thereafter may become due to the contractor under the contract or under any other
contract with BHEL or from his security deposit, or he shall pay the claim on demand.

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor:

Following sequence shall be applicable for recoveries from contractor:
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a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

d) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making recovery
from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at the
rate of 0.1% of executed contract value unless exempted as per terms & conditions of
contract.

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of the
contract.

4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST Act
2017 & other prevailing government rules.

4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part | bid in case of two
part bid):

a) Legal Name of the bidder as in GST registration, GST registration No., State, Place
of business, category of registration under GST i.e. Registered dealer /
Unregistered dealer/ dealer opted for Composition Scheme,

b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code),
description of Goods/Services and applicable IGST / CGST / SGST rate and any
other statutory levy, if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by
BHEL under reverse charge mechanism, the same shall be added to the quoted price for
evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for composition
scheme at the time of submission of bid, no GST will be payable to the bidder and also
same will not be considered for evaluation of bid. Dealer has to declare in technical bid that
no GST is shown separately in price bid. However, in case at the time of actual supply, the
bidder charges GST at normal rate, the same shall be reimbursed subject to the availability
of GST credit to BHEL. In case GST credit is not available to BHEL, no GST will be payable
to the bidder.
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4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor inputs
as mentioned below at GST portal and after ensuring of availability of input credit to BHEL,
HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant Invoices

b) Timely receipt of Goods & Services

c) Timely and correct payment of applicable GST by supplier/contractor
d) Timely filing of return

e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or
through any other mode.

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or applicability
of interest or arising of any other financial liability on BHEL-HERP due to any default of
supplier/contractor under GST such as non/delayed receipt of Good/Services, delayed
raising & submission of invoices, delayed payment of tax, non/wrong declaration of sale by
Contractor in return etc. or any other reason not attributable to BHEL, such implication shall
be to supplier's/contractor’s account and will be deducted from bills.

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but before
the supply/service, GST applicable at the time of supply/service or GST quoted in the bid,
based on the registration status of the bidder, whichever is lower shall be payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be payable.
However, in the event of no change in law but bidder quoting certain tax structure in bid
document which is lower than the applicable one, such amount shall be the maximum
amount of tax that can be claimed by bidder.

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be recoverable
from the suppliers.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately and
ITC has been allowed on self-declaration. In view of the changed scenario, the payment of
GST shall have made to the contractors simultaneously with their work/services invoices.
GST portion of invoice value will be paid only after fulfilling following conditions:
(a) Payment of GST amount into Govt. Account by supplier against invoice raised to
BHEL.
(b) Filing of GST return within scheduled date.
(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN
portal.
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4.6. INCOME TAX- IT:
All statutory taxes & levies shall be deducted from the payment, as per prevailing government
rules.

4.7. MISCELLANEOUS CHARGES:
Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be
provided by BHEL free of cost.
All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties on
materials obtained for the work (excluding materials provided by BHEL) shall be borne by the
contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in the
completion of the work as per the contractual completion period, BHEL shall have the right to
impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per week of delay
or part thereof subject to a maximum of 10% of the contract value. For this purpose, the period
of delay shall be the delay attributable to the Contractor for the completion of work as per
contract.

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against delay
in executed work/supply shall be calculated in line with LD clause of the contract for the delay
attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for the
purpose of limiting maximum LD value. Method for calculation of “LD against delay in executed
work/supply” is given below.

i. Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor/ supplier= T1
ii. Letthe value of executed work/supply till the time of termination of contract= X
ii. Let the Total Executable Value of work/supply for which inputs/fronts were made
available to contractor/ supplier and were planned for execution till termination of
contract = Y
iv. Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x T1
v. LD shall be calculated in line with LD clause of the Contract for the delay attributable
to contractor/ supplier taking “X” as Contract Value and “T2” as delay attributable to
contractor/ supplier.
Reason for the delay due to drawing, foundation, deputation of resources etc. will be documented
properly for delay analysis and same to be submitted to finance for LD calculation, if applicable.
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4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following cases:
1. Contractor/ supplier's poor progress of the work vis-a-vis execution timeline as stipulated in
the Contract, backlog attributable to contractor/ supplier including unexecuted portion of
work/ supply does not appear to be executable within balance available period (#) considering
its performance of execution.

2. Withdrawal from or abandonment of the work by contractor before completion of the work as
per contract.

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled
completion/delivery period as per Contract or as extended from time to time, for the reason
attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to Contractor/
Supplier.

5. Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in
termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to Contractor/
Supplier.

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where A= Value of Balance scope of Work as per rates of new contract
B= Value of Balance scope of Work as per rates of old contract being paid to
the contractor at the time of termination of contract i.e. inclusive of PVC,
if any.
H = Overhead Factor to be taken as 5
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost
purchase.

4.10. No Interest payable to Contractor

Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.
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CHAPTER- V

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF
WORKERS ETC.

5.1.

5.2.

The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, ESIC,
allowances for safety & hardship & other nonmonetary/ statutory benefits etc to labours
employed by him either directly or through sub- contractors, in accordance with the provisions
of:

Contract Labour (R&A) Act 1970 and rules 1971.

Payment of wages Act.

Minimum Wages act 1948,

Employees State Insurance Act 1948, Rules and regulations 1950.

Employees Provident Fund Act 1952 and Pension Scheme 1995.

Employees Compensation Act 1923.

Maternity Benefit Act 1961.

Equal Emolument Act 1976.

Payment of Bonus Act 1963.

Inter State Migrant Act.

Building and Other Constructions Workers Act, 1996,

The contractor shall at all times indemnify BHEL HERP against all claims, damages or
compensation under the provisions of above acts or any modifications thereof or any other law
relating thereof and rules made thereunder from time to time or as consequence of any accident
or injury to any workman or other persons in or about the works, whether in the employment of
the contractor or not, save and except where such accident or injury has resulted from any act
of the Corporation, its agents, or servants, and also against all costs, charges and expenses of
any suit, action or preceding arising out of such accident or injury and against all sum or sums
which may with the consent of the contractor be paid to compromise or compendia any such
claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent license

under the Contract labour (Regulation and Abolition) Act 1970 from the concerned authorities
based on Form-V issued by the Principal Employer/Customer. In order to issue Form-V by
Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, PF Code/PF
Account number etc as per the requirement of BHEL/Customer.

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of

life/permanent disability due to an accident which is attributable to the negligence of contractor,
agency or firm or any of its employees as per Employee’s Compensation Act, 1923 & Guidelines
for Settlement of Claims for Compensation on accidents applicable to the Department of Public
Enterprises.

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time

to time in the presence authorized representative of BHEL and maintain proper records of their
timely disbursement. These records need to be preserved for a period of at least any 3 years and
should be made available even after the contract is over for any verification by the statutory/BHEL
authorities.

Page 33 of 39 NIT NO.- HERP/WCM/HR/Re/AMBULANCE/23-25  Sign & stamp of bidder



Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

5.6. In case of the contractor employs Women as employee he will discharge his obligation under law
in respect of such women workers as per Factory Act, Maternity Benefit Act and other laws of
Uttar Pradesh.

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls,
royalties, commission or other charges which may be leviable on account of his operations in
executing the contract.

5.8 All safety rules and codes applied by the BHEL at site shall be observed by the contractor without
exception. The contractor shall be responsible for the safety of the equipment/material and
works to be performed by him and shall maintain all light, fencing guards, slings etc. or other
protection necessary for the purpose. Contractor shall also take such additional precautions as
may be indicated from time to time by the Engineer-in-charge with a view to prevent pilferage,
accidents, fire hazards. Due precautions shall be taken against fire hazards and atmospheric
conditions.

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the contractor
till the completion of work under this contract.

5.10. The contractor shall arrange for such personal protective equipment as are necessary for such
type of work and carry out the requisite site tests of handling equipment, lifting tools, tackles etc.
as per prescribed standards and practices.

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by
BHEL and submit compliance Report. The contractor has to generate and submit record/reports
as per HSE plan/activities as per instruction of BHEL.

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 60
years.

CHAPTER- VI
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

6.1. BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of work
as indicated in the contract during the progress of work and get it done through other agencies to
suit BHEL’s commitment to its customer or in case BHEL decides to advance the date of
completion due to other emergent reasons/ BHEL’s obligation to its customer.

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done
through other agency, at the risk and cost of the contractor after due notice of a period of Two
weeks by BHEL in any of the following cases:

i). Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available period considering its performance of
execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

iii). Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.

iv). Termination of Contract on account of any other reason (s) attributable to Contractor.

v). Assignment, transfer, subletting of Contract without BHEL’s written permission.
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vi). Non-compliance to any contractual condition or any other default attributable to
Contractor.

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require
the whole or any part of the work, to be carried out, the Engineer-In-charge shall give notice in
writing of the fact to the contractor, who shall have no claim to any payment of compensation or
otherwise, howsoever on account of any profit or advantage which he might have derived from
the execution of the work in full but which he did not derive in consequence of the foreclosing of
the work.

The contractor shall be paid at contract rates for the full amount of the work executed including
such additional work i.e., cleaning of site etc. as may be rendered necessary by the said
foreclosing. He shall also be allowed a reasonable payment (as decided by the Accepting Officer)
for any expenses sustained on account of labour and material collected but which could not be
utilized on the work as verified by the Engineer-In-charge but the contractor shall not have any
claim for compensation on account of any alterations having been made in the original
specifications, drawings, designs and instructions involving and curtailment of the work as
originally contemplated.
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Chapter VI

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:

7.2.

7.3.

7.4.

7.5.

7.6.

i. All questions/interpretations regarding subject matter of the contract shall be decided by
the BHEL on the request of the vendor and the decision of the BHEL shall be final.

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the same
through negotiations.

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator appointed
by the competent authority of the BHEL. The conciliation proceedings with respect to a
dispute as defined in the BHEL Conciliation Scheme, 2018 and subsequent revisions
can be initiated under the scheme at any stage whether before, during or even after the
commencement of arbitration proceedings or litigation before courts. This conciliation
scheme is available on our websites https://herp.bhel.com and www.bhel.com .

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred to
arbitration as per corporate guidelines of the BHEL and the arbitration proceeding shall
be conducted as per provisions of the arbitration and conciliation act, 1996 read with
corporate guideline as amended from time to time.

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).

LAWS GOVERNING THE CONTRACT:

The Order/Contract shall be executed and governed by the laws of India and the courts of India
alone shall have jurisdiction in respect of any matter arising under or in connection with the
Order/Contract.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if sent
by registered post to the address given in tender of the contractor, shall be deemed to have been
on the date when in ordinary course they would have been delivered to him. The contractor shall
carry out without delay all orders given to him.

JURISDICTION OF COURT:
All disputes or differences arising out of or in connections with the contract shall be subject to the
exclusive jurisdiction of the court at Varanasi (U.P.) Only.

CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later. Upon
closing of Contract, BHEL shall issue a completion certificate as per standard format, based on
specific request of Contractor.

REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed
service provider, instead of opening the submitted sealed price bid in the conventional way. The
Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to time.
(Refer Guidelines for Reverse Auction—2021 (AA:SSP:RA:05 dated 08.03.2021) revised as on
10.03.2021).
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:
Guidelines for suspension of business dealings with suppliers/ contractors: the revised guidelines
for suspension of business dealings are available on BHEL website at “www.bhel.com” on
“supplier registration page”. Respective bidders / suppliers may refer this before quoting as per
their requirement. Action against the defaulted suppliers/ contractors' shall be taken as per these
guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:

As per the directives of government of India in form of public procurement (preference to make
in India) order, 2017 and subsequent orders, BHEL will extend the purchase preference to Indian
vendors over foreign suppliers for items identified by the respective nodal ministries from time
to time. “for this procurement, public procurement (preference to make in India), order 2017
dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and subsequent orders issued by the
respective nodal ministry shall be applicable even if issued after issue of this nit but before
finalization of contract/ PO/ WO against this nit. In the event of any nodal ministry prescribing
higher or lower percentage of purchase preference and/ or local content in respect of this
procurement, same shall be applicable.”

7.9 OTHER ISSUES:
Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be not
less than Rs.100 unless otherwise required under relevant statutes.
In case of any conflict between the General Conditions of Contract and special Conditions of
contract, provisions specified in the Special conditions of contract shall prevail.
BHEL may not insist for signing of Contract Agreements in respect of low value and short
time period.

7.10 INTEGRITY PACT (IP):

The revised Implementation Circular, IP document and the IP clause will be applicable for all
tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 2
Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-22
dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 2022-23 dated 26.07.2022.

8. Conflict of interest among Bidders/Agents:
A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to
anti-competitive practices to the detriment of procuring entity's interests. The bidder found to have
a conflict of interest shall be disqualified. A bidder may be considered to have a conflict of interest
with one or more parties in this bidding process, if
a) They have controlling partner (s) in common; or
b) They receive or have received any direct or indirect subsidy financial stake from any of them;
or
c) They have the same legal representative/agent for purposes of this bid; or
d) They have relationship with each other, directly or through common third parties, that puts them
in a position to have access to information about or influence on the bid of another bidder; or
e) Bidder participates in more than one bid in this bidding process. participation by a bidder in
more than one bid will result in the disqualification of all bids in which the parties are involved.
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however, this does not limit the inclusion of the components/ sub-assembly assemblies from one
bidding manufacturer in more than one bid; or

f) In cases of agents quoting in offshore procurements, on behalf of their principal manufacturers,
one agent cannot represent two manufacturers or quote on their behalf in a particular tender
enquiry. one manufacturer can also authorise only one agent/dealer. there can be only one bid
from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf; and

2. Indian/foreign agent on behalf of only one principal; or

g) A bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the contract that is the subject of the bid; or

h) In case of a holding company having more than one independently manufacturing units, or
more than one unit having common business ownership/management, only one unit should
quote. similar restrictions would apply to closely related sister companies. bidders must
proactively declare such sister/ common business/ management units in same/ similar line of
business.

9. Breach of contract, Remedies and Termination

In case of breach of contract, wherever the value of security instruments like performance bank
guarantee available with BHEL against the said contract is atleast 10% of the contract value,
the same be encashed. In case the value of the security instruments available is less than 10%
of the contract value, the balance amount be recovered from other financial remedies (i.e.
available bills of the contractor, retention amount, etc. with BHEL) or legal remedies be pursued.
The balance scope shall be got done independently without Risk & Cost of the failed supplier/
contractor.

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, etc.,
shall be applied as per provisions of the contract.

Page 38 of 39 NIT NO.- HERP/WCM/HR/Re/AMBULANCE/23-25  Sign & stamp of bidder



Bharat Heavy Electricals Limited
B”Il Heavy Equipment Repair Plant
Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Bidders Declaration

| / we have read the terms and conditions of the tender document, our contractual obligations

towards execution of the Contract as per the tender document, we know of all obligations to
be performed by us under the contract, the financing cost, administrative expenses, Statutory
liabilities, etc. and undertake to fulfil its entire requirement under the quoted rates.

Thanking you,

Yours Sincerely

Signature, seal and address of the party

Page 39 of 39 NIT NO.- HERP/WCM/HR/Re/AMBULANCE/23-25 Sign & stamp of bidder



Sl. No. Description BHEL HERP Requirement
. . . Type C Basic Life S t
1 List of equipment & medicines for * Artieulan::c e Stppor
Ambulance types
) Ambulance Model e Single Stretcher Regular Van
3 Model Variants e Maruti Suzuki Eeco Care
4 Usage Variant Per Month Other (As per uses)
5 Year Of Vehicle Model * 2020
6 Km Travelled e Up to 25,000 KM
. ¢ Emergency Medical Technician
7 Additional Manpower (EMT) - Basic
3 Additional Km(S) e Single Stretcher Regular Van
9 GPRS Tracking * No
10 Consumables & Medical Supplies * No
11 Outstation Night Charges . No

Applicable




Scd] USRT A
HH AT 1
TEIT- 4/ 2016/ 873/ Bcdd-1-2016-549(TH.EY.)/ 84
qGTS: fearh 14 RgFaT, 2016
ki il
yehrof

DT HAGTAT FEAT-2492/ Beard-1-2000-549 (va.él)/ 84, feaiwm 15 s,
2000 gRT 3090 3 faare 3@z, 1947 fir UR1-3 (@) & 3eddd USAq &
3ifFoy SShfaafRer saor & w1 3e8 IRe wFeRT & FASd & arel
ghedl A ddd gAdfad Rear = a1l HfRgEer & fawg Hfauy dardisil gRT A0
3T e, o # Affied Jifgee aifsd axd gu FuoEeer ured & ferm
T ATl IifEeT HEAT-33204/ 2000, 30T SUSTLIST TANHTURH, @S IdATH Scdl
TS UT I 3T & FIY Fdg 28 31T JMABI3 Pl HAQ JTd AT g EdRd
I U M f&Aleh 09-07-2007 gRT Seal Uer 3Mafdes faare srfafaas, 1947 &
URT-3 & WU (W) & IHeddld fald ATRFgEAT &aid 15-05-2000 & fawg Afad
faffea aReEd & uRd HedRA  HTC/ FTWIECA H AT A §T  AHDI
HTAGEAT f&eih 15-05-2000 # el Ul §U MTAGIAT Pl I ST I

ITRIPT HEAT: 33204/ 2000 H HI0 3Td I gRT UIRA 3Meer e 09-07-
2007 & Ta&g TaEIele UeTAR gRI AW g T&AT-1170/ 2007 3053 sUsEIoT
AT T 3, @IS JH Scdl TSl I d 3, A0 3Td AT, Sclleldls
A ST & =l T/ A0 ST TG, SAeEG gRT fGdid 24-09-2007 & @RS
X fgar a1 A0 3Td T, SoEEle H OTAAA A WS g & IWied
Qardisieh UaT gRI A0 3TaddH «A1aTed, 78 fgech & GHel [Adw g anfaer vear-
1147/ 2008, faW 3genm Arfedr HEAr- 112/ 2008, faRIW 3fge  Aride  HEdT-
4285/ 2008, faAW 31« TR FEAT- 1855/ 2008 TH AW 3fg«l A<Dl HEAT-
21328 200 §5| A0 STIdH I & HUA IS AR 10-01-2011 gRT Fadw

RRIeTd 3R Y &1 A R HREET ReAid 15-05-2000 05 auf %
d q IR SWFd ARRBT & BROT IdF GANETOT A fRAT ST Hhr A
safoT AP AL T&AT-01/ 36-1-2007-549 (TH.E1.)/ 84 &4, fgaAmd 20-02-2007
Td HEAT: 1939/ 36-1-11, f&dled 17-11-2011 gRT IfAFg@ar f&ars 15-05-2000 &Hr
aaaty faeaia & =it St fop A ART,2011 d gaTdT W;
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3R <Afe, g FRGEAT F AT gu eI 12 af f ARy cada @ gh o,
faora & aut & g fAale-cag & gig & woreawy sfHm Hr waAufh # & | a9 &
FRUT HAD FH AV AT AT dAT Hfdug AfHFd Treal Td BsREr gRI
3Meelelel/ g3dTdd 37fe 1 e off fopar arar o faverIor fopar sman itanfae enfa
aur fAASd & g [@A d fod A ATl A 3H URVET H AqrEA h HAGTAT FE&IT-
531 36-1-2012, f&a/p 04 3R, 2012 & G HAYFT, 3cdl UGS, HAY &I
FEALTAT H SFd 3ANT & HHP & Ida GAUeTUT T 3T FHAEABN & Foaed A Th
Busha afafa &1 Tea fhar = a1, S FAGRE A Al Td FAEABT A @ 3R
HUA FEGIAAT Ao DR Bl g & oI HABPRT R 7= a1 387 346 HABRT A
fAafoa &= arel Tsg & FAIFT 3A & FAFat & gfafdfa ganfase w©@;

AR gfF soa wfRfa #7 R Joat 7 Ar-Rfad e @, weg daa
UAJETOT & HFaed H Al Usll & AT Pg AAFT & & Hbl| 3HI  Uel & HUAT $
YR WX |ATY &A1 3egel Ta HAGad, Scck U gRI ddd AuRor & geaey &
HUA HEJIA T AT AT BRI T T - 58§ TaRIRIed TR
P Torar I

AR feh ToT AR AT T A &b ot AR graur o FAfda & iR &
YIEAT P AT 3R JIRNSA P A0 @A, FaiiaIe SNaed & fouw s qansi
P JAT @A dUT fAATe B T 3@ & fow T/ HYAT IHaTFH Td FHAE §;

30T 34, 3cd USRT FIUROT Wus ifAfATe, 1904 (3caR ueer ifafausr dwear-
1, € 1904) & URT 21 & WY USd e U Mafdied faarg fafaasd, 1947
(IffATa dEar-28, A« 1947) & GR1-3 & @Us (@) & IJNF ARk F1 gAT Wb
Tsgure fAeafaf@a e ¢a &, 3R zaa sffages & ar 19 F 3dha [ ¢ §
5 59 3nger &1 g e F uFHITAT ey & TR

;o 3SR i
- TE A 3A TIEd ATAIIUT SRS FREEAT W AP g9, st 50

3% FABR AAfST & W) & 3R oRafdd o, IEaR, JHEE0T &, o P
3R Shsae ot 3 3relle argsit & curea 3 a1 3R e & & # oI Bl
2-  oTgl fopdt TAUS & Tk § 3P SHEAT ToT A F HT W &, dgl 39
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HIGY & FRATAIS F TASTAS T FHEAT F FABRT P Pol F&AT W, 7 6 FHad
forelT TV gas & PR AT FEaT W foar frar srdem|

3-

i

Neow 9o

10-

11-

N HfFTAT TUUEAT ¥ HFEg BAAGN S HET FU W W IR-3rfRGHOr
TUUAT dr Gar IR AReOT F U W@ RN g, 3@ AEA b Headd A
3Ry afe R Feread ol & for 3fAEFor scuel Foudtg ww @
Fgaaa A IR 396 AT B & ooft & ar 7 57 gy i aRfy 7 gl
elle arg3it & wAfdd 3cuesh 9 urg [Uus (3EUId A BlsdR) & Zcueh
TH A & eddrd I

W Pols TATYT ST 3T TAIA0T TFAT-FATT & FTA-TTY HeAS BT HrY I &,
G AT AR & eddld 3N, fheq Ufdaey Tg & &6 Siel dele &1 & frel
31fATa0T fhar-wemu & foar gaufae uftear & ®u & forar oo, agi o0 TuUa
TG & Ieddrd el AR

JifeAaEed- RUARET 3097 30 3 & IFeddid ™|

FffEFer 3R R FAFATIT I WS g AT geR & TUmEl J SR,
AFTIT I F AN U FHABR] A, TTHA SUIOT FeT, IHRETOT FA 3fg A
F T dTel FAGR M AFATed ¢, T&ar el sas d FAfGa FAaR &
T FEAT H 40% A1 388 HAF & a 07 TAUAT off 37 3EA F Hedad
AN

WHR & frdl fAHer grr IoT o1 I ASae 89 & 3UhHA 3T 3ET &
Meddld A% A, Fifh 3Ed o [T WHR dAT U 3% gfedd
SeeUBoel  GRI AT-TAT T AT & TaeAT Hl AT &l

ShERI ERT AT 34 ARIA ¥ ST wFAd N 59 U & Heddd
I

Yg A 3 FATT HABRI W oI aem 1 3040 e fae sfafaws,
1947 & a1 aRRa "wdeR" & aRemwr F 3ma §

SH 3L F PRI & JIed 50 I1 399 31Ad afhal & Fafad &=
el TAUAT B & FHEl A fasnad foham IRem 3R FAdRT @1 gefieor
HPAS, IEHAS 3 Pl AT & IUR W fhar FR&m AR EAld 01-01-
2014 & faffiea Fagh 3R A0 & FFdRt & forv 3@ ARAT suHIFaT

1-
2- TF ATHARRT P YATUIhdT dd HBE hitp:// shasanadesh.up.nicin ¥ TG 6 S FhaT & |

g AR SodeTicadell IR fRAT IT &, 31d: S0 W TEARR &Y aIHhdT 8 © |




(04)

AT ISP YR (2001=100) & Sers, 2013 & fe@ar, 2013 & 3fad

BHTE! 239 bl W YAATETd Hel HAolgy faeAfai@d gof|
(PRI &b fow A1fdes galifaTd HoT FAoigll (¥4 )

%A HO FHBRI D ATTIS YANTEIS
S G

HPRAS | IEHAA | PAA

1 50 & 500 dd HABRI &l HFASTT T arel TAUS | 7440 | 8170 9070

2- 500 ¥ AT HAGPRI B QST RS arel TAGS | 7800 | 8580 9360

12-

13-

.y

14-

TE TS Ael & [ Ucdd TAOS H W A & & i gaea A0t &
3R AT TEAT TUUA A ETRAT W AR & FGhdr B
gAOfEd e ASIQY & Heddd 239 Reg aF uRadeg #ems wecar  wfFafed

SUHTFAT Hed gabhih & 239 g & FW Hems & Ad-Ufdd fAgamed &
fear FRem 3R FES HcdT H ARG PeEafaidd F ONUR W a¥ F a
IR fepar SR -
() Ugel ®ad § gdadl av & Jors § Garx A9 & fou 31f@a wedy
SOHTFAT Hed A & AT & HUR ||
(2) UEel WET ¥ 38 ¥ F IAdU F S A & fow 3@ wRdAT
SOHTFAT Hed AP & AT & AUR ||
€oCTled

AT ST FAad 2014 § S 2014 & fou #@T ARAT suHF
AT P (2001=100) & @Hicud AT 37 241 §, o 3HHA AN &

PRl & T qe g3 URadHT SIS sieaT T Q-

(241-239)x7440 = 2x7440 = 14880 =  62.25 3UA
239 239 239 0 62.00 TSI

afg Rt ot Aol &1 weR fRe Foed w BAfSa @ @ sad
A THEIfeUd WAg & U I AT A TAT FeIS Hedm H 126 &
RIS @l |
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(05)

(1) ¥ aa= gig-

fafdea Aol & FABRT @1 AFaad a1 I gig T gef-

B-  HPAT HABR FO 40/ -

g-  HEHAA HABR FO 60/ -

M- PAA HHABR O 100/ -
3uerd A1 dd gig MAATGST o] 8l 1 Al & teh af swWed @
cuRnl

(2) A FIgY D1 gAdfad gt @t A & PRl & fow v FAT w0 A

&1 I B SFd ZANT H BRRA HABRI P 3Adh gRT &N A HaT 3afy &
TR9d fhcAee ta Ay fAuRoT & FF7T o Fergl # faRaad afifs
ada gigar AFad & giof-

Folgy fAYURoT(freaee)

16-

®- 013§ & 03 gU &7 HaT IHATY dTel HHBRI P IJ el HAoleyl & FTaRaFd
g8 g & oy g H Ay & e 3faled affes daa gfg
fPrerf|

T- 03 ¥ ¥ 06 a¥ &I AdT HafQ drel HABRI Bl TH IFTAFIAT & a9
g 1 fAfY q FqF #AGQ F 3AReFT a1 AR afifs dda gfeg
et

T- 06 9V H 10 IV HI HaT AT dTel FHABRI D 38 ATAGIAT & 7]
g 1 fAfY § o Aol & Ifafed da sfafed e aaa gfe
freiaft|

g- 10 gV &1 FaT Al drel FABRE B 3H IJRAFIAT & a9 ol D fafdy
q Hq FAogQ & falad ar sifaled affes dda gig el

(3)  EH HAGTAT HEIT- 1097/ Bedd-1-2014 GATh 05 AdFaR, 2014
A a1 RS =aReA Ied & FA™NA 0 FAGRT H 38 a0 &
& IRl 98 &Y A & 0T $H ASIGY ANETOT & gard &
S|
Stel fopdl TUTU # FABR, 39 HGA # fafed Fogl 3R AW Hear @
31T A 3R AT Hear o | § T8 T Sep Ul 89T 3R FHBR 39
ey F gur ARa ATy & T d QT ®U I AT 39 A d T
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T gaAT A Y 3fAfAvT a1 R & 31T a1 Qarieret & R uRmEd 3meer b
AEIH ¥ UT TE ©, 3R & & forw Tads g9 |
17- 39 3 & 3N AT Aoy e & adaa uredr iR Ht W STel del
M T sTIR @, P ufdpe usma A& gSam|
18-  Ife 37 3w & 3fT frd e # Jarieid 3R FFAART F T P o
3cUedd @ o Ds T USTHR HAAS P 4H AGFd, Scak USel, FAYR H Afgee
HL  Fhdl &, S FATHS P 3FdVoT &I 3R 3@ fafaeay fasd gom 3R ugTeRi
W IrEghry 2o |
19-  IE I f&1h 01 FTAa, 2014 q S AT SJRM JAT T HGA & AR
TeI AT TR I G A YT HAhdA IR (04) Faifdes fredr
fFar S Fddr ¥ IE 3G o9 g dr AT & gyHAd: 05 auf & fow ugead &emw
3R ToT WMER & U FAI-THAT W 58P Jddad & THAR T ATh |
3T |

Teleg, PAR Fary
UAE Hidd|
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TEAT:_4/ 2016/ 873(1)/ Becg-1-16_dEfeeD
gfafef feafof@a o goard vd smaas RO &g UG-
UAqE gfag, JEIHA, 3090 ArE|
HH TG, Scak S, P |
AT HETIh/ UV 3U/ HAGFd, 3090, PHlAq{|
A faomaT & AT HTABRY|
UHE T IR, &I dfd, 3090 AME|
Tgad facers, T HEUTed, WEET, d@as B AFAgTAT §'dr- 873/ Sedrd-1- 16,
ﬁ\?ﬂ?ﬁ fiaFR, 2016 & 3N ufd afed 38 Iy & AT UG 5 Fuar sad 3Rgaar &
M IETURYT Ao Al RAde, 2016 & furh ufiifene-2 #er-4 wug (@) # yaiid &
Hied JfgEar & 200 Ufdal SA HHIT-1, 5ok UoQl, dared Td 500 Ufcrdl A& g,
Sca USRl, PIAYT Bl dcblel SUeled P BT B P

07914}99',\37*
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3- CIERECE
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Acgar &g
31 |fa|
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