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INTRODUCTION:

BHEL HPEP Hyderabad invites Subcontractors for entering into Framework agreement ( FA) for fabrication /
assembly of various components and miscellaneous items out of Materials / Components supplied by BHEL
as per BHEL Engineering Drawings, Quality Work Instructions and Technical Specification.

SECTION I

TECHNO-COMMERCIAL TERMS & CONDITIONS

1.0 SCOPE OF WORK:

This Enquiry is for entering into framework agreement for fabrication / assembly of semi-finished
miscellaneous items with materials / components supplied by BHEL as free issue material as per BHEL
Engineering drawings, Quality documents and Technical specifications. BHEL reserves the right to put raw
materials under sub contractor scope.

The Sub-contractors are responsible for all the fabrication & finishing works including stress relieving, grit
blasting, painting etc as mentioned in the Drawings, QP/QWI, & Purchase Order (PO), till completion and
handing over of the finished products to BHEL stores/Site. The rates for the items/operations is inclusive of all
pre-fabrication machining operations and fabrication charges, all consumables, handling charges, trial
assembly, surface preparation, testing and dispatch of finished jobs to BHEL (HPEP) stores. The charges for
stress relieving, grit blasting, painting and major quality test such as X RAY, UT, MPT will be paid extra as
per the rates finalized in present FA.

2.0 VALIDITY:

2.1 Framework agreement is valid for a period of 12 months from the date of contract finalization.

2.2 However, BHEL reserves the right to extend the framework agreement for another 12 months
with the same terms and conditions with mutual consent of BHEL and vendor

2.3 The rates shall be FIRM and not subject to any variation/ escalation on any account during the
validity of this Contract period. No-Price-Variation/No-Price-Increase shall be entertained for any
reason during the tenure of the contract.

2.4 Quotation should be kept valid for 90 days from the date of technical bid opening for finalization
of framework agreement.

3.0 SUBMISSION OF OFFERS
Offers to be submitted in two part bid.

3.1 a)Part A- Enquiry, Techno commercial Bid, Annexures given thereof (I to VII).
b) Part B - Price Bid as per format to be filled up and submitted.

Part A and Part B to be kept in separate sealed covers, Part A/Part B cover to be SUPER SCRIBED on
the envelopes along with enquiry number, due date and vendor code. These two covers are to be kept
in another cover and send the same on which the enquiry number along with due date should be
mentioned clearly.
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3.2 Quotations should reach us by 11.00 AM hours on the tender due date. Any Offer received after
11.00 AM hours (due date) will be treated as late offer and is liable to be rejected. Tenders will be
opened at 13.30 hours on the due date of opening in the presence of the tenderers present. Tender
should be addressed to Sr DGM / (CMM-PP&CC), Vendor Complex, BHEL, Ramchandrapuram,
Hyderabad —502 032. Bids can be submitted in the tender box located at VENDOR COMPLEX of
BHEL Hyderabad or can be send by posted mail.

On Tender due date Part-A (Techno commercial bid) of the offer will be opened. After scrutiny of
Part- A, Price Bids of only techno-commercially qualified (Part-B), will only be opened. These
tenderers will be informed separately regarding price bid opening date and time. Suppliers should be
prepared to attend tender opening at short notice.

3.3 Bidders can also submit offer through email. The offer to be submitted in two parts. Technical
offer to be submitted to technicalbid_hyd@bhel.in and price bid to be submitted to
pricebid_hyd @bhel.in. Interchanging the information in the emails may lead to rejection of the offer.
Supplier shall have no claim on e-mail offers sent on other e-mail ID .BHEL is no way responsible for
non-receipt of offers sent through email due to server breakdown/internet failure/transmission error
etc.

In case of e-mail offers the mail subject should contain enquiry no, due date and suppliers name .
supplier address including contact details shall be mentioned in the content of the mail. Without these
details offer may be liable for rejection.

3.4 BHEL reserves the right to accept or reject any or all the tenders, either in full or part thereof, at
its discretion without assigning any reason thereof and without informing the tenderers.

3.5 Conditional offers if any submitted by the firms will not be acceptable.

3.6  Subcontractors should furnish clarifications if any required within five days after the same is
sought by BHEL. If clarifications / reply are not received within 5 days it will construed that the
tenderer is not interested in the tender and ordering will be finalized accordingly.

3.7  Price bid (PART- B) should be furnished in the specified format only. Quotation with any
deviation in price bid will not be entertained.

3.8 No revision of prices will be entertained after the tender is opened.

3.9 Incase discrepancy in the quoted rates in figures and words arises, Rates quoted in words shall be
considered.

3.10 No correspondence shall be entertained from the Bidders after opening of Part-1I (Price bid),
except clarifications (if any) asked by BHEL in writing.

3.11 BHEL may negotiate the prices with L1 bidder after price bid opening.
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4.0 ITEM GROUP AND RATE SCHEDULES:

4.1 For list of items and operations covered under this FA, refer Section-II and Section-III. An Item group
may have multiple Rate Schedules (RSs). Details regarding RSs, representative drawings for the RSs shall be
are provided along with NIT.

4.2 A rate schedule relates to a group of drawings / PGMAs consisting of similar nature and content of work.
The fabrication rates to be quoted shall be based on the description of work content and typical /representative
drawings indicated against each RS given.

4.3 Purchase Order (PO) shall be placed on subcontractors by way of Rate Schedule (RS) identified for each
product group.

4.4 During actual PO release, there could be marginal variations in the nature of work content and the
quantum of work within the same rate schedule.

4.5 Operations if any carried out as per drawings / QP / PO requirement shall qualify for extra
payment, as per rates finalized in present framework agreement. Any other work not covered under
extra item /operation list, but incidental to the completion of fabrication of job till handing over to
BHEL, shall be deemed to be part of the main fabrication rates.

5.0 RATES:

The Subcontractors shall consider the terms & conditions as given in this Framework agreement and quote the
Rate for each RS. The quoted rates shall be on Firm basis. The quoted / finalized rates shall be Firm till
validity of the contract or execution of the supplies, whichever is later. Conditional Offers shall be rejected.
The rates to be quoted for Rate Schedules shall be inclusive of all pre fabrication machining operations and
fabrication charges, all consumables, handling charges, trial assembly, Surface preparation, testing as per
Drawing / QP / PO and dispatch of finished jobs to BHEL (HPEP) stores.. Movement of free issue
material/intermediate operation material from BHEL stores to vendor works is in the scope of BHEL . The
delivery of the sub-contracted finished goods/intermediate operations items such as Nitriding, carburizing etc
to BHEL stores is in vendor’s scope of supply.

Quoted price shall include:

5.1 All consumables for welding as stipulated in the drawings/QWIs/welding procedures & any indirect
materials required for fabrication.

5.2 Stenciling/punching of finished products for identification as per Clause 7.0.
5.3 All Pre Fabrication Machining Operations.

5.4 LPI wherever called for in the Drawings /QWIs / PO.
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5.5 Trial Assembly as called for in the Drawings /QWIs / PO or by the Inspecting Authorities, & it shall be
indicated in the IR.

5.6 Return of any balance material to applicable Stores/BHEL/HPEP immediately after cutting plan approval.
5.7 Rectification of raw materials such as straightening etc., if any, as applicable.
5.8 EVALUATION OF QUOTED PRICE:

Bidder quoting the lowest evaluated rate per unit of measurement for a RS shall be declared as L1 Bidder and
the rate quoted shall be declared as L1 rate for that particular RS. Evaluation shall be done on Total cost to
BHEL for that particular RS.

In case of tie in the lowest bidder, revised reduced price offer in sealed cover will be obtained from tied L1
subcontractors to break the tie. In case of mismatch in quoted price as given in figures and words, the price
mentioned in words shall be taken as the final quoted price for evaluation purpose.

. Revised price shall be either less than or equal to original quoted price.

. In case tied L1 bidder do not submit revised offer for tie breaking then original quoted rate shall be
considered for further evaluation.

. In case tied L1 bidder submits increased price in revised offer for tie breaking then original quoted rate

shall be considered for further evaluation.

If tie still persists, lot system will be followed to arrive at L1 bidder. Bid with the next highest evaluated cost
shall be ranked L2, and the next be L3, and so on.

BHEL reserves right to re-float or short close the RSs or cancel the tender if L1 rates are not acceptable or due
to any other reasons.

5.9 COUNTER OFFERING, DISTRIBUTION OF LOAD :
The finalized rates for RS falling under items category (Section II) this framework agreement shall be

distributed to the vendors as per the below cases upon acceptance of counter offered L1 Rate.

Vendors are ranked as L1, L2, L3 ,L4 etc as per the quoted rates against each item and total quantity
is distributed to as per the below cases.

Load distribution shall be limited to Max no of vendor (M) indicated against each RS

Case (i): If no. of techno-commercially qualified vendors (N) is less than or equal to 2 for a particular
RS,then load shall be distributed to all vendors .

Case (ii): If no.of techno-commercially qualified vendors (N) is greater than 2 for a particular RS #
kem then , Minimum of M ranking vendors or N-1 (technically qualified vendors ) shall be
considered for load distribution/counter offer. (P1 refer to Section II for M). (Z)

Even those techno-commercially qualified subcontractors who have offered the same rate as the
last subcontractor who was not considered for load distribution on the ground stated above will not be
considered.

Load Distribution: For L1 vendor load offered is: ((X/Z) +0.1X),

For other than L1 vendors, remaining value is equally distributed; where X=Total estimated value for
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particular RS and M= Max no of vendors considered for distribution for that RS, Z= total no of vendors for
that RS after elimination.

e There is no load distribution for the RS falling under Operations Category (Section III),

e However vendors on which orders are placed shall be paid for operations as per the L1 rate against each
operation.

e Tentative quantity likely to be ordered against each Items and operations is as per Section-II & III.

e Tender quantity may increase / decrease during the framework agreement period. BHEL does not
guarantee any minimum load for any vendor.

e Once the L1 rates for the RS/Item group & Operations are finalized by BHEL, then the L1 rate shall be
counter offered to the other techno-commercially qualified vendors for the quoted rate schedules for
their acceptance.

e Based on the acceptance of vendors for the RS , framework agreement will be entered with the vendor
for the accepted rates only.

e In case of multiple L1 vendors for a particular workplace, tie breaking procedure shall be adopted as per
the section 5.8. For operations there is no tie break up.

e If the counter offer given by BHEL to other than L1 Vendors is not accepted by them, BHEL may load
full quantity on L1 vendor. In case L1 vendor fails to execute the order, BHEL may get the job done
through other means and breach of contract, remedies and termination clause will be applicable which is
elaborated in clause 19.0 .

e In case any vendor approved for the proposed framework agreement fails to accept/execute the order,
BHEL may get the job done through other sources and breach of contract, remedies and termination
clause will be applicable which is elaborated in clause 19.0 .BHEL may also suspend business dealings
with such vendors as per BHEL’s Guidelines for Suspension of Business Dealings with
Suppliers/Contractors.

5.10 HEAT TREATMENT(HT), RADIOGRAPHIC TESTING(RT), ULTRASONIC TESTING(UT) AND
STRESS RELIEVING(SR):

e Charges for UT/RT/HT and SR shall be paid as per the finalized rates in the present framework
agreement. Transportation if any for such works is in the scope of main subcontractor.
e Heat treatment charges shall be admitted to the wt. of the job in the case of
Furnace Heat Treatment in for each process of HT namely Stress Relieving (SR), Normalizing,
Annealing and Tempering as called for in the drawings/QWI/PO/QCP etc. Rate/Kg for each cycle is
applicable. Subcontractor shall submit request for full load certification for HT, if applicable, for
consideration and approval by BHEL.

Extra rate for Furnace Heat treatment, local stress relieving, solution annealing, etc. arising on account of raw
material being issued by BHEL, is applicable as per respective operation rates.

5.11 BLAST CLEANING /Grit Blasting

e Charges for blast cleaning (if applicable) shall be paid as per the finalized rates in the present
framework agreement. Subcontractors need not include this component in their price quotation.
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¢ Blast Cleaning and all the stages of painting (primer, intermediate & finish coats) shall be carried out by
single approved source for Blasting & Painting as per standard SIP: PP:22 latest revision or applicable
painting scheme given by BHEL.

e The Subcontractor has to offer the Blast cleaned & painted materials for inspection, meeting all
technical requirements. The surface preparation for Blast cleaning and painting shall be in accordance
with latest BHEL Quality Work Instructions and Painting Scheme, any other specific requirements
stipulated by BHEL/ Customer.

5.12 PAINTING

e All painting works shall be part of main fabricators responsibility. Charges for Painting (if applicable)
shall be paid as per the finalized rates in the present framework agreement

¢ The semi-finished fabrications shall be cleaned by power operated wire brush and painted with primers
as per QP/ QWIs/ CIS, purchased from BHEL approved paint manufacturer’s list.

e For all painting over and above the Primer painting whenever required, the finish paint as per applicable
QWISs/CIS shall be applied.

e Sub-contractor code number alone shall be punched using %2 inch letter punch and bordered suitably for
easy identification. All the identification marks shall be coated with an overcoat of transparent varnish
to protect against weather.

¢ Application of one coat of the specified primer painting is to be done immediately after Blast cleaning
as per the stipulated dry film thickness (DFT) normally varies from 35 microns to 100 microns.

e Machined surfaces and Retainers shall be applied with rust preventive oil in place of red oxide.

e The Ultrasonic Testing, Radiographic Testing, Heat Treatment and Stress Relieving as called for in the
Drg/QWI/PO shall be paid as per the finalized rates in the present framework agreement . In case of
mixing of material, BHEL holds the full rights to reject the job and recovery shall be processed for
full material value from the subcontractor along with our departmental charges/Administrative
charges as per BHEL norms.

6.0 TRANSPORTATION CHARGES:

Sending of free issue material from BHEL (HPEP) stores to subcontractor works is in the scope of BHEL.
The delivery of the sub-contracted goods to BHEL stores is the responsibility of the subcontractor.
Subcontractor to include delivery charges ( Delivery of finished components to BHEL) for subcontracted
items (including scrap and off cuts if any deliverable under the contract) in their quoted rates.

7.0 ORDERING / LOADING OF FABRICATION JOBS:

7.1 Purchase orders shall be placed on the eligible subcontractors after contract finalization.

Any clarification in the PO documents w.r.to weight of PO line item, shall be reported to the concerned
person in subcontract within 7 days from the date of release of PO. Request for any type of PO amendment
shall not be considered after clearance of Goods Receipt (GR).

7.2 The Subcontractor shall undertake all jobs awarded to them and execute them to as per Contract terms.
Failure to comply with this requirement shall be dealt in line with latest revision of BHEL’s Guidelines for
Suspension of Business Dealings with Suppliers/Contractors.
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7.3 In case it is found later at any stage after placement of P.O. on a Subcontractor that facilities required for
the job are not available in working condition at Subcontractor’s works, BHEL has the right to withdraw the
order without compensation of any kind of loss to Subcontractor due to such withdrawal of orders. Action on
default subcontractors shall be taken by BHEL as per BHEL’s Guidelines for Suspension of Business
Dealings with Suppliers/Contractors. Initial allotted load as per distribution to the vendor will be reduced to
that extent. The load so reduced will be redistributed to other vendor(s) based on recommendations of the
empowered Committee.

7.4 ORDER EXECUTION:

e BHEL shall have the right to cancel any order either wholly or in part, in case, it is obliged to do so on
account of any declines, diminution, curtailments or stoppage of BHEL’s business.

e Subcontractors are not permitted to use BHEL drawings for other than BHEL’s requirements and shall
execute a confidentiality agreement to this effect before commencement of ordering takes place.

e After manufacture of items, the subcontractors shall return all the drawings & process sheets issued for
the purpose of manufacture along with delivery of materials.

e Subcontractor should take all necessary precautions to ensure safety of BHEL material against damage
or loss in any form. Subcontractor should execute any deed or agreements, framed by BHEL for the
safety of the issued materials, while such property is in the possession or under the control of the
subcontractor or any other person connected with him.

e The Subcontractor shall produce the materials / records of the free issue items supplied by BHEL,
Hyderabad in the form of raw materials, semi-finished components to BHEL officials visiting
Subcontractor unit for verification purposes. If the Subcontractor fails to produce or properly account
the materials so issued, BHEL, Hyderabad will have the right to take further action as deemed fit -
including recovery of the value of the materials along with the respective administration charges and
statutory levies from the running bills of the Subcontractors/ temporary suspension of load/
termination of contract / Debarment.

o All the materials of BHEL, Hyderabad under no circumstance be sold / hypothecated to any bank or to
any lending institution or to any party whomsoever. It should not also be shown as the subcontractor’s
assets in any of statements of the subcontractor to any party.

e Movement of items issued by BHEL to any other place other than the subcontractor’s works is
prohibited. Further subcontracting of work without prior written permission of BHEL is also not
allowed. All such violations may attract cancellation of orders and recovery of full material costs.

e Subcontractors refusing to take order as per framework agreement more than TWO times will not be
considered/ suspended for ordering for 60 days or liable to be excluded from the framework
agreement.

Vendor is requested to give acceptance immediately on receipt of communication/ e-mail. No reply/ response
from a vendor to accept the load within 48 hours will be treated as refusal by the vendor and the initial
allotted load as per distribution to the vendor will be reduced to that extent. The load so reduced will be
redistributed to other vendor(s) based on recommendations of the empowered Committee of respective
Products.
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e [t shall be the responsibility of subcontractors to check the raw materials received both for quality &
quantity as mentioned in the order/SMIV/PPMIV before issuing or receipt of the material.

e Subcontractors shall ensure transfer of materials identity and traceability at all stages and also maintain
proper record.

e The manufacturing shall be made strictly according to BHEL drawings, documents; quality plans by
using qualified people. Any ambiguities, differences to be settled prior to commencement of work.

e After placing PO, in case vendor fails to execute the order due to any reasons, it is vendor's obligation to
return the raw material to BHEL failing which action shall be initiated on the vendor or BHEL will
bring back material as per transport contract and the amount will be taken/deducted from available
bills of vendor. Initial allotted load as per distribution to the vendor will be reduced to that extent. The
load so reduced will be redistributed to other vendor(s) based on recommendations of the empowered
Committee.

e If it is found by Sub Contracting officer immediately after due delivery date, that no work has been
initiated by vendor on the issued raw material, the vendor shall return the raw material to BHEL as
advised by empowered committee. Upon receipt of the material at BHEL, the initial allotted load as
per distribution to the vendor will be reduced to that extent. The load so reduced will be redistributed
to other vendor(s) in order of tender priority based on recommendations of the empowered Committee.

e During execution of job , operations of Machining Rate Contract , if warranted , will be paid
extra as per Valid Machining Rate Contract during that period .

7.5 BHEL reserves the right to put raw materials under sub contractor scope due to project
requirements and exigencies . Following methodology shall be followed for placements of orders
where raw materials are under sub contractor scope

Drawings/DCA (Drawing change advise), subcontract order and its amendments will be
issued by BHEL.

Material shall be under vendors’ scope.
Material cost for each material will be paid by BHEL as per the below formula:

Material Cost = Net weight of material as per BOM X Raw material Rate X Multiplying
factor (1.25)

Raw material rate shall be as per the rates published quarterly by BHEL .
Original identification stampings are to be provided for material attestation.
Materials will be identified by BHEL QC prior to start of work /process.

Materials conforming to relevant specifications only to be used by sub-contractors.
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Material test certificates in original to be produced. Alternatively, if original TCs are not
available , materials to be tested for chemical , mechanical and metallographic test at
Subcontractors’ cost to meet BHEL specification at BHEL approved labs under BHEL QC
inspection witness and the test certificates issued by such agencies shall be submitted.

7.6 DELIVERY TERMS:
F-O-R Stores/BHEL where destination is BHEL- Hyderabad erDireetto- BHEL-sites.

e In general, delivery period for each PO shall be 60 days from PO Date/Last material clearance date
including further materials, whichever is later. However actual delivery shall be fixed by BHEL for
each PO on project requirement and product lead time.

e The delivery period includes time involved in material collection, cutting plan approval, collection of
further materials if any and handing over of the finished goods to BHEL- Shipping. Fabricated items
shall be door delivered at Shipping/Stores inside the factory, BHEL, Hyderabad.

e The finished fabrications on acceptance by BHEL/ Hyderabad Officials or by their authorized
inspection agency shall be delivered to BHEL/ Hyderabad shipping/Stores or to BHEL Sites /
CUSTOMER as the case may be, immediately within 7 days.

8.0 RAW MATERIAL ISSUE AND ACCOUNTAL:

8.1 The material supplied by BHEL shall be properly utilized as per the drawings / quality plans in order to
meet the requirements of the ordered product. The subcontractor shall ensure completion of purchase orders in
all respects including Material Accounting within PO Delivery terms and in any case within 240 days from
the date of issue of the materials from BHEL / Hyderabad .

8.2 The weights of process sheet will be the basis for accounting of raw materials issued and billing for
conversion charges. Raw materials will normally be issued with a process allowance as given below.The
quantity of scrap shall be gross weight minus net weight minus invisible losses if any as per the drawing /
technological documents.

Description Invisible Working | Total

wastage allowance | process
allowance

Sheets 2% 1% 3%

Plates 2% 2% 4%

Structural’s(Beams, Channel, Angles, 1% nil 1%

Flats Rods, Pipes, Tubes, Packing etc.,

AY

**Cutting plan should be submitted wherever required and obtain approvals

from BHEL (HPEP**).
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8.3 Scrap & offcut Norms:

Scrap and Off-cut materials are categorized based on the material size after utilization of prime material (i.e.
material issued by BHEL) for fabrication job. The size details for designating a material as scrap or off-cut is
as given below:

SL. | Description Scrap Size (in mm) Offcut (in mm)

No

01 | CS/AS Sheets & Plates Below 500 x 250 500 x 250 & above

02 | Rolled sections, Rod, angles Below 1000 1000 & above
etc(other than tubes, pipes)

03 | Tubes and pipes Below 500 500 & above

04 | Universal Column Below 1000 1000 & above

05 | SS Sheets & Plates Below 500 x 250 500 x 250 & above

06 | SS Structural, Rods, Tubes, Pipes | Below 250 250 & above

07 | Non — ferrous: sheet &plate, rods | Below 500 x 250 (S & PL), 500 x 250 & above,
& tubes Below 250 (Rods &Tubes) 250 & above
Big size Scrap applicable only for

08 | od g AS (Shgetflf& Pl | (2500 & above) x (150 t0249) | -

8.4  All balance materials (off cut) are to be returned to Stores / BHEL, HPEP Hyderabad at Subcontractor’s
cost.

8.5 All scraps including that of Stainless Steel shall not be returned to BHEL.

8.6 Recovery of the cost of the scrap along with GST and other statutory levies, if any, shall be made from
the fabricator.

9.0 SCRAP RECOVERY RATES ON FREE ISSUE MATERIALS:

e All scraps (Ferrous, Non-ferrous, SS, CS/AS, WSTE etc.,) including turnings and borings need not be
returned to BHEL (HPEP). Sub-contractors can dispose the above scrap, on completion of Final-
Material-Accounting for the respective shipment. Necessary cost shall be recovered along with GST,
and any other statutory levies as applicable as per BHEL norms

e Returning of Off-cuts/Prime-material to BHEL Stores is mandatory. In case where those materials are
not returned, cost shall be recovered along with all applicable statutory levies such as, Taxes etc.
along with our departmental charges/Administrative charges as per BHEL norms.

e Scrap rate as on date of Material receipt at BHEL (C note) will be considered for recovery.

¢ Due to exigencies, if BHEL issues more materials in excess of minimum requirement for completion of
job. Such excess materials have to be returned along with finished products without fail .

¢ In case of outright rejection of processed material, no conversion charges will be paid and in addition,
the cost of raw material along with GST shall be recovered at BHEL recovery rates.

e Wherever availability of material becomes critical for certain work orders, BHEL will either takeback
or transfer the balance material available with the subcontractor from one subcontractor to other. For
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this necessary credit will be given during material accounting. All such material transfers to be
honored immediately.

e The subcontractor shall furnish a monthly report (status at the end of every calendar month) regarding
the availability of free issue material available at their end to the ordering authority.

e Subcontractor is responsible for prompt material accountal and repeated occurrence of inordinate delay
in settling the material accountal will entail BHEL the right to terminate the contract forthwith or to
impose a temporary suspension on further loading at the discretion of BHEL.

10.0 Recovery on Prime/Off-cut Material:

Failure to return the material (prime/off-cut) will entail recovery of the value of the materials along with
departmental/administrative charges fixed from time to time. Currently the departmental/administrative
charges are 5% for indigenous materials and 10% for imported materials on the value. In addition, statutory
taxes, duties & levies as applicable will also be recovered and no claim for refund will be admitted by
BHEL/Hyderabad. Besides penal interest @ prevailing RBI Repo Rate plus 4% per annum will be levied on
the material value, for the period starting from date of issue of material. Wherever the issued materials are not
returned to BHEL , even after expiry of 240 days from the date of full issue of materials and the reasons are
not attributable to BHEL , recovery action will be taken as per the above clause

e Wherever attested materials are issued, the balance materials are to be returmed in the attested
condition only.

e The Subcontractor should properly utilize materials issued by BHEL/HPEP Hyderabad as per
the drawings/QWIs/PO in order to meet design and quality requirements of the product.

10.1 Custody of materials issued by BHEL to Subcontractor:

e The raw material issued to the Subcontractor in connection with the fabrication contract shall
remain the property of BHEL, HPEP Hyderabad. The Subcontractor shall use the above
materials only for the execution of BHEL’s POs for which the materials have been issued, and
for no other purpose whatsoever. The Subcontractor shall be responsible for the full value
thereof to be assessed by BHEL, HPEP Hyderabad whose decision shall be binding on the
Subcontractor.

e The Subcontractor shall be liable for the loss or damage to such property from whatever the
cause may be while such property is in the possession or under the control of the Subcontractor,
their employees, workmen or agents or any other person connected with the Subcontractor. All
the materials of BHEL, HPEP Hyderabad shall under no circumstance be sold/hypothecated to
any bank or to any lending institution or to any party whomsoever. Such materials should not be
shown as the Subcontractor’s assets in any of the statements of the Subcontractor to any party.

e The Subcontractor shall produce the materials supplied by BHEL, HPEP Hyderabad in the form
of raw material, semi-finished components to BHEL officials visiting the Subcontractor’s unit
for verification purposes.
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Inventory statement has to be submitted every month by the Subcontractor for the materials
issued. If the Subcontractor fails to produce or properly account the materials so issued, BHEL,
HPEP Hyderabad shall have the right to take further action as deemed fit including recovery of
the value of the materials along with the respective administrative charges and statutory levies
from the running bills of the Subcontractor and/or temporary suspension of load and/or
termination of contract and/or de-listing.

Wherever availability of material becomes critical for certain work orders, BHEL, , HPEP
Hyderabad shall transfer the balance material available with the Subcontractor including the
scrap sizes from one Subcontractor to the other. For this, necessary credit shall be given during
material accounting. The material transfer emanating from BHEL, HPEP Hyderabad is to be
honored immediately or otherwise, recovery shall be made at the prime material cost. Any
difficulty for effecting such transfer shall be brought to the knowledge of BHEL officials
immediately.

11.0 IDENTIFICATION OF FINISHED GOODS:

The Project name, Customer / Sale Order number, quantity, DU number, weight, Subcontractor’s BHEL
assigned SAP code number shall be legibly stenciled for identification and dispatch as may be advised.
Subcontractor SAP code number alone shall be punched using letter punch and bordered suitably for
identification. Machined surfaces shall be protected with rust preventive oil, and threaded portions shall be
protected with suitable packing.

12.0 TECHNICAL REQUIREMENTS:

The fabrications shall strictly conform to dimensions and tolerances indicated in the drawings.
Care must be taken to strictly adhere to the ‘NOTE’ given in the drawings. Subcontractor must
ensure that correct dimensions and deviations, if any, are recorded properly in the PIR reports,
and the same shall be made available to BHEL officials or their authorized agencies.

Welding electrodes shall be sourced only from the approved sources of BHEL as per SECTION
- VII

Normal packing shall be made by the Subcontractor to avoid any transit damages. The quoted
rate shall be inclusive of this packing.

Any other work carried out other than the requirements of drawings/QWIs shall have the prior
written approval of BHEL, , HPEP Hyderabad.

Adequate facilities like welding equipment’s, baking oven, handling facilities and measuring
instruments duly calibrated as called for by BHEL must be available with the Subcontractor for
the manufacture/fabrication of various components. All the above basic fabrication equipment
must be in working condition, and the same shall be made available for verification by BHEL
officials or authorized agents of BHEL.

WPS / PQR/ WQR shall be readily available before start of welding.

Mechanical, Metallographic etc reports of any sample shall be from NABL accredited Labs.
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12.1 GAUGES:

e The instruments/gauges are to be calibrated periodically as follows:

S.No | Type Periodicity
01 Measuring instruments/gauges One Year
02 Limit gauges (E.g. Plug/ring) One Year
03 Temperature, pressure gauges 6 Months
04 Measuring steel tapes Once

The calibration status shall be displayed at the Subcontractors works in a conspicuous location. Calibration
can be performed at either BHEL or at any NABL/Govt. approved labs, traceable to national standards.

e RECOVERY FOR DAMAGED GAUGES:
In case the Subcontractor has damaged or lost the gauges issued to them by BHEL, recovery shall be made for
twice the cost of the respective item(s) from the Subcontractor’s bill or Bank Guarantee. The Subcontractor
shall hand over the damaged gauge to BHEL.

e For various rates schedules, manufacturing, handling and testing facilities’ requirement as
specified by BHEL from time to time shall be available with the Subcontractor.

13.0 INSPECTION:

e Inspection of fabrications shall be by BHEL Quality Control Department and/or by
BHEL'’s customers and/or by an agency or person(s) authorized by BHEL at the Subcontractor’s works. All
facilities and equipments, calibrated instruments and standard gauges required for inspection shall be provided
by the Subcontractor at their own cost.

e BHEL representatives/authorized agents shall have free access to the Subcontractor’s works at
any time during the execution of the orders as well as for verification of requisite
documents/materials.

e The semi-finished components shall be deemed as accepted and ready for delivery only after IR
is raised by the Inspector/agency.

e Cost incurred by the Subcontractor for specimen preparation of production test coupon carried
out at authorized agency as requested by BHEL, HPEP shall not be reimbursed by BHEL.

e The quality of paints used by Subcontractor shall be checked by BHEL , HPEP at regular
intervals. Samples shall be collected from Subcontractor works and tested at BHEL to ensure
quality as per relevant standards/documents. In case discrepancies with respect to BHEL’s
specification are noted, the job may be rejected, and appropriate action against the Subcontractor
shall be initiated as per latest revision of BHEL Guidelines for Suspension of Business Dealings
with Suppliers/Contractors.

e The semi finished as well as finished components are deemed to have been accepted as ready for
delivery only after PIR is raised by Inspection Agency .
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e Quality documents such as dimension report, material TC, etc., against the PO placed shall be
sent along dispatches.

14.0 PAYMENT:

14.1 BILLS & PAYMENT:

Invoice shall be raised for the net weight only as per Sub Contract Order .

a. Micro & Small Enterprises (MSEs) — payment will be made within 45 days
b. Medium Enterprises - payment will be made within 60 days

c. Non MSME Bidders - payment will be made within 90 Days

Note

A. Above due date is reckoned from the date of Receipt of material or 15 days from the date of submission of
complete set of documents as per PO whichever is later. Payment will be made on acceptance of Material.

B. MSMEs (covered under MSME Act) need to register and renew periodically and update the same with
BHEL

C. The taxes that are reimbursed are limited to applicable taxes as on the Purchase Order delivery date or the
amount actually paid whichever is less.

D. Adherence to the above time schedule of payment is contingent upon Bidder complying with GST
provisions and availment of Input Tax Credit by BHEL before the date of payment.

Any payments due to sub contractor shall not carry any interest .

14.2. Payment shall be subject to the deduction of any amount for which the subcontractor is liable under this
contract, or any contract in respect of which Bharat Heavy Electricals Limited, Hyderabad is the contractee.

14.3 Payment net off GST will be made for all the items along with material accountal and acceptance.
GST will be reimbursed subject to filing of returns and payment of GST to Government by the subcontractor

BHEL HPEP is registered with RXIL (TReDS) platform. MSME bidders are requested to get
registered with RXIL ( TReDS ) platform to avail the facility as per the GOI guidelines .

15.0 PROGRESS REPORT:

The Subcontractor shall furnish progress report(s) from time to time, and also interact with BHEL officials
regarding the progress of the work as may be required by BHEL, HPEP, HYDERABAD. The submission,
receipt and acceptance of such reports shall not prejudice the rights of BHEL, HPEP, HYDERABAD under
the contract merely by reason of the fact that they have not taken notice of or not objected to any information
contained in such reports. Action as deemed fit shall be taken if the progress of work is not satisfactory. The
Subcontractor shall furnish monthly report (status at the end of every calendar month) regarding the
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availability of materials at their end. In the event of non-submission of monthly report, suitable action deemed
fit shall be taken against such failing Subcontractor.

16.0 BANK GUARANTEE (BG) /FDR
16.1 Bank guarantee/FDR/any other financial instrument as specified by BHEL is required as per following
conditions
a. BG/ FDR/any other financial instrument of Rs 50000 shall be submitted within 15 days of framework
agreement.
b. For free issue Material valuing upto Rs.1,00,000 per SCO, No BG/any other financial instrument is
required.
c. BG/ FDR/any other financial instrument during the validity of the contract should be either Rs 50000 or
10% of cumulative Material Value of Open SCO (Purchase orders of current framework
agreement to be considered where free issue material value is more than Rs 1,00,000 ) ,
whichever is higher.
d. BG shall be valid for a period of 6 months from the expiry of framework agreement.

16.2 Vendor is requested to provide the Bank Guarantee/FDR/any other financial instrument as
specified by BHEL within 07 working days of intimation. Non-submission of BG/ any other
financial instrument as specified by BHEL within 07 working days of intimation may be treated
as refusal by the vendor and the initial allotted load as per distribution to the vendor may be
reduced to that extent. The load so reduced may be redistributed to other vendor(s) based on
recommendations of the empowered Committee of respective Products.

16.3 The Sub-contractor shall furnish a duly physically signed or certified online monthly inventory
report at the end of every month regarding the availability of free issue materials at their end as
required by subcontract Department, BHEL Hyderabad.

16.4 Further, subcontractors may take note that, if the finished components/DU’s are not returned even after
expiry of 6 months from the date of issue of complete material, all pending bills of subcontractor will be
kept under hold untill the finished components/materials are returned.

16.5 If no matching material was issued by BHEL for six months from first issue of material in a PO, then
the materials issued thus far for the respective PO should be returned back based on advice from BHEL.
Subcontractors’ failure to comply with BHEL’s advice on returning the material, shall lead to Total
Payment Block being imposed on the subcontractor at vendor code level on completion of six months
from first issue of material.

16.6 Subcontractor may note that the above clause is with respect to return of materials to BHEL in case no
matching material was issued to subcontractor for six months from the date of first issue of materials.
Further, committee comprising of Sub contract and QC will visit the works of the subcontractor to assess
the status of the material. If no works have been carried out on the material, BHEL may advise the
subcontractor to return the material based on the suggestion of the committee. If the subcontractor has
started the fabrication and the material is not in its original form to return to any store as Raw Material,
BHEL may not advise the sub-contractor to return the material and would try to match the material at the
earliest so that the job can be completed. In such case where the sub-contractor is not at fault for not
completing the job, the payment block imposed on this account on the subcontractor shall be reversed.
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16.7 After completion of purchase order and submission of last bill, the Subcontractor can request BHEL for
return of BG and the same shall be considered by BHEL.

16.8 The bank guarantee should cover the recoveries to be made by BHEL towards material / faulty
workmanship etc. for which proper accountal is not made within the stipulated time. If the recovery
amount is more than the pending bills, the difference amount should be settled immediately by
submitting Demand Draft(s) in favor of BHEL.

16.9 Necessary Bank Guarantee (BG) / Fixed Deposit Receipt (FDR) should be furnished and renewed in
time.

17.0 GUARANTEE FOR THE FINISHED GOODS

The Subcontractor shall warrant that the fabrications comply fully with the drawings and other technical
conditions specified by BHEL. If the fabrications are found defective owing to faulty
workmanship/incomplete work within a period of eighteen months from the date of dispatch, the
Subcontractor shall do the necessary repair/rework or replace the defective items free of cost. Alternatively,
the rework/replacement charges shall be recovered.

18.0 LIQUIDATED DAMAGES (LLD) / PENALTY:

18.1. If the sub-contractor delays beyond any agreed delivery date(s) or period(s), Purchaser shall levy
penalty for such delay @ 0.5% per week (7 days) or part thereof on delayed portion of the order value subject
to a maximum of 10% of such value of delayed supplies.

18.2. If the subcontractor fails to supply the subcontracted jobs within the delivery period, or the progress of
the work is not found to be satisfactory BHEL shall be forced to cancel the order - in part or in full and divert

it to alternate subcontractor as per Breach of Contract Clause 16 at the cost and risk of the subcontractor.

18.3 The penalty will be charged on the value of the purchase order excluding statutory levies, freight and
insurance wherever not included in price.

18.4 Imposition, recovery or settlement of this penalty shall not affect Purchaser’s right to performance,
compensation and termination of the agreement.

18.5. In case of delayed delivery with ref. to taxes & duties applicable on the date of actual dispatch or on the
date of scheduled dispatch, the lower of the rates will be considered for reimbursement

19.0 BREACH OF CONTRACT, REMEDIES AND TERMINATION:

In case of Breach of Contract, BHEL shall recover 10% amount of the contract value from the
vendor in any of the following manners:

(i) Forfeiture/ encashment of Security instruments (Performance security, EMD etc.) available
against the said contract.
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(i) Pending / Available bills of the vendor, any amount available with BHEL HPEP or any other
units of BHEL.

(iii) In case recovery is not possible from security instruments or from financial remedies mentioned
above, legal remedies shall be pursued.

Important Notes: (1) Further, levy of liquidated damages, debarment, termination, de-scoping,
short-closure, etc., shall be applied as per provisions of the contract.

20.0 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP

If any work has been executed with unsound, imperfect or bad workmanship or with materials of inferior
quality, the Subcontractor shall on demand, in writing from BHEL specifying the work, materials/articles
complained of, notwithstanding that the same may have been passed, certified and paid for, forthwith, rectify
the work, so specified in whole or in part as the case may require, at their own cost. In the event of the
Subcontractor’s failure to do so within reasonable period, BHEL shall rectify or remove and re-execute the
work at the risk and expense of the default Subcontractor.

21.0 COMPENSATION AGAINST DAMAGE OF PLANT, MACHINERY/TOOLS

21.1 BHEL reserves the right to claim adequate compensation from the Subcontractor on account of any
damage caused to the plant and equipment/tools handed over to them for execution of work, due to careless
handling or negligence on the part of the fabricator. The total cost of recovery shall be decided by BHEL.

21.2 BHEL shall have general supervision and direction over the work. BHEL has the authority to stop the
work, whenever such stoppage may be necessary to ensure the proper execution of the contract.

21.3 BHEL shall also have the authority to reject all the work which do not conform to the specification.
BHEL reserves the right to suspend the work or part thereof at any time, and no claim whatsoever on this
account shall be entertained. In case of any dispute, the Subcontractor may appeal to BHEL whose decision
shall be final and binding.

22.0 SUBLETTING

22.1 The Subcontractor shall not sublet or assign this work or any part thereof to any other Supplier(s)
without the written permission of BHEL. However, if the PO / PGMA loading demands part processing /
special process (like Heat treatment, machining, bending, shearing, threading, etc.) for few items at other
source(s)/work(s) approved by BHEL, the same may be allowed, with the prior permission of BHEL in
writing.

22.2 In the event of the Subcontractor subletting or assigning this work or any part thereof without such
permission, BHEL shall be entitled to cancel the PO and also action shall be taken as per extant guidelines

23.0 GENERAL CONDITIONS:

23.1. Action against defaulting subcontractors shall be taken in accordance with the latest revision of BHEL
Guidelines for Suspension of Business Dealings with Suppliers/ Contractors. Refer link:
https://www.bhel.com/guidelines-suspension-business-dealings-supplierscontractors
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23.2. The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice.

23.3. All safety precautions and use of safety equipment are to be followed while carrying out the fabrication
and dispatch of the same. The sub-contractor must have proper tools and handling equipment. There should
always be a responsible person available to oversee the operation and compliance of safety regulation etc. If
any non-compliance with respect to proper safety conditions/requirements, BHEL may withhold
visit/inspection, instruct stoppage of work till such time the desired safety requirements/conditions are met
with.

23.4. All the documents of BHEL (inclusive of Drawings, BOM and Standards) made available to the
fabricator should be kept in strict confidence and under no circumstance be made available to others or allow
others to make use of them. Such documents shall be returned to us on demand after completion. This
secrecy clause is binding on the employees of the fabricators also. Action against defaulting subcontractors
shall be taken in accordance with BHEL latest Guidelines for Suspension of Business dealings with suppliers/
contractors.

Refer link https://www.bhel.com/guidelines-suspension-business-dealings-supplierscontractors

23.5. In case it comes to notice of BHEL during the finalization of Tender / after placement of Contract and
while executing the Contract, that sub-contractor has given incomplete, false, incorrect, suppressed
information & data, forged documents, fake documents / certificates or any information prejudicial to
BHEL"s interest, BHEL will suspend the business with the sub-contractor at any stage and the Bank
Guarantee will be forfeited. Action against such subcontractors shall be taken in accordance with the latest
revision of BHEL Guidelines for Suspension of Business Dealings with Suppliers/ Contractors. Refer link:
http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf

23.6. All the statutory obligations such as ESI, PF, Labour Acts, Factories Act, etc., will have to be taken care
of by the Subcontractor. BHEL, HPEP, HYDERABAD will have no liability on them. Notwithstanding the
above, if any demand notice is served by the concerned statutory authorities for recovery of any of their dues
on BHEL, the same would be paid without notice to the Subcontractor and recovered the respective
Subcontractor by suitable means as decided by BHEL.

23.7. The jurisdiction for any arbitration/settlement of contractual/legal issues between Contractee (BHEL)
and Contractor (Subcontractor), shall only be at the court of Hyderabad .

23.8. List of banned firms are available in http://www.bhel.com/vender_registration/vender.php. Offers from
such banned firms shall not be considered.

24.0 GOODS & SERVICES TAX (GST):

a) In case GST credit is delayed/denied to BHEL due to delayed/non receipt of goods and/or tax invoice or
delayed/non filling of GST return or expiry of timeline prescribed in GST law for availing such ITC, or any
other reasons not attributable to BHEL, GST amount shall be recoverable from vendor along with interest and
penalty levied/leviable on BHEL.

b) Vendor to ensure correct applicability of IGST/CGST/SGST/UTGST based on the Inter / Intra state
movement Supply of goods and services or both.
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c¢) Taxes and duties if not eligible for ITC prevalent on the contractual delivery date or the actual delivery date
(in case of delay) whichever is lower shall be paid reimbursed by BHEL. In case of increase in tax rate due to
delayed delivery, BHEL shall not reimburse extra tax amount.

d) Vendor shall raise the GST Invoice with applicable SAC/HSN as applicable.

e) Invoice should mention BHEL-HPEP-HYDERABAD GSTIN: 36 AAACB4146P1ZG or GSTIN of BHEL
Nodal Agency as mentioned in PO.

f) In case changes are required on the invoice, Vendor has to raise a revised invoice to give that effect that or
else a credit/debit note as per GST provisions to be issued.

g) Income tax and GST TDS will be deducted as per Income Tax and GST Act .

h) All the details of invoices raised on BHEL shall require to be matched with the corresponding details
filed/uploaded in GST return. In case of missing details (invoice not filed in GST return) or
incorrect/unmatched details (invoice no. of the bill and return is not matching), BHEL reserve the right to
recover the applicable amount along with interest & penalty from the supplier/vendor, if paid earlier

i) A declaration to the effect that all tax liability as per GST rules and regulations shall be discharged. TDS as
per GST & Income Tax, as applicable, will be complied.

j) In case vendor is registered as composition dealer or converted from regular to composition dealer, onus
for necessary communication shall be with the vendor. Any financial loss due to non/mis communication in
this regard shall be borne by the respective vendor & not by BHEL.

k) Abiding with all the GST laws, rules, provisions including GST returns as applicable to the vendor shall be
the responsibility of the vendor and BHEL shall not entertain any financial loss due to that; if so, BHEL
reserve the right to recover the applicable amount along with interest & penalty from the supplier/vendor

25.0 Conciliation & Arbitration:

25.1 Conciliation clause

CONCILIATION CLAUSE FOR CONDUCTING CONCILIATION PROCEEDINGS UNDER THE
BHEL CONCILIATION SCHEME, 2018: The Parties agree that if at any time (whether before, during or
after the arbitral or judicial proceedings), any Disputes (which term shall mean and include any dispute,
difference, question or disagreement arising in connection with construction, meaning, operation, effect,
interpretation or breach of the agreement, contract or the Memorandum of Understanding, penalty deduction,
time extension), which the Parties are unable to settle mutually, arise inter-se the Parties, the same may, be
referred by either party to Conciliation to be conducted through Independent Experts Committee to be
appointed by competent authority of BHEL from the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act
1996 or any statutory modification thereof and as provided in Procedure in
http://www.bhel.com/index.php/story_details?story=2454 under conciliation. The Procedure together with its
Formats will be treated as if the same is part and parcel hereof and shall be as effectual as if set out herein in
this ITB.

25.2 ARBITRATION

25.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach
amicable settlement (whether by Conciliation to be conducted as provided in Clause 25.1
herein above or otherwise) in respect of any dispute or difference; arising out of the
formation, breach, termination, validity or execution of the Contract; or, the respective
rights and liabilities of the Parties; or, in relation to interpretation of any provision of the
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Contract; or. in any manner touching upon the Contract (hereinafter referred to as the
‘Dispute’), then, either Party may, refer the disputes to IAMC (International Arbitration and
Mediation Centre, Hyderabad) and such dispute to be adjudicated by Sole Arbitrator
appointed in accordance with the IAMC Rules.

25.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause
by giving notice to the other party in terms of section 21 of the Arbitration & Conciliation
Act, 1996 (hereinafter referred to as the ‘Notice’) before referring the matter to IAMC. The
Notice shall be addressed to the Head of the Unit, BHEL, executing the Contract and
shall contain the particulars of all claims to be referred to arbitration with sufficient detail
and shall also indicate the monetary amount of such claim including interest, if any.

25.2.3 After expiry of 30 days from the date of receipt of aforesaid notice, the party
invoking the Arbitration shall submit that dispute to IAMC and that dispute shall be
adjudicated in accordance with their respective Arbitration Rules. The matter shall be
adjudicated by a Sole Arbitrator who shall necessarily be a Retd Judge having
considerable experience in commercial matters to be appointed/nominated by the
respective institution. The cost/expenses pertaining to the said Arbitration shall also be
governed in accordance with the Rules of the respective Arbitral Institution. The decision
of the party invoking the Arbitration for reference of dispute to a specific Arbitral institution
for adjudication of that dispute shall be final and binding on both the parties and shall not
be subject to any change thereafter. The institution once selected at the time of
invocation of dispute shall remain unchanged.

25.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional
rules.

25.2.5 The Arbitration proceedings shall be in English language and the seat and venue
of Arbitration shall be Hyderabad.

25.2.6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any
amendment thereof shall be applicable. All matters relating to this Contract and arising
out of invocation of Arbitration clause are subject to the exclusive jurisdiction of the
Court(s) situated at Hyderabad.

25.2.7 Notwithstanding any reference to the Designated Engineer or Conciliation or
Arbitration herein, a. the parties shall continue to perform their respective obligations
under the Contract unless they otherwise agree. Settlement of Dispute clause cannot be
invoked by the Contractor, if the Contract has been mutually closed or ‘No Demand
Certificate’ has been furnished by the Contractor or any Settlement Agreement has been
signed between the Employer and the Contractor.
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24.2.8 It is agreed that Mechanism of resolution of disputes through arbitration shall be
available only in the cases where the value of the dispute is less than Rs. 10 Crores.

25.2.9 In case the disputed amount Claim, Counter claim including interest is Rs. 10
crores and above, the parties shall be within their rights to take recourse to remedies
other than Arbitration, as may be available to them under the applicable laws after prior
intimation to the other party. Subject to the aforesaid conditions, provisions of the
Arbitration and Conciliation Act, 1996 and any statutory modifications or re-enactment
thereof as amended from time to time, shall apply to the arbitration proceedings under
this clause.

25.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award
passed) by any party to under this contract, then the cumulative value of claims (including
interest claimed or awarded) in all such arbitrations shall be taken in account while
arriving at the total claim in dispute for the subject contract for the purpose of clause
25.2.9. Disputes having cumulative value of less than 10 crores shall be resolved through
arbitration and any additional dispute shall be adjudicated by the court of competent
jurisdiction.

In the event of any dispute or difference relating to the interpretation and application of
the provisions of commercial contract(s) between Central Public Sector Enterprises
(CPSEs)/ Port Trusts inter se and also between CPSEs and Government
Departments/Organizations (excluding disputes concerning Railways, Income Tax,
Customs & Excise Departments), such dispute or difference shall be taken up by either
party for resolution through AMRCD (Administrative Mechanism for Resolution

of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14-12-2022 as

amended from time to time.
25.3 Applicable Laws and jurisdiction of Courts

This contract shall be governed by the Law for the time being in force in the Republic of
India. Subject to clause 25.2 of this contract, the Civil Court having original Civil
Jurisdiction at Hyderabad, shall alone have exclusive jurisdiction in regard to all matters
in respect of the Contract.”

26.0 FRAUD PREVENTION POLICY:

The bidder along with its associate/ collaborators/ sub- contractors/ sub-vendors/ consultants/ service provider
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and
shall immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it
comes to their notice.

Fraud prevention policy and List of Nodal Officers shall be hosted on BHEL website, vendor portals of Units/
Regions intranet.

27.0 INTEGRITY PACT

(a) IP is a tool to ensure that activities and transactions between the company and its Bidders/Contractors are
handled in a fair, transparent and corruption free manner. Following independent External Monitors (IEMs) on
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the present panel have been appointed by BHEL with the approval of CVC to oversee implementation of IP in
BHEL.

Sl IEM Email

1 Shri Otem Dai, IAS (Retd.) ieml @bhel.in

Shri Bishwamitra Pandey,

IRAS (Retd.) iem2 @bhel.in

Shri Mukesh Mittal, IRS
(Retd.)

(b)The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory) along with
techno-commercial bid (Part-1, in case of two/three part bid).Only those bidders who have entered into such an
IP with BHEL would be competent to participate in the bidding. In other words, entering into this pact would
be a preliminary qualification.

3 iem3 @bhel.in

(c) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any compliant arising out of
the tendering process, the matter may be referred to any of the above IEM(s). All correspondence with the
IEMs shall be done through email only.

Note:

No routine correspondence shall be addressed to the IEM (phone/post/email) regarding the clarifications, time
extensions or any other administrative queries, etc on the tenders issued. All such clarification/issues shall be
addressed directly to the tender issuing (procurement) department’s officials whose contact details are
provided below.

Details of contract person(s)

(1) (2)

Name: M Rohini Name: K Padmaja
Dy Mgr/SDC/CMM Sr.DGM/SDC/CMM
HPEP Hyderabad HPEP-Hyderabad
040-2318 3728 040-23185258

mrohini @bhel.in padmaja@bhel.in
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SECTION II
List of items and rate schedules covered under this framework agreement
Max Vendors
Item . . for load
S1 No Item Description UOM Total distribution
M)
1 F00100 | General Fabrication I Kg 17000 15
2 FO00110 | General Fabrication II Kg 123401 15
General Fabrication with
6000
3 FO0120 Rolling/Bending Ke 10
4 F00130 | Transport Frames up to 1000 kgs Kg 106000 20
5 F00140 | Transport Frames 1001 kgs to 5000 kgs Kg 453356 20
Outer ring Assembly All types
6 | FO0150 | Bijling, Fabrication, Drilling, Kg 192800 10
Vane wheel segments All types with
hard facing
7 F00160 | (Rolling, Fabrication, Drilling, Hard Kg 10
facing, 564800
Matching with Bowl)
Bowl extension ring Segments All types
8 F00170 | Rolling, Fabrication, Heavy machining Kg 69600 10
Heavy Drilling, Stress Relieving
Helix with transport frames All types
9 F00180 | Fabrication Kg 10
Helix Spiral Bending, 28000
Screw Assembly All types
Fabrication, Medium Machining (Flange,
10 F00190 | Shaft & Bush), Deep Drilling, Helix Spiral Kg 10
Bending, Stress Relieving, 105600
Chain Links carburizing & Hardening,
Hot air box All types
11 F00200 | Fabrication with Medium Machining, Kg 48000 10
Drilling, Rolling, Stress Relieving
12 | F00340 | CS Tanks with Rolling/bending Kg 20000 5
13 FO1000 | Base Frame up to 5,000 kgs Kg 434183 10
14 FO1400 1i;IlSa‘il]tcomponents of CS items upto 250 Kg 185660 20
Small components of CS items above
15 F01410 250 kes to 750 Kgs wt. Kg 63000 20
Small components of CS items above
16 F01420 750 kes to 2000 Kas wt Kg 183114 20
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3000

17 FO1500 | SS items upto 100 Kgs wt. Kg 15
18 FO1800 Lifting Beams (11'nc.1udes inprocess boring Ko 37600 10
of holes & machining) up to 5 meter
Lifting Beams (includes inprocess boring
19 FO1810 | of holes & machining) above 5 meter to Kg 2500 10
9 meters
20 Fo1920 | Steam Vents for Turbines Kg 3250 5
21 Fo1930 | Diffuser Assembly for Turbines Kg 9174 6
22 Fo1940 | Exhaust hood for Turbine Kg 162000 6
23 Fo1950 | Bearing Housings ,Cover & Pedastals Kg 16200 6
24 Fo1960 | Assembly fixture for Inner casing Kg 1880 4
25 Fo1g970 | Cover Gland Assembly Kg 6720 4
13500
26 Fo19go | GUIDE WHEEL ASSEMBLY Kg 6
Governing oil Console stands
28 | 2000 | (both CS & SS Welding) Ke 9600 10
29 Fo2o10 | Coupling Covers & Cover Asemblies Kg 7600 10
51389
30 Foeo2o | BEARING BOXES Kg 6
27042
31 Fo2030 | BEARING BOX BRACKETS Kg 6
24384
CASING SUCTION&DISCH
33| Fo2os0 | M/C.144RND-660&800 Ke 17325 6
159575
34 Fo2oe0 | COLUMN PIPES AND ELEMENTS Kg 10
FOUNDATION RING ASSLY, SOLE
35 ’ K 33710
Fo2070 | PLATE s 10
24000
OUTER CASING FAB&M/C-144RND
37 F02090 | 660&800MW Kg 295685 .
THRUST BEARING PEDESTAL,
38 MOTOR STOOL , MOTOR Kg 293639
F02100 | PEDESTAL 10
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SECTION III
List of operations covered under this framework agreement
Category S1 | Operation | Description of Operation UOM QTY
Abrasive 1 | GOO100 Grit blasting Sq.Mtrs 14000
Cleaning 2 | G00200 | Acid cleaning with pickling Sq.Mirs 600
3 | G00400 Rc?d oxide primer of 25 micr/coat Sq.Mirs 6500
with supplier material
Temporary  Rust  preventive 3000
4 | G0O0410 (TRP) Sq.Mtrs
5 | Goosop | Enamel finish paint of 37.51 g yp o 200
micr/coat with supplier material
o 6 | Goosoo Epoxy primer of ‘35 micr/coat Sq.Mirs 2400
Painting with supplier material
7 1 Goo700 Epoxy ﬁrpsh of 40 Micr/coat Sq.Mirs 7100
with supplier material
3 | G00%00 Lgbour charges for spray painting Sq.Mitrs 1280
with free issue material
Labour charges for painting with
9 | GO0900 airless gun with free issue Sq.Mtrs 1400
material
10 | Go1000 Stregs rel}eV1ng less than 2 hrs Kg 2000
Stress soaking time
Relieving 11 | Go1100 Stress relieving above 2 hrs K 1671676
soaking time &
12 | G01200 ii)dtl)ographlc test (for X ray- $q.CM 12100
13 | Go1210 Elallii)lographlc test (for X ray- $q.CM 5000
14 | G0o1300 Radiographic test (for gamma $q.CM 24000
ray-spot)
NDT Radi hic test (fi
15 | Go1310 adiographic test (for gamma $q.CM 54000
ray-full)
16 | GO1400 Ultrasonic test of weldment Running 180
Meter
17 | GO1500 Magnetic Particle Test Running 200
Meter
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SECTION IV

List of representative drawings for the items mentioned in section 11

Sl Item No. Item Major Components covered Representative Drawing Nos.
General Fabrication | Hand rails walkways, s@irways, | 4063550075 00, 39651037389-00,
1 F00100 motor mounting base, built-up
1 19656418388-00
beams for base plates
Skids, common foundation frames,
pedestal, racking board, belly
board, crown frame, platforms,
ladders, dog house supports, cable
G 1 Fabricati elevator, support frames, exterior 01811114587, 01813414054,
) F00110 eneral Fabrication flooring with hand rails, bed plate 11813614967, 09663450074-00,
I ’ 19652318262-00, 19653818267-00,
under gear box and bed plate 19652018378-00
under exhaust hood, foundation
frame(TG), pipe rack, Rotary
Spreaders, Bed plate under bearing
pedestal.
General Fabrication 11809910005, 13590761002-S00,
. 23590791002-S01, 33540491002-S01,
3 | Foo120 with , 43551351021-S00, 19658598546-00,
Rolling/Bending 19658598549-00, 29658497117-00
Steel transport frames, floor
> 11809913002, 11899910005
Transport Frames covers, support for oil tanks, ’ ’
4 F00130 up to 1000 kes frames for oil tank - less than 1000 | 01809914541, 26110003521-00,
Kas. 19761760123-00
Transport Frames Steel transport frames, floor
covers, support for oil tanks, i
5 F00140 1001 kgs to 5000 frames for oil tank — above 1000 26111003667-00
kgs Kgs upto 5000Kgs.
Outer ring 36118004469-00, 36111004534-00
6 | F0O150 gsfl?mb'g 'g”. tyﬁ’.es Outer ring Assembly All 36111004535-00, 36118804278-01,
Dfm;gg’ aprication, | types 36110004518-00
Vane wheel
segments All types
with hard facing 36110004528-00SC, 06118800509-01
(Rolling, Vane wheel segments All i ’ -
7 F00160 Fabrication. Drillin th hard faci 16118002844-00, 16111001873-00,
Hz ; dl(;:cli?l 5 Hing, | types with hard facing 16111002833-00, 16110001254-00
Matching with
Bowl)
Bowl extension ring
Segments All types
8 | FO0170 Rolling, Fabrication, | Bowl extension ring 26111003053-00, 26112003359-00

Heavy machining
Heavy Drilling,
Stress Relieving

Segments All types




BHARAT HEAVY ELECTRICALS LIMITED

HPEP-HYDERABAD

COMMON MATERIAL MANAGEMENT

FRAMEWORK AGREEMENT FOR FABRICATION ITEMS-2024-25

Helix with transport
frames All types

Helix with transport frames

36220850630-07, 36220850630-06,

9 F00180 Fabrication
Helix Spiral All types 36220950631-04, 36220950631-03
Bending,
Screw Assembly All
types
Fabrication,
Medium Machining
(Flange, Shaft &
Bush), Deep 06220850816-00, 06220850816-01,
10 F00190 DriIIin, Helix Spiral Screw Assembly All types 06220850816-02, 06220950596-01,
g, Helix Spira 06220950596-02, 06220850816-01
Bending, Stress
Relieving,
Chain Links
carburizing &
Hardening,
Hot air box All
E’ggﬁ cation with ' 16220450048-00, 16220450049-00,
11 | FO0200 Medium Machinin Hot air box All types 06220450084-01, 06220450084-02,
- , 9, 06220950587-01, 06220950587-02
Drilling, Rolling,
Stress Relieving
: Drain Oil tank, Damping well,
12 | F00340 CS Tanks with Flash Tank, CC tank, CBD Tank, | 21624200167
Rolling/bending IBD Tank
Base Frame up to 01801614527, 13596761003-S01,
13 F01000 5,000 kgs 13596761003-S02
11813614632, 31420431004-00SC,
11351731000-00, 21361231068-00FB,
21361231068-00MC, 31440231005-
00, 23541451008-S01, 26110003544-
Small components 00, 26110003582-00, 26131003079-
) 00, 36101004040-00, 36111003470-
14 1 FO1400 of CS items upto 00, 36111004180-00, 36111004192-
250 kgs wt. 00, 36121003833-00, 36121003834-
00, 36121003841-00, 36131003459-
00, 36131003788-00, 36131003803-
00, 36132003705-00, 36132003733-
00, 36136204253-00
01813114562, 01813114560,
Small components 11351731000-00, 21393531005-00,
15 | Fo1410 of CS items above 21361231058-00, 21393531003-00,
250 kgs to 750 Kgs 21393531006-00, 13556781201-S01,
Wt 13556781201-S02, 13556781201-S03,
13556781201-S04
Small components 36111003890-00
16 | Fo1420 of CS items above ,16221200027-00 ,
750 kgs to 2000 36110403345-00 ,
Kgs wt 16131001868-00
17 | FO1500 SS items upto 100 26181003313-00, 36111004234-00
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Kgs wt.
Lifting Beams
(includes inprocess
18 | FO1800 boring of holes & 29655017135-00
machining) up to 5
meter
Lifting Beams
(includes inprocess
19 | FO1810 boring of holes & 29655017134-00
machining) above 5
meter to 9 meters
Steam Vents for .
230144 4- 14 8
20 F01920 Turbines Steam Vents for Turbines 3014400004-00,33014300009-00
71 lefuser‘Assembly lequer Assembly for 13012500002-00EB
F01930 for Turbines Turbines
Exhaust hood for . 03012500136-00FB,03012500135-
22 F01940 Turbine Exhaust hood for Turbine 0OFB
73 Bearing Housings Bearing Housings ,Cover & | 03012700022-00FBSC,03020500104-
FO1950 ,Cover & Pedastals | Pedastals 00FBSC
4 Assembly fixture Assembly fixture for Inner 13016200035-00FB,13016200003-
FO1960 for Inner casing casing OOFB
Cover Gland
13200010-00FBT2
25 F01970 Assembly Cover Gland Assembly 03013200010-00
GUIDE WHEEL GUIDE WHEEL
1-
26 1980 ASSEMBLY ASSEMBLY 03011800001-00SC
27 S S 43030100794-00SC,43030100958-
F01990 panners panners 00,43083800001-00MC
gor\ller?m% Ol(i Governing oil Console
28 (l())otsf?éss (?LHSSS stands 13079280901-00,13079298984-00
F02000 Welding) (both CS & SS Welding)
79 Coupling Covers & | Coupling Covers & Cover 13030300061-00MI,13030300054-
FO2010 Cover Asemblies Asemblies 00,23074700030-01MC
BEARING BOXES (quoted
per kg fabrication rate
30 BEARING BOXES should be inclusive of pre- 01804614050-00, 01804514451
F02020 weld machining cost also.) | 00
BEARING BOX
, prauanox | PRACKETS utters
BRACKETS fabrication rate should be
inclusive of pre-weld
F02030 machining cost also. ) 11804515381, 11804515371




BHARAT HEAVY ELECTRICALS LIMITED

HPEP-HYDERABAD

COMMON MATERIAL MANAGEMENT

FRAMEWORK AGREEMENT FOR FABRICATION ITEMS-2024-25

CANISTERS (quoted per kg
fabrication rate should be

32 CANISTERS inclusive of pre-weld 01812113969, 11812114228,
F02040 machining cost also. ) 01812114317, 11812115720
CASING
SUCTION&DISCH
CASING
SUCTION&DISCH | W/C-144RND-060&800
33 (quoted per kg fabrication
M/C,144RND- . :
rate should be inclusive of
660&800 .
pre-weld machining cost
F02050 also. ) 01812614490,
COLUMN PIPES AND
» COLUMN PIPES fE]l;E.M]?NTS t(q“;’te‘i e ke
AND ELEMENTS | ,01ication fate siod €:be
inclusive of pre-weld
F02060 machining cost also. ) 01813114562, 01813114560
FOUNDATION (quoted per
FOUNDATION kg fabrication rate should be
35 RING ASSLY, inclusive of pre-weld
SOLE PLATE machining cost also. )RING | 11811413612, 11811413140,
F02070 ASSLY, SOLE PLATE 11811416928
HEAD GEARS, HEAD
HEAD GEARS, | DIECES (quoted per kg
36 HEAD PIECES fabrication rate should be
inclusive of pre-weld 11812613394, 01812614226,
F02080 machining cost also. ) 01811813984
OUTER CASING
OUTER CASING | FAB&M/C-144RND
37 FAB&M/C- 660&800MW (quoted per kg
144RND fabrication rate should be
660&800MW inclusive of pre-weld
F02090 machining cost also. ) 01812114316-00
THRUST BEARING
THRUST PEDESTAL, MOTOR
BEARING
STOOL , MOTOR
38 PEDESTAL, PEDESTAL (quoted per k
MOTOR STOOL , 70 B AL (quoted per kg
MOTOR fabrication rate should be
PEDESTAL inclusive of pre-weld 11813416442,01811114587,
F02100 machining cost also. ) 11813415326
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SECTION V
GENERAL TERMS & CONDITIONS

I- DEFINITIONS

Throughout these conditions and in the specifications “THE CONTRACTEE” means the Bharat Heavy
Electricals Limited, acting through the Additional General Manager/CMM, HPEP HYDERABAD, unless the
context otherwise provides “THE SUB CONTRACTOR” means the person, firm, vendor or company with
whom the order for Structural work is placed and shall be deemed to include the Contractor’s successors
(approved by the Contractee) representatives, heirs, executors and administrators as the case may be unless
excluded by the terms of the Contract. “DRAWINGS” means the drawings exhibited or provided for the
guidance of the Contractor.

II- EXECUTION

The whole contract is to be executed in the most approved substantial and workman like manner to the entire satisfaction
of the Contractee, or the Inspecting Officer who shall have power to reject any of the Structural which he may disapprove;
and his decision thereon and any question as to the true intent and meaning of the specifications of drawing or of the work
necessary for the proper completion of the contract, shall be final and conclusive. The Contractee may require alteration if
any to be made during the progress of work and should these alterations be such that either party to the contract considers
as an alteration involving change in cost such alteration shall not be carried out until amended cost have been submitted
by contractor and accepted by the Contractee. Should the Contractor proceed to work without obtaining the consent of the
Contractee in writing to an amended cost of work the Contractor shall be deemed to have agreed to execute the work at
such charges as may be considered reasonable by the Contractee.

III- FORCE MAJEURE
The bidder shall not be considered in default if delay occurs due to causes beyond their control such as Acts of God,

Natural calamities, Fire, Frost, Flood, Civil War, civil commotion, riot, Government Restrictions. Only those causes that
have duration of more than seven days shall be considered cause of force majeure. Notification to this effect duly certified

by local chamber of commerce/statutory authorities with supporting documents shall be given by the bidder to BHEL by
registered letter/courier service immediately without loss of time. In the event of delay due to such causes the delivery
schedule shall be extended for a length of time equal to the period of Force Majeure or at the option of BHEL the order
may be cancelled. Such cancellation would be without any liability whatsoever on the part of BHEL. In the event of such
cancellation the bidder shall refund any amount advanced or paid to the bidder by BHEL and deliver back any material
issued to him by BHEL and release facilities, if any provided by BHEL.
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SECTION VI
Minimum facilities required to quote for each item and operation
Three
Material | Weldin Drillin . Roll plate
Land handling | gM/c hi 8 Qualified bending
. - SMA | Electrode  machine welders - . .
Area(Min | facility ( . Radiay | Angle machine/ | Centre | Testing
Item . . w/ baking (Radia . ASME . -
Required Min .. grinders . Hydraulic lathe Facility
. . facility Section
in sq ft) requirem IX press
ent) MIG/C (minimum
02) bench) 12 mm)
F00100 500 §4\¥L 3 gequlre required required | required | Required | NA NA
F00110 1000 §4\¥L 3 gequlre required required | required | Required | NA NA
F00120 1000 §4\¥L 3 geq uire required required | required | Required | required NA
F00130 600 §4\¥L 3 gequlre required required | required | Required | NA NA
SWL 5
MT (single
F00140 600 )SWL gequlre required required | required | Required | NA NA
2X3MT(T
andem)
F00150 600 §4\¥L 3 gequlre required required | required | Required required | NA
F00160 600 §4\¥L 3 gequlre required required | required | Required required | NA
F00170 600 §4\¥L 3 gequlre required required | required | Required NA required
F00180 600 §4\¥L 3 gequlre required required | required | Required required | NA
SWL5 require
F00190 600 MT d 4 required required | required | required required | required
(single)
F00200 600 §4\¥L 3 gequlre required required | required | required required | required
SWL.5 Hydro
MT(single require testi
F00340 600 )/ SWL d 4 required required | required required fes llntg
2X3MT(T acility
andem) required
F01000 350 §4\¥L 3 gequlre required NA required | required NA required
F01400 350 §4\¥L ! gequlre required NA required | required NA NA
F01410 350 §4\¥L ! gequlre required NA required | required NA NA
F01420 600 §4\¥L 2 gequlre required NA required | required NA NA
F01500 600 §4\¥L ! gequlre required NA required | required required | NA
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SWL 5

MT
F01800 350 (Ssi;ile) gequlre required required | required | required NA NA

2X3MT

(Tandem)

SWL 10

MT
F01810 900 (Ss{;:,%l ©) geq uire required required | required | required NA NA

2X5MT

(Tandem)
F01920 300 i;VL 100 dRequlre Required | Required | Required | Required | Required | NA
F01930 500 §4\¥L 3 dRequlre Required | Required | Required | Required | Required | NA
F01940 600 §4\¥L 20 dRequlre Required | Required | Required | Required Required | Required
F01950 500 §4\¥L > dRequlre Required | Required | Required | Required | Required | NA
F01960 300 i;VL >00 dRequlre Required | Required | Required | Required NA Required

Require . . . . .
F01970 500 SWL IMT d Required | Required | Required | Required NA Required
Require . . . . . .

F01980 500 SWL 2MT d Required | Required | Required | Required | Required | Required
F01990 300 i;VL >0 dRequlre Required | NA Required | Required NA NA
F02000 500 i;VL >00 dRequlre Required | Required | Required | Required NA NA
F02010 | 300 i;’VL 100 dReq““e Required | NA Required | Required NA | NA
F02020 300 §4\¥L ! gequlre required required | required | required NA required
F02030 300 §4\¥L ! gequlre required NA required | required NA required
F02040 600 §4\¥L 3 gequlre required required | required | required required | NA
F02050 300 §4\¥L 3 gequlre required required | required | required required | required
F02060 300 §4\¥L 2 gequlre required NA required | required required | required
F02070 300 §4\¥L ! gequlre required NA required | required NA NA
F02080 300 §4\¥L 3 gequlre required required | required | required required | required
F02090 600 §4\¥L 10 gequlre required NA required | required required | NA
F02100 300 §4\¥L 3 gequlre required NA required | required required | NA
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PPE
(Respirator PPE For
, safety .
dry goggle Operating
Land closed . ’ SA grade Qualified | personnel and
WP No. compre | Grits coveralls,
Area shed . comparator blasters fume
ssed air gloves, .
extraction
helmets, arrangement
safety g
shoes)
G00100 750 1 NA
G00200 300 NA
Material
Land | Handling SKILLED
Area facility SPECIFICATION MAN POWER
PPE(Respirator,Saf
ety goggle,coveralls,
gloves,
Painting Spray Dry helmets,safety DFT/WFT
WP No. booth Gun compressed air | shoes) Gauge Qualified Painters
G00400
G00410
G00500
SWL 2
G00600 300 MT
G00700
G00800
G00900
G01000
G01100 Subcontractors should have the facility in house or tieups. The subcontractor or tie up partner must be registered as BHEL approved
Vendors. Incase of tieup bid, subcontractor need to submit tie up agreement with BHEL approved vendor as per the Annexure —VIII
G01200
G01210
G01300
G01310
G01400 Subcontractors should have the facility in house or tieups. The subcontractor or tie up partner must be registered as BHEL approved
G01500 Vendors. Incase of tieup bid, subcontractor need to submit tie up agreement with BHEL approved vendor as per the Annexure —VIII
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SECTION VII
LIST OF APPROVED SOURCES

A-APPROVED VENDORS FOR GENERALLY USED ELECTRODES

SINo Electrode Description Approved Vendors

1) Ador Welding Limited,2) ESAB India
Limited,3) D&H Secheron Electrodes
Limited,4) Mailam India Limited,5) MODI
Arc Electrodes Pvt Ltd,6) D&H Welding
Electrodes India Limited,7) Dwekam
Electrodes

1) Ador Welding Limited,2) ESAB India
Limited,3) D&H Secheron Electrodes
Limited,4) Mailam India Limited,5) D&H
2 E7018 Welding Electrodes India Limited,6)
Maruthi Electrodes Pvt Ltd,7) Superon
Schweisstechnik India Ltd,8) Maruthi Weld
Pvt Ltd

1) Ador WeldingLimited,2) D&H Secheron
Electrodes Limited

1) Ador WeldingLimited,2) D&H Secheron
Electrodes Limited,3) Mailam India Limited
1) Ador WeldingLimited,2) D&H Secheron
Electrodes Limited

1) Ador Welding Limited,2) ESAB India
Limited,3) D&H Secheron Electrodes
Limited ,4) Mailam India Limited ,5)
Dwekam Electrodes

1) Ador Welding Limited,2) ESAB India
Limited,3) D&H Secheron Electrodes
Limited ,4) Mailam India Limited

5) Dwekam Electrodes

1) Ador Welding Limited,2) ESAB India
Limited,3) D&H Secheron Electrodes
Limited ,4) Mailam India Limited

5) Dwekam Electrodes

1) Raajratna Electrodes Pvt Ltd

2) ESAB India Pvt Ltd

3) Nivek Agencies

4) Super Alloyes & Metals Pvt Ltd

5) Ador Welding Ltd

Note: 1.If any other Grade of Electrode is required to be used as per WPS, the approved

name may be obtained from Welding Engineering Dept. prior to start of work.

2. Any changes in the Approved Electrode vendor list will be communicated and same shall be
followed.

1 E6013

3 E7018-Al

4 E8018-B2

5 E9018-B3

6 E308L

7 E309

8 E347

SAW Wires EM12K, EH14 &
Fluxes
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B - LIST OF SUPPLIERS OF TEMPORARY RUST PREVENTIVES
(Plant Standard HYD 049 05 63 Rev No: 04)

Material Source
Rust preventive oil M/s BHEL, Bhopal
Rust preventive compound (Proprietary) | M/s Ceturion coatings,Madras

M/s Agromore Ltd., Banglore

M/s Mascot Chemical Works, Banglore
M/s Chembond Chemical Pvt.
Ltd,Bombay

M/s Pradeep Metal Treatment Chemical
Pvt. Ltd., Thane

M/s Surendra Enterprises, Hyderabad
M/s Canning Mithra Phomics Ltd,
Bombay

M/s Grawer & Weil (Ind) Ltd.,Bombay
M/s Metrit Indusrties, Bombay

M/s Electro chemicals, Calcutta

M/s CMF Systems, Secunderabad

M/s Peddainton Chemicals

Industries (Ind), Bombay

M/s Protochem Industries, Bombay

Rust preventive Agents

Rust Polig-N ( Proprietary) M/s Suprabha Protective Products, Pune
OKS 240 Anti — Seize compound

OKS - 1140 High Temperature Silicone
grease

OKS - 410 MoS2 High Performance
long life grease

OKS —300 MoS2 Mineral oil M/s OKS, 5/9, Primorse Road, Bangalore
Concentrate ( Additive)

OKS — VCI : 368N
OKS - VCI : 369N
OKS - 2140

OKS - 2160

OKS -2201
Rustex —221 M/s Prosol Chemicals Pvt. Ltd.

Futech AR (LT) M/s Futech Chemicals (p), Secunderabad
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C- LIST OF APPROVED VENDORS/ BRANDS OF PAINTS & PRIMERS

(Plant purchase Specification hyd, HY0674162 Rev.No.05)

Paint code | Specification | Berger Coramandal | Bombay Paints Shalimar
AA56101 Zinc inc Red oxide Zinc Tuffkote Red oxide Zinc
Z1 Anticorrosive | chromate chromate chromate primer to | chromate primer 9609-
Priming Paint | primer to . IS 2074 46(Red Oxide)
IS 2074 Primer 203
447
Eplux 4 Coropex
AA56103 zinc epoxy red
Chemical chromate oxide zinc | Pentadur Epigard 4 zinc chromate
Rz2 Resistant primer chromate primer8532 (Red primer 96009-
Epoxide (yellow primer 495 | oxide) 09(yellow/red)
Priming Paint | &red 456 (Red
oxide) oxide)
Iﬁ??éiglit Bison High glossy
& Y| chemical Synthetic Pentolite super Superiac High glossy
Vi Full glossy o . .
e Resisting Enamel Synthetic Enamel Paint
finishing .
. enamel paint CPC
Paint
AA56131 Coropex
Chemical . epexy
Resistant Ep ilux 84 finishing Pentadur epoxide Chlorokote finish 9609-
V5 . high gloss . L .
Epoxide CR Enamel (Non-toxic) | finishing Paint 4534 | 18
Finishing 415(Clear,
Paint yellow)
AAS6133 | Systhetic | ST duick
Quick air enamel drying General purpose
V13 . . synthetic - diamond synthetic
Drying paintto IS : Enamel enamel paint
finishing 2932 paint.

paint
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SECTION VIII
PRE-QUALIFICATION REQUIREMENT (PQR)

1.0 Pre-qualification requirement criteria for qualifying firms participating in the open tender enquiry is given in this
section. The same shall be evaluated by BHEL during evaluation of Part-I bids of offers received.

1.1 A firm, who has participated in this NIT, shall be qualified for Part-1I Price bid opening if and only if the firm meets
PQR for General Criteria, Technical Criteria and Financial Criteria given below. If a firm which is not registered with
BHEL HPEP,Hyderabad participates and gets qualified in Part-1 by fully satisfying PQR and other enquiry terms &
conditions, then registration for the firm to applicable Product Material Directory (PMD) of subcontract / BHEL HPEP
Hyderabad shall be taken up in parallel as per Supplier Evaluation, Approval & Review Procedure (SEARP) of BHEL.

1.2 GENERAL CRITERIA:

a. Participating firm’s factory location where the job shall be fabricated & facilities for fabrication are available should be
within 75 km from BHEL, HPEP Hyderabad

1.3 TECHNICAL CRITERIA:

a) Those Vendors who have successfully executed orders for the similar items of the category during the past
two years shall be considered.

(Vendors to submit PO's / Delivery challan as proof of Supply. Similar implies any fabricated jobs having
similar materials and tonnage).

b)Vendors should possess all the facilities as given in Section VI for qualifying against respective schedules
.BHEL reserves right to visit and verify facilities at Vendor Works .

1.4 FINANCIAL CRITERIA:
All participating firms must submit the following documents required:

1.Copy of certificate of incorporation

Nature of company Document to be submitted

Public Limited Company] Memorandum of  Association, Articles  of

Private Limited Association and Certificate of Incorporation

Company, One Person

Company

Limited Liability Memorandum of Association, Articles of

Partnership Association, LLP partnership agreement, Certificat
Incorporation (LLPIN)

Partnership Firm Registered Partnership Deed duly signed by

Registrar of Firms

Proprietorship Profession Tax Regn./ Municipal Regn/ PAN of
Firm (Proprietor)

Co-Operative Society Certificate of Registration of society issued by Reg
ofSocieties along with its Society Rules and Bye L
per Extant Act)

Trust Registered Trust Deed
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Others Please specify and attach a copy of the relevant sta
document

ii. Latest IT Return copy.

Participating firms must submit the above required documents along with their techno commercial bid (Part-A)




| Vendor Code- PART-A Annexure-I|

LEETER OF UNDERTAKING ON TECHNO COM M ERCIAL BID FOR FABRICATION RATE CONTRACT (2024-25)

Ref: HY/ CMM/ FRC2425

1 Quoted rates are applicable for one year from the date of finalization of Framework Agreement.

2 Quotation should be kept valid for 90 days from the date of price bid opening for finalization of rate contract.

3 Price bid isin specified format only. Quoted rates are for the specified Units as given in the format.

4 In case of our being included in the rate contract confidentiality agreement as per BHE_format will be executed.

5 In case of our being included in the rate contract required Bank Guarantee will be furnished in the specified format.

5 Quoted work will be fully carried out at our works and no part will be offloaded without written permission from BHEL with a
valid reason.

7 We confirm that we belongto ........ category (ST ST/ 0C).

8 We accept BHE s terms of payment and penalty clause for delayed deliveries.

9 Our company is registered as MSE(Y/ N).(If reply is yes enclose attested copy of MSE certificate with your techno commercial bid
as proof)

10 |PAN NO/GST NO (copy enclosed)

11 |We confirm that we would execute any agreements clause for delayed deliveries.

12 |We confirm that we are quoting for the existing and approved workplaces only.

13 |we confirm acceptance for putting material under our scope - Yes/ No

We M/S..oeee, confirm that the enquiry terms and conditions have been fully read and understood and
the prices quoted are in accordance with the same.

Sgnature of the authorized

Representative with date:

Seal of the firm

E mail address




PART A : Annexure Il

—_

COM PANY DETAILS:

Name of the Firm

Address

Year of Establishment

Factory License No:

Udyog Aadhaar Memorundum:

MSME Registration No. (wherever Applicable)

Managing Partner/ Proprietor

PAN No

GST No

Telephone No. (Mobile/ Landline)

INFRASTRUCTURE

Total Factory Areain . Mts

Covered Area (Built-up Area) in Sg.Mts

Technical Saff (Including Workmen) in Nos

Office Saff in Nos

M ATERIALHANDLING FACILITIES

EOT Granes
(Safe Working Load in Tons x Soan in Mts)

Gantry/ Semi-Gantry/ A-Frame
(Safe Working Load in Tons x Soan in Mts)

Chain Pulley Block/Hectric Hoist
(Safe Working Load in Tons)

Seal of the firm




PART A :ANNEXURE lll- TECHNICAL SCOPE AND ESTIMATE QTY

Facility
i Available as per
Category Sl |ltem No  (ltem Description UOM | Total section VI of NIT
(Yes/No)
1 [FO0100 General Fabrication | Kg 17000
2 |F00110 General Fabrication Il Kg 123402
3 |F00120 General Fabrication with Rolling/Bending Kg 6000
4 |F00130 Transport Frames up to 1000 kgs Kg 106000
5 [F00140 Transport Frames 1001 kgs to 5000 kgs Kg 453356
Outer ring Assembly All types
6 |F00150 Rolling, Fabrication, Drilling, Kg 192800
Vane wheel segments All types with hard facing
7 |FO0160 (Rolling, Fabrication, Drilling, Hard facing, Kg
Matching with Bowl) 564800
Bowl extension ring Segments All types
General Fabrication | 8 |F00170 Rolling, Fabrication, Heavy machining Heavy Drilling, Kg
Stress Relieving 69600
Helix with transport frames All types
9 |FO0180 Fabrication Kg
Helix Spiral Bending, 28000
Screw Assembly All types
Fabrication, Medium Machining (Flange, Shaft & Bush),
10 |F00190 Deep Drilling, Helix Spiral Bending, Stress Relieving, Kg
Chain Links carburizing & Hardening, 105600
Hot air box All types
11 [FO0200 Fabrication with Medium Machining, Drilling, Rolling, Kg
Stress Relieving 48000
Tanks 12 |F00340 CS Tanks with Rolling/bending Kg 20000
Base Frame 13 [FO1000 Base Frame up to 5,000 kgs Kg 434183
14 |F01400 Small components of CS items upto 250 kgs wt. Kg 185660
Small components of CS items above 250 kgs to 750 Kgs
CS Components 15 [F01410 wit. i ) ) Kg 63000
Small components of CS items above 750 kgs to 2000 Kgs
16 |[FO1420 wt Kg 183114
SS Components 17 |FO1500 SS items upto 100 Kgs wt. Kg 3000
Lifting Beams (includes inprocess boring of holes &
Lifti 18 |F01800 machining) up to 5 meter Kg 37600
ifting Beams — - - -
19 |[Fo1810 Lifting Beams (includes inprocess boring of holes & Kg
machining) above 5 meter to 9 meters 22500
20 [F01920 Steam Vents for Turbines Kg 3250
21 |F01930 Diffuser Assembly for Turbines Kg 9174
22 [F01940 Exhaust hood for Turbine Kg 162000
23 [F01950 Bearing Housings ,Cover & Pedastals Kg 16200
24 |F01960 Assembly fixture for Inner casing Kg 1880
25 [F01970 Cover Gland Assembly Kg 6720
26 [F01980 GUIDE WHEEL ASSEMBLY Kg 13500
27 [F01990 Spanners Kg 3500
o8 Governing oil Console stands Kg
F02000 ( both CS & SS Welding) 9600
Others 29 [F02010 Coupling Covers & Cover Asemblies Kg 7600
30 [F02020 BEARING BOXES Kg 51389
31 [F02030 BEARING BOX BRACKETS Kg 27042.4
32 [F02040 CANISTERS Kg 24384
33 [F02050 CASING SUCTION&DISCH M/C,144RND-660&800 Kg 117325
34 [F02060 COLUMN PIPES AND ELEMENTS Kg 159575
35 [F02070 FOUNDATION RING ASSLY, SOLE PLATE Kg 33710
36 [F02080 HEAD GEARS, HEAD PIECES Kg 24000
37 [F02090 OUTER CASING FAB&M/C-144RND 660&800MW Kg 295685
38 THRUST BEARING PEDESTAL, MOTOR STOOL , Kg
F02100 MOTOR PEDESTAL 293639




Operations

Facility
Available as per

Category Sl (ltem No Item Description UoMm Total section VI of NIT
(Yes/No)
) ) 1 |G00100 Grit blasting Sq.Mtrs 14000
Abrasive Cleaning
2 |G00200 Acid cleaning with pickling Sqg.Mtrs 600
3 [G00400 Red oxide primer of 25 micr/coat with supplier material Sq.Mtrs 6500
4 |G00410 Temporary Rust preventive (TRP) Sq.Mtrs 3000
5 [G00500 Enamel finish paint of 37.5 micr/coat with supplier material |Sqg.Mtrs 200
Painting 6 |G00600 Epoxy primer of 35 micr/coat with supplier material Sqg.Mtrs 7400
7 |G00700 Epoxy finish of 40 Micr/coat with supplier material Sq.Mtrs 7100
8 |G00800 Labour charges for spray painting with free issue material |Sq.Mtrs 1280
9 |Go0900 !_abour char.ges for painting with airless gun with free Sq.Mirs
issue material 1400
Stress Relievin 10 [G01000 Stress relieving less than 2 hrs soaking time Kg 2000
9 11|G01100  |Stress relieving above 2 hrs soaking time Kg 1671676
12 [G01200 Radiographic test (for X ray-spot) Sq.CM 12100
13 [G01210 Radiographic test (for X ray- full) Sq.CM 5000
14 [G01300 Radiographic test (for gamma ray-spot) Sq.CM 24000
15 [G01310 Radiographic test (for gamma ray-full) Sq.CM 54000
NDT i
16 (G01400 Ultrasonic test of weldment Runnin
g Meter 180
17 |G01500 Magnetic Particle Test Runnin
g Meter

200




Part A: Anexure IV

. Records Remark /
System in effect .
(tick if exists & provide (tick if Relevant documents to
S.NO Parameters . N P . available & be
evidences if ticked in . .
R submit furnished
written procedure) .
evidence)

Avaialabilty & Implementation of Safe operating

safety procedure/

1 o

procedures guidelines

. . N Accident statistics for last
2 |Accident reporting and Investigation procedure cercent statisties for fas
three years

Procedures for identifying workplace hazards and .
3 K o HIRA list & procedure

assessing their risks.
4 System of Non Confirmity report disposition , Details of previuous accidents

Corrective and preventive action (CA PA) and its CA PA

Proper equipment for the control of hazards such as

. L Self certification to its
5 |guards, locks, alarms, etc. is properly maintained : .
. 7 implementation.

and available to all that require it.

No of Surveillance Inspections carried out on health
6 . Health records

conditions of the workforce.

Information and knowledge to workers on the

Sy Records of awareness /

7 |hazards that they may face and how to avoid injury

or illness.

training program.

HIRA- hazard identification and risk analysis




ENQUIRY NO: HY/ CMM/ FRC2425

AnnexureV
Vendor Code:

Vendor Name:

The Bidder declares that they will not enter into any illegal or undisclosed agreement
or understanding, whether formal or informal with other Bidder(s). This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actionsto restrict competitiveness or to introduce
cartelization in the bidding process.

In case, the Bidder is found having indulged in above activities, suitable action shall be
taken by BHEL as per extant policies/ guidelines.

Sgnature and stamp of the authorized personnel
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Annexure Vi
INTEGRITY PACT

Between
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its
registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The
Principal", which expression unless repugnant to the context or meaning hereof shall include its successors or
assigns of the ONE PART

and

, (description of the party along with address), hereinafter referred to as “The
Bidder/ Contractor" which expression unless repugnant to the context or meaning hereof shall include its
successors or assigns of the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

(hereinafter referred to as “Contract”). The Principal values full compliance with all relevant laws
of the land, rules and regulations, and the principles of economic use of resources, and of fairness and
transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) (IEMs),
who will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles: -

1.1.1 No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal
will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence
under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory
penal enactment, or if there be a substantive suspicion in this regard, the Principal will inform its
Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption.
The Bidder(s)/ Contractor(s) commits himself to observe the following principles during
participation in the tender process and during the contract execution.

Page 1 of 5
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2.1.1

2.1.2

2.1.3

2.1.4

2.2

2.3

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to the Principal or to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material, immaterial or any other benefit which
he/ she is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian Penal
Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives
in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The
Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made,
and is committed to or intends to make to agents, brokers or any other intermediaries in connection
with the award of the contract.

The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs
and shall await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 above, or acts in any other manner such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the
tender process , terminate the contract, if already awarded, exclude from future business dealings
and/ or take action as per the separate "Guidelines on Banning of Business dealings with Suppliers/
Contractors", framed by the Principal.

Section 4 - Compensation for Damages

4.1

4.2

If the Principal has disqualified the Bidder (s) from the tender process before award / order
acceptance according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

If the Principal is entitled to terminate the Contract according to Section 3, or terminates the
Contract in application of Section 3 above , the Bidder(s)/ Cotractor (s) transgression through a
violation of Section 2 above shall be construed breach of contract and the Principal shall be-entitled
to demand and recover from the Contractor an amount equal to 5% of the contract value or the
amount equivalent to Security Deposit/ Performance Bank Guarantee , whichever is higher, as
damages, in addition to and without prejudice to its right to demand and recover compensation for
any other loss or damages specified elsewhere in the contract.

Page 2 of 5
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Section 5 - Previous Transgression

5.1

5.2

The Bidder declares that no previous transgressions occurred in the last 3 (three) years with any
other company in any country conforming to the anti-corruption approach or with any other Public
Sector Enterprise in India that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reason or action can be
taken as per the separate "Guidelines on Banning of Business dealings with Suppliers/ Contractors",
framed by the Principal.

Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s)

6.1

6.2

6.3

The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact with all
Bidders and Contractors.

In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of
Integrity Pact by the Sub-contractor(s) and ensure that all Sub-contractors also sign the Integrity
Pact.

The Principal will disqualify from the tender process all Bidders who do not sign this Integrity Pact
or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1

8.2

8.3

8.4

The Principal appoints competent and credible panel of Independent External Monitor (s) (IEMs)
for this Integrity Pact. The task of the IEMs is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Integrity Pact.

The IEMs are not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. He reports to the CMD, BHEL.

The IEMs shall be provided access to all documents/ records pertaining to the Contract, for which
a complaint or issue is raised before them asand when warranted. However, the
documents/records/information having National Security implications and those documents which
have been classified as Secret/Top Secret are not to be disclosed.

The Principal will provide to the IEMs sufficient information about all meetings among the parties
related to the Contract provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the IEMs the option to participate in
such meetings.
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8.5

8.6

8.7

8.8

8.9

8.10

8.11

8.12

8.13

BHEL-IP AA:SSP:IP:R0O3 dtd 01-04-2022

The advisory role of IEMs is envisaged as that of a friend, philosopher and guide. The advice of IEMs
would not be legally binding and it is restricted to resolving issues raised by a Bidder regarding any
aspect of the tender which allegedly restricts competition or bias towards some Bidders. At the
same time, it must be understood that IEMs are not consultants to the Management. Their role is
independent in nature and the advice once tendered would not be subject to review at the request
of the organization.

For ensuring the desired transparency and objectivity in dealing with the complaints arising out of
any tendering process or during execution of Contract, the matter should be examined by the full
panel of IEMs jointly, who would look into the records, conduct an investigation, and submit their
joint recommendations to the Management.

The IEMs would examine all complaints received by them and give their recommendations/ views
to the CMD, BHEL at the earliest. They may also send their report directly to the CVO, in case of
suspicion of serious irregularities requiring legal/ administrative action. Only in case of very
serious issue having a specific, verifiable Vigilance angle, the matter should be reported directly to
the Commission. IEMs will tender their advice on the complaints within 30 days.

The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and conditions.

IEMs should examine the process integrity, they are not expected to concern themselves with fixing
of responsibility of officers. Complaints alleging mala fide on the part of any officer of the Prinicpal
should be looked into by the CVO of the Principal.

If the IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant
Indian Penal Code / Prevention of Corruption Act, and the CMD, BHEL has not, within reasonable
time, taken visible action to proceed against such offence or reported it to the Vigilance Office, the
IEMs may also transmit this information directly to the Central Vigilance Commissioner,
Government of India.

After award of work, the IEMs shall look into any issue relating to execution of Contract, if
specifically raised before them. As an illustrative example, if a Contractor who has been awarded
the Contract, during the execution of Contract, raises issue of delayed payment etc. before the
IEMs, the same shall be examined by the panel of IEMs. Issues like warranty/ guarantee etc. shall
be outside the purview of IEMs.

However, the IEMs may suggest systemic improvements to the management of the Principal, if
considered necessary, to bring about transparency, equity and fairness in the system of
procurement.

The word “Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1

9.2

This Integrity Pact shall be operative from the date this Integrity Pact is signed by both the parties
till the final completion of contract for successful Bidder, and for all other Bidders 6 months after
the Contract has been awarded. Any violation of the same would entail disqualification of the
bidders and exclusion from future business dealings.

If any claim is made/ lodged during currency of this Integrity Pact, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified above, unless it is discharged/
determined by the CMD, BHEL.
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Section 10 - Other Provisions

10.1

10.2

10.3

10.4

10.5

10.6

This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent
Courts as indicated in the Tender or Contract, as the case may be.

Changes and supplements as well as termination notices need to be made in writing.

If the Bidder(s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this Integrity Pact
shall be signed by all partners of the partnership or joint venture or all consortium members.

Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this
Integrity Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

Only those bidders / contractors who have entered into this Integrity Pact with the Principal would
be competent to participate in the bidding. In other words, entering into this Integrity Pact would
be a preliminary qualification.

In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to the
Contract, in case, both the parties are agreeable, they may try to settle dispute through Mediation
before the panel of IEMs in a time bound manner. In case, the dispute remains unresolved even
after mediation by the panel of IEMs, either party may take further action as the terms & conditions
of the Contract. The fees/expenses on dispute resolution through mediation shall be shared by both
the parties. Further, the mediation proceedings shall be confidential in nature and the parties shall
keep confidential all matters relating to the mediation proceedings including any settlement
agreement arrived at between the parties as outcome of mediation. Any views expressed,
suggestions, admissions or proposals etc. made by either party in the course of mediation shall not
be relied upon or introduced as evidence in any further arbitral or judicial proceedings, whether or
not such proceedings relate to the dispute that is the subject of mediation proceedings. Neither of
the parties shall present IEMs as witness in any Alternative Dispute Resolution or judicial
proceedings in respect of the dispute that was subject of mediation.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor

Place

(Office Seal) (Office Seal)

Date

Witness:

Witness:

(Name & Address) (Name & Address)
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ANNEXURE VII

Max Number of
Vendors for

Si Item No. Estimated Qy (KG) distribution (M)

1[FO0100 17000 15
2|F00110 123402 15
3|F00120 6000 10
4|F00130 106000 20
5|F00140 453356 20
6|/F00150 192800 10
7|F00160 564800 10
8|F00170 69600 10
9|F00180 28000 10
10{F00190 105600 10
11|F00200 48000 10
12|F00340 20000 5
13|F01000 434183 10
14|F01400 185660 20
15|F01410 63000 20
16|F01420 183114 20
17|F01500 3000 15
18|F01800 37600 10
19[F01810 22500 10
20|F01920 3250 5
21|F01930 9174 6
22(F01940 162000 6
23[F01950 16200 6
24|F01960 1880 4
25|F01970 6720 4
26(F01980 13500 6
27|F01990 3500 10
28(F02000 9600 10
29|F02010 7600 10
30(F02020 51389 6
31|F02030 27042.4 6
32|F02040 24384 8
33|F02050 117325 6
34(F02060 159575 10
35|F02070 33710 10
36(F02080 24000 6
37|F02090 295685 5
38(F02100 293639 10




ANNEXURE - VIII
TIE-UP FORMAT

(To be executed on Rs. 100/- Non — Judicial Stamp Paper)

THIS AGREEMENT is made and executed on this day of , by and between

1. Mi/s , ( The First Party, i.e. the Prime Bidder), having its registered office
at (herein after called the "Bidder", which expression shall include its'
successors, administrators, executors and permitted assigns) and

2. Mis , (The Second Party, i.e. the associates), having its registered
office at (herein after called the “ Associates", which expression shall

include its' successors, administrators, executors and permitted assigns)and

WHEREAS the M/s. Bharat Heavy Electricals Limited (a Government of India Undertaking), having its
Registered Office at BHEL House, Siri Fort, New Delhi — 110 049 through its Unit/Division at
Ramachandrapuram, Hyderabad — 502 032 hereinafter called “ BHEL” (which expression shall unless
repugnant to the context or meaning thereof be deemed to include its successors and assigns) has issued
an enquiry (herein after referred to as the said enquiry) inviting bids from the individual bidders for
undertaking the work of Fabrication Rate Contract (herein after referred to as the said works).

WHEREAS the said enquiry enables submission of a bid by a Consortium subject to fulfillment of the
stipulations specified in the said enquiry.

The Prime Bidder /First Party and the Associates shall collectively hereinafter be called as the “Consortium
Members” for the purpose of submitting a bid proposal.

AND WHEREAS M/s Prime Bidder itself is meeting all the qualifying requirements except the qualifying

requirements of (herein after called said operation)
and in order to fully meet the qualifying requirements of enquiry, this tie-up/ Consortium agreement is
being entered into with M/s (The Second Party) who is approved vendor
of BHEL for above work.

AND WHEREAS bid has been proposed to be submitted to the BHEL vide bid by Prime Bidder based on
this CONSORTIUM agreement between all the Parties and/or Associates, signed by all the members.

WHEREAS the First Party and the Associates are engaged in the business of carrying out various items of
said works. WHEREAS the both parties have agreed to constitute themselves into a consortium for the
purpose of carrying out the said works, and that the consortium will be continued till the completion of the
works in all respects.

WHEREAS the parties have agreed to terms and conditions in this regard:
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. First, Second parties hereby constitute themselves into a Consortium for the purpose of bidding
and undertaking the said works pursuant to the said enquiry as hereinafter stated.

2. BHEL approved vendor further declare and confirm that they shall be jointly and severally
be bound and shall be fully responsible for price, terms & conditions agreed by the Prime Bidder
for the operation mentioned above.




3. The First Party/ Prime bidder will be the leader and First Party/prime bidder shall be
solely responsible for the entire works.

4. The Second Party shall undertake the following part(s) of work detailed in the said enquiry
namely;
5. In case of any dispute amongst the Parties of the Consortium, BHEL shall not be in any way

liable and also the consortium members shall not be absolved from the contractual obligation in any
manner.

IN WITNESS HEREOQOF the parties above named have signed this agreement on the day month and year
first above written at (Place).

For (FIRST PARTY)

1. NAME

2. OFFICIAL ADDRESS
For (SECOND PARTY)
1. NAME

2. OFFICIAL ADDRESS

WITNESS 1

WITNESS 2



ENQUIRY NO: HY/CMM/ FRC2425 dated 17.12.2024
PRICE BID FORMAT (PART B)

Price per unit

Category Si Item No Item Description UOM Total Price per unit |.
in words
1 F00100 General Fabrication | Kg
17000
2 F00110 General Fabrication Il Kg
123401.6
3 F00120 General Fabrication with Rolling/Bending Kg
6000
4 F00130 Transport Frames up to 1000 kgs Kg
106000
5 F00140 Transport Frames 1001 kgs to 5000 kgs Kg
453356
General Fabrication 6 F00150 Outer ring Assembly All types Kg
Rolling, Fabrication, Drilling, 192800
Vane wheel segments All types with hard facing
7 F00160 (Rolling, Fabrication, Drilling, Hard facing, Kg
Matching with Bowl) 564800
8 F00170 Bowl extension ring Segments All types K
Rolling, Fabrication, Heavy machining Heavy Dirilling, Stress Relieving 9 69600
Helix with transport frames All types
9 F00180 Fabrication Kg
Helix Spiral Bending, 28000
Screw Assembly All types
10 F00190 Fabrication, Medium Machining (Flange, Shaft & Bush), Deep Drilling, Helix Kg
Spiral Bending, Stress Relieving, 105600
Hot air box All types
1 F00200 Fabrication with Medium Machining, Drilling, Rolling, Stress Relieving Kg 48000
Tanks 12 F00340 CS Tanks with Rolling/bending Kg
20000
Base Frame 13 F01000 Base Frame up to 5,000 kgs Kg
434183
14 F01400 Small components of CS items upto 250 kgs wt. Kg
185660
CS Components 15 F01410 Small components of CS items above 250 kgs to 750 Kgs wt. Kg
63000
16 F01420 Small components of CS items above 750 kgs to 2000 Kgs wt Kg
183114
SS Components 17 F01500 SS items upto 100 Kgs wt. Kg

3000




ENQUIRY NO: HY/CMM/ FRC2425 dated 17.12.2024

PRICE BID FORMAT (PART B)

Price per unit

Category Si Item No Item Description UOM Total Price per unit |.
in words
18 F01800 Lifting Beams (includes inprocess boring of holes & machining) up to 5 meter Kg
. 37600
Lifting Beams
19 FO1810 Lifting Be:ms (includes inprocess boring of holes & machining) above 5 Kg
meter to 9 meters 22500
20 Steam Vents for Turbines Kg
F01920 3250
21 Diffuser Assembly for Turbines Kg
F01930 9174
22 Exhaust hood for Turbine Kg
F01940 162000
23 Bearing Housings ,Cover & Pedastals Kg
F01950 16200
24 Assembly fixture for Inner casing Kg
F01960 1880
25 Cover Gland Assembly Kg
F01970 6720
26 GUIDE WHEEL ASSEMBLY Kg
F01980 13500
27 Spanners Kg
F01990 3500
28 Governing oil Console stands K
F02000 (both CS & SS Welding) 9 9600
Others 29 Coupling Covers & Cover Asemblies Kg
F02010 7600
30 BEARING BOXES Kg
F02020 51389
31 BEARING BOX BRACKETS Kg
F02030 27042.4
32 CANISTERS Kg
F02040 24384
33 CASING SUCTION&DISCH M/C,144RND-660&800 Kg
F02050 117325
34 COLUMN PIPES AND ELEMENTS Kg
F02060 159575




ENQUIRY NO: HY/CMM/ FRC2425 dated 17.12.2024
PRICE BID FORMAT (PART B)

Price per unit

Category Si Item No Item Description uom Total Price per unit in words
35 FOUNDATION RING ASSLY, SOLE PLATE Kg
F02070 33710
36 HEAD GEARS, HEAD PIECES Kg
F02080 24000
37 OUTER CASING FAB&M/C-144RND 660&800MW Kg
F02090 295685
38 THRUST BEARING PEDESTAL, MOTOR STOOL , MOTOR PEDESTAL Kg
F02100 293639




ENQUIRY NO: HY/CMM/ FRC2425
PRICE BID FORMAT (PART B)

dated 17.12.2024

Price per unit

Category Sl Item No Item Description UOM Total Price per unit |,
in words
1 G00100 Grit blasting Sq.Mtrs
Abrasive Cleaning 14000
2 G00200 Acid cleaning with pickling |Sq.Mtrs
600
Red oxide primer of 25
3 G00400 micr/coat  with  supplier|Sq.Mtrs
material 6500
Temporary Rust
4 G00410 . Sq.Mtrs
preventive (TRP) 3000
Enamel finish paint of 37.5
5 G00500 micr/coat with  supplier|Sq.Mtrs
material 200
Epoxy primer of 35
Painting 6 G00600 micr/coat with  supplier|Sqg.Mtrs
material 7400
Epoxy finish of 40
7 G00700 Micr/coat  with  supplier|Sq.Mtrs
material 7100
Labour charges for spray
8 G00800 painting with free issue Sq.Mtrs
material 1280
Labour charges for
9 G00900 painting with airless gun  |Sqg.Mtrs
with free issue material 1400
10 G01000 Stress rglmvmg less than 2 Kg
hrs soaking time 2000
Stress Relieving
11 G01100 ﬁtress rﬁllevtlpg above 2 Kg
12 G01200 Radiographic test (for X Sq.CM

ray-spot)

12100




ENQUIRY NO: HY/CMM/ FRC2425 dated 17.12.2024
PRICE BID FORMAT (PART B)

Price per unit

Category Sl Item No Item Description UOM Total Price per unit in words
13 G01210 Radiographic test (for X Sq.CM
14 |G01300 ;‘:ﬂ'&%r?:;_':;sf)t (for  |sq.cm
NDT 24000
15 G01310 Radiographic test (for Sq.CM
16 |Go1400 Ultrasonic test of Running Meter
weldment 180
17 G01500 Magnetic Particle Test Running Meter

200




