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Note No. #1

Bharat Heavy Electricals Limited
Ramachandrapuram : : Hyd-32

SDC Department
NOTE

Ref.No. HY/CMM/ FRC20-21/Correigendum-2

Dt. 20.01.2021

Subject: Corrigendum to HY/CMM/FRC20-21 (Framework
Agreement) for 20 Fabrication items and 17 operations

With the approval of competent authority, Enquiry HY/CMM/FRC20-21 was
issued for finalization Fabrication Rate contract for 20 fabrication items and
17 operations

Due date for opening was given as 13.01.2021.

Corrigendum was issued for due date extension till 20.01.2021 .

Till date 25 vendors have quoted for the enquiry

M/s.Harold industries, M/s.Ganesh Press Tools and M/s Brown Hitech have
requested for the extension of the tender. The above vendors are
registered vendors and executed the orders in previous rate contracts .

Hence, it is proposed to extend the due date by 3 days,

GM/CMM,EM&C&PR may approve the above proposal

K Padmaja

(DGM/SDC-CMM)

AGM/CWSC&SDC, FE/CMM
(PSS Anil Kumar)

GM/CMM,EM & C&PR
(Vipul Agrawal)

| [l ] =]

frc_ext_req_mail3.pdf
frc_ext_req_mail2.pdf
frc_Ext_req_maill.pdf

FRC Corrigendum_approval.pdf
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20/01/2021 1:28 PM
K Padmaja
(DGM(Purchase/CMM))
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Note No. #1 Attachment:frc_ext_req_mail3.pdf
Padmaja
From: harind pvtltd <harold.hyd@gmail.com>
Sent: Wednesday, January 20, 2021 11:18 AM
To: padmaja@bhel.in; SANDEEP KUMAR
Subject: Re: Reminder for event id & Enquiry No.: HY/CMM/FRC/20-21 - 50100 for HPEP
Hyderabad
Dear Madam,

We wanted to participate in this tender and had gathered all the data necessary to
participate.This took some time and we had scanned and kept the documents ready.We
could not upload the documents as we experienced internet related issues at our end till
sometime back.

The net is now working, but since the time for submission is past we are unable to
upload and participate.

We request you to consider extending the due date for submission, so that we can
submit our offer.

Regards,

P.Madhusudan,

Harold Industries Pvt.Ltd.,

Hyderabad

9848028630

On Tue, Jan 19, 2021 at 3:25 PM <bhel.support@abcprocure.com> wrote:
Dear Sir,

This is just a pleasant reminder to you that online RFP on the below caption matter:

Tender ID : 50100

Reference No. : HY/CMM/FRC/20-21

Brief Scope Of Work : BHEL HPEP Hyderabad invites Subcontractors for entering into Framework agreement
for fabrication / assembly of various components and miscellaneous items out of Materials / Components
supplied by BHEL and as per BHEL Engineering Drawings, Quality Work Instructions and Technical
Specification

Website . hyderabad.abcprocure.com

Start Date & Time: 02/01/2021 23:55:00

End Date & Time : 20/01/2021 11:00:00

Tender Owner’s Name : SANDEEP KUMAR D

Unit Name: HPEP Hyderabad

In order to avoid last minute rush/confusion, Kindly make a final submission prior to due date and confirm
your online participation for the subject Tender.

Kindly ignore the mail if you have already submitted the Tender.
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Note No. #1 Attachment:frc_ext_req_mail3.pdf
Regards,
Support Team. This is a system generated e-mail. Please don't reply to this e-mail.
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Padmaja
From: vinay bhusan prasad <browns_b29@yahoo.co.uk>
Sent: Wednesday, January 20, 2021 12:53 PM
To: Dy GM/387_CMM_MB/HPEP K. Padmaja
Subject: Fw: Tender ID: 50100 & Enquiry No. : HY/CMM/FRC/20-21 on bhel.abcprocure.com is

about to due.

----- Forwarded message -----

From: vinay bhusan prasad <browns_h29@yahoo.co.uk>

To: bhel.support@abcprocure.com <bhel.support@abcprocure.com>

Cc: dsandeep@bhel.in <dsandeep@bhel.in>

Sent: Wednesday, 20 January 2021, 09:52:57 GMT+5:30

Subject: Re: Tender ID: 50100 & Enquiry No. : HY/CMM/FRC/20-21 on bhel.abcprocure.com is about to due.

Dear sir,
Can u extend the due date for another 2 days to enable us to quote

Regards

Browns Hi-Tech

On Tuesday, 19 January 2021, 19:00:11 GMT+5:30, bhel.support@abcprocure.com <bhel.support@abcprocure.com>
wrote:

Dear User,

This is to remind you that Tender ID : 50100 on bhel.abcprocure.com is about to due on 20/01/2021 11:00:00.
Kindly participate before the event gets archive.

Unit Name : HPEP Hyderabad

Enquiry No. : HY/CMM/FRC/20-21

Event Id : 50100

Event brief : BHEL HPEP Hyderabad invites Subcontractors for entering into Framework agreement for fabrication /
assembly of various components and miscellaneous items out of Materials / Components supplied by BHEL and as
per BHEL Engineering Drawings, Quality Work Instructions and Technical Specification

Due date and time : 20/01/2021 11:00:00

Tender Owner’'s Name : SANDEEP KUMAR D

Please logon to bhel.abcprocure.com to participate in the event.

Regards,
Support Team. This is a system generated e-mail. Please don't reply to this e-mail.
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Note No. #1 Attachment:frc_Ext_req_maill.pdf
Padmaja
From: ganeshpresstools@gmail.com
Sent: Wednesday, January 20, 2021 12:58 PM
To: padmaja@bhel.in; Sandeep Kumar
Subject: Re: Reminder for event id & Enquiry No.: HY/CMM/FRC/20-21 - 50100 for HPEP
Hyderabad

Sir, 1 request you to extend the date . Please extend the date sir.
Thankyou.

On 20-Jan-2021, at 11:59 AM, BHEL Support <bhel.support@abcprocure.com> wrote:
Dear sir,

Please email to Bhel Tender owner for tender Extension.

With Regards,

BHEL e-Procurement Helpdesk

e-Procurement Technologies Limited

A- 201, Wall Street — I, Opp. Orient Club, Ellisbridge, Ahmedabad - 380006, India.

Phone: +91-92655 62819
Email: bhel.support@abcprocure.com | Web: https://bhel.abcprocure.com

Useful Links for Bidders : FAQ , User Guide

(Working Hours : Monday to Friday between 10:00 AM to 07:30 PM (IST) & Saturday between 10:00
AM to 6:00PM (IST), 2" & 4™ Saturday holidays)

If Helpdesk lines are busy then kindly send mail to bhel.support@abcprocure.com along with your contact
details to serve you our best support.

We recommend not to wait till last minute or last few seconds to submit your bid to avoid
complications related to Document Upload, Internet Connectivity, Network Problems, Power Failure
etc. Neither Department nor the Service Provider will be responsible for any unforeseen
circumstances resulting in failure to submit the tender.

Note: Office would remain closed on every Second & Fourth Saturday of Month

From: ganesh prasad <ganeshpresstools@gmail.com>

Sent: 20 January 2021 10:44 AM

To: bhel.support@abcprocure.com

Cc: Sandeep Kumar <dsandeep@bhel.in>

Subject: Re: Reminder for event id & Enquiry No.: HY/CMM/FRC/20-21 - 50100 for HPEP Hyderabad

Sir,
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Note No. #1 Attachment:frc_Ext_req_maill.pdf
| request you to extend the date. So could

YOU please extend sir
Thank you sir
Ganesh press tools

On Tue, 19 Jan 2021, 3:25 pm , <bhel.support@abcprocure.com> wrote:

Dear Sir,
This is just a pleasant reminder to you that online RFP on the below caption matter:

Tender ID : 50100

Reference No. : HY/CMM/FRC/20-21

Brief Scope Of Work : BHEL HPEP Hyderabad invites Subcontractors for entering into Framework agreement
for fabrication / assembly of various components and miscellaneous items out of Materials / Components
supplied by BHEL and as per BHEL Engineering Drawings, Quality Work Instructions and Technical
Specification

Website . hyderabad.abcprocure.com

Start Date & Time: 02/01/2021 23:55:00

End Date & Time : 20/01/2021 11:00:00

Tender Owner’s Name : SANDEEP KUMAR D

Unit Name: HPEP Hyderabad

In order to avoid last minute rush/confusion, Kindly make a final submission prior to due date and confirm
your online participation for the subject Tender.

Kindly ignore the mail if you have already submitted the Tender.

Regards,
Support Team. This is a system generated e-mail. Please don't reply to this e-mail.
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Note No. #1 Attachment:FRC Corrigendum_approval.pdf

Bharat Heavy Electricals Limited
Ramachandrapuram : : Hyd-32
SDC Department
NOTE

Ref.No. HY/CMM/ FRC20-21/Corrigendum Dt. 13.01.2021

Subject: Corrigendum to HY/CMM/FRC20-21 (Framework Agreement) for 20 Fabrication items and 17
operations

e \With the approval of competent authority, Enquiry HY/CMM/FRC20-21 was issued for finalization
Fabrication Rate contract for 20 fabrication items and 17 operations
e Due date for opening was given as 13.01.2021.

.« Tilldate 17 vendors have quoted for the enquiry
e M/s.Turbotech, M/s.Harold industries, M/s.Mackiel Technologies, M/s.Hemalndustires, M/s.R K
Engineering Works, M/s.Ganesh Press tools, M/s.Triomech Engg Pvt ltd and M/s Sri Vijaya Laxmi
Engg.Works have requested for the extension of the tender.
e The above vendors are registered vendors and executed the orders in previous rate contracts.

Hence, it is proposed to extend the due date by 7 days,

GM/CMM,EM&CR&PR may approve the above proposal

Sondidp

Sandeep Kumar
(Dy.Manager/SDC-CMM)

DGM/SDC/C | P‘/‘/\b

} ' \
(K Padmaja) PB\' ‘ZD—Z’

_ \w ra__@'\
)953\3\

AGM/CWSCBSOC. FE/CMM S

(PSS Kumar)

L Gwemm, M
6 .
/w‘ (Vipul Agray

A’.\,

~
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Note No. #1 Attachment:FRC Corrigendum_approval.pdf

Bharat Heavy Electricals Limited
Ramachandrapuram : : Hyd-32

SDC Department
NOTE

Ref.No. HY/CMM/ FRC20-21 Dt. 02.01.2021

Subject: Administrative approval for sending Open tender enquiry for entering into Rate contract
(Framework Agreement) for 20 Fabrication items and 17 operations

e Fabrication rate contract which was established for 11 items and 18 operations for the year 18-19 has
expired on 27.07.2019. with the approval of competent authority FRC 18-19 was extended up to
27.01.2020, and further extended to 27.07.2020.
e Tender committee and technical committee were constituted vide note HY/CMM/FRC/19-20/01 and
re constituted vide HY/CMM-SDC/FRC/Reconstitution-11 dt:09.07.2020 and HY/CMM-SDC/Reconstituton-
3 dt:21.07.2020 for finalization of NIT and evaluation of bids for the fabrication rate contracts of 20-21.
e Technical committee has classified 20 items into 6 categories and 17 Operations into 4
categories.
e 20 Items and 17 Operations are finalized for entering into rate contract.
e Distribution and loading shall be done as per the attached NIT for items.
e There is no load distribution for Operations Category, However vendors on which orders are placed
shall be paid for operations as per the L1 rate against each operation.
e Technical committee has approved for PQR requirement and item wise basic specification on
01.01.2021
e Tender committee recommendations dt:01.01.2021 are attached.
e Based on the item wise requirement furnished by various Subcontract groups and the LPR/Estimate,
consolidated value towards each Item and operation and Total value for the RC has been arrived.
e The total estimated value for the 20 Items and 17 operations of the proposed contract (Framework
Agreement) for Fabrication items and operations works out to Rs.4.8 Cr.
e Based on the past experience, it has been observed that product subcontract groups have faced
serious issues w.r.t revision of the PO values due to the change in Technological routings or non-
availability of the exact sizes in raw material. Though adjustments are minor in terms of value, SC groups
were unable to accommodate due to non-availability of the values with vendors and hence Committee is
of the opinion to keep 5% of the Item estimate value as reserve to accommodate the marginal/revised
values for the placement/revision of POs where vendor open value is not sufficient for PO amendment.
e Total estimate after considering the reserve value works out to be 4.98 Cr.
e |tis proposed the following
1) To finalize the contract through EPS
2) Considering the complexity involved in the tender and based on past experience it is proposed to
finalize the contract through price bid opening and not through Reverse Auction

el
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Note No. #1 Attachment:FRC Corrigendum_approval.pdf

General Manager CMM,EM &C&PR may kindly approve for sending the open tender enquiry through EPS
route and price bid opening as per the DOP PP 2013, Annexure-II 2.1 and S1.9 of Notes and Reverse Auction
Guidelines AA:SSP:RA:04 Dated: 04.03.2020.

S (o Cl >

I
nde umar
(Dy.Manager/SDC-CMM)

1% \
/D(GM/ C/CM%Z\\, |2osl

(K Padmaja)
AGM/C SDC, FE/CMM
(PSS Anil Kumar) . —

GM/CMM,EM 8CEPR

(Vipul Agr;wal)
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