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   TITLE     2X660 MW BIFPCL MAITREE  SPECIFICATION NO. PE – TS - 421 - 568 – A008B 

            TECHNICAL SPECIFICATION                   

                                             FOR                                                        SECTION  III                    

                   WORKSHOP  EQUIPMENT  REV  0  
        SHEET                             OF        
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6
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SECTION-III 
 

DOCUMENTS TO BE SUBMITTED ALONG WITH BID 
 
 
 
 
 
 

SUB-SECTION IIIA – Documents Furnished along with offer 
 
SUB-SECTION IIIB – Compliance cum confirmation certificate 

 
SUB-SECTION IIIC – Electrical Load Data 
 
SUB-SECTION IIID – Pre Bid Clarification 
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    TITLE 2X660 MW BIFPCL MAITREE SPECIFICATION NO. PE – TS - 421 - 568 – A008B 

            TECHNICAL SPECIFICATION                  SECTION III 

                                             FOR                                                        SUB SECTION  IIIA                 

            WORKSHOP EQUIPMENT  REV  0  
        SHEET                             OF        

 

P
E

M
-6

6
6
6
-0

 

 
 
 

DOCUMENTS TO BE FURNISHED WITH OFFER FOR TECHNICAL EVALUATION 
 

 
1) SCHEDULE OF TECHNICAL DEVIATION (IF ANY) 

 
OR 

  
‘NO DEVIATION CERTIFICATE’ – Clearly mentioning that bidder has considered ‘No - 
Deviation’ from the technical specification provided by BHEL.  

 
2) SIGNED AND STAMPED COPY OF COMPLIANCE CUM CONFIRMATION 

CERTIFICATE. 
 

3) Credentials with reference to technical pre-qualification requirement. 
 

4) Filled up Electrical load list, duly signed and stamped. 
 
 

5) Un priced copy of price format indicating Quoted / Not quoted against each 
Row / column. 

 
 
NOTE: 
 
i) NO OTHER DOCUMENTS OTHER THAN THOSE LISTED ABOVE ARE REQUIRED TO 
BE SUBMITTED FOR TECHNICAL EVALUATION. IN CASE ANY OTHER DOCUMENT IS 
FURNISHED, THE SAME WILL NOT BE TAKEN INTO CONSIDERATION FOR TECHNICAL 
EVALAUATION. 
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TITLE: 
TECHNICAL SPECIFICATION FOR  

WORKSHOP EQUIPMENT 
2X660 MW BIFPCL MAITREE 

COMPLIANCE CUM CONFIRMATION 
CERTIFICATE 

SPEC. NO.: PE-TS-421-568-A008B 
VOLUME:    III 
SECTION:    IIIB 
REV. NO.    0           
Date:  

 

 

COMPLIANCE CUM CONFIRMATION CERTIFICATE  
 
The bidder shall confirm compliance with following by signing/ stamping this compliance certificate 
(every sheet) and furnish same with the offer. 
 

a) The scope of supply, technical details, construction features, design parameters etc. shall 
be as per technical specification & there are no exclusions other than those mentioned 
under “exclusion” in section C and those resolved as per ‘Schedule of Deviations’, if 
applicable, with regard to same.   

 
b) There are no other deviations w.r.t. specifications other than those furnished in the 

‘Schedule of Deviations’. Any other deviation, stated or implied, taken elsewhere in the 
offer stands withdrawn unless specifically brought out in the ‘Schedule of Deviations’. 

 
c) Bidder shall submit QP in the event of order based on the guidelines given in the 

specification & QP enclosed therein. QP will be subject to BHEL/ CUSTOMER approval & 
customer hold points for inspection/ testing shall be marked in the QP at the contract 
stage. Inspection/ testing shall be witnessed as per same apart from review of various test 
certificates/ Inspection records etc. This shall be within the contracted price with no extra 
implications to BHEL after award of the contract. 

 
d) All drawings/ data-sheets/ calculations etc. submitted along with the offer shall be 

considered for reference only, same shall be subject to BHEL/ CUSTOMER approval in 
the event of order. 

 
e) The offered materials shall be either equivalent or superior to those specified in the 

specification & shall meet the specified/ intended duty requirements. In case the material 
specified in the specifications is not compatible for intended duty requirements then same 
shall be resolved by the bidder with BHEL during the pre - bid discussions, otherwise 
BHEL/ Customer’s decision shall be binding on the bidder whenever the deficiency is 
pointed out.  
 
For components where materials are not specified, same shall be suitable for intended 
duty, all materials shall be subject to approval in the event of order. 

 
f) The commissioning spares shall be supplied on ‘As Required Basis’ & prices for same 

included in the base price itself.  
 

g) All sub vendors shall be subject to BHEL/ CUSTOMER approval in the event of order.  
 
h) Guarantee for plant /equipment shall be as per relevant clause of GCC /SCC /Other 

Commercial Terms & Conditions. 
 

i)    In the event of order, all the material required for completing the job at site shall be 
supplied by the bidder within the ordered price and within purview of the tender 
specification even if the same are additional to approved billing break up, approved 
drawing or approved Bill of quantities.  

 
j) Schedule of drawings submissions, comment incorporations & approval shall be as 

stipulated in the specifications. The successful bidder shall depute his design personnel to 
BHEL’s/ Customer’s/ Consultant’s office for across the table resolution of issues and to get 
documents approved in the stipulated time. 
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TITLE: 
TECHNICAL SPECIFICATION FOR  

WORKSHOP EQUIPMENT 
2X660 MW BIFPCL MAITREE 

COMPLIANCE CUM CONFIRMATION 
CERTIFICATE 

SPEC. NO.: PE-TS-421-568-A008B 
VOLUME:    III 
SECTION:    IIIB 
REV. NO.    0           
Date:  

 

 

 
k) As built drawings shall be submitted as and when required during the project execution. 

 
l)   The bidder has not tempered with this compliance cum confirmation certificate and if at any 

stage any tempering in the signed copy of this document is noticed then same shall be 
treated as breach of contract and suitable actions shall be taken against the bidder. 
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LOAD TITLE 

RATING (KW / A) 
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 (S
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FE
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EM
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A
D

 (Y
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(C
)/ 
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TT
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E 
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 S
EC

 (Y
) 

LOCATION BOARD 
NO. 

CABLE 

B
LO

C
K

 C
A

B
LE

 
D

R
G

. N
o.

 CONT
ROL 

CODE 
REMA
RKS 

LOAD 
No. 

VERIFICATI
ON FROM 
MOTOR 

DATASHEE
T (Y/N)  

KKS NO 

NAME 
PLATE 
(Range 

of Load) 

MAX. 
CONT. 

DEMAND 
(MCR) 

R
U

N
N

IN
G

 
ST

A
N

D
B

Y SIZE 
CODE NOs 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 
 

NOTES: 1. COLUMN 1 TO 12 & 18 SHALL BE FILLED BY THE REQUISITIONER (ORIGINATING AGENCY); REMAINING COLUMNS ARE TO BE FILLED UP BY PEM (ELECTRICAL)/ CUSTOMER 
 2. ABBREVIATIONS : * VOLTAGE CODE (7):- (ac) A=11 KV, B=6.6 KV, C=3.3 KV, D=415 V, E=240 V (1 PH), F=110 V (cc): G=220 V, H=110 V, J=48 V, K=+24V, L=-24 V 

  : ** FEEDER CODE (8):- U=UNIDIRECTIONAL STARTER, B=BI-DIRECTIONAL STARTER, S=SUPPLY FEEDER, D=SUPPLY FEEDER (CONTACTER CONTROLLED) 

 LOAD DATA 
(ELECTRICAL) 

JOB NO. 421 ORIGINATING AGENCY PEM (ELECTRICAL) 
PROJECT TITLE 2X660 MW BIFPCL MAITREE NAME  DATA FILLED UP ON  
SYSTEM   SIGN.  DATA ENTERED ON  
DEPTT. / SECTION MAX SHEET 1 OF 1 REV. 00 DE’S SIGN. & DATE  
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   TITLE 2X660 MW BIFPCL MAITREE                 SPECIFICATION NO. PE-TS-421-568-A008B 

  TECHNICAL SPECIFICATION FOR                  SECTION  III 

WORKSHOP EQUIPMENT                   SUB SECTION III D 

                        REV 00  DATE      
                    SHEET 1   OF    1 
 
 

                                                                                                                                                                                                                                                              

 

P
E

M
-6

6
6
6
-0

 

PRE-BID CLARIFICATION SCHEDULE 
 

S. No. Section/Clause
/Page No.  

Statement of the referred 
clause 

Clarification Required 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
The bidder hereby certifies that above mentioned are the only clarifications required on the 
technical specification for the subject package. 
 
 
 
 
 
 

SIGNATURE: ___________________ 
 
NAME: _________________________ 
 
DESIGNATION: __________________ 
 
COMPANY: _____________________ 
 
DATE: __________________________ 
 

COMPANY SEAL 
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Sl. No. BHEL Drawing No Drawing Title
Primary/

Secondary 
Drg./docs. Sch. for Vendors  Supply Portion

Scope of Services, (if any, as per Indent) and 
corresponding schedule for rendering the 

services

1 PE-V0-421-568-A001
Inspection Check List / Manufacturing 
Quality Plan of machine/equipment

Primary

3 PE-V0-421-568-A003
GA,Foundation Detail (as required) of 
Machine / Equipment

Primary

4 PE-V0-421-568-A004 O&M Manual for Equipment Secondary

2 weeks after approval of primary drg./docs. 

Supplier is required to submit hardcopies of 
O&M manual after 30 days of release of 
MDCC.

5 PE-V0-421-568-A005 Sea Worthy Packing for Equipment Secondary 2 weeks after approval of primary drg./docs.

6 PE-V0-421-568-A006
Erection Procedure for WORKSHOP 
EQUIPMENT 

Secondary 2 weeks after approval of primary drg./docs.

 ANNEXURE A - DELIVERY SCHEDULE

PROJECT : 2X660 MW MAITREE BIFPCL KHULNA STPP 

PACKAGE : WORKSHOP EQUIPMENTS (PUMPS AND MISC. EQUIPMENT)

Supply : Within Five (05) months from date of 
CAT-1 approval of Primary drawing/documents 
or BHEL manufacturing clearance whichever is 
later, subjected to drawing/document 
submission/re-submission schedule as 
stipulated, in case of any delay in 
submission/re-submission of Primary 
drawing/documents,then same shall be reduced 
from the given delivery period. 

Notes :

1. Vendor to start manufacturing activities only 
after obtaining specific manufacturing 
clearance from BHEL Purchase group.

2. In case BHEL manufacturing clearance date 
is later than the date of Cat-1 approval of 
Primary drawing/documents, then the 
contractual delivery period will be calculated by 
setting off the time gap between Cat-1 approval 
date of Primary drawing/documents and the 
manufacturing clearance date, from any delay 
by vendor in submission/re-submission of 
Primary drawing/documents.

Service Portion (comprises of 
supervision of erection and comissioning at 
site, training of Customer's O&M staff, 
demonstration testing at site etc.) :

Vendor to depute its service engineer for services 
within 30 days from BHEL's intimation (for 
deputing service engineer).

For delay in deputing service engineer, LD on 
Service portion shall be applicable @ ½% of the 
total Service portion contract value (excluding 
element of taxes) per week or part thereof, with 
applicable GST. However, total LD (supply + 
Service) shall be limited to 10% of cumulative 
total contract value excluding taxes and freight 
(supply + Service).

d. Wherever schedule of drawings/documents submission / re-submission is stipulated in the Technical Specifications, same shall be superseded by delivery specified in NIT.

Following notes are an integral part of NIT delivery schedule :

b. The delivery conditions specified are for contractual LD purposes, however BHEL may ask for early deliveries without any compensation thereof.

c.  Non-applicable drawings shall be decided during bid evaluation of the package. 

a. The end period specified is for completion of the deliveries. Deliveries to start progressively so as to meet the completion schedule.

PE-V0-421-568-A002
Data sheet of Machine / Equipment with 
detailed BOM

Primary2

R-0 within 21 days from PO & subsequent 
revisions within 10 days of comments 

received from BHEL. BHEL shall furnish 
comments  / approval on each submission 

within 18 days from receipt.  



ANNEXURE II 
 

  2X660 MW BIFPCL MAITREE KHULNA STPP 
WORKSHOP EQUIPMENTS (PUMPS AND MISC. EQUIPMENT) 

GeM Bid No. ………….. ,Dtd…………………. 
Letter head of Company 

 
Ref……………………………………….        Date…………………………. 
 
To, 
Bharat Heavy Electricals Limited 
PEM, PPEI Building, Plot No 25, 
Sector ‐16A, Noida (U.P)‐201301 
 

Subject :‐ Certification regarding local content 
 
Dear Sir, 
 
We hereby certify that items offered by us of WORKSHOP EQUIPMENTS (PUMPS AND MISC. EQUIPMENT) 
for 2X660 MW BIFPCL MAITREE KHULNA STPP meets the requirement of minimum local content in line with 
GeM Bid No.: GEM/2022/B/2492095 DTD. 01.09.2022 and the Public Procurement (Preference to Make in 
India), Order 2017 dated‐15.06.2017, 28.05.2018, 29.05.2019, 04.06.2020 & 16.09.2020. The Percentage (%) of 
Local content is ……%. 
 
We further confirm that details of location at which the local value addition is made will be our registered works 
at ………………………………………………………………(address of the works) 
 
 
 
 

Yours very truly 
 

…………………………. (authorized signatory of company) 
 

…………………………… (firm name) 
 
 

authorized signatory 
of company 



ANNEXURE III 
 

2X660 MW BIFPCL MAITREE KHULNA STPP 
WORKSHOP EQUIPMENTS (PUMPS AND MISC. EQUIPMENT) 

GeM Bid No………………..,Dtd……………….. 
 

Letter head of Company 
 

Ref……………………………………….        Date…………………………. 
 
To, 
Bharat Heavy Electricals Limited 
PEM, PPEI Building, Plot No 25, 
Sector ‐16A, Noida (U.P)‐201301 
 

Subject: ‐ Certification regarding Land Border 
 
Dear Sir, 
 
I have read the clause regarding restrictions of procurement from a bidder of a country which shares a land 
border with India. I hereby certify that M/s ……………………………………… (Organization name) is not from such a 
country and is eligible to be considered. 
 
 

Note :- Bidder is requested to furnish the above undertaking on company letterhead from the 
highest competent authority at your end (i.e Owner, partner, CMD, Director, company secretariat 
etc.). 

 
Yours very truly 

 
…………………………. (authorized signatory of company) 

 
…………………………… (firm name) 

 
 

authorized signatory 
of company 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A, Management 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 

These Conditions shall be read in conjunction with General Condition of Contract (GCC) enclosed along with the 
tender enquiry. In case of any conflict or inconsistency, the requirement of SCC shall prevail over the GCC and its 
corrigendum, if any. 

: 1.0 

2.0C 

3.0 
i 

4.0
C 

5.0 

6.0 

Project Name 2 X 660 MW MAITREE STPP - BANGLADESH 

I Managing Director, 
• Bangladesh-India Friendship Power Company (Pvt.) Limited, 

. level-17, Borak Unique Height, 117, Kazi Nazrullslam Avenue, 

i Eskaton Garden, Dhaka-1217, Bangladesh (Contact details - 8823941805) 


.
Ultimate Customer 

NOTIFIED TO: 

DGM(C&M), Bangladesh-India Friendship Power Company (Pvt.) Limited, 

Level-l 7, Borak Unique Height, 117, Kazi Nazrul Islam Avenue, Eskaton 

Garden, Dhaka-I 217, Bangladesh 


a) For Indian Suppliers - Chennai Port 'or' CHA Godown, Chennai Port 
Delivery Address& b) For Foreign Suppliers - MONGLA PORT, Bangladesh 
(Ship To) 1 

Location of Plant 

Entry Point in 
Bangladesh 

Consignee Address 
• (Bill To) 

c) For Bangladeshi Suppliers - Maitree site, Rampal, Bangladesh (Refer 

S.No.4) 


2 X 660 MW MAITREE STPP PROJECT SITE, 

PO - KAlEKKHARBER, 

UNION - RAJNAGAR, 

UPAJILA - RAMPAl, 

DISTRICT - BAGERHAT-9343, 

BANGLADESH 


Nearest Port: The nearest port is Mongla Port, Bangladesh. 


Nearest Airport: The nearest airport is Hazrat Shahjalallnternational 

Airport, Dhaka. 


1) MONGLA PORT, BANGLADESH 

2) DHAKA's INTERNATIONAL AIRPORT, BANGLADESH 


BHEl, POWER SECTOR - PROJECT ENGINEERING MANAGEMENT, 

POWER PROJECT ENGINEERING INSTITUTE, 

PLOT NO.25, SECTOR-16A, NOIDA-201301 

STATE - UTIAR PRADESH
I 

~:I 
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C 

Project Engineering 
Management 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A, 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT· BANGLADESH 

1. 	 Consignee address (Bill To) in Invoice & LR should be strictly as per 
SI. No. 06. Place of supply along with name of state to be clearly 
indicated by vendor in invoice. 

2. 	 Delivery address (Ship To) in Invoice and LR should be as per SI. No. 
03.

Notes: 
3. 	 Invoice should clearly specify "Billing from" and "Shipping from" 

addresses. 
4. 	 It is Vendor's responsibility to ensure availability of trucks well in 

advance for dispatch of material to meet contractual delivery 
requirement. 

I 

1) Packages for which PO is placed by BHEL-PEM - Buyer and 
Buyer and Paying Paying Authority shall be BHEL-PEM. 

7.0 Authority 
2) Packages for which LOA is issued by BHEL-PEM & PO is placed 

by BHEL-PSER - Buyer and Paying Authority shall be BHEL-PSER. 
i 

By Road/Rail/Sea/Air on Door Delivery and freight Pre-Paid Basis.8.0 I Mode of Dispatch 

9.0 	 Road Permit I E-& Shall be arranged by vendor (for Indian vendors) 
waybill • 

Countries on banned
10.0 

list 

Certification for the 
sourcing of material. 

The bidder shall get himself acquainted with the relevant Bangladesh 
laws as well as the import policy of the Government of People's 
Republic of Bangladesh remaining in force regarding import of banned 
item, if any, during the execution of the contract. In case of import of 
any banned items and/or contraband item, the consequential liability 
shall rest with the contractor. Similarly, the contractor shall be 
responsible for any non-conformance of Bangladesh Laws either by its 
own employees or any of the employees of its sub-contractors during 
the execution of the contract. 

As per Contractual requirement, goods and services of minimum 75% 
of the total EPC contract value are to be sourced by BHEL from Indfa 
only, therefore, all bidders must be mandatorily required to mention. 
value of content sourced from India in their offer to BHEL-PEM and ! 

must be required to submit documentary proof (while claiming 
! payment) certifying the value of content sourced from India. 

~~"'~'" 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A,Management 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT· BANGLADESH 

Indian Supplier: Inland Insurance up to delivery Address (i.e. CHA 
Godown Chennai port 'or' Chennai port.) 

a) 	 The inland insurance covering the vendor material from their works 
to the Chennai port shall be in BHEl scope, however, vendor shall 
intimate the insurance company (as mentioned at S.No. 13 below) 

c 


c 


before dispatch. 
b) 	 Vendor shall not quote for any inland insurance for 2 X 660 MW 

BIFPCL MAITREE KHULNA STPP. 

Vendor shall inform the following details of dispatches to the 
Underwriter (refer details below at S.no. 13) under intimation to BHEl­

12.0 Transit Insurance PEM and BHEl ROD Chennai: 
(1) Policy No. 
(2) Consignee Name. 
(3) Consignment Details (items with their weights and value (in 

INR)). 
(4) Project Name and P.O. No. 
(5) LR No. and date, Dispatch origin and destination details, Inv. No. 

Foreign vendor: 
For foreign supplies which are direct from third country to Bangladesh 
port, Insurance from the Vendor's works in the foreign country to the 
Bangladesh Port shall be covered under Marine Insurance Policy by 
BHEL These supplies are on C&F basis. 

i 

Policy No. I 

#G DI/PBD/09/2018/MCE/P /0001 (C-1) 

GREEN DELTA INSURANCE COMPANY LTD. 
GREEN DELTA AIMS TOWER, 51-52, 
MOHAKHALI CIA, DHAKA 121213.0 

Name of the insurance CONTACT PERSON: SYED FORHAD ABBAS HUSSAIN 
company details: PHONE NO.: +88-01911-345995 

• FAX: +88-02-985-1124 
EMAIL:forhad@green-delta.com;info@green-delta.com 

14.0 GST Registration No. BHEL-PEM: 09AAACB4146P2ZC 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

Management PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A. 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 

c 

Dispatch Documents 
required (to be

15.0 
furnished by Vendor 
for payment) 

c 

" I 

Vendor to furnish the scanned copy of dispatch documents 
immediately on the date of dispatch for billing at BHEL end. 

For materials originating from non-Indian Territory 
(a). Three (3) original and Three (3) copies of clean bill of lading or One 
(1) clean original Airway Bill &Three (3) copies, in case of air freight. 

(b). One (1) original and Three (3) copies of signed Invoices 

(c). One (1) original and Three (3) copies of Packing List (clearly 
showing number of packages, gross weight and net weight). 

(d). Three (3) copies of certificate of country of origin. 

(e). Copy of Customer/BHEL MDCC. 

(f). Three (3) copies of inspection certificate, if any, issued by the 
customer/his authorised representative. 

(g). Three (3) copies of certificate from the vendor to the effect that 
drawings and catalogues for customs clearance purpose have been 
kept with the packages for shipment. 

(h). Three (3) copies of certificate from the vendor to the effect that 
the contents in each case are not less than that entered in the invoices 
and guaranteed as new and as per the relevant technical specifications. 

(i) Shipping Specification - One (1) copy. 

0). Quality Certificate - One (1) copy. 

(k). Approved Test Certificates, if any. - Three (3) copies. 

(I). Guarantee Certificate - One (1) Original + One (1) copy. 

(m). Inspection Reports - One (1) Original + One (1) copy. 


(n). PVC Calculation and copy of all applicable indices, if PVC applicable. 


- Two (2) copies. 

For Claiming Dispatch payments (for materials originating from Indian 


territory), Freight, MRC &Services Payments - refer GCC. 4 f 9 

/.). ... Page 0 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

Management PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A, 
HRDI & ESI Complex, NOIDA 201301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 07/0512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 

c 


c 


iFor Supply Packages, Material Receipt Certificate shall be arranged by 
BHEL-PEM. 

Payment linked to MRC - In case MRC is not received within 120 days
Material Receipt 

16.0 from the date of dispatch, then, receipted lR duly endorsed by BHEL-
Certificate IMRC} 

ROD Chennai/ BHEL CHA at Chennai Port (for indigenous bidders) and 
Bill of lading (for foreign bidders) shall be treated as MRC for vendor 
ipayment pu rpose. 

A) 	 GOODS AND SERVICE TAX (GST) 
Transaction between a manufacturer and merchant exporter is 
in the nature of supply and is not exempted under the GST 
laws. Accordingly, the Indian bidder should quote the relevant 
CGST/SGST/IGST in their bid. However, CGST/SGST/IGSTwlll not 
be taken into consideration for the purpose of evaluation of the 
bid. 

8) 	 Being export project, the Indian bidders are required to 
consider all the applicable export benefits, if any, as per the 
Foreign Trade Policy 2015-20 and Custom Act. BHEl PEM will 
provide all the necessary support in this regard. The bidder is 
required to indicate the support required and the break-up of 
CIF content at the enquiry stage. 

C) 	 Custom duty shall be payable by BHEl/BIFPCl-BANGLADESH atTaxes & Duties
17.0 the port of destination (BANGLADESH) for the clearance of 

material supplied. However vendors to note that in case 
material gets rejected due to reasons attributable to the 
vendor, then the vendor shall bear the customs duty & other 
incidentals at the port of destination for further replenishment 
supplies to be made. 

D) 	 After the completion of supply of the ordered quantity, for any 
further supplies arising due to reasons attributable to the 
vendor, Customs duty and other incidentals at BANGLADESH 
port shall be paid by the vendor. 

E) 	 For foreign vendors, if any extra charges are incurred by BHEl 

during custom clearance at Bangladesh port due to non­

compliance/insufficiency by foreign vendor, the same shall be 

to vendor account. 

! 
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c 

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A, Management 

HRDI & ESI Complex, NaiDA 201 301 (UP) 


SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT· BANGLADESH 

F) 	 In case of Order on foreign Vendor, the dispatches shall be on 
C&F basis and Taxes & Duties in the country of dispatch (origin) 

Taxes & Duties 
shall be borne by Foreign Bidder & to be accounted in the 
prices quoted to BHEl/PEM/NOIDA. 

FOR Chennai Port Price/ C&F (Mongla port) price shall be loaded by 
following factors to arrive at Total FOR Site price for evaluation 
purpose. 

loading for transportation & Custom Clearance cost to reach material 
at Maitree project Site at Rampal right from receiving of Cargo at 
following Port: ­

Loading criteria (This 
clause is applicable

18.0 only if bids are 
received from 
different countries 
against any tender) 

Delivery address 
General Cargo (Rate 

PER MT in Rs) 

ODC Cargo 
(Rate PER MT in 

Rs) 

From Chennai Port, 
India 

3812 5026 

From Mongla Port, 
Bangladesh 

1201 1998 

NOTES :­
1. 	 Bidders to quote weight/dimension of material in their 

quotation to BHEl-PEM. 
2. 	 ODC shall be considered for 100MT or 13MX3MX3M 

Dimension, whichever is Higher. 
Also, loading for any deviation to NIT documents shall be done as per 
provisions of GCC and its corrigendum, if any. 

----~--~--~----------------~ 
! 

Guarantee Period Guarantee period shall be as per clause no.12.0 of GCC rev no.06 or as
19.0 

specified in NIT, whichever is later. 

Unloading, Storage 
! 20.0 and Movement of 

IMaterial wRhin SRe 

-By BHEl site office for Supply packages. (The Vendor shall furnish lR • 
wise Gross Wt. and net weight of the consignment in attached format 
annex-A for the purpose of handling the consignment by BHEl site 
loading/unloading contractor). 

-By Vendor for Turnkey i.e. Supply and Erection & Commissioning 
Packages. 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

PS·PEM, PPEI BUILDING, Plot No. 25, Sector 16 • A, Management 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 

Inspection Agency I 

(Domestic & Imported • 


21.0 Shall be informed later 
supply supplies) 

Indigenous vendor 

c 
LD to be worked out/levied upto the date of handing over of the goods 
to BHEl--ROD / CHA at delivery point. Hence, original lR stamped with 
the date indicating the handing over date of consignments to BHEL­
ROD / CHA to be submitted by the supplier to PEM as a proof of goods 
handed over to BHEL--ROD / CHA. 

lD Calculation All other lD terms shall be as per Clause no.16.0 of GCC REV 06 along 
with its GST corrigenda. 

Foreign vendor 
LD to be worked out/levied based on the date of Bill of lading as 
delivery completion. 
All other lD terms shall be as per Clause no.16.0 of GCC REV 06 along 

i with its GST corrigenda. 

22.0 

Name of CHA: ABC INDIA lTD (ABCIl) 
ABClL Contact Person: Mr. S. Mohapatra (ABClL) Mobile ­
9123679367, Mr. Shukla - 9381094952 

Port Address: Chennai Port Trust c Mr. Harshal Trivedi, EngineerlDocks 
Bharat Heavy Electricals Ltd 
Near Marshalling Yard, Chennai Port Trust, Chennai 600 001 Clearing House Agents 

23.0 Mobile no - 08680850932, 044 25362247125360446 .(CHA) 

BHEL·ROD -CHENNAI contact details - Mr. Santosh Kumar Jena, Dy. Mgr 
will coordinate from ROD-Chennai. Mob - 09489202898, 044­
24374317, E·Mail- santoshj@bhel.in 

NOTE: Indian Vendor shall confirm from BHEL about the delivery 
address (as mentioned above), before the dispatch of material. 

24.0 . Packing Instructions I Refer Annexure -C for packing instructions. 

I 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) Project Engineering 

PS·PEM, PPEI BUILDING, Plot No. 25, Sector 16 • A, Management 

25.0 

c 

26.0 

c 

27.0 

HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 0710512019 

FOR 


2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 


Sealing of containers - Procedure for sealing of containers shall be as 
per clause no B of circular no 26/2017-Customs dated 1st July, 2017 
and other related circular thereof issued from time to time by Govt of 
India. 

Excise Attestation at 
Works For this purpose, PEM's supplier should send the packing lists to 10­

Projects at least 2 weeks in advance to enable prepare Shipping 
Invoices for furnishing to the PEM's supplier for requisite attestations 
and sending to ROD Chennai through fastest means for a smoother and 
faster customs clearance under intimation to PEM, NOIDA. 

Copy of suggestive format is attached as Annexure- A. This format is to 
be strictly followed by the supplier/ bidder (applicable for those 
bidders to whom order shall be given by PEM). 

Packing list is an extremely important document, which forms a part ofPacking List and 
Export Documentations in connection with the processing of customsRouting of Packing 
formalities. Packing list has to be generated by units/Unit vendors andlists 
sent to 10 at lodi Complex, New Delhi, and ROD, Chennai (both at the 
same time), two weeks in advance, for processing and obtaining 
shipping bills' clearances. All PEM's suppliers to note that Chennai port 
would be the major port of shipment from India. )lendor will also 
provide soft copy (in excel format) of packing list to PEM, Noida. 

An advance e-mail/fax intimation of dispatch of materials / Equipment 
shall be given by the supplier to PEM NOIDA, BHEl 10 Lodi Complex, 
New Delhi and BHEL-ROD Chennai (The contact person & Tel. no. &

Advance intimation 
address of ROD Chennai etc. shall be furnished later. 

about dispatches 
BHEL-ROD Chennai, 

All PEM's suppliers will give at least 15 days advance intimation to PEM
BHEL 10 Project, New 

NOIDA, ROD, Chennai & 10-Projects along with package details/ 
Delhi & BHEL-PEM 

Packing List before actual dispatches to arrange for the
NOIDA: 

storage/shipping arrangements by ROD Chennai and customs invoicing 
by 10-Projects. Information must be sent to consolidate the details and 

arrange for shipments in time. 
i 

_._'__~_____-"-__________________ _____----1~ 
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c 

Bharat Heavy Electricals Limited 
(A GovL Of India Undertaking) Project Engineering 

Management PS-PEM, PPEI BUILDING, Plot No. 25, Sector 16 - A, 
HRDI & ESI Complex, NOIDA 201 301 (UP) 

SPECIAL CONDITIONS OF CONTRACT (REV 01) dated 07/0512019 
FOR 

2 X 660 MW MAITREE SUPER THERMAL POWER PLANT - BANGLADESH 

r----,------------,r--.--..--~.-------.-----~-----..., 

The commissioning spares shall be properly packed separately in 
separate box as per approved sea worthy packing and each spare shall 
be properly tagged giving details (to match the description given in the 

28.0 Commissioning spares 
packing slip) to facilitate their proper identification. Three copies of 
packing list is to be kept inside the box and one copy in a special packet 
at the outer side of the Box. 

Packing as per approved seaworthy packing instructions. 

Mandatory Spares
29.0 Three copies of packing list along with Manufacturing drawing no. 

j Reference, Catalogue reference etc. is to be kept inside the box and 
j one copy in a special packet at the outer side of the Box. 

Submission of Final 

Drawing! Documents


30.0 
along with O&M As per GCC! Technical specification! Kickoff meeting. 
Manual, Type Test 
Certificates (if any) 

Vendor to provide monthly progress report each month after 
placement of PO, till supply of material. Monthly progress report of 
vendor shall include raw material status, BOI status, manufacturing, 

Monthly Progress 
engineering progress including status of major drawings/docs,- 31.0 

Report 
inspection & latest dispatch plan. Vendor may use their format to i' ­
provide required information, however format (if any) issued by 
Purchaser after placement of PO shall be obligatory to vendor. 

Prepared by Checked By Reviewed by Approved by 

Signature 

Name 
AS/F IQBAL QURA/SHI BLBEDIJITENDER SAINI HASEEN AHMED 

Designation DGMlPG-1 DHIPG-I &/ISR.ENGR /PG-1 MGRlPG-1 
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