

Bid Document

Bid Details	
Bid End Date/Time	12-04-2021 17:00:00
Bid Opening Date/Time	12-04-2021 17:30:00
Bid Life Cycle (From Publish Date)	90 (Days)
Bid Offer Validity (From End Date)	60 (Days)
Ministry/State Name	Ministry Of Heavy Industries And Public Enterprises
Department Name	Department Of Heavy Industry
Organisation Name	Bharat Heavy Electricals Limited (bhel)
Office Name	10250020-pem, Noida
Total Quantity	806
Item Category	ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (LHS) -5T , ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (RHS) - 5T , ELECTRIC HOIST - For SCS HANDLING AT EL: 0.0M AB? BAY - 5T , ELECTRIC HOIST For CW BFV HANDLING CW PIT AB? BAY - 15T , ELECTRIC HOIST For DMCW PUMPS (TG & SG) AT EL: 0.0M AB? BAY- 5T , ELECTRIC HOIST For DRIP PUMP - 5T , ELECTRIC HOIST For DM Transfer Pump House -3T , ELECTRIC HOIST For Condensate Transfer Pump House (Unit? 3, 4&5) -3T , ELECTRIC HOIST For Condensate Transfer Pump House (Unit? 1&2) -3T , ELECTRIC HOIST For Boiler MCC Room - 10T , ELECTRIC HOIST For ESP Control Room -10T , ELECTRIC HOIST For FGD CONTROL ROOM, Stage-1&2 - 10T , ELECTRIC HOIST For ELEVATOR MACHINE ROOM - TG BUILDING -3T , ELECTRIC HOIST For BOOSTER PUMP HOUSE - 3T , PVC Shrouded bus bar type DSL- Copper conductor (Lumpsum requirement for all electric hoists mention , Maintenance tools and tackles (Lumpsum stagewise requirement for all electric hoists mentioned in th , Commisioning spares for 3T ELECTRIC HOIST , Commisioning spares for 5T ELECTRIC HOIST , Commisioning spares for 10T ELECTRIC HOIST , Commisioning spares for 15T ELECTRIC HOIST , SUPERVISION OF E&C -VISIT CHARGES , SUPERVISION OF E&C - MANDAY CHARGES , LUMP SUM CHARGES FOR MANDATORY SPARES FOR 3T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUME , LUMP SUM CHARGES FOR MANDATORY SPARES FOR 5T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUME , LUMP SUM CHARGES FOR MANDATORY SPARES FOR 10T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUME , LUMP SUM CHARGES FOR MANDATORY SPARES FOR 15T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUME
MSE Exemption for Years of Experience and Turnover	No

Bid Details	
Startup Exemption for Years of Experience and Turnover	No
Document required from seller	Experience Criteria,Certificate (Requested in ATC),Additional Doc 1 (Requested in ATC),Additional Doc 2 (Requested in ATC),Compliance of BoQ specification and supporting document *In case any bidder is seeking exemption from Experience / Turnover Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer
Bid to RA enabled	Yes
Primary product category	LUMPSUM CHARGES FOR MANDATORY SPARES FOR 15T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUME
Time allowed for Technical Clarifications during technical evaluation	2 Days
Estimated Bid Value	23161512
Evaluation Method	Total value wise evaluation

EMD Detail

Required	No
----------	----

ePBG Detail

Advisory Bank	HDFC Bank
ePBG Percentage(%)	5.00
Duration of ePBG required (Months).	32

(a). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable.

Beneficiary:

Account No - 00030350015809

IFSC Code : HDFC0000003 Branch : KG Marg, N Delhi BHEL-PEM, Noida, Department of Heavy Industry, Bharat Heavy Electricals Limited (BHEL), Ministry of Heavy Industries and Public Enterprises (Bhel)

Splitting

Bid splitting not applied.

Reserved for Make In India products

Reserved for Make In India products	Yes
-------------------------------------	-----

1. Bid reserved for Make In India products: : Procurement under this bid is reserved for purchase from Class 1 local

supplier as defined in public procurement (Preference to Make in India), Order 2017 as amended from time to time and its subsequent Orders/Notifications issued by concerned Nodal Ministry for specific Goods/Products. However, eligible micro and small enterprises will be allowed to participate. The minimum local content to qualify as a class 1 local supplier is denoted in the bid document. All bidders must upload a certificate from the OEM regarding the percentage of the local content and the details of locations at which the local value addition is made along with their bid, failing which the bid is liable to be rejected. In case the bid value is more than Rs 10 Crore, the declaration relating to percentage of local content shall be certified by the statutory auditor or cost auditor, if the OEM is a company and by a practicing cost accountant or a chartered accountant for OEMs other than companies as per the Public Procurement (preference to Make-in -India) order 2017 dated 04.06.2020 . In case Buyer has selected Purchase preference to Micro and Small Enterprises clause in the bid, the same will get precedence over this clause.

2. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which would be determined by the buyer based on its own assessment of reasonableness and based on competitive prices received in Bid / RA process.

ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (LHS) -5T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELNGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (RHS) - 5T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST - For SCS HANDLING AT EL: 0.0M AB? BAY - 5T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For CW BFV HANDLING CW PIT AB? BAY - 15T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For DMCW PUMPS (TG & SG) AT EL: 0.0M AB? BAY- 5T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For DRIP PUMP - 5T (5 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For DM Transfer Pump House -3T (1 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210

ELECTRIC HOIST For Condensate Transfer Pump House (Unit? 3, 4&5) -3T (1 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	211	365

ELECTRIC HOIST For Condensate Transfer Pump House (Unit? 1&2) -3T (1 pieces)**(Minimum 50% Local content required for MII compliance)**

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210

ELECTRIC HOIST For Boiler MCC Room - 10T (3 pieces)**(Minimum 50% Local content required for MII compliance)**

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210
			2	211	365

ELECTRIC HOIST For ESP Control Room -10T (5 pieces)**(Minimum 50% Local content required for MII compliance)**

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

ELECTRIC HOIST For FGD CONTROL ROOM, Stage-1&2 - 10T (2 pieces)**(Minimum 50% Local content required for MII compliance)**

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210
			1	211	365

ELECTRIC HOIST For ELEVATOR MACHINE ROOM - TG BUILDING -3T (4 pieces)**(Minimum 50% Local content required for MII compliance)**

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELNGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			2	211	365

ELECTRIC HOIST For BOOSTER PUMP HOUSE - 3T (1 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELNGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210

PVC Shrouded Bus Bar Type DSL- Copper Conductor (Lumpsum Requirement For All Electric Hoists Mention (693 meter)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			321	0	210
			372	211	365

Maintenance Tools And Tackles (Lumpsum Stagewise Requirement For All Electric Hoists Mentioned In Th (2 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210
			1	211	365

Commissioning Spares For 3T ELECTRIC HOIST (4 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			2	211	365

Commissioning Spares For 5T ELECTRIC HOIST (13 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			6	0	210
			7	211	365

Commissioning Spares For 10T ELECTRIC HOIST (5 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			2	0	210
			3	211	365

Commissioning Spares For 15T ELECTRIC HOIST (3 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	0	210
			2	211	365

SUPERVISION OF E&C -VISIT CHARGES (4 pieces)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			4	271	365

SUPERVISION OF E&C - MANDAY CHARGES (30 day)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			30	271	365

LUMPSUM CHARGES FOR MANDATORY SPARES FOR 3T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUME (1 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	211	365

LUMP SUM CHARGES FOR MANDATORY SPARES FOR 5T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUMENT (1 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	211	365

LUMP SUM CHARGES FOR MANDATORY SPARES FOR 10T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUMENT (1 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
-------	-----------------------------	---------	--	--	--

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	211	365

LUMP SUM CHARGES FOR MANDATORY SPARES FOR 15T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUMENT (1 set)

(Minimum 50% Local content required for MII compliance)

Brand Type	Unbranded
------------	-----------

Technical Specifications

Buyer Specification Document	Download
------------------------------	--------------------------

Consignees/Reporting Officer and Quantity

S.No.	Consignee/Reporting Officer	Address	Delivery Schedule (In number of days from contract start days)		
1	Mr. Manpreet Singh	508001,Construction Manager, BHARAT HEAVY ELECTRICALS LIMITED, Site Office, 5 X 800MW YADADRI TPS (EPC), VEERLAPALEM, DAMARACHARLA MANDAL, NALGONDA, TELANGANA	Quantity	Delivery to start after	Delivery to be completed by
			1	211	365

Buyer added Bid Specific Additional Scope of Work

S.No.	Document Title	Description	Applicable i.r.o. Items
			ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (LHS) - 5T(5),ELECTRIC HOIST For VACUUM PUMP MOTOR HANDLING AT EL: 0.0M AB? BAY (RHS) - 5T(5),ELECTRIC HOIST - For SCS HANDLING AT EL: 0.0M AB? BAY - 5T(5),ELECTRIC HOIST For CW BFV HANDLING CW PIT AB? BAY - 15T(5),ELECTRIC HOIST For DMCW PUMPS (TG & SG) AT EL: 0.0M AB? BAY- 5T(5),ELECTRIC HOIST For DRIP PUMP - 5T(5),ELECTRIC HOIST For DM Transfer Pump House - 3T(1),ELECTRIC HOIST For Condensate Transfer Pump House (1 Unit? 3 4&5) - 3T(1) ELECTRIC

S.No.	Document Title	Description	Applicable Items
1	TECHNICAL SPECIFICATION- TECHNICAL PQR - ANNEXURE-Y1, Y2, Y3 (ALL THREE FOR BOQ) - ANNEXUE-Y4 - FOR LIST OF APPLICABLE DRAWING DOCUMENTS View	THIS FILE CONTAINS COMPLETE SCOPE OF WORK FOR SUBJECT BID - TECHNICAL SPECIFICATION, TECHNICAL PQR, BOQ (ANNEXURE- Y1, Y2 & Y3) AND LIST OF DRAWING/ DOCUMENT (ANNEXURE-Y4). PLEASE IGNORE THE LIST OF DRAWINGS/ DOCUMENTS MENTIONED IN TECHNICAL SPECIFICATION AND FOLLOW THE ANNEXURE-Y4 FOR THE SAME.	HOIST For Condensate Transfer Pump House (Unit? 1&2) - 3T(1),ELECTRIC HOIST For Boiler MCC Room - 10T(3),ELECTRIC HOIST For ESP Control Room - 10T(5),ELECTRIC HOIST For FGD CONTROL ROOM, Stage-1&2 - 10T(2),ELECTRIC HOIST For ELEVATOR MACHINE ROOM - TG BUILDING -3T(4),ELECTRIC HOIST For BOOSTER PUMP HOUSE - 3T(1),PVC Shrouded Bus Bar Type DSL- Copper Conductor (Lumpsum Requirement For All Electric Hoists Mention(693),Maintenance Tools And Tackles (Lumpsum Stagewise Requirement For All Electric Hoists Mentioned In Th(2),Commisioning Spares For 3T ELECTRIC HOIST(4),Commisioning Spares For 5T ELECTRIC HOIST(13),Commisioning Spares For 10T ELECTRIC HOIST(5),Commisioning Spares For 15T ELECTRIC HOIST(3),SUPERVISION OF E&C - VISIT CHARGES(4),SUPERVISION OF E&C - MANDAY CHARGES(30),LUMPSUM CHARGES FOR MANDATORY SPARES FOR 3T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUME(1),LUMPSUM CHARGES FOR MANDATORY SPARES FOR 5T ELECTRIC HOISTS - AS PER BOQ ENCLOSED WITH TENDER DOCUME(1),LUMPSUM CHARGES FOR MANDATORY SPARES FOR 10T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUME(1),LUMPSUM CHARGES FOR MANDATORY SPARES FOR 15T ELECTRIC HOIST - AS PER BOQ ENCLOSED WITH TENDER DOCUME(1)

The uploaded document only contains Buyer specific Additional Scope of Work and / or Drawings for the bid items added with due approval of Buyer's competent authority. Buyer has certified that these additional scope and drawings are generalized and would not lead to any restrictive bidding.

Buyer Added Bid Specific Additional Terms and Conditions

1. Buyer Added Bid Specific Additional Terms and Conditions

a) Scope of supply (Bid price to include all cost components) includes Supply & Supervision of E&C.

- b) The variation on overall package value due to changes in the scope/quantity shall be +/-30% .
- c) Bidder has to provide the details as per TECHNICAL PQR (part of Technical Specification ref. no. PE-TS-417-563-A002) in its offer and has to note that bids of only those bidders shall be evaluated who meet the Technical Pre-Qualifying requirements'. Above terms for PQR shall prevail in conflict (if any).
- d) Financial bid opening (Part-II) of a bidder shall be subjected to following:
- a) Approval of vendor by end customer i.e. (TSGENCO)
 - b) Offered item should mandatorily conform to PP-MII order provisions.
 - c) Techno-Commercial recommendation by BHEL.
 - d) Qualification of Technical PQR.
- e) Payment Terms: As per clause no. 12 (i) of GTC on GeM i.e. 100% payment shall be released within ten (10) days of issue of Consignee Receipt-cum-Acceptance Certificate (CRAC) and on-line submission of bills.

For Supervision of E&C - 100% payments shall be released within ten (10) days of issue of consignee receipt cum acceptance certificate (CRAC)/consignee site certification and on-line submission of bills

- f) Terms of Delivery shall be as per cl. No. 13 of GTC on GeM (i.e. Free Delivery at site basis including loading/unloading). However, unloading of items (at delivery point) shall be in the scope of buyer. Bidder to quote prices accordingly.
- g) Guarantee & Warrantee shall be as per Cl. No. 10 of GTC on GeM for the bid. However, Guarantee & Warrantee time period shall be 18 months from the date of last supply in the contract.
- h) This package is of Non-divisible nature.
- i) **Delivery Period:** Reference for list of drawing/ documents required post award of order and manufacturing period of 5 months has been taken from Standard Delivery Schedule (page 299). Accordingly, Final delivery schedule required for subject indent is being proposed as per the requirement of GeM and shall be as mentioned below:

Description	Stage-1 Qty	Stage-1 Delivery Period	Stage-2 Qty	Stage-2 Delivery Period

Electric Hoist (detail as per BOQ) including their commissioning spares	As per Annexure Y1	Within 210 days from P.O. date	As per Annexure Y1	Between 211 to 365 days from P.O. date
Supervision of Erection & Commissioning	Quantity as per Annexure Y2			Between 271 to 365 days from P.O. date
Mandatory Spares for Submersible Pumps	1 Lot (For stage-1 & Stage-2) – BOQ as per Annexure Y3			Between 211 to 365 days from P.O. date

After award of contract - Successful Bidder shall have to get Detailed Drawing documents approved from buyer before starting manufacturing of stage-1 quantity. List of details drawing documents is as per Annexure-Y4 (page 314). Successful Bidder shall submit Detailed Design Drawings for Buyer's approval, within 21 days of award of contract. Buyer shall, either approve the drawings or will provide complete list of modification required in the drawings within 15 days. Seller shall resubmit the commented drawing documents within 5 days of receipt of comments from buyer. Approval process of primary documents shall be completed within 60 days from Purchase Order. Seller shall be required to ensure supply as per approved Drawings. If there is delay from buyer side in approval of primary drawing documents - the delivery period shall be refixed without LD for the period of delay in approval of Drawing. In case there is delay in submission/ resubmission of primary drawings documents from seller end, then delayed days shall be reduced from the given delivery period. Only primary documents shall be considered for refixation of delivery.

For Stage-2 Quantity and Mandatory Spares (As indicated in BOQ): Separate manufacturing clearance shall be given by BHEL respectively. In case of delay by BHEL in manufacturing clearance beyond 210 days from PO date, delivery period shall be refixed without LD for the period of delay.

For Supervision of E&C: Seller to depute its service engineer for respective site activity within 15 days from BHEL's intimation (for deputing service engineer) for such site activity. In case of delay by BHEL in clearance beyond 270 days from PO date, delivery period shall be refixed without LD for the period of delay.

j) LD shall be as per cl. no. 15 of GTC on GeM. However, Liquidated Damages shall be levied on order/ contract value of the delayed stage/mandatory spare/supervision portion as separate delivery has been stipulated for Stage 1, Stage 2, mandatory spares and supervision of E&C. However, total LD amount shall be limited to 10% of total order value.

k) Seller to indicate the itemwise prices for each Mandatory Spare in terms of % of Total Ex-Works Prices quoted for complete set of Mandatory Spares. A separate Annexure shall be provided by the buyer for the same as part of tender documents.

2. **Nominated Inspection Agency:** On behalf of the Buyer organization, any one of the following Inspection Agency would be conducting inspection of stores before acceptance:
Pre-dispatch Inspection at Seller Premises (applicable only if pre-dispatch inspection clause has been

selected in ATC): Yes - BHEL Nominated agency/ customer

Post Receipt Inspection at consignee site before acceptance of stores: Not Applicable

3. Bid reserved for Make In India products: Procurement under this bid is reserved for purchase from Class 1 local suppliers as defined in public procurement (Preference to Make in India), Order 2017 as amended from time to time and its subsequent Orders/Notifications issued by concerned Nodal Ministry for specific Goods/Products. The minimum local content to qualify as a class 1 local supplier is denoted in the bid document 50%. All bidders must upload a certificate from the OEM regarding the percentage of the local content and the details of locations at which the local value addition is made along with their bid, failing which the bid is liable to be rejected. In case the bid value is more than Rs 10 Crore, the declaration relating to percentage of local content shall be certified by the statutory auditor or cost auditor, if the OEM is a company and by a practicing cost accountant or a chartered accountant for OEMs other than companies as per the Public Procurement (preference to Make-in -India) order 2017 dated 04.06.2020 . In case Buyer has selected Purchase preference to Micro and Small Enterprises clause in the bid, the same will get precedence over this clause.
4. Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the Bid document, ATC and Corrigendum if any.
5. Data Sheet of the product(s) offered in the bid, are to be uploaded along with the bid documents. Buyers can match and verify the Data Sheet with the product specifications offered. In case of any unexplained mismatch of technical parameters, the bid is liable for rejection.
6. The bidder is required to upload, along with the bid, all relevant certificates such as BIS licence, type test certificate, approval certificates and other certificates as prescribed in the Product Specification given in the bid document.

Disclaimer

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent Authority in Buyer Organization. Buyer organization is solely responsible for the impact of these clauses on the bidding process, its outcome and consequences thereof including any eccentricity / restriction arising in the bidding process due to these ATCs and due to modification of technical specification and / or terms and conditions governing the bid. Any clause incorporated by the Buyer such as demanding Tender Sample, incorporating any clause against the MSME policy and Preference to make in India Policy, mandating any Brand names or Foreign Certification, changing the default time period for Acceptance of material or payment timeline governed by OM of Department of Expenditure shall be null and void and would not be considered part of bid. Further any reference of conditions published on any external site or reference to external documents / clauses shall also be null and void. If any seller has any objection / grievance against these additional clauses or otherwise on any aspect of this bid, they can raise their representation against the same by using the Representation window provided in the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to such representations.

[This Bid is also governed by the General Terms and Conditions](#)

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in accordance with the laws.

---Thank You---