To E FORMAT
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER /RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

CURRENT A/C / OD | CASH

08 | TYPE OF ACCOUNT CREDIT

09 | BENEFICIERY’S NAME

10 | \rsccobEOFTHEBRANCH | [ [ [ [ T [ [ [ [ |

11 | EmAIL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit
to my / our above mentioned Bank Account. |/ We also agree that payments made to the
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals
Limited. 1/ We also agree to bear the applicable Bank Charges for the above mode of
transfer. A copy of the cheque leaf/cancelled cheque leaf of the above account is
sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of
(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)
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Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Township)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work . Entire House Keeping work at E & R-
Sectors.

Value of work . 40 Lakh

Tender Notice No. . Township - 02/13
Tender Schedule No. . T-09/13

Period of Contract . 12 Months

Issued to
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BHARAT HEAVY ELECTRICALS LI.MITED
L _ (A Government of India Undertaking )
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.
TIRUCHIRAPALLI - 620 014.

CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

01. Name of work ; Entire House Keeping work at E & R-
Sectors.

02. Estimated Cost ; Rs. 40 Lakh

03. Earnest Money Deposit ; Rs. 1,00,000.00

04. Completion Time ; 12 Months

( From the date of commencement of the work which
will be reckoned from the date of handing over to the
Contractor )

05. Cost of Tender Document ; Rs.750/- ( including Sales Tax )
This amount will not be refunded under any
circumstances

06. Last Date for Receipt of

Tenders : 09.30 Hrs.on 17 04 13
07. Date of Tender Opening : 10.00 Hrs.on 1704 13
Tender document contains 81 pages in Qualification Bid and 22 pages in Price Bid

including Bill of Quantities, Drawing etc.

Issued to Messrs. / Thiru L

ISSUING OFFICER
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NOTE :

b)

a)

b)

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list of contractors
of this Organisation must submit the following testimonials simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent contractor working on his
own

il At least two certificates from responsible Officers of Government of Firms of repute,
regarding the tenderer’s capacity to undertake and carryout the work tendered for or
similar work satisfactorily.

Copies of testimonials unless attested by a Gazetted Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor at the time
of submitting the tender and giving the following particulars

Value of each contract
The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger duly
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any
circumstances accept responsibility for the non — receipt of delay in the receipt of the tender
documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In case of
any difference in the rates quoted in figures and in words, the lower of the two rates will be taken as
the tendered rate. Unit rate quoted shall be the basis for arriving the total value of the tender.
The total amount for every item shall be arrived by multiplying the unit rate with the quantity
indicated for that item. In case of any arithmetic deviation is noticed in the total amount, the same
will be corrected and evaluated by taking unit rate as basis and multiplying with the quantity
indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise
Tax, Sales Tax and any other taxes leviable under the State or Central Government rules. The
Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. The applicable
Service Tax can be claimed from BHEL, along with their monthly bill for further payment to
be made to the authorities concerned.

Should a tender find discrepancies or omissions in the drawings or any of the tender documents or
should be in doubt as to their meaning, he should at once address the authority inviting the tender
for clarification. Every endeavour is made to avoid any error which can materially affect the basis of
the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.

Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the due
date and time of opening, tenders are liable to be rejected.
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8.

10.

11.

a)

c)

c)

d)

13.

14.

Where the tender called for covers only the building work and excludes internal services such as
sanitary and water supply installations, electrification etc., the building contractor will have to leave
pockets, holes, etc., as required for other works and will have to phase his work to ensure smooth
progress of the work of the other agencies also as directed by the Engineer — in — charge.

Where the tender schedule contains special items of work such special floor finishes, foam concrete
for insulation, special water proofing treatment to roofs etc., it will be entirely at the discretion of the
Project Authorities to allot these items of work to other contractors specialized in these works. In
such cases, the main building Contractor will have to tender all necessary co-operation to the
agencies involved so as to ensure the smooth progress of all work.

The contractor’'s responsibility under this contract shall commence form the date of receipt of the
LOI by the tenderer. The scheduled period of completion for this work will be as mentioned in page
No. 01, and the Contractor will have to plan his work accordingly.

Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him. Shall also be furnished in the form of Pay Order or Demand
Draft in favour of BHEL, EMD in any other form will not be accepted. The rate of earnest money
deposit shall be as under:

Works costing upto Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and upto Rs. 5 lakhs Rs. 10,000/-
Works costing more than Rs.5 lakhs and upto Rs.10 lakhs Rs. 20,000/-

Works costing more than Rs.10 lakhs and upto Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and upto Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and upto Rs.50 lakhs Rs. 1,00,000/-
Works costing more than Rs.50 lakhs and upto Rs.100 lakhs Rs. 1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2 Lakh.
EMD by the Tenderer will be forfeited if,

After opening the tender, the tenderer revokes his tender within the validity period or increases his
earlier quoted rates.

The tenderer does not commence the work within the period as per LOI / Contract. In case the LOI
/ contract is silent in this regard then within 15 days after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer.

EMD shall not carry any interest.

Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case
or a film or Company of contractors any of its share holders or shareholder’s relative, employed in a
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender, failing
which tender, may be disqualified or if such fact subsequently comes to light, the contract may be
rescinded in accordance with the relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retain its character.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the
tenderer or by changes in the composition of firm made subsequent to the execution of the contract.
They may however
recognise such power of attorney and changes after obtaining proper legal advice the cost of which
will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions favourable
for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject
such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number and vice
versa where the context so requires.

The expenses for completing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict
the Special Conditions shall prevail. In regard to matters not covered by the General and Special
Conditions of Contract, those contained in the Tamil Nadu Building Practice Standard Specifications
or other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited,
negotiates for negotiation for reduction of rate. Such negotiation shall not amount to cancellation or
withdrawal of the original offer and the rate originally quoted shall be binding on the tenderers for a
period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection

All contractors will have to produce Income tax Clearance Certificate from the Income Tax— Officer
concerned along with their tenders. Those Contractors whose income is not taxable will be required
to give an affidavit of their income on the prescribed form. If the successful tenderer fails to produce
the Income — tax clearance certificate within the stated period the Earnest Money Deposit and
Security Deposit of the tenderer may be forfeited and the contract terminated.

If the date of opening of the tender happens to be a holiday, then the tender will be opened
on the next working day.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as mentioned below
in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 2000 per month
b) Semi-skilled Worker Rs. 2300 per month
c) Skilled Worker / Supervisor Rs. 2500 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment
of Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e) Payment of minimum wages and
additional payment as mentioned above.
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TENDER NOTICE

NAME OF WORK : Entire House Keeping work at E & R- Sectors.

ESTIMATED COST : Rs. 40 Lakh

1.

10.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced in
works of similar kind and magnitude. Tenders will be received by ADDITIONAL GENERAL
MANAGER / CIVIL / TOWNSHIP Bharat Heavy Electricals Limited, Tiruchirappalli — 620 014. Upto
09.30 hrs. on 17 04 13 and will be opened on the same day at 10.00 hrs. at the Office of the
ADDITIONAL GENERAL MANAGER/ CIVIL / TOWNSHIP in the presence of such of those
tenderers. Or their agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on any
working day from 8.00 A.M. to 4.30 P.M. upto 15 04 13 on payment of the prescribed sum of
Rs.750/ - per set (including Sales Tax ) Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to
MANAGER/CIVIL/PLANNING (TOWNSHIP) with full name and address of the tenderer and the
name of work being noted on the cover

All entries in the tender documents should be in one ink. Erasers and overwritings are not permitted.
All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attached there to before submitting their tender.

UNIT rate should be quoted in figures as well as in words with reference to each item and for all
the items shown in the attached schedule. These rates shall be for the finished work in site. Amount
of each item and the total page by page and also the grand total amount of the whole contract
should be filled in by the tenderers. Unit rate quoted shall be the basis for arriving the total value of
the tender. The total amount for every item shall be arrived by multiplying the unit rate with the
quantity indicated for that item. In case of any deviation is noticed in the total amount, the same will
be corrected and evaluated by taking unit rate as basis and multiplying with the quantity indicated.

QUANTITIES shown in the attached schedule are only approximate and are liable to variation
without entitling the contractors to any variation in the Quoted rates till the total value of the
Contract does not vary by more than 20% (twenty percent)

In quoting their rates, the tenderers are advised to take account all factors including any fluctuations
in the market rates etc. No claim will be entertained on this account after acceptance of the tender
or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other Prevalent conditions position of materials and
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and
Specifications and all other documents which form part of the Agreements to be entered into.

The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of
opening of tenders.
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11.

12.

In the event of tender being submitted by firm the tender must be signed separately and legibly by
each partner of member of the firm or in their absence, by the person holding the power of attorney
on behalf of the firm concerned in the latter case a copy fo the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

Every tender must be accompanied with EMD for the amount as specified in Page No. 02 in any of
the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest Money will be
refunded to the unsuccessful tenderers within fifteen days of finalisation of the award of work. In
case of the successful tenderer, the Earnest Money will be retained as part of the Security Deposit
for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of
Contract

NOTE : Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above

1) Security Deposit

13.1 Security Deposit should be collected from the successful tenderer . The rate of Security

Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs.50 lakhs Rs.1 lakh + 7.5% of the amount
exceeding Rs. 10 lakhs.
Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount
exceeding Rs. 50 lakhs.
The security Deposit should be collected before start of the work from the contractor.

13.2 Security Deposit may be furnished in any one of the following forms

i)
i)

ii)

iv)

Vi)

vii)

Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas

Patras etc.

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to be
remitted either by cash or in the other form of security. The Bank Guarantee format should have the
approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act . The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and the
balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit.

2) The security deposit shall not carry any interest.
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NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any other
matter connected therewith.

14,

15.

16.

17.

18.

19.

20.

21.

22.

23.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 13 above within Seven days of the date of the order
directing him to do so the amount of Earnest Money Deposit already deposited by him will be
forfeited and acceptance of his tender withdrawn.

After tender opening if tenderer revokes his tender or increases his earlier quoted percentage rate
or after acceptance of his tender does not commence the work in accordance with the instruction of
the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer,
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or accept
any tender or part there of without assigning any reason thereof. In the case acceptance of part of
tender, time for completion may also be reduced to the extent considered appropriate by the
Accepting Authority.

Conditional and un-witnessed tenders, tender containing absurd rates and amounts tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected.
The work must be completed within a period as mentioned in page No.2

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer
shall be Accepting Officer, herein after referred to as such for the purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered into for this
work.

The contractor is required to carry out the work inside the occupied quarters with least disturbance
to the occupant and the total work in the quarters is to be completed on the same day. The
contractor is required to inform the occupant atleast one day in advance, plan the work accordingly
and collect the feedback slip from the occupant immediately on satisfactory completion of the work.

The tenderers are advised to go through the condition stipulated in Tender document & code of
conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof will invite

punitive action being taken against them. While quoting the rate all the above factors are to be
taken into account.

ISSUING OFFICER
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GENERAL SCOPE AND CONDITIONS FOR HOUSEKEEPING CONTRACTS
NAME OF WORK : ENTIRE HOUSEKEEPING WORKS AT E&R SECTORS.

Preamble :

Bharat Heavy Electricals Limited, Tiruchirapalli have around 5420 Quarters and various public buildings like
Schools, Hospitals, Marriage halls, Recreation Centres, Shopping Centres, Offices etc. located in an extent
of around 750 Acre. The housekeeping activities of the entire Township is being carried out through
outsourcing.

The Contractor is required to :-

To collect the garbage daily including Sundays and holidays at the door step and complete the daily
collection before 10.00 Hrs. and get the acknowledgement from the occupants on weekly basis.

To segregate the garbage at source itself viz at the doorstep, at the dustbin and at other collection points.

To deploy adequate number of push carts suitable for road movement and tricycles for the effective
management and disposal of garbage.

To engage lorries daily with minimum four load men for each lorry and to transport the garbage without
spilling by covering with net.

To complete the conservancy (cleaning of closets etc at houses) before 10.00 Hrs. and get the
acknowledgement from the occupants on daily basis.

To maintain and submit the daily log sheet for the work done to ensure the works are carried out as per the
time table and for BHEL’s approval. This return will be submitted on subsequent day in the forenoon.

To maintain and submit the daily logbook for the stock and consumption details of cleaning materials on the
subsequent day for BHEL’s approval.

To minimum of 16 labours are to be engaged for item No.1

Deployment of lesser labour than specified above will be attract a recovery of Rs.12430/- per month
including penalty for each labour on prorate basis.

To ensure that workmen are provided with identity with an instruction to wear the uniform while on duty.
A recovery of Rs. 100/- for that trip will be effected when the lorry carries non segregated garbage.

Non deployment of at lesast one lorry on any day when required by BHEL will attract a penalty of Rs.1000/-
per day.

Minimum wages as applicable to General engineering and fabrication industry fixed by Govt. of Tamilnadu
plus additional payment of Rs.2000/- (Rs.2500/- for supervisor) including ESI & PF contribution and Bonus
for these payment are applicable for this contract for payment to all his labourers.

All labour, consumables, tools & plants etc are under the contractor's scope except the spray machine and
chemical for vector control.

To effect recoveries as mentioned in the Bill of Quantities (Price Bid) for non-performance.

To submit the detailed programme of work along with periodicity of each activity in line with the tender
stipulation and implement the same throughout the contract period once the contract is awarded.
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid,
which will be decided after technical evaluation. Information and general terms and conditions governing RA
are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this tender for the subject work/system with detailed scope of work as per tender specifications,
BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING ON INTERNET.

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

2. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

3. BHEL will inform the vendor in writing in case of reverse auction, the details of Service Provider
to enable them to contact & get trained.

4. Reverse Auction rules like event date, time, Start price, bid decrement, extensions etc. also will
be communicated through service provider for compliance.

5. Vendors have to fax the Compliance form in the prescribed format (provided by Service
provider) before start of Reverse auction. Without this, the vendor will not be eligible to
Participate in the event.

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at “Total
Cost to BHEL” like Taxes and Duties, Freight charges, Insurance and loading factors (for non-
compliance to BHEL standard Commercial terms & conditions) for each of the vendor to enable
them to fill-in the price and keep it ready for keying in during the Auction.

The applicable Service Tax can be claimed from BHEL, along with their monthly bill for
further payment to be made to the authorities concerned.

7. Reverse auction will be conducted on scheduled date & time.
8. Atthe end of Reverse Auction event, the lowest bidder value will be known on the network.

9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on case-to-
case basis to BHEL through Service provider within 24 hours of Auction without fail.

10. Any variation between the on-line bid value and the signed document will be considered as
sabotaging the tender process and will invite disqualification of vendor to conduct business with
BHEL as per prevailing procedure.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as
per BHEL’s standard practice.

12. BHEL reserves the right to negotiate if need be, with the “L1” vendor of the Reverse Auction
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Force Majeure clause: If at any time during the continuance of this contract the performance in whole or in
part by either party of any obligations under this contract shall be prevented or delayed by reason, of any
war, hostilities, acts of the public enemy, civii commotion, sabotage, fires, explosions, epidemics,
guarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of happening
of any such events is given by either party to other within twenty one days from the date of occurrence
thereof neither party shall reason of such events be entitled to terminate this contract nor shall either party
have any such non performance and delay is resumed as soon as practicable after such events has come to
an end or ceased to exist. If the performance in whole or part of any obligation under this contract is
prevented or delayed by reason or any such event claims for extension of time shall be granted for period
considered reasonable by BHEL subject to prompt notification by the tenderer to BHEL of the particulars of
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in respect of
partial installment shall not be deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made on
behalf of the respective company and very much comes under the legal ambit of the business transaction
and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically
declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall
be construed as the official time and date of release of LOI. In as much as this date is within the last date of
validity given by the bidder the LOI is said to have been issued within the validity period and shall be biding
on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have
been black-listed / kept on hold for a specified period / given Business holiday for a specified period by any
Public sector undertaking or Government departments. The reasons for such action with details and the
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes to
the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation of the
subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not be
permitted to participate in the further tender proceedings and will be communicated suitably. They will not be
also considered for any on going tenders even if participated till the hold is officially lifted and confirmed in
writing.
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NOTE:-

Tender for the work should be submitted in a sealed cover consisting of three inner sealed covers
such as i) EMD cover ii) Qualification bid cover & iii) Price bid cover, all superscribing the name of
work, tender schedule number etc.

EMD cover shall contain requisite EMD in the form of DD. Tenderers who had already remitted one time
EMD should furnish the details of cash receipt No. dt. , on the top of EMD cover. Tender
without EMD / one time EMD reference will be summarily rejected and the qualification bid & price bid shall
not be considered.

In case of tender documents downloaded from website, tender shall accompany the tender document cost
of Rs.750/- in the form of Demand Draft (separate) in addition to the EMD amount in the form of Demand
Draft. Tender document (downloaded from website) without separate Demand Draft for tender document
cost and EMD will not be considered.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli.

Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer in all the
pages with documentary evidences for pre-qualification such as experience, value of work executed in the
similar nature of work, etc. Any bid without proper documentary evidence for pre-qualification shall not be
considered for further evaluation

The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all the
pages. The tenderer has to quote most competitive rates given in Schedule-A of Price Bid.

The completed qualification bid and price bid along with requisite EMD of Rs.1,00,000/- for this work in the
form of Demand Draft in favour of BHEL shall reach the office of the undersigned on or before 17 04 13 at
09.30 hrs. Tenderers who had already remitted one time EMD should furnish the details of cash receipt No.

dt. , on the top of EMD cover. EMD in any other form will not be accepted. The
qualification bid will be opened on the same day at 10.00 hrs. In case of opening day falls on holiday or
happened to be declared as a holiday, the receipt and opening of the tender shall automatically fall on the
same timing of the next working day. Date and time of opening of the Price Bid shall be intimated only to the
bidders those who have qualified after evaluation of the qualification bid. You / your authorized
representative may participate in the tender opening.
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

No night work will be permitted without the written permission of the Engineer — in — charge.

Iltems of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of the
General Conditions of Contract.

(@) On the written request from the contractor Water required for the work may be provided by
this organization at only one point at the site of the work at free of cost. In case of failure of
water supply, the Contractor will have to make his own arrangements for water without any extra
claims until supply is restored. BHEL does not accept any liability whatsoever for non supply or
delay in the supply of water under any circumstances. The contractor shall ensure that there is no
wastage of water otherwise supply of water, is liable to be stopped at contractor’s risk and cost.

(b) On the written request from the contractor Electrical energy required for the work may be
provided by this organization at any one point at the site of work at free of cost. BHEL does
not accept any liability whatsoever for non-supply, delay in supply or failure of supply of electrical
energy. Contractor shall ensure that there is no wastage of electrical energy otherwise supply is
liable to be stopped at contractor’s risk and cost.

Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in
writing in advance.
The works contract to be entered into with the successful tenderer will be governed by the BHEL

revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary safety
precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions”
enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli — 620 014. Shall be final and binding on the tenderer / contractor.
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TIMETABLE FOR HOUSEKEEPING ACTIVITIES LOCATIONWISE ANNEXURE
E&R SECTOR WORK SCHEDULE
1 2 3 4 5 6 7 8
AREA Collection | Blockage Sweeping of Desilting Grass/ Cob web Collection
of garbage | complaints, | roads,drains, open deweeding | removal of garbage
at carcass& lanes etc. drains (Monthly) | Monthly from
doorsteps | burial Daily/Twice a | ONCE in common
daily week 3 months) dustbins
daily/TRIP
(1) E2/109-294 Daily Daily MON.&THU. OCT.JAN. | 1stto 1st to 10th of Daily
R2/612-683 APR.JULY | 10th every month
(2) E2/295-396;E3/397-408 Daily Daily TUE.& FRI. NOV.FEB. | 11th to 11th to 20th of | Daily
R3/485-518;ECB1-24 MAY.AUG. | 20th every month
(3) E3/413-482;E4/101-104;E2/1- Daily Daily WED.&SAT. DEC.MAR. | 21st to 21st to 30th of Daily
108 JUN.SEPT. | 30th every month
R3/527-570;BHEL Mat.School,
Shopping Centre, Reading Room, Daily Daily Daily OCT.JAN. |1stto 1st to 10th of Daily
Civil Office APR.JULY | 10th every month
Road from Deer Park to Shopping Daily Daily Daily OCT.JAN. | 1stto Nil Daily
Centre APR.JULY | 10th
LCS Office Daily Daily Daily NOV.FEB. | 11th to 11th to 20th of | Daily
MAY.AUG. | 20th every month
Railway Reservation Centre Daily Daily Daily DEC.MAR. | 21stto 21st to 30th of Daily
JUN.SEPT. | 30th every month

CONTRACTOR
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE

CONTRACT
CONTENTS
Condition e
No Description
CHAPTER - |
1 DEFINITIONS
CHAPTER - lI

SCOPE OF CONTRACT

2 HEADING TO THE CONTRTACT
3 CONTRACT DOCUMENTS

4 WORKS TO BE CARRIED OUT
5 PROVISIONAL ITEMS

6 DEVIATIONS

7 TIME

8 STORES & MATERIALS

9 DELAY & EXTENSION OF TIME
10 PATENT RIGHTS

11 OCTROI AND OTHER DUTIES
12 ROYALTIES

13 PLANT & EQUIPMENT

14 ASSIGNMENT OR TRANSFER OF CONTRACT

a) SUB-CONTRACT
15  COMPLIANCE TO REGULATIONS AND BYE-LAWS

CHAPTER - 1lI
PERFORMANCE OF THE CONTRACT

16 SECURITY DEPOSIT

17 ORDERS UNDER THE CONTRACT
18 ADMISSION TO SITE

19 CONTRACTOR'S SUPERVISION
20 LABOUR
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22 TEMPORARY WORKSHOPS, STORES ETC.
23 STORES & MATERIALS ON SITE
24 TOOLS AND PLANTS ON SITE
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26 PRECAUTIONS AGAINST RISKS
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49
50
51
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NOTICE & FEES

SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING
SIGNALS AND WORKS
SITE DRAINAGE

EXCAVATIONS, RELICS ETC.

FOUNDATIONS

COVERING-IN WORKS

APPROVAL OF WORKS BY STAGES

EXECUTION OF WORKS

DAY WORKS

INSPECTION OF THE WORKS

RESPONSIBILITY FOR BUILDING

INSURANCE OF WORKS

DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WOKMEN
COMPLETION

COMPENSATION FOR DELAY

LAWS GOVERNING THE CONTRACT

CANCELLATION OF CONTRACT FOR CORRUPT ACT
CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR
SUB LETTING OF CONTRACT

CANCELLATION OF CONTRACT FOR DEFAULT

TERMINATION OF CONTRACT FOR DEATH

SPECIAL POWERS OF DETERMINATION

FAIR WAGE

CHAPTER = IV
VALUATION AND PAYMENT

RECORDS & MEASUREMENTS

VALUATION OF DEVIATIONS

REIMBURSEMENT/ REFUND ON VARIATION IN PRICE
ADVANCES ON ACCOUNT

FINAL BILL

PAYMENT OF BILLS

RECOVERY FROM CONTRACTOR

POST TECHNICAL AUDIT OF WORKS AND BILLS
REFUND OF SECURITY DEPOSIT

ARBITRATION

ANNEXURE

BHEL CONTRACTOR'S LABOUR REGULATIONS
MODEL RULES FOR LABOUR LAWS
BHEL SAFETY CODE

CONTRACTOR 17 ACCEPTING OFFICER



CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to
them except where the context otherwise requires:-

a)

b)

<)

d)

e)

f)

The “CONTRACT” means the documents forming the tender and acceptance thereof, together with
all documents referred to therein including General and Special Conditions of Contract, Schedules
‘A, ‘B, ‘C’, ‘D, ‘E’, and / or General Summary attached to the form of tender, the Bharat Heavy
Electricals Limited, Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to form one Contract
and shall be complementary to one another.

The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’,
‘E’, and / or General Summary, General and Special Conditions of Contract and the Specification
and / or Drawings as given to Contractors on payment for the purpose of preparing their tenders.

The “WORK” means the work described in the tender documents in individual work orders and/or
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by
the Engineer—in— charge within the powers conferred upon them, including all modified or additional
works and obligations to be carried out either at the site or at any Factory Workshop or other place
as required for the performance of the Contract.

The “SITE” means the lands and/or other places on, in into or through which the work is to be
executed under the Contract or any adjacent land, path or street which may be allotted to or used
for the purpose of carrying out the contract.

The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not
undertaking the work and shall include the legal personal representatives of such individuals or the
persons composing the firm or Company, or the successors of the firm or Company and the
permitted assigns of such individual or firm or Company.

The “ Engineer—in—charge” means the Engineer who is incharge for the works referred.
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CHAPTER II

SCOPE OF CONTRACT

2.

Heading to the Contract:

The heading to these conditions shall not effect the interpretation thereof.

Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of
signed drawings and one copy of the signed agreement comprising of preamble to agreement,
General and Special Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General
Conditions of Contract and Drawings) and three copies of all further drawings issued during the
progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor the
same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the
Engineer-in-charge or his representative shall have access to them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other than that of this
contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in
connection with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923)
applies to them and shall continue so to apply even after the execution of such works under the
contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour, materials,
tools, plants equipment and transport which may be required in preparation for, and in the entire
execution and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in
accordance with good practice and recognized principles and unless otherwise stated, the
descriptions given therein shall be held to include waste on materials carriage and cartage, lead,
return of empties, hoisting, setting, fitting in position and all other labour necessary in and for the
entire execution and full completion aforesaid. Any error in description or quantity in schedule ‘A’ or
any omission there from shall not vitiate the Contract or release the Contractor from the execution of
the whole or any part of the work comprised therein according to the Drawings and Specifications,
or from any of his obligations under the Contract. The insertion of the name of any firm of suppliers
in the Tender Documents is for the purpose of obtaining a particular class or quality of materials or
workmanship but the articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither Drawings nor Specifications contain any mention of minor details
of construction, which in the opinion of the Accepting Officer whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be provided by the Contractor without any extra cost as if they were
specially mentioned and shall be deemed to be included in the contract.
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The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges
consequent on any mis-understanding in these respects or otherwise will be allowed.

Provisional Iltems

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in
the tender documents shall be deducted from the contract sum and the value of work ordered and
executed thereunder shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer-in-
charge.

The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the
amount and description of the work to be executed by the contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums
as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the work as described in
the tender documents except in pursuance of the written instructions of the Engineer-in-charge. No
such deviation from the work described in the tender documents shall be valid unless the same has
been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so
described, provided that the contract sum be not thereby varied on the whole by more than the
percentage set out in the tender documents. The value of all addition and deductions will be added
to, or deducted from the contract sum. Whenever the Accepting Officer intends to exercise such a
right, his intention shall specify the deviations which are to be made, the lumpsum assessment or
the proposed basis of payment, the extra time allowed, if any, and the date for completion of the
entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing
to the Engineer-in-charge within Seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge) owing to
differences or controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein. In the event of the contractor failing to agree with the Engineer-in charge
regarding the terms of the proposed deviation, the objection shall be referred to the Project Manager
whose decision shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in each individual
Work Order.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress
Chart. The Chart shall be prepared in direct relation to the time stated in the Tender Documents or
the Work Order for the completion of the individual items there of and/the contract or order as a
whole. It shall indicate the forecast of the dates for the commencement of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement
between the Engineer-in-charge and the Contractor within the limitation of the time imposed in the
Tender Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
the Engineer—in—charge, the contractor shall ensure and maintain uninterrupted progress of the
work such that the entire work shall be completed within the time imposed in the Tender Documents
or Order and that the proportion of work completed upto any time in relation to the entire work to be
under the Contractor Order shall not be less than the proportion that the time elapsed bears to the
total time of completion provided in the Tender Documents or Order.
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The contractor shall suspend the execution of the work, or any part or parts thereof whenever called
upon in writing by the Engineer—in—charge to do so, and

shall not resume work thereon until so directed in writing by the Engineer —in—charge. The
Contractor will be allowed an extension of time for completion not less than the period of
suspension. However, no other claim in this respect for compensation or otherwise however will be
admitted. Provided the cause for suspension is not attributable to any default on the contractor’s
part to proceed with or fulfill the contractual obligations. This may also be extended to allow for
alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required for the works,
other than those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited.
All materials to be supplied by the Contractor shall be of the best kind as described in the
specifications and the Contractor shall, if requested by the Engineer—in—charge, furnish proof to the
satisfaction of the Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials proposed
to be used in the execution of the work for approval of the Engineer—in—charge, who may reject the
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required assembling and jointing the several
parts together as necessary and incorporating or fixing these stores materials in the work, including
all preparatory work of whatever description as may be required, and of closing, preparing, loading
and returning empty cases or containers to the place of issue without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) by reason of abnormally bad weather, OR
i) by reason of serious loss or damage by fire, OR
iii) by reason of Civil commotion, local combination of workmen strike or lockout, affecting

any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not
forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the Engineer—in—charge is
(when he is the Accepting Officer of the Contract) beyond the Contractor's reasonable
control, than in such case the Accepting Officer on the recommendation of the Engineer-in-
charge (or higher authority) may make fair and reasonable extension in the completion
dates of the individual items of work or the contract as a whole. Such extension which will
be communicated to the Contractor by the Engineer—in—charge in writing shall be final and
binding on the Contractor. No other claim in this respect for compensation or other—wise
howsoever is admissible. Upon the happening of any such event causing delay, the
Contractor shall immediately given notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his best endeavour to prevent or make good the delay and
shall do all that may reasonably be required to the satisfaction of the Engineer—in—charge to
proceed with the work.
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10.

11.

12.

13.

14.

14.

15.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against
any action, claim or proceeding relating to infringement or the use of any patent or design or any
alleged patent or design rights, and shall pay any royalties which may be payable in respect of any
article / or part there of included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or
employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified
thereof for taking necessary action provided that payment of indemnity shall not apply when such
infringement has taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained for
the work (excluding materials provided by B.H.E.L on payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which
the Contractor may be allowed to remove from quarries situated on land which is in charge of the
B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after
referred to as T & P) required for the execution of the contract other than those listed in Schedule ‘C’
which subject to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in
the execution of the work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or
transfer the Contract or any part thereof, or any share, or interest therein to any other person. No
sum of money which may become payable under the Contract shall be payable to any person other
than the Contractor unless the prior written approval of the Accepting Officer to the assignment or
transfer of such money is given.

(a) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior written approval of the
Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and regulations and
bye-laws of any local authority and of any water and lighting Companies or Undertakings with whose
system the work is proposed to be connected. He shall, before making any variation from the
drawings or the specifications that may be necessitated for such connections give the Engineer—

in— charge notice, specifying the variation proposed to be made and the reasons there for and shall
not carry out any such variation until he has received instructions from the Engineer—in—charge in
respect thereof. The contractor shall be bound to give all notice required by Statute Regulations or
Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority in respect thereof.
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16.

16.1

i)
i)
ii)

iv)

v)

Vi)

vii)

CHAPTER Il

PERFORMANCE OF THE CONTRACT

Security Deposit

Security Deposit should be collected from the successful tenderer. The rate of Security Deposit
will be as below:

Upto Rs. 10 lakh 10%
Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh
Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the work by the contractor
in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms :-

Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks in the name of BHEL subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly pledged in
favour of BHEL and discharged).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to be
remitted either by cash or in the other form of security. The Bank Guarantee format should have the
approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act . The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and the
balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit.

iX)

The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will
not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

All compensation or other sums of money payable by the Contractor to BHEL, under the terms of
this Contract or under any other contract with BHEL, may be deducted from the Security Deposit or
realized by the sale of the Securities or from the interest arising there from or from any sums which
may be due or may become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his Security Deposit being
reduced by reason of such deductions or sale as aforesaid, the Contractor shall, within seven days
thereafter, make good in cash or in securities endorsed as aforesaid, any sum or sums by which the
Security Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after  payment of the
final bill and the balance 50% of the Security Deposit is refundable only after the expiry of the
maintenance period of six (6) months from the date of completion of work as stipulated in the
Contract concerned.
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17.

18.

19.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if
sent by registered post to the address given in the tender of the contractor, shall be deemed to have
been served on the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the Contractor will on no account
be allowed to extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there to and
shall alter, modify and maintain the same as required from time to time. He shall take out and clear
away the access route when no longer required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not connected with the
work in the contract agreement) on the site contemporaneously with the execution of the original
work and Contractor shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require
and the Contractor shall at his own expense clear such portion forthwith. No photographs of the
Site or of the work or any part there of shall be taken, published or otherwise circulated without the
prior approval of the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory provisions
in regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times.

Engineer - in charge shall have the power to exclude from the site any person whose admission
there to may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or shall appoint a
competent Agent approved by the Engineer—in—charge to act in his stead. The contractor shall
employ an Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a
recognized University/on any work with a Contract value exceeding rupees two lakhs, and having at
least a Diploma in civil Engineering from a recognised college, on work with a contract value
exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself
in possession of a recognized technical qualification and is in opinion of the Engineer-in-charge
capable of receiving instructions of the Engineer—in—charge and of executing the work to the
satisfaction of the Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent
as aforesaid, the Engineer—in—charge shall have full powers to suspend the execution of work and
stop payment of any advances that may have become due until such date as a suitable
Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to the
work and no extension of time on this account shall be given to him as stipulated in condition (9)
above.

Orders given to the Contractor's Agent/Engineer shall be considered to have the same force as if
they had been given to the Contractor himself.
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20.

The contractor or his Agent shall be in attendance at the site during all working hours and shall
superintend the execution of work with such additional assistance in each trade as the Engineer—in -
charge may consider necessary.

The contractor or his accredited agent shall attend when required and without making any claim for
doing so, either the Office of the Engineer—in—charge or the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to require the
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or
employee whose continued employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors
to maintain the required rate of progress and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not
employ in connection with the works any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4™ and 19" of every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the 1* half of the
current month (i) the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury caused by them
and (ii) The number of female workers who have been allowed maternity benefit as provided in the
Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through sub—contractors
wages not less than fair wages as defined in the Contractor’s Labour Regulations.

The contractor shall in respect of labour employed by him either directly or through sub -
contractors comply with or cause to be complied with Contractor’s Labour Regulations in regard to
all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum
Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial
Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and
Abolition Act 1970 or any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “ The Employees” State Insurance Act, 1948” as amended from
time to time. In case the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the running bills of contractor
an amount of contribution as assessed by him. The amount so recovered shall be adjusted against
the actual contribution payable for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer as defined in
the Contractor's labour Regulations have the power to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by the
worker or worker by reason of non-fulfilment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said Contractor's Labour
Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractors.
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In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid Contractor's Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register/Slip under the provisions of these Regulations
which is materially incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any other liability pay to the
B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every default breach or furnishing,
making submitting, filling materially incorrect statement as may be fixed by the Engineer—in—charge
and in the event of the Contractor’s default continuing in this respect, the liquidated damages may
be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the
estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and
credit the same to the Welfare Fund constituted under Regulations. The decision of the Engineer-
in-charge in this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for
Labour welfare as appended to these Conditions or rules framed by Government from time to time
for the protection of health and for making sanitary arrangements for workers employed directly/or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer — in — charge, in respect of all labour directly or indirectly
employed for performance of the works and shall provide all facilities in connection therewith. In
case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer— in—charge shall be entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to
report on accidents and to grant of maternity benefits to female workers shall make the Contractor
liable to pay to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each
default or materially incorrect statement. The decision of the Engineer—in—charge in such matters
based on reports from the Inspecting Officers as defined in the Contractor’'s Labour Regulation as
appended to these conditions shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, stores, offices, etc., required for the proper and
efficient execution of the work. The planning, siting and erection of these buildings shall have the
approval of the Engineer-in-charge and the Contractor shall at all times keep them tidy and in a
clean and sanitary condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.
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Stores and Materials on Site

All stores and materials required for the work are to be deposited by the Contractor only in places to
be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in
the work) are to be issued to the Contractor by the BHEL as detailed under Schedule 'B’ such
items will be so issued only to the extent required for the actual completion of the work as
stipulated in the contract. The decision of the Engineer-in-charge regarding the quantities to be
issued as above shall be final and binding on the contractor. For any excess quantities consumed
on the work upto 5% over the theoretical consumption will be charged at issue rates and excess
consumption beyond this limit, their cost will be recovered from the Contractor at punitive rates
which will be 100% (Hundred Percent) more than the issue rates of the BHEL as specified in the
Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor
shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and
materials and on the approval of his demand being notified to him, he shall make immediate
arrangements for drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the work, unless prior
written approval is obtained from the Engineer-in-charge to take them to a Store or Workshop
elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement required for 15
days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine
any stores or materials intended to be used in or on the work, whether on the site or at any factory
or workshop or other place where such stores or materials are being fabricated or manufactured or
at any place where the same are lying and the contractor shall give necessary facilities for such
inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by
the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may
require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is
employed to make any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-construction, on
prior to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the
Contractor are unsound or of a quality inferior to that contracted for or otherwise not in accordance
with the contract (in respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-charge specifying the
Stores or materials complained of, notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the stores or materials so specified and provide
other proper and suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be specified by the
Engineer-in-charge in his demand aforesaid the Engineer-in-charge may replace within others the
stores or materials complained of at the risk and expense in all respects of the Contractor. The
liability of the contractor under this condition shall not extend beyond the maintenance period
aforesaid except as regards stores or materials which the Engineer-in-charge shall have previously
given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work under this
Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular
work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and
shall not be removed from the site without prior written approval of the Engineer-in-charge.
However, when the work is finally completed, the Contractor shall at his own expense forthwith
remove from the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All B.H.E.L Stores and
materials issued to Contractor for in-corporation or fixing in the work and which, making due
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allowance for reasonable wear and tear/or waste, have not on completion of the work been so
incorporated or fixed, shall be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him
at a price based on the prevailing market rate but not exceeding that at which the said stores and
materials were originally issued to him but due consideration shall be given to the allowance claimed
by B.H.E.L in respect or any depreciation or damage suffered by the stores and/or materials whilst
in the custody of the Contractor regarding which the decision of Engineer-in-charge shall be final
and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, supplied
by B.H.E.L have either during currency of the work or after completion of the work whilst under the
custody of the Contractor, become damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and in
the event of his rejection the contractor shall be charged for the said Stores at a rate as fixed by the
Accepting Officer. The Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall
not be removed from the site without the prior written approval of the Engineer-in-charge when the
work is finally completed or the Contract is determined for reasons other than the default of the
Contractor he shall forthwith remove from the site all tools, plants, equipments etc., (other than
those as may have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants,
equipments etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose until the works have been handed over
complete in all respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the
materials, tools, plants, equipments and anything else lying on the Site during the progress of the
work. He shall be solely responsible for and shall take all reasonable and proper steps for
protecting, securing, lighting and watching, all places on or about the work and the Site which may
be dangerous to any person whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the regulations and/or
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the
work or with whose system the same are or will be connected. The Contractor shall pay and
indemnify B.H.E.L against any fees and charges payable under such Acts. Regulation and/or
byelaws in respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work. The Contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and
any extras or additions there-to and shall be solely responsible for their being so set out and
executed. All bench marks, pegs, signals on the surface, alignment stones, milestones and all
similar marks whether put in by B.H.E.L Authorities for the purpose of checking the Contractor’s
work or in the nature of permanent survey marks will during the tenure of the contract, be under
the care of the Contractor who shall, at his own expense, take,all proper and reasonable
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precautions and care to preserve and maintain them in their true position. In the event of these
marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may, if deemed necessary, be replaced by the Engineer-in-charge at the Contractor's expense and
the cost thereof deducted from any money then or thereafter becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench
marks or chainage pegs additional to those shown on the Drawing will be set out by BHEL
authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s
expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the property of BHEL and
shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures,
relics, antiques and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to the
satisfaction of the BHEL and shall from time to time deliver the same to such person or persons as
the B.H.E.L may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same have been examined
and approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work
is to be permanently covered up or concealed, whether by earth or other means so that it can finally
be inspected or measured if necessary. In default of so doing, the Contractor shall, if required by
the Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when
each stage is ready. In default of such notice being received, the Engineer-in-charge shall be
entitled to approve the quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of
the execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor
shall visit this office daily and shall confirm receipt of such instructions by signing the relevant

entries in this book. Such entries will rank as order or notices in writing within the intent and
meaning of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the Accepting Officer.
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The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two days of
the end of each pay week a return in duplicate giving full detailed accounts of labour and materials
for that pay-week. One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment
of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-
charge specifying the description, quantities weight or measurement (as the case may be) of the
articles approved, reference will be made in this receipt in the return aforesaid and the Contractor’'s
Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit
and establishment charges, etc., will be agreed upon between the Accepting Officer and the
Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine
any part of the work and the Contractor shall give such facilities as may be required to be given for
such inspection and examination Should Engineer-in-charge consider, at any time during the expiry
of the maintenance period, that any work has been executed with unsound, imperfect or unskilled
workmanship or of a quality inferior to that contracted for or not otherwise in accordance with the
contract (in respect) whereof the decision of the Engineer-in-charge shall be final and conclusive the
Contractor shall on demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct the work so specified in whole or in part as the case may be
required at his own expense to the entire satisfaction of the Engineer-in-charge and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and expense in
all respects of the Contractor. However, the liability of the Contractor under this condition shall not
extend beyond the maintenance period except as regards workmanship which the Engineer-in-
charge shall have previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for the
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all
fixtures, glass etc. and he shall be required to make good at his own expense all damages resulting
from any cause whatsoever while in his charge and on completion of the work to deliver the said
building or part thereof in a clean state complete in every particular to the entire satisfaction of the
Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the contract, insure the
work against loss or damage to the contract works, temporary work and materials erected in
performance of the contract on “all risks” basis from the time of arrival on site until taken over by
BHEL on completion of the contract.

The cover shall also include wherever necessary the risks of testing including breakdown or
explosion of plant and machinery undergoing testing, trail and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum insured shall represent the
estimated full value of the contract works inclusive of value of free supply materials by BHEL,
transport charges, customs dues, express freight, overtime charges, cost of erection, value of
constructional plants and machinery, removal of debris and escalation of costs where the
contract includes a maintenance period, the insurance cover shall specifically include the
contractors’ liabilities during the maintenance period. The insurance shall also be extended to
cover third party personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit to BHEL a draft of
the insurance policy for approval. The policy when issued will be lodged with BHEL together with
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receipts of premium for such insurance and the contractor shall maintain such policies in force until
the obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advances to the contractor until the
contractor shall have complied with the terms of this condition. This provision does not, however,
absolve the contractor of his responsibility for taking up the insurance. The contractor is, therefore,
primarily responsible for taking up the insurance in time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the satisfaction of the
Engineer—in-charge and pay compensation for any injury, loss or damage occasioned to any
property or rights whatever including property and rights of B.H.E.L, (or agents, servants or
employees of B.H.E.L) the injury loss or damage arising out of or in anyway in connection with the
execution or purported execution of the contract and further the contractor shall indemnify B.H.E.L,
against all claims enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a
private person, in respect of any such injury (including injury resulting in death loss or damage to
any person) whosoever or property, including all claims which may arise under the workmen’s
Compensation Act or otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance
with the Contractor’s forecast of Time and Progress where operative, and all unused stores and
materials, tools, plants, equipments, temporary buildings and things shall be removed and the site
and work cleared of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor’'s expense and/or before the Scheduled date
of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each sections of
the work as have been completed to the satisfaction of the Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and
waste materials within 30 days of the completion of the contract, it is lawful for the contractee, that is
BHEL to take such action as it deems fit to clear dispose of such properties, assets or such waste
materials and charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as
agreed compensation an amount calculated as stipulated below or such smaller amount as may be
fixed by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion has been
specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as
ordered.

a. Completion period (as originally-stipulated)  -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
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Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥, percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed the under noted percentage of the contract value or of the contract value of the item or
group of items of work for which a separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7Y% percent.
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.
Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any
other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals
Limited, cancel the contract in any of the following cases and the Contractor shall be liable to make
payment to B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as
an inducement or reward for doing or for bearing to do or for having done or forborne to do a day act
in relation to the obtaining or execution of this or any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-
Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to
B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order or orders for administration of his Estate made against him or shall take any
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or
make any conveyance or assignment of his effects of composition or arrangement for the benefit of
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager OR.
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Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition,
he may complete the work by any means at the Contractor’s risk and expense provided always that
in the event of cost of the completion (as certified by Engineer-in-charge which is final and
conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if the
cost of completion exceeds the money due to the Contractor under the contract, the Contractor shall
either pay the excess amount ordered by the Engineer-in-charge or the same shall be recovered
from the Contractor by other means.

Engineer-in-charge will have powers to take possessions of the site and any materials,
constructional plant, implements, stores, etc, thereon and or carryout the work by any means at the
risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor
under this Condition shall consist of the cost of materials purchased and/or labour provided by the
BHEL with an addition of such percentage to cover superintendence and establishment charges as
may be decided by the Project Manager/Project Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall
have the right to sell any or all of the contractor's unused materials, constructional plant implements,
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum
due from the contractor under the contract and if thereafter be any balance outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:

If the Contractor:

€)) makes default in commencing the work within a reasonable time from the date of handing
over of the site and continue in that state after a reasonable notice from Engineer-in-charge,
OR

(b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or

extended date for completion, makes default in proceeding with the work, with due diligence
and continue in that state after a notice of seven days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in
writing with orders properly issued there under, ( OR)

(d) fails to complete the work order and items of work individual dates for completion and clear
the site on or before the date of completion or fails to achieve the progress as set out under
clauses 7 of these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or
shall accrue there after to B.H.E.L cancel the contract as a whole or in part thereof or only such work
order or items of work in default from the contract. Whenever the Accepting Officer exercises his
authority to cancel the contract as a whole or in part under this conditions he may complete the work at
the Contractor’s risk and cost, provided always that in the event of the cost of completion (as certified
by Engineer-in-charge which is final and conclusive) being less than the contract cost the advantage
shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the contractor under this
contract, the contractor shall either pay the excess amount ordered by Project Manager or the same
shall be recovered from the contractor by other means. Engineer-in-charge will have power to take
possession of the site and any materials, constructional plant, implements, Stores, etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the

cost of such completion to be taken in to account in determining the excess cost to be charged to the
contractor under this conditions shall consists of the cost of materials purchased and/or labour provided

CONTRACTOR 33 ACCEPTING OFFICER



46.

48.

by the B.H.E.L with an addition of such percentage to cover superintendence and establishment charges

as

may be decided by the Project Manager/Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall
have the right to sell any or all of the contractor’'s unused materials, constructional plant implements,
temporary buildings, etc, and apply the proceeds of sale thereof towards the satisfaction of any sum
due from the contractor under the contract and if thereafter be any balance outstanding from the
contractor it shall be recovered in accordance with the provision of the contract.

47.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the
accepting Officer shall have the opinion of terminating the contract without compensation to the
contractor.

Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require
the whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in
writing of the fact to the Contractor who shall have no claim to any payment of compensation or
otherwise howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of the foreclosing of the
work.

He shall be paid at Contract rates, for the full amount of the work executed including such additional
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. He shall
also be allowed a reasonable payment (as decided by the Accepting Officer ) for any expenses
sustained on account of labour and materials collected but which could not be utilised on the work,
as verified by the Engineer-in-charge. Neither shall the Contractor have any claim for compensation
on account of any alterations having been made in the original specifications, drawings, designs
and instructions, involving any curtailment of the work as originally contemplated.

Fair Wage
a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by him on the
work.

“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for
the work and where such wages have not been notified the wages prescribed by the Project
Manager/Engineer for the stations at which the work is done.

b) The Contractor shall not with standing the provision of any contract to the contrary, cause to
be paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour
engaged by the Sub-Contractors in connection with the said work, as if the labourers had
been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for the performance of
the Contractors part of this Agreement, the Contractor shall comply with or cause to be
complied with B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’
to these conditions) in regard to payment of wages, wage period deduction from wages,
recovery of wages not paid and deductions unauthorisedly made, maintenance of wage
book, wage-slips publication of scale of wage and other terms of employment inspection
and submission of periodical returns and all other matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the
benefit of the workers non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the contract or non-observance of the regulations.
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e)

d)

The Contractor shall be liable primarily for all payments to be made under the contract and
for the observance of the Regulations aforesaid without prejudice to his right to claim
indemnity from his sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this Contract.
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CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a
complete record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit
lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that required
to ascertain the financial liability of B.H.E.L under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any
local custom that may obtain excepting where it may otherwise be directed in the tender documents.
The measurements shall be taken jointly by any person duly authorized on the part of the BHEL and
by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for
measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other things
necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both
parties each day at the Site on completion of measurement. If the Contractor objects to any of the
measurements recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL
Measurement Book or against the item or items objected to; and such note shall be signed and
dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the
expense of such re- measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this remeasurement to amount to
less than 5% (five percent) of the value as recorded by the first measurement. But, where the net
errors amount to 5% and over of the said value, then the cost is to be borne by the other party. In
any case, if the net value of errors found exceeds Rs. 500/- the expense of re-measurement is to be
borne by the other party. If the Contractor's representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
these measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil
Manager/Senior Engineer details of his claims for the work done by him up to and including the
previous month which are not covered by his Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract documents.

Extra ltems/New Items of work

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that
no further claims shall be raised by him in respect of the work done up to and including the
period under report.
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Except where any general or detailed description of the work in quantities expressly shows to
the contrary, schedule of quantities shall be deemed to have been prepared and measurements
shall be taken in accordance with

the procedure set forth in the schedule of rates specification notwithstanding any provision in the
relevant standard method of measurement or any general or local custom. In the case of items
which are not covered by the schedule of rates / specification, measurements shall be taken in
accordance with relevant standard method of measurement issued by the Indian Standard
Institution or as per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been awarded and which is not
covered by Contractor’'s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for
such a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the nearest
analogous item of work in Contractor’s schedule bears to rate for the particular analogous item of
work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule (Contractor’'s and
B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous group of
items available in both the Schedules referred to i.e. in the same proportion as the total tendered
cost of that particular group of items (the sum of the products of the tendered rates and the
quantities for which orders are placed bears to the total cost of the same items and quantities at the
B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor's Schedule and
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
contractor, i.e., in the same proportion as the total cost of all these items of work (the sum of the
products of the tendered rates and the quantities for which orders are placed) bears to the total cost
of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding
on the parties.

The selection of analogous items or analogous group of items referred to above shall be done by
the Engineer-in-charge. Where the rates for deviated items or new items of work can be derived by
the selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Deputy
Manager/Manager whose decision shall be final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of any material
(not being a material supplied from the B.H.E.L store in accordance with the Conditions of the
Contract) is increased or decreased by an Act of Legislature (Central or State) and/or any
notification there under or on account of new duties or levies such as octroi or on account of
increase or decrease in such duties affecting the price of materials required for incorporation in the
works and made from materials of

which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in
respect of such material or item a price which is higher or lower than the price of that material or
item as prevailing immediately before the passing of such Act or levying, increasing/ decreasing of
such duty, the B.H.E.L shall incase of increase in price or the duty reimbursed to the contractor
and incase of decrease in price, the B.H.E.L shall be entitled to a refund of the reduction price or
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the reduction in duty. Provided, however no reimbursement or refund shall be made if the
increase/decrease is not more than 10% of the said price, and if so, the reimbursement or refund
shall be made only on the excess over 10% provided always that any such increase shall not be
payable if, in the opinion of the Deputy Manager/Manager (whose decision shall be final and
conclusive) the increase is attributable to the delay in the execution of the contract within the control
of the contractor or that any such increase has become operative after the contracted/or extended
date of completion of the work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or any reduction available
and shall allow inspection of the same by any duly authorized representative of the B.H.E.L and
further shall at the request of the Engineer-in-charge furnish for verification such other information of
the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices
of any such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is
submitted in pursuance to this condition together with all information relating thereto which he may
be in a position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the
whole of the work shall have been completed and a certificate of completion given by the Competent
Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract Documents,
counting from the date on which order to commence work is given by Engineer-in-charge submit
claims on B.H.E.L forms for payment of advances on account of work done and of materials
delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction from On
account” bills, 100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in
connection therewith and are adequately stored and / or protected against damage by weather or
other causes, but which have not at the time of payment of the advance been incorporated in the
work on furnishing a formal hypothecation deed. Payment of such advances, however, shall be
purely at the discretion of the Deputy Manager/Senior Engineer provided always that payments shall
not be made under these periodical certificates in respect of perishable materials like lime, cement,
timber, sand, kankar, etc., Any sums/due from the Contractor on account of Tools and Plant, Stores
or any other items provided by B.H.E.L shall be deducted from the respective advances, the
Engineer-in-charge shall from time to time certify the sums payable to the contractor after retaining
the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge
supporting an advance payment shall itself be conclusive evidence that any work or materials to
which it relates are in accordance with the contract. All such intermediate payments shall be
regarded as advances against the final payment only and shall not be considered as an admission
of the due performance of the contract or any part there of in any respect or the accruing of any
claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the

Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any
way vary or affect the contract.
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Final Bill

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in
the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
‘A/IC payee only (Within a reasonable time after the Certification by the Engineer-in-charge) at the
State Bank of India or their subsidiaries located in the station where either the work is executed or
service rendered or at their branch nearest to the station where the Officer of the Engineer-in-charge
is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or payable by the
contractor the same may be deducted from any sum then due or which at any time thereafter may
become due to the Contractor under the contract or under any other Contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums
becoming due as a result thereof in the manner provided in the preceding sub-paragraphs provided
however that no such recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in
respect of all contracts on completion of work and after payment of final

bill and the balance 50% on expiry of the maintenance period, (described under clause 23)
provided the contractor shall have rendered a “No-Demand” Certificate. In case of works where
maintenance period is not involved 100% of the Security Deposit may be refunded after payment of
final bill provided that the contractor shall have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as to
the quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or failure to execute the same whether arising during the progress of the work or after the
completion or abandonment thereof shall be referred to the sole arbitration of the Executive Director
/ General Manager of BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such arbitrator. The cases
referred to arbitration shall be other than those for which the decision of the Manager / Senior
Engineer / Engineer-in-charge is expressed in the contract to be final and conclusive. There will be
no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal with the
matters to which the contract relates and that in the course of his duties as such he had expressed
views on all or any of the matters in dispute or difference.
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The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, such Executive Director / General Manager as aforesaid at the
time of such transfer, vacation of office or inability to act, shall appoint another person to act as
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force
shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to
be referred to arbitration under this clause together with the amount or amounts claimed in respect
of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due or payable, to the Contractor shall be withheld on account of such
proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to
both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Gowvt.
Department or between two public sector enterprises the above stipulations shall not apply the

provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1*
January 1976 or its amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following words and expressions
shall have the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking into consideration prevailing market
rates for similar employments in the neighborhood but shall not be less than the minimum
rates of wages fixed under the minimum Wages Act.

c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor
employing labour on the work taken on contract.

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour
Commissioners of the Chief Labour Commissioner’s Organisation.

e) “Form” means a form appended to these Regulations.
Notice of Commencement :
The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the

Inspecting Officer of the area concerned the following information with copy to the Engineer-in-
charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of sub-contractors as and when they are appointed
e) Commencement and probable duration of the work

f) Number of workers employed and likely to be employed,

0) ‘Fair wages’ for different categories of workers.

0] Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be NINE
hours. The working day of an adult worker shall be so arranged that of intervals, if any, for
rest it shall not spread over more than twelve hours on any day. When an adult worker is
made to work for more than NINE hours on any day or for more than FORTY EIGHT hours
in any week he shall in respect of overtime work, be paid wages at double the ordinary rate
of wages.

(i) Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed
and notified atleast TEN days in advance. A worker shall not be required or allowed to work
on the weekly rest day unless he has or will have a substituted rest day, on one of five days
immediately before or after the rest day. Provided that no substitution shall be made which
will result in the worker working for more than ten days consecutively without a rest day for a
whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has
been given a substituted rest day he shall be paid wages for the work done on the weekly
rest day at the overtime rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled
to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:
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The Contractor shall before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain in clean and legible condition in consipicuous places on
the works, notice in English and in the local Indian languages, spoken by majority of workers, given
the rate of fair wages, the hours of work for which such wages are payable, the weekly rest days
workers are entitled to and name and address of the Inspecting Officer. The Contractor shall send a
copy each of such notices to the Inspecting Officers and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable .
No wage period shall normally exceed one week.

Payment of Wages:

0] Wages due to every worker shall be paid to him direct. All wages shall be paid in current
coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the wage period is one
week, within, THREE DAYS from the end of the wage period, and in any other case before the
expiry of the 7" day or 10" day from the end of the wage period according as number of workers
does not exceed 1,000.

(ii) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

(i) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at
the work site within 48 hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in
progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these regulations and kept at the
work site or as near to it as possible, and the relevant particulars of every workmen shall be entered
therein within THREE days of his employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these regulations to each
worker on the day of work or entry into his employment. If a worker has already any such card with
him issued by the previous employer the contractor shall merely endorse that Employment Card with
relevant entries. On termination of employment the Employment Card shall again be endorsed by
the Contractor and returned to the worker.

Register of Wages etc., :

0] A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be
maintained and kept at the work site or as near to it as possible.

(i) A wage slip in the form appended to these regulations shall be issued to every worker
employed by the Contractor atleast a day prior to disbursement of wages.

Fines and Deductions which may be made from wages:

0] Wages of worker shall be paid to him without any deductions of any kind except the
following:
a. Fines;
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Vi.

Vii.

Deductions for absence from duty, i.e., from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money which he is required to account for, where such damage or
loss is directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a wages.
Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his
part as have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be made
from wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in rupee of the wages payable to him in respect
of that wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of
sixty days from the date on which it was imposed. Every fine shall deemed to have been
imposed on the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list, approved
by the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty
or fine may be imposed on a workman and display it in good condition in a conspicuous
place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for damage
or loss in the Forms appended to these regulations which should be kept at the place of
work.

Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be convenient at the work
place but the same shall include the following particulars:

CS3TATITSTQ@Tm0 Q0T

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.
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15.

16.

17.

18.

Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be
preserved for 3 years after the date on which last entry is made therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations, and send a report to the Engineer-in-charge specifying the amounts representing
workers, dues and amount of penalty to be imposed on the contractor for breach of these
Regulations, that have to be recovered from the contractor, indicating full details of the recoveries
proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-in-Charge on
receipt of such a report to deduct such amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor :

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days
from receipt of a report from the Inspecting Officer except in cases where the contractor had made
an appeal under Regulation, 16 of these Regulations. In cases where there is an appeal, payments
of workers, due would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional Labour Commissioner
(R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be
disbursed to workers within the time—limit prescribed above, due to reasons such as where-about of
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be
credited to a fund to be kept under the custody of B.H.E.L for such benefit and welfare of workmen
employed by contractors.

Appeal against decision of Inspecting Officer:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to
the Regional Labour Commissioner concerned within THIRTY days from the date of the decision,
forwarding simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the
Regional Labour Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an Officer of a registered trade union of which the said trade union is affiliated or
where the workman is not a member of any registered trade union, by an Officer of a registered
trade union connected with, or any other workmen employed in the industry in which the worker is
employed.

A Contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is a member or by an officer
of a Federation of Associations of Contractors to which the said association is affiliated or where
the contractor is not a member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

Inspection of Books and other Documents:
The Contractor shall allow inspection of the Register and other documents prescribed under these

Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any
time and by the worker or his agent on receipt of due notice at a convenient time.
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Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations the decision of the
Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and
binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations
and issue such directions as it may consider necessary for the proper implementation of the
Contractor’s Labour Regulations or for the purpose of removing any difficulty which may arise in the
administration thereof, based on which the B.H.E.L., Contractor's Labour Regulations herein
contained shall be subject to revision.
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MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

€) ‘Workplace’ means a place at which, on an average, twenty or more workers are
employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are
employed.

First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid
appliances including an adequate supply of sterilized dressings and sterilized cotton wool as
prescribed in the Factory Rules of the State in which the work is carried on. The appliances shall be
kept in good order and, in large work places, they shall be placed under the charge of a responsible
person who shall be readily available during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the works First
Aid posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward
shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to
facilitate removal of urgent cases to these hospitals. At other workplaces, some conveyance
facilities shall be kept readily available to take injured person or persons suddenly taken seriously ill,
to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the prescribed
sizes, containing the prescribed equipment and in the in-charge of such medical and nursing staff as
may be prescribed. For this purpose the relevant provisions of the Factory Rules of the State
Government of the area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the works provide, erect
and maintain necessary temporary living accommodation and ancillary facilities for labour at his own
expense and to standards and scales as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply each workplace shall be
provided with storage where drinking water shall be stored. Every water supply storage shall be at a
distance of not less than 15 meters from any latrine drain or other source of pollution. Where water
has to be drawn from an existing well, which is within such proximity of latrine drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking.
All such wells shall be entirely closed in and be provided with a trap door which shall be dust and
water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be provided separately
for men and women. Such places shall be kept in clean and drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided within the
precincts of every workplace latrines and urinals in an accessible place, and the accommodation,
separately for each of these, shall not be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
c) For additional persons 3
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11.

12.

13.

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where
necessary.

Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system
which shall be cleaned at least four times daily and at least twice during working hours and kept in a
strictly sanitary condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in
the vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in
rule 6. Those for men shall be similarly marked “For Men only” A poster showing the figure of a man
and of a woman shall also be exhibited at the entrance to latrines for each sex. There shall be
adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside and outside at least once a year. The dates
of cement washing shall be noted in a register maintained for the purpose and kept available for
inspection. Latrines shall have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement
for proper disposal of excreta by incineration at the workplace shall be made by means of a suitable
incinerator approved by the local medical health and municipal or cantonment authorities.
Alternatively local excreta may be disposed off by putting a layer of night soil at the Bottom of pucca
tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then
covering it with a layer of earth for a fortnight (when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-
charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s work-
people or employees on the Site. The Contractor shall be responsible for payment of any charges
which may be levied by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided, free of cost, four
suitable sheds, two for meals and two others for rest, separately for use of men and women labour.
Height of each shelter shall not be less than 3 meters from floor level to lowest part of roof. Sheds
shall be kept clean and space provided shall be on the basis of at least 0.5 sq.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily employed, there shall
be provided at least one hut for use of children under the age of 6 years of such women. Huts shall
not be constructed to a standard lower than that of thatched roof, mud floor and walls with wooden
planks spread over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two ‘dais’ in attendance.
Sanitary utensils shall be provided to the satisfaction of local medical, health and municipal or
cantonment authorities. Use of huts shall be restricted to children, their attendants and mothers of
children.

When the number of women workers is more than 25 but less than 50, the Contractor shall provide
at least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed. Creche(s) shall
be properly maintained and necessary equipment like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-
in-charge, and the whole of such temporary accommodation shall at all times during the progress of
the works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor's expense. The Contractor shall conform generally to sanitary
requirements of local medical, health and municipal or cantonment authorities and at all times adopt
such precautions as may be necessary to prevent soil pollution of the site.
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15.

On completion of the works the whole of such temporary structures shall be cleared away, all
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the
whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the
Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-
malarial instructions given to him by the Engineer-in-charge, including filling up of any borrow pits
which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other
officer nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all
cases of failure on the part of the Contractor and or his sub-contractors to comply with the
provisions of these Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the
ground, or from solid construction except such short period of work as can be done safely from
ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well, suitable footholds and hand-holds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than ¥2 to 1 (¥a horizontal and 1
vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from
an overhead support or erected with stationary support, shall have a guard rail properly attached,
bolted, braced and otherwise secured atleast 1 meter high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above
ground level or floor level, it shall be closely bordered have adequate width and be suitably fenced,
as described in 2 above

Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of
1 meter.

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and
including 3 metres in length. For longer ladders this width shall be increased by atleast 6 mm for
each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or
the public. The Contractor shall provide all necessary fencing and lights to protect public from
accidents and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions, and pay any damages and costs which may be awarded in any such suit, action
or proceeding to any such person or which may with the consent of the Contractor be paid to
compromise any claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for
each 30 m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1
metre above surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides
collapsing. Excavated materials shall not be placed within 1.5 metres of the edge of trench or half
the depth of trench, whichever is more. Cutting shall be from top to bottom. Under no
circumstances shall undermining or undercutting be done.

Demolition: Before any demolition work is commenced and also during the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed or suitably
protected:
b. No electric cable or apparatus which is liable to be a source of danger over a cable or

apparatus used by the operator shall remain electrically charged.
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c. All practical steps shall be taken to prevent danger to persons employed, from risk of fire or
explosion, or flooding. No floor, roof, or other part of a building shall be so overloaded with
debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall
be available for use of persons employed on the site and maintained in a condition suitable for
immediate use and the Contractor shall take adequate steps to ensure proper use of equipment by
those concerned.

a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall
be provided with protective footwear and protective gloves.

b. Those engaged in handling any material which is injurious to the eye shall be provided with
protective goggles.

c. Those engaged in welding works shall be provided with welder’s protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that manhole covers are opened and manholes are ventilated atleast
for an hour before workers are allowed to get into them. Manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of
painting with products containing lead in any form. Whenever men above the age of 18 are
employed on the work of lead painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the form of paste or ready-
made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be
provided to enable working-painters to wash during on cessation of work.

When work is done near any place where there is risk of drowning, all necessary equipment shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and supports shall
conform to the following:

i. These shall be of good mechanical construction, sound material and adequate strength and free
from defects and shall be kept in good working order.
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block
used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe working
load plainly marked there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be clearly indicated. No
part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.
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Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As
regards contractor’'s machine the Contractor shall notify safe working load of each machine to the
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall
be provided with efficient safeguards; hoisting appliances shall be provided with such means as will
reduce to the minimum risk of accidental descent of load. Adequate precautions shall be taken to
reduce to the minimum risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulating mats,
working apparel such as gloves, sleeves and boots, as may be necessary shall be provided.
Workers shall not wear any rings, watches carry keys or other materials which are good conductors
of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display on a notice board at
a prominent place at the work spot. Persons responsible for ensuring compliance with the Safety
Code shall be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or his
representatives and the Inspecting Officers as defined in the Contractor’'s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of
any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor

Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father's/ Nature Permanent / Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 9 10 11
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Name and Sex of the Worker

FORM OF EMPLOYMENT CARD

(Regulation-8)

Father’'s / Husband’s Name

Address

Age or Date of birth

Identification mark

Particulars of next of kin (wife/lhusband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-

Name

Full address of Dependents

(Specify Village, Dist., and State

Sl.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
o of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11
N.B:-

For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Place

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions )

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

Sl. Name  Father’s/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages  amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed enter date
1 2 3 4 5 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation - 9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid

!
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

SI.No Name Father’'s Sex Department Damage Whether  Date & Number Date on Remarks
Husband’s or loss worked amount of of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I.VEHICLE

1. Vehicles carrying material should have proper registration documents and must be produced on
demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess heavy duty licence and produce on demand by the
Security Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the

tank should be coated with insulating material also to avoid Static Electricity.

4, In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle
should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT’ at all places.
6. The vehicle should not be parked in road which could obstruct the vehicular

traffic.
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer.
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden.
9. There must be a safe distance behind another moving truck.
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.
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SHIPPING

1. Strong side supports should be provided on both sides of the trailer. The side supports should
be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials should be
good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped
together or dumped over the chassis.

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope
should not at all be used. There must be side packing such as gunny or rubber tyre between the
sharp edge of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be
clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials are to be
unloaded there. But the vehicle should be parked outside the building and the driver should ascertain the
passage as well as the unloading points with the help of shop officials. This will avoid the congestion of
blocking of traffic in the gangway.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR
LAWS BY THE CONTRACTORS FOR BHEL

1.

The Contractor shall not employ in connection with the work any person who has not completed
18 years of age.

The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory provisions and
rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

C) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948.

Q) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The payment of Bonus Act 1965.

And any other law or modifications to the above or to the Rules made thereunder from time to
time.

REGISTRATION AND LICENSING

1.

Every Contractor shall register his name with the Welfare Section of BHEL before taking up the
work awarded to him by giving the following information and getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever
they call for information regarding contracts.

The Contractor employing 20 or more workmen is required to obtain license from the authorities
( The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may
be ). The license shall be amended and / or renewed wherever, there is an increase in the
workmen employed by him or in the event of contract being extended or renewed. The
Contractor shall inform the licence humber to the BHEL Management before taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer
and / or Occupier of the Factory and shall render all necessary assistance for the same.
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WAGES

4.

10.

11.

12.

13.

14.

The Contractor shall pay wages to the workmen employed by him at the rate which shall not be
less than the minimum wages applicable under Law from time to time.

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight and in
all other cases before 10" day of the following month.

All Payment of wages shall be made on working days at the work site and during the working time
and on date notified in advance. In case the work is completed before the expiry of the wage
period final payment shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages
earned by him shall be paid before the expiry of the second working day from the day on which
his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this
behalf. All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL with the
following certificate of the payment sheet “Certified that the amount shown in Column
NO........... has been paid to the workmen concerned in my presence on ........... ato..........

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in
charge each month in Form ‘A’.

A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor
under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and
at work site by the Contractor. The Contractor shall inform the BHEL Management every month
the details of contract labour engaged for contract in this following form :

a) Serial Number

b) Location

C) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked
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f) No. of men worked
0) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

15.

16.

17.

18.

19.

20.

21.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970
and Tamil Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

C) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register

of Fines, Register of Advances etc.,

The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition ) Act and
the Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition ) Act 1970 periodically to BHEL Management.

The Contractor shall without fail give upto date information in writing of the attendance of the
workers employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All
the registers, records and notice maintained under the Act and rules shall be produced on
demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

22.

23.

24,

25,

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on
anyone of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen are booked for work
on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the
provisions of Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his
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26.

27.

28.

29.

30.

workmen at his own cost and shall ensure that his workmen wear / use such devices or
equipment provided to them while doing the work and there should not be any relaxation on this.

The Contractor shall give four paid National Holidays to his workers, viz., 26" January, 1% May,
15" August and 2™ October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240
days or more in the Factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days of work performed by the
worker during the previous calendar year. The worker whose services commences on a day
other than the first of January shall be entitled to leave with wages at the above rate (One day for
every 20 days of work) only if he had worked for a minimum of 2 /3 of the total number of days in
the reminder of the calendar year. This leave will be admissible only during the subsequent
calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

31.

32.

Not withstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also
maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from General Insurance Corporation of India before actually starting the
work of contract. The insurance coverage should be for the entire period of Contract. The
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. (This should
be read in conjunction with the provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

33.

34.

35.

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before
executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employees’ contribution pursuance of the above scheme as fixed from time to time. The
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of
wages to b e contributed by the Contractor. Contributions recovered from employee and
contribution made by the contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.
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36.

37.

38.

39.

40.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration /
enrolment number before awarding of contract work. As per the existing provisions every worker
shall be entitled and required to become a member of the fund. The employee’s contribution
payable at present is 12% of wages which will be recovered by the contractor from the wages of
his workmen and the contractor should pay equal contribution. The contractor is also liable to pay
any administrative charges in this behalf that may be decided from time to time. It will be the
responsibility of the contractor to ensure such contribution payable in respect of workmen
employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through
him and shall also furnish to BHEL such information as Principal Employer is required to furnish
under the provisions of the ESI Act and PF as well as the schemes made thereunder to the
authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or
from his security deposit. In case the recoveries are not sufficient to satisfy the claim, the
contractor shall pay the balance thereof on demand. In case any recoveries are made under this
clause from security deposit, the contractor shall immediately thereafter pay such further sums
as may be required to replenish the shortage caused by such recoveries in amount of security
deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.
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41.

42.

1)
2)
3)
4)
5)
6)
7

8)

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same, BHEL will be entitled to recover the same from the contractor / sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law,
shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

Form ‘A’
Form IV
Form Xl
Form XIV
Form XV
Form XVI
Form XVII

Form XIX

CONTRACTOR

Payment Certificate

Application for License

Register of Workmen employed by contractor
Employment Card

Service Certificate

Muster Roll

Register of wages

Wage slip
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES

NAME OF WORK: Entire House Keeping work at E & R- Sectors.

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only
approximate. They are given as a guide for the purpose of tendering only and are liable to variation and
alteration of the Competent Authority. The work under each item as executed shall be measured and
priced at the corresponding rate quoted by the contractor in the BILL OF QUANTITIES

SI.No. Description of work / supplied Total amount of work / Period of contract
supplies (in figures and
words)
Rs. Ps.

Entire House Keeping
work at E & R- Sectors. 12 MONTHS

BILL OF QUANTITIES

Sl. No. Appx. Qty. Description of TNBP Rate (Both in Unit Amount
work No. fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED IN PRICE BID
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SCHEDULE ‘B’

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard.
Sl.No. DESCRIPTION PLACE OF ISSUE
Nil
SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

SI.No. Qty. Particulars  Details of Hire Place of Remarks
BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... Nl
SCHEDULE ‘D’

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract.

SL.No. DRAWING NUMBER DESCRIPTION
1. CEG: TP: 03: 00038 Entire House Keeping work at E
& R- Sectors.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT - TOWNSHIP

NORMS FOR QUALIFICATION

Name of work: Entire House Keeping work at E & R- Sectors.

Tender Schedule No. T-09/ 13 Tender value of Rs.40 Lakh

ELIGIBILITY:-

1. Separate Registration for EPF, ESI, PAN & Service Tax New registration No., proof
of having submitted IT returns for the last three years, Profit & Loss Account and
Balance Sheet certified by the auditor.

2. Average annual value of housekeeping works completed in the last 3 years
(2009-12) shall be at least Rs. 12 Lakh

3. During last seven years should have successfully completed either

I. Three Housekeeping works each not less than Rs.16 Lakh
or

Il. Two Housekeeping works each not less than Rs.20 Lakh
or

[Il. One Housekeeping work not less than Rs.32 Lakh

4. Solvency (obtained within 6 months) from Nationalised /Scheduled Bank shall be
produced for at least Rs.16 Lakh

THRUST AREA SCORE QUALIFICATION NORMS
Nature of Company 5
Public Limited 5
Private Limited/Partnership Firm 3
Sole Proprietor 2
Il Similar Experience (Housekeeping 30
works)
Total Value of housekeeping works executed 30 More than Rs.72 Lakh.
in the last three years
Pro-rata for in between cases 18 Rs.36 Lakh
" Performance on previous 10
Housekeeping works
Successful completion of three major works in 10 Costing at least Rs.16 Lakh each
time.
Successful completion of two major works in 8 Costing at least Rs. 16 Lakh each
time
Successful completion of one major work in 6 Costing at least Rs.16 Lakh
time
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IV | Highest value of single 10
Housekeeping work completed

More than 10 Rs. 32 Lakh.

Pro-rata for in between cases 6 Rs. 16 Lakh.
V | Value of single housekeeping work 20 Rs.40 Lakh

completed in the last three years

More than 12 Rs.24 Lakh

Pro-rata for in between cases 6 Rs.12 Lakh
VI | Equipments owned 10

Transport vehicles, tricycles with dust bins, 10

push carts with dust bins, cobweb remover,
sufficient tools like crowbars, spades,
shovels etc. sewer cleaning machine, toilet
cleaning equipments, etc.

Transport vehicles, tricycles with dust bins, 8
push carts with dust bins, cobweb remover,
sufficient tools like crowbars, spades,
shovels etc.

Tricycles with dust bins, push carts with 6
dust bins, cobweb remover, sufficient tools
like crowbars, spades, shovels etc.

VIl | Qualified staff availability 5

If Sanitary Inspectors (3 Nos), 5
Sanitary Supervisors (6 Nos) &
Sanitary Field Staff (10 Nos) available

If Sanitary Inspectors (3 Nos) 4
& Sanitary Supervisors (6 Nos)
If Sanitary Inspectors (3 Nos) 3
& Sanitary Field Staff (10 Nos) available
If Sanitary Supervisors (6 Nos) & 2
Sanitary Field Staff (10 Nos)available
VIII | Financial stability 10
Solvency 10 Rs. 32 Lakh
Pro-rata for in between cases 6 Rs.16 Lakh.
Total 100
NOTE:

1. Minimum score required for qualification is 60 out of 100.
2. Photo copy of all original documents should be attested by gazetted officer.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT - TOWNSHIP

QUALIFICATION PROFORMA FOR HOUSEKEEPING WORKS

1. Name of applicant  Shri/ M/s
2. Nationality Indian Other
3 Address

4. Telephone No. -

Fax No. E-mail:

5. Constitution Individual [ ] Sole Proprietorship Concern

il

Partnership Firm [ ] Private Ltd. Company

Public Ltd. Company [ |

6. In case of Limited Liabilty Company or
Company Limited by Guarantees.

a) Amount of paid-up-capital

7. Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting
and functional relationships. Also give brief
write-up on the functions and responsibilities of
each entity.

8. Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

SI.No. Name & Designation Occupation Address Telephone No. Fax E-mail
No.

- To be furnished in
separate sheet -
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10.

11.

12.

13.

14.

15.
16.

17.

Value of property owned, Certificate to be

produced from the Revenue Department.

Does the applicant maintain any office for this

business?

Is the individual/sole proprietor/any partner/directors of company:

(a) Dismissed Government Servant

(b) Having business banned/suspended by any government

in the past

(c) Convicted by a court of law

(d) Retired Engineer / Official from Engineering Departments

of Govt. of India within last two years

(e) Director or partner of any other company / firm enlisted

with CPWD or any other department

(f)  Member of Parliament or any State Legislative Assembly
If answer to any of the above is “Yes”, furnish details on a

separate sheet

Name of person holding power of attorney.
(Copy to be enclosed)

(@) Nationality Indian

(b) Liabilities

Name of Banker with full address

(Note: Banker’s report in original preferably
in sealed cover, giving the financial capacity
to handle works of the required magnitude
should be enclosed).

Place of business

Date of commencement of business

Details of Income Tax paid during last three
years.

Contractor’s capital in the business. (in case
of partnership, please mention percentage of
shares and amount)

CONTRACTOR 71

Yes[ ]
Yes[ ]

Yes[ ]
ves| |

Yes[ |
Yes[ ]

1. 2011-12
2. 2010-11
3. 2009-10
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18. Quantum of business done during last three 1. 2011-12
financial years 2. 2010-11
3. 2009-10
19. Value of fixed assets of the business in the 1. 2011-12
last three years 2. 2010-11
3. 2009-10
20. Guarantee limits (if any) enjoyed by the firm.
21. Over-draft limits (if any) enjoyed by the firm.
22. State whether Audited report for Profit and
Loss Account & Balance Sheet for last three
Yes No
years enclosed.
23. Details of Technically qualified and Non-
Technical staff (Permanent & Temporary): -
Sl. Name and Designation Qualification | Experience and Specialisation | Remarks if any
No.
24.  Whether the details of T & P, Machinery, Equipmentsas  Yes [ | No [ |
per Annexure — 1.
25.  Whether enlisted with any other Department? Yes No
(@) If yes, give details:
0] Name of Deparmtment & ..oooiiiiiiiiiiii i
address
()  Money lImit s
(i)  Enlistment NO. & date i e
(iv)  Valid upto
26. Licence No. and validity of licence obtained from Dy.
Chief Inspector of Factories / Assistant Commissioner
of Labour
27. Whether the applicant has registered his workmen

under Employees’ State Insurance Act. If so, code
number may be furnished. If applied, attested copy of

application for registration acknowledged
Authorities.
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28.

29.

30.

31.

32.

33.

Whether the applicant has registered his workmen
under Employees’ Provident Funds and Miscellaneous
Provisions Act ?. If so, the code number may be
furnished. If applied, attested copy of application for
registration with acknowledged by PF Authorities.

Indicate Central / Local Sales Tax, Excise Duty 1. CST
code Numbers, PAN & VAT.
2. LST
3. ED
4. PAN
5. TIN
Is any person working with the applicant as a near Yes [ | No|[ ]

relative of the Officer / Official of BHEL
(a) If yes, give details:

0] NaAME
() Staff NO. s
(i)  Designation & Department ..o

(iv)  Unit

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -111 for all eligible works.

Certificates:

(1) I/We certify that the information given above is true to the best of our knowledge. I/We
also understand that if any of the information is found wrong, I/We am/are liable to be
debarred.

(ii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL
under more than one name.
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(i) ()

(b)

| certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted
Officer employed on Engineering or Administrative duties in any Engineering
Department of the Government of India during the last two years. | also certify that
I have neither such a person under my employment nor shall | employ any such
person within two years of his retirement except with the prior permission of the
Government. (For Individuals seeking enlistment in their own name).

We certify that none of the partners/directors retire as an Engineer of Gazetted
rank or as any Gazetted Officer employed on Engineering or Administrative duties
in last two years. We also certify that we have neither under our employment any
such person nor shall we employ any person within two years of his retirement
except with the prior permission of the Government. (For partnership firms and
limited companies).

Signature(s) of the applicant(s)

Name

Date:

Signature Address
(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.
2) The terms that are not applicable may be scored out.

Details of documents attached: -

© ©® N o g w DR

[EEN
©
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl. Capacity
No. | Name of Equipments Nos. or Type Age Remarks
A | Vehicles for transporting garbage, sludge,
etc.
B | Tricycles with dust bins
C | Push carts with dust bins
D | Cobweb remover
E | Tools like crowbars, spades, shovels etc.

CONTRACTOR
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ANNEXURE - I

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS

Sl. Name of Date of Date of completion Reasons for | Work order Gross cost of Name, designation &
No. work & commenc delay & Value completion complete address of
Agreement ement , compensation the authority for whom

No. Stipulated | Actual levied, if any the work was done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - Il
CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF
CONTRACTORS

Name & Address of the Client

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

© N o gk~ w NP

Gross amount of the work completed

9. Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Sanitary Inspector / Supervisor during
execution of work?

11. (i) Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate
basis, if any

12. () Did the contractor go for arbitration ?
(ii) If yes, amount of claim :
(iif) Amount received :

13. Comments on the capabilities of the contractor

(a) Technical Proficiency :Outstanding/V.Good/Good/Poor
(b) Financial Soundness :Outstanding/V.Good/Good/Poor
(© Mobilisation of adequate T & P :Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower :Outstanding/V.Good/Good/Poor
(e) General behaviour :Outstanding/V.Good/Good/Poor

NOTE: All columns should be filled in properly.
Signature of the
Certifying Officer with Official
seal.
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C A Date .o
(To be used in conjunction with BHE Ltd., General Conditions of Contract )

AUTHORITY TO TENDER

Tender Notice No. TOWNSHIP- 02/13 Office of the
ADDITIONAL GENERAL MANAGER
CIVIL / TOWNSHIP
BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Tender Schedule No. T- 09/13

Lumpsum / Percentage rate /ltem rate tender for work required in Entire House
Keeping work at E & R- Sectors.

Y X S A Y, |

are / is hereby authorized to tender for the above work. The Tender is to be delivered at the Office
of the ADDITIONAL GENERAL MANAGER / CIVIL /| TOWNSHIP Bharat Heavy Electricals
Limited Unit, Thiruverumbur, Tiruchirappalli — 620 014, upto 09.30 hrs. on 17 04 13
addressed to the Manager / Civil / Planning (Township), BHEL. Tiruverumbur, Tiruchirapalli —
620 014 superscribing the name of work as mentioned above.

Any correspondence concerning this tender should be addressed as indicated above quoting the
Tender Notice, Schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE
LOWEST OR ANY TENDER.

Issuing Officer with
Designation
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Contract AQreemMENT NO. .. ..ot

TENDER
To

The Additional General Manager/Civil/Township
Bharat Heavy Electricals Limited

Unit : Tiruverumbur

TIRUCHIRAPPALLI — 620 014.

| / We hereby offer to carry out the work of Entire House Keeping work at E &
R- Sectors.

I / We hereby carefully perused the following documents connected with the above noted work
and agree to obide by the same.

1.Specifications (General & Particular )

2.Drawings

3.Schedule ‘A’, ‘B, ‘C’, ‘D’ & ‘E’

4.Schedule of Rates

5.BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders
attached hereto.

| / We forward herewith the sum of Rs........cooooiiiiii, as Earnest
Money, which shall be refunded should this tender be rejected. | / We further agree to deposit
such sum which along with the sum of Rs..................... mentioned above shall make up

50% of the fully Security Deposit for this work as provided for under conditions of the BHARAT
HEAVY ELECTRICALS LIMITED General Conditions of Contract.

I / We further agree to execute all the work referred to in the said documents upon the
terms & conditions contained or referred therein and as detailed in Schedule ‘A’ and Bill of
Quantities annexure thereto and to carry out such deviations as may be ordered, vide conditions
6 of the BHEL Ltd., General Conditions of Contract upto a maximum of 20% of the tendered
amount of RS,

I / We further agree to refer all disputes, as required by condition 62 of the General
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General
Manager, B.H.E Ltd., in his sole discretion whose decision shall be final and binding.

WITNESS Signature of the Contractor

Date :
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GENERAL SUMMARY

1. (a) Net Cost of works or building etc., from Schedule ‘A’ Rs.
2. Provisional sum Rs.

Total Rs.
RUP S . .. e
ST in
the CaPACItY Of ..o

has been duly authorized by me / us to sign the tender for and on behalf of

(in block letters )

Date : SIGNATURE OF CONTRACTOR
Witness : Postal Address :
T Telephone No.

Address
2

Address
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......................................................................................... alterations have been made in
the Tender Document and as evidence that these alterations were made before the execution of

contract agreement, they have been initialed by the Contractor and the

................................................................................................... the said officer is
hereby authorized to sign and initial on my behalf the documents forming part of this contract
(Number of alternation in figures and words to be given here)

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit:

Thriuverumbur, Tiruchirappalli — 620 014. for a sum of Rs.......cccoiiiiiiiiiiiiiiii,

rates as indicated in Schedule ‘A’.

Signature ........cooeiiii Date...cooieii

DESIgNALIoN ... e

\crobat Documenmn
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ONTHE PICTURE TO
OPEN THE DRAWING
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