Details of Contract awarded from 01/07/2022 to 31/07/2022																	
S	.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	(SINGLE	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	TENDERER /	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	COMPLETION
	1		FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022		1.M/s Transport Corporation of India Limited( Trade Division Name- TCI FREIGHT ) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA Cat- 1AT,1BT, 1CT &1CL/Fast Track	l	M/s FAST TRACK TOUR ANDTRAVELS	₹ 1,33,52,589	24 Months
	2	PSWR HO	FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022	7	1.M/s Transport Corporation of India Limited(Trade Division Name- TCI FREIGHT) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA Cat- 1BT/AD Corporat	04-07-2022	M/s AD corporate solutions	₹ 21,50,772	24 Months

	Details of Contract awarded from 01/07/2022 to 31/07/2022																
s	.N.	Project / Site	Work Description / Package	Tender No.	Enquiry	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	TENDERER /	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	COMPLETION
	3	PSWR HQ	FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022		1.M/s Transport Corporation of India Limited( Trade Division Name- TCI FREIGHT ) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA-Cat- 1CT/DARCL	- 04-07-2022	M/s CJ Darcl Logistics Limited	₹ 40,49,081	24 Months
	4	PSWR HQ	FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022	7	1.M/s Transport Corporation of India Limited( Trade Division Name- TCI FREIGHT ) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA-Cat- 1AT,1BT & 1CT/Inland	04-07-2022	M/s Inland World Logistics Pvt.Ltd	₹ 75,41,893	24 Months

	Details of Contract awarded from 01/07/2022 to 31/07/2022																
5	·.N.	Project / Site	Work Description / Package	Tender No.	Enquiry	DATE OF PUBLICATION OF NIT	(SINGLE	LAST DATE OF RECEIPT OF TENDER (TBO)	DECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	l	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	(	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	COMPLETION
	5	PSWR HQ	FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022	7	1.M/s Transport Corporation of India Limited( Trade Division Name- TCI FREIGHT ) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA-Cat- 1CL/ARC		M/s ASSOCIATED ROAD CARRIERS LIMITED	₹ 2,49,375	24 Months
	6	PSWR HQ	FRAMEWORK AGREEMENT FOR TRANSPORTATION OF VARIOUS BHEL- PSWR CRANES AS PER ATTACHED APPENDIX-A, OTHER T&P AND ANY OTHER PLANT MATERIALS FROM ONE SITE TO ANOTHER SITE LOCATED AT VARIOUS PARTS OF THE COUNTRY ON DOOR DELIVERY BASIS	2520	ОТ	29-03-2022	TWO	20-04-2022	7	1.M/s Transport Corporation of India Limited( Trade Division Name- TCI FREIGHT ) 2.M/s Globe Ecologistics Pvt. Ltd. 3M/s CJ Darcl Logistics Limited 4M/s FAST TRACK TOUR ANDTRAVELS 5M/s AD corporate solutions 6M/s Inland World Logistics Pvt.Ltd 7M/s ASSOCIATED ROAD CARRIERS LIMITED		L1	BHE/PW/PUR/PSWR-RC-TPT/2520/RC-LOA-Cat-1CL/TCI	04-07-2022	M/s Transport Corporation of India Limited ( Trade Division Name- TCI FREIGHT )	₹99,750	24 Months

## Details of Contract awarded from 01/07/2022 to 31/07/2022 NOS. AND WHETHER Mode of TYPE OF CONTRACT **SCHEDULE** NAMES OF NOS. AND NAMES OF Tender DATE OF **BIDDING** LAST DATE OF **AWARDED** DATE OF NO.OF **PARTIES NOT** VALUE OF PARTIES QUALIFIED AFTER NAME OF Enquiry Tender PUBLICATION (SINGLE RECEIPT OF **TENDRS TO LOWEST** LOI No. CONTRACT COMPLETION Project / Site Work Description / Package QUALIFIED AFTER LOI Date TECHNO-COMMERCIAL CONTRACTOR Floated RECEIVED OF NIT /TWO BID TENDER (TBO) TECHNO-TENDERER / (Is Rs) (Contract OT/LT/ **EVALUATION** SYSTEM) COMMERCIAL **EVALUATED** Period) ST **EVALUATION** L1 **ERECTORS** PRIVATE LIMITED 1 KUMAR CREATIONS M/s AKASH PRIVATE LTD FGD At **TECHNO** Package-1: Absorber Package Stage-I (Unit 2 Omega Infraengineers 3x200MW + **ENGINEERS INDIA** BHE/PW/PUR/RGFGD M/s Omega # 1, 2 & 3) and Unit # 6 of FGD At Pvt. Ltd. 3X500 MW NTPC /MECH/ PKG-02-2564 OT 14-03-2022 Two 05-04-2022 PVT LTD L1 06-07-2022 Infraengineers ₹ 9,31,88,810 15 Months 3 SHIVAM ENERGYTECH 3x200MW + 3X500 MW NTPC M/s Dipesh 2564/LOI Private Limited Ramagundam, PVT LTD Ramagundam, Stage- I & II, Telangana Stage- I & II Engineering 4 RAYCOM ENTERPRISES Works PRIVATE LIMITED M/s Power Mech Projects Ltd. M/s Biswas Engineering & Construction Services General Overhauling of TG Set including BHE/PW/PUR/KND-M/s Hi-Tech Power M/s Eco Power Services 29-06-2022 02-07-2022 07-07-2022 ₹ 50,30,000 8 SAS COH of Generator & Associated Work 2598 LT TWO 6 L1 26 DAYS M/s Hi-Tech Power Project COH-U1/2598/LOI Project Services U#1, 600 MW, MPPGCL Khandwa Services M/s Alpha Power M/s The Time Construction 2X500 MW NTPC 1. M/s Bygging India Ltd Package B: Civil, Structural & M/s Kanwar BHE/PW/PUR/SPTPT 16-07-2022 M/s Teknow Sipat STPS Stage 2. M/s Kuber Enterprises CHIMNEY/PKG-B-U-Architectural work of 1 no Chimney of 2576 OT 15-04-2022 11-05-2022 4 **Enterprises Pvt** L1 ₹ 17,61,44,526 14 Months Two I (FGD System 3. M/s Teknow Overseas Overseas Pvt Ltd 150M height for Unit#5 5/2576/LOI Ltd Pvt Ltd Pkg) 1 M/s Bayonet Security 1 M/s Berojgar Services Private Limited 2 M/s Patil Multipurpose Magaswargiya Services Charmkar Providing Manpower for Work Station Tender Ref No:

3 M/s R.K Pest Control &

Housekeeping Services

4 M/s S B Infosoft

5 M/s S K Enterprises

6 M/s Strollout Services India Private Limited

Supporting services (Up-keeping of

office at Nagpur

departmental records) for BHEL-PSWR

2580

OT

19-05-2022

Two

02-06-2022

BHEL-PSWR HQ

Bahuudeshiya

Sanstha

2 M/s Das

Restaurant

L1

BHE/PW/PUR/HQ-

staff/2580/L.O.A

Support

13-07-2022 M/s S. B. Infosoft

₹ 78,93,655 24 Months

Details of Contract awarded from 01/07/2022 to 31/07/2022																
S.N.	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO- COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	COMPLETION
11	PATRATU	Detailed drawing preparation based on Input design drawings provided by BHEL/ISG for fabrication of Ash silos (BA Silos ( 03 Nos) , FA main Silos ( 06 Nos) and Fly Ash Intermediate silos-04 Nos.) Fabrication and supply of finished product (MS steel will be supplied by BHEL & SS material shall be in agency Scope) at 3x800 MW Patratu Vidyut Utpadan Nigam	2583	ОТ	12-05-2022	Two	03-06-2022	5	1 M/s RVPR CONSTRUCTIONS PRIVATE LIMITED 2 M/s BHAVANI ERECTORS PVT LTD 3 M/s KUMAR CREATIONS PRIVATE LTD	4 M/s Kanwar Enterprises Pvt Ltd 5 M/s SRBH Engineering and Equipment Private Limited	L1	BHE/PW/PUR/NTPRT SILO STR/2583/L	26-07-2022	M/s KUMAR CREATIONS PRIVATE LTD	₹ 15,43,00,000	15 Months
12	SAS	Inspection of TG Bearing, H2 Sealing Rings, Replacement of TG bearing & Servicing of MOP, Inspection of Casing & Pedestal keys and governing setting of BHEL make 210MW TG Set Unit #4 at Gandhinagar TPS	2604	LT	07-07-2022	Two	11-07-2022		M/s Madhu Engineering Services M/s Biswas Engineering & Construction Services M/s Hi-Tech Power Project Services M/s Eco Power Services M/s A K Engineers M/s The Time Construction		L1	BHE/PW/PUR/GST- AOH U4/2604/L01	16-07-2022	The Time Construction	₹ 27,30,000	21 Days
13	Talcher, Stage-III	Topographic Survey and Geotechnical Investigation Works at 2x660MW NTPC Talcher, Stage-III TPS	2610	ST	21-07-2022	Two	25-07-2022		M/s C. E. Testing Company Pvt. Ltd		L1	BHE/PW/PUR/TLRPT- TOPO-GEO/2610	27-07-2022	M/s C. E. Testing Company Pvt. Ltd	₹ 20,95,000	60 Days
14		COH OF TG SET INCLUDING HPT, IPT, RE- FINNING, GENERATOR & ASSOCIATED WORK U#5, 210 MW, MPPGCL CHACHAI	2607	LT	15-07-2022	TWO	22-07-2022		<ol> <li>M/s Madhu Engineering Services</li> <li>M/s Biswas Engineering &amp; Construction Services</li> <li>M/s Hi-Tech Power Project Services</li> <li>M/s Eco Power Services</li> <li>M/s A K Engineers</li> </ol>		L1	BHE/PW/PUR/AMT COH U5/2607	28-07-2022	M/s The Time Construction	₹ 1,09,85,000	38 Days

5. M/s A K Engineers 6. M/s The Time

Construction 7. M/s Indwell Constructions Pvt. Ltd.