2.0 Field Quality Assurance:

The contractor shall be responsible for day-to-day quality checks of concrete and other
building materials during the progress of work. All quality records and log sheets shall be
maintained as per the requirement of BHEL/BHEL'S customer and as per field quality plan
approved by BHEL/ BHEL’S customer.

Mix design for all concreting shall be carried out from NCCBM, IITs, NITs approved by
NTPC/BHEL, contractor has to ensure adding of high grade PCE based admixture to minimize
the cement content in line with ASTMC 494 as advised by BHEL time to time without any
additional cost.

In case of change of brand of cement in a particular design mix, bidder has to re-design the
concrete mix with new brand of cement before actual usage at site, cost incurred will be borne
by Bidder.

The following specifications of PCE-type high performance super plasticizer shall be used for
concrete works as per BOQ item.

1. High performance super plasticizer PCE-based water reducing admixture of Type-G/F as
per ASTMC-494 of approved make FOSROC/SIKA/BASF or Equivalent having minimum water
reduction capability of 30%.

2. The performance compliance of the Super-plasticizer should be ensured based on the
following test.

a) Marsh cone test for optimum dosage of admixture with specific brand of cement.

b) Slump retention test of concrete.

c) Water reduction capability test by doing trial mix.

d) Rheological properties of fresh concrete on trial mix.

In case ambient temperature is greater than 32 Degree Celsius, Placement temperature
should be controlled with necessary temperature correction of concrete by introducing
Chiller Plant along with Batching Plant

2.7.2 The scope shall also include setting up by the bidder a testing laboratory (one AC lab size
4.5mtrxémtr and 1 non AC lab 4.5 mtrx4.5 mtr.) in the field to carry out all relevant tests.
Detail of laboratory equipment’s as per NTPC specification to be arranged by the contractor
within quoted rate for conducting day to day tests. The contractor may tie up with
approved/registered inspection agencies for setting up test lab at site as described above.

Signature Not Verified

Digitally signed by UM T SAHAY
Date: 2024.02.29 18:1/58 IST
Location: BHEL




		2024-02-29T18:17:58+0530
	BHEL
	SUMEET SAHAY




