

Note # 1**PQC APPROVAL FOR NTPC Dadri II 100MW/200MWH , NTPC Tanda II 100MW/200MWH EPC BESS PROJECTS - PREBID TIEUP TENDER.**

NTPC has issued a tender for Design, Engineering, Supply, Packing and Forwarding, Transportation, Unloading, Storage, Installation support and Commissioning of Grid connected Battery Energy Storage System (BESS) – lot 2 of cumulative 1,085MW/2670 MWh at nine different location. BHEL SBD intends to participate in the bidding process NTPC Dadri II 100MW/200MWH , NTPC Tanda II 100MW/200MWH EPC BESS Projects.

Project Summary-

SI No	Description	Ratings/Period
1	BESS Project Rating	<ul style="list-style-type: none">• NTPC Dadri II 100MW/200MWH ,• NTPC Tanda II 100MW/200MWH
2	Project completion schedule	Within 15 Months of LOI (NTPC tender specification)
3	PG Test Duration	1 year
3	CAMC duration	11 years after PG test completion.

Following Pre-Qualification Criteria (PQC) is proposed to be adopted in open Prebid tie-up tender.

The bidder must be Battery Manufacturer or Battery supplier who has manufactured or supplied Batteries of cumulative capacity of minimum 20 MWh for grid interactive battery energy storage system(s), out of which at least one reference grid interactive battery energy storage system should be of minimum 5 MWh capacity supplied in a single order. The reference grid interactive battery energy storage system of 5 MWh or higher capacity should have been successfully commissioned for at least one (1) month prior to the BHEL Prebid tender opening date.

Battery Manufacturer includes Battery System integrator/Manufacturers (from Racks to containers and assembling containers with BMS , HVAC , FFS , etc).

Bidder shall submit the Purchase orders and completion certificates for the same.

Note:

For the purpose of this PQC, "Battery" shall mean "Battery packs or Battery systems (assembled battery packs or assembled battery racks or assembled battery container)".

Submitted for kind approval.

Routing :-

SM/PV-Engg

AGM/ PV Engg & BESS, O&M)

19/12/2025 11:40 am

**R Saravana Bhavan
MANAGER**

Note # 2

Forwarded for further approval.

19/12/2025 12:38 pm

**Varun Jain
SM**

Note # 3

Approved

19/12/2025 01:32 pm

**Punam Mishra
ADDL_GM(PV ENGG.)**
