BOM-TRACKER SYSTEM

(Detailed BBU Break-up will be done after design

approval)
PROJECT: 200MW, Bikaner
BLOCK NO. X Price Range
Sr. |ltem Description Unit Qty. to be qUOt.ed
No. of total price
A. Supply:
1 |Design and supply of Tracker System MWp 260 45 % to 49 %
along with all accessories, tools &
Consumables and Mandatory Spares as
per Project Requirement
2 |Design and supply of Module mounting MWp 260 45 % to 50 %

System for Tracker along all accessories
and Mandatory Spares as per Project
Requirement

B. Works and services

3 [Demonstration of erection methodology |MWp 260 0.25%1t0 0.5 %
and supervision of erection during
complete erection of Tracking system.

4 |Commissioning, trial run and acceptance |MWp 260 0.25%t0 0.5%
test of Tracking system.

5 [Comprehensive AMC of Tracking MWp 260 1t02%

System for 10 Years
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