


BOM-TRACKER SYSTEM (Detailed BBU Break-up will be done after design approval)				
PROJECT: 200MW, Bikaner				
	BLOCK NO.		X	Price Range to be quoted of total price
Sr. No.	Item Description	Unit	Qty.	
A. Supply:				
1	Design and supply of Tracker System along with all accessories, tools & Consumables and Mandatory Spares as per Project Requirement	MWp	260	45 % to 49 %
2	Design and supply of Module mounting System for Tracker along all accessories and Mandatory Spares as per Project Requirement	MWp	260	45 % to 50 %
B. Works and services				
3	Demonstration of erection methodology and supervision of erection during complete erection of Tracking system.	MWp	260	0.25 % to 0.5 %
4	Commissioning, trial run and acceptance test of Tracking system.	MWp	260	0.25 % to 0.5 %
5	Comprehensive AMC of Tracking System for 10 Years	MWp	260	1 to 2 %


 विजय के चौधरी, वरिष्ठ प्रबंधक (पीवी - इंजीनियरिंग)
 VIJAY K CHOUDHARY, Sr. Manager (PV-Engg.)
 BHEL-SBD, Bengaluru - 560 012