
BLOCK NO. X
Sr. 

No.

Item Description Unit Qty. 

1 Design and supply of Tracker System 

along with all accessories, tools & 

Consumables and Mandatory Spares as 

per Project Requirement

MWp 260 45 % to 49 %

2 Design and supply of Module mounting 

System for Tracker along all accessories 

and Mandatory Spares as per Project 

Requirement

MWp 260 45 % to 50 %

3 Demonstration of erection methodology 

and supervision of erection during 

complete erection of Tracking system.

MWp 260 0.25 % to 0.5 %

4 Commissioning, trial run and acceptance 

test of Tracking system.

MWp 260 0.25 % to 0.5 %

5 Comprehensive AMC of Tracking 

System for 10 Years 

MWp 260 1 to 2 %

A. Supply:

BOM-TRACKER SYSTEM 

(Detailed BBU Break-up will be done after design 

approval)

B. Works and services

PROJECT: 200MW, Bikaner

Price Range 

to be quoted 

of total price


