

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH													
PERIOD:MARCH '08													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
TENDER NO.	ITEM/ NATURE OF WORK	MODE OF TENDER ENQUIRY	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER	NO.OF TNDRS RECD.	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNICAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNICAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	CONTRACT NO. & DATE	NAME OF CONTRACTOR	VALUE OF CONTRACT (RS. LACS)	SCHEDULE DATE OF COMPLETION OF SUPPLIES
PSER:SCT:IS-M 860:08	MATERIAL HANDLING OF STEEL ETC FOR IISCO-BURNPUR UNIT # -	LT	22-Feb-08	TWO	29-Feb-08	3	3 NOS. 1) M/S ARUN CONSTRUCTION, 2) BAGCHI TRANSPORT CO 3) N.K. ENGINEERING	NIL	YES	LOI-053-08 3/3/2008	M/S BAGCHI TRANSPORT CO.	12.30	3 M
PSER:SCT:DGP-M 832:08	MATERIAL MANAGEMENT FOR 2 x 500 MW FOR DURGAPUR STEEL THERMAL POWER STATION UNIT # I & II	OT	21-Dec-07	TWO	18-Jan-08	4	4 NOS M/S ARUN CONSTRUCTION, NEW DELHI M/S K. SESHAGIRI RAO & CO., HYDERABAD M/S S. K. SHARMA, DURGAPUR M/S J. H. PARABIA (TRANSPORT) PVT. LTD., BARODA	NIL	YES	LOI-054-08 3/3/2008	M/S S.K.SHARMA	310.00	32 M
PSER:SCT:IS-C 858:08	FENCING WORK & BARRICADING OF CONSTRUCTION & STORAGE AREA FOR IISCO-BURNPUR UNIT # -	LT	19-Feb-08	TWO	29-Feb-08	3	3 NOS 1. M/S ARDUOUS CONSTRUCTION 2. M/S RAFIC ENTERPRISE 3. M/S ARUN CONSTRUCTION	NIL	YES	LOI-055-08 4/3/2008	ARUN CONSTRUCTION	22.36	12 M
PSER:SCT:MJA-M 817:08	SUPPLY PART OF VENTILATION SYSTEM FOR 2X500 MW FOR MEJIA-B UNIT # I & II	LT	31-Oct-07	TWO	28-Jan-08	4	4 NOS (I) ABB LTD; (II) BLUE STAR LTD; (III) VOLTAS LTD (IV) C DOCTOR & CO PVT LTD.	NIL	YES	LOI-056-08 4/3/2008	C DOCTOR & CO PVT LTD	446.45	U # 1 - 22 M U # 2 - 25 M
PSER:SCT:MJA-M 817:08	SERVICE PART OF VENTILATION SYSTEM FOR 2X500 MW FOR MEJIA-B UNIT # I & II	LT	31-Oct-07	TWO	28-Jan-08	4	4 NOS (I) ABB LTD; (II) BLUE STAR LTD; (III) VOLTAS LTD (IV) C DOCTOR & CO PVT LTD.	NIL	YES	LOI-057-08 4/3/2008	C DOCTOR & CO PVT LTD	35.31	U # 1 - 22 M U # 2 - 25 M
PSER:SCT:MJA-M 813:08	SUPPLY PART OF AIR CONDITIONING SYSTEM FOR 2X500 MW FOR MEJIA-B UNIT # I & II	LT	31-Oct-07	TWO	22-Jan-08	3	3 NOS (I) ABB LTD; (II) BLUE STAR LTD AND (III) VOLTAS LTD.	NIL	YES	LOI-059-08 5/3/2008	ABB LTD	707.39	25 M
PSER:SCT:MJA-M 813:08	SERVICE PART OF COMMISSIONING ETC OF AIR CONDITIONING SYSTEM FOR 2X500 MW FOR MEJIA-B UNIT # I & II	LT	31-Oct-07	TWO	22-Jan-08	3	3 NOS (I) ABB LTD; (II) BLUE STAR LTD AND (III) VOLTAS LTD.	NIL	YES	LOI-060-08 5/3/2008	ABB LTD	82.75	25 M
PSER:SCT:KMG-C 826:07	CONSTRUCTION OF CIVIL FOUNDATION AND INTERNAL ELECTRIFICATION WORK FOR THREE NOS. PRE-FABRICATED STORES SHED FOR 4 X 150 MW FOR KAMENG UNIT # -	LT	29-Nov-07	TWO	14-Dec-07	3	3 NOS (I) M/S K. D. ENTERPRISES, (II) M/S TSERING ENTERPRISES, (III) M/S KAMENG ENGINEERING,	NIL	YES	LOI-066-08 14/3/2008	M/S K. D. ENTERPRISES	63.96	6 M

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH													
PERIOD:MARCH '08													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
TENDER NO.	ITEM/ NATURE OF WORK	MODE OF TENDER ENQUIRY	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER	NO.OF TNDRS RECD.	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNICAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNICAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	CONTRACT NO. & DATE	NAME OF CONTRACTOR	VALUE OF CONTRACT (RS. LACS)	SCHEDULE DATE OF COMPLETION OF SUPPLIES
PSER:SCT: JSD-I 843:08	ERECTION, TESTING AND COMMISSIONING, TRIAL RUN, PG TESTING & HANDING OVER OF ELECTRICAL AND CONTROL & INSTRUMENTATION WORK OF STEAM TURBINE AND THEIR AUXILIARIES FOR TISCO POWER HOUSE NO.6 FOR TISCO-JAMSHEDPUR UNIT # -	OT	10-Jan-08	TWO	7-Feb-08	2	2 NOS (I) MNB ENTERPRISES (II) POWERTRONIX.	NIL	YES	LOI-067-08 17/3/2008	M/S POWERTRONIX	28.65	6 M
PSER:SCT: SND-E 831:08	BALANCE ELECTRICALS WORK 1X250 MW FOR SANTALDIH UNIT # V	OT	20-Dec-07	TWO	15-Dec-07	4	4 NOS 1. M/S SHAHI ELECTRIC ENGG PVT LTD. 2. M/S POWERTRONIX 3. M/S JSD TRADE LINKS P LTD 4. M/S ROY INSULATED WIRE PVT LTD	NIL	YES	LOI-070-08 20/3/2008	ROY INSULATED WIRE PVT LTD	80.26	5 M
PSER:SCT: BDG-M 804:07	SUPPLY OF FIRE PROTECTION SYSTEM FOR CESC, BUDGE BUDGE UNIT # III	LT	12-Oct-07	TWO	10-Dec-07	5	5 NOS 1. TECHNICO (INDIA) PVT. LTD, KOLKATA 2. STEELAGE IND LTD 3. NEW FIRE ENGINEERS PVT. LTD. 4. UNITECH MACHINES LTD. 5. WORMALD FIRE SYSTEMS	NIL	YES	LOI-071-08 20/3/2008	GUNNEBO INDIA LIMITED	355.42	12 M
PSER:SCT: BDG-M 804:07	SERVICE PART OF FIRE PROTECTION SYSTEM FOR CESC, BUDGE BUDGE UNIT # III	LT	12-Oct-07	TWO	10-Dec-07	5	5 NOS 1. TECHNICO (INDIA) PVT. LTD, KOLKATA 2. STEELAGE IND LTD 3. NEW FIRE ENGINEERS PVT. LTD. 4. UNITECH MACHINES LTD. 5. WORMALD FIRE SYSTEMS	NIL	YES	LOI-072-08 20/3/2008	GUNNEBO INDIA LIMITED	62.96	14 M
PSER:SCT: JBA-M 847:08	MATERIALS MANAGEMENT WORK OF BOILER & AUX, TURBINE, GENERATOR & AUXILIARIES ETC FOR 1X120 MW FOR JOJOBBERA UNIT # V	OT	25-Jan-08	TWO	12-Feb-08	4	4 NOS (I) POWER MAX INDIA PVT. LTD. (II) BAC EQUIPMENTS (III) POWER ENGINEERS (IV) POWER GROUP.	NIL	YES	LOI-073-08 20/3/2008	BAC EQUIPMENTS	43.12	17 M