

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.03.2026 to 31.03.2026

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
GeM	Rope Grab Fall, Ladder on Column & Industrial safety Helmet	OT	08-01-2026	TWO	19-01-2026	7	1. MUFADDAL SAFETY ENTERPRISES (for 2 items) 2. NEO SAFETY PRODUCTS PRIVATE LIMITED (for all 03 items.) 3. VISTA CONTROL SYSTEMS (for 1 item)	1. ACME SAFETY WEARS LIMITED 2. T. K ENTERPRISES 3. BLUE NAR ROPES & NETS LLP 4. WOODMORE	YES	GEMC-51168773574951 dtd. 18-03-2026	Neo Safety Products Pvt Ltd	26,82,950.00	17-04-2026	NA
GeM	ANCHORAGE LINE POLYIMIDE ROPE 30 M & 40 M	OT	08-01-2026	TWO	19-01-2026	7	1. MUFADDAL SAFETY ENTERPRISES (for both 2 items) 2. NEO SAFETY PRODUCTS PRIVATE LIMITED (for both 2 items) 3. VISTA CONTROL SYSTEMS (for both 2 items)	1. ACME SAFETY WEARS LIMITED 2. T. K ENTERPRISES 3. BLUE NAR ROPES & NETS LLP 4. WOODMORE	YES	GEMC-511687778772680 dtd. 18-03-2026	Vista Control Systems	1,46,789.80	17-04-2026	NA
GeM	Industrial Safety Shoes, Full Body safety Harness, SS wire rope Lifeline 40M and 25M	OT	08-01-2026	TWO	19-01-2026	7	1. MUFADDAL SAFETY ENTERPRISES (for all 4 items) 2. NEO SAFETY PRODUCTS PRIVATE LIMITED (for 3 items) 3. VISTA CONTROL SYSTEMS (for 2 items) 4. WOODMORE (for 1 item)	1. ACME SAFETY WEARS LIMITED 2. T. K ENTERPRISES 3. BLUE NAR ROPES & NETS LLP	YES	GEMC-511687720912018 dtd. 18-03-2026	Mufaddal Safety Enterprises	13,82,590.00	17-04-2026	NA
GeM	2.5 MVA, 11/11.5 KV Transformer with accessories	OT	26-12-2025	TWO	08-01-2026	12	1 M/s SABC Transformers Pvt Ltd 2 M/s AIREN POWER 3 M/s DANISH POWER LTD 4 M/s MIRZAPUR ELECTRICAL INDUSTRIES LTD 5 M/s POWER STAR 6 M/s NGG POWER TECH INDIA PRIVATE LIMITED 7 M/s OM SHAKTI TRANSFORMERS LIMITED 8 M/s SAI ELECTRICALS 9 M/s VIJAY ELECTRIC CO 10M/s VISION VIDYUT ENGINEERS PRIVATE LIMITED	1 M/s DQBYDT PRIVATE LIMITED 2 M/s WESTERN ELECTROTRANS PRIVATE LIMITED	YES	GEMC-511687771012923 dtd. 30-03-2026	NGG POWER TECH INDIA PRIVATE LIMITED	54,66,000	28-06-2026	NA
GeM	A0 - COLOR PLOTTER	OT	16-02-2026	TWO	26-02-2026	6	1. CSK Infotech 2. LISAM Technologies 3. Sanman Consultants	1. Yaru Tech 2. Monitech Systems 3. Garuda Techno	YES	GEMC-511687750854298 dtd. 30-03-2026	CSK INFORMATION TECHNOLOGY PRIVATE LIMITED	2,59,700	29-04-2026	NA
GeM	Handheld Digital Infrared Thermometer	OT	17-02-2026	TWO	27-02-2026	9	1. MXRADY LAB SOLUTIONS PRIVATE LIMITED	1. INDOSTYRIAL SOCIETIES 2. OM SHANTI 3. SRI DEVA DEFENCE AND EQUIPMENTS LLP 4. SWARG SYSTEMS & INSTRUMENTS 5. THE BEST SCIENTIFIC	YES	GEMC-511687769183992 dtd. 27-03-2026	1. MXRADY LAB SOLUTIONS PRIVATE LIMITED	50,997.00	26-04-2026	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:161 dtd. 04-03-2026	JSL	22,24,005.00	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:162 dtd. 04-03-2026	JSL	23,27,762.40	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:163 dtd. 04-03-2026	M S AGARWAL	5,72,30,000.00	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:167 dtd. 26-03-2026	M S AGARWAL	39,37,648.20	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:168 dtd. 26-03-2026	OFB TECH	20,29,575.22	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:153 dtd. 30-03-2026	SAIL	1,36,24,757.90	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:169 dtd. 30-03-2026	ESL STEEL	2,24,76,640.00	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:170 dtd. 31-03-2026	ESL STEEL	4,03,06,073.61	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:171 dtd. 31-03-2026	JSL	1,32,00,660.00	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR:172 dtd. 30-03-2026	M S AGARWAL	45,61,408.00	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	1 of 2 RC	YES	PO-25-PS-0005-PUR:173 dtd. 31-03-2026	RINL	23,22,712.00	60 days from the date of LC Establishment	NA

## DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.03.2026 to 31.03.2026

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR-174 dtd. 31-03-2026	OFB TECH LIMITED	42,51,274.50	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR-175 dtd. 31-03-2026	JSW	28,35,503.42	60 days from the date of LC Establishment	NA
RC	Steel	RC	RC	RC	RC	RC	RC	RC	YES	PO-25-PS-0005-PUR-176 dtd. 31-03-2026	OFB TECH LIMITED	50,35,060.00	60 days from the date of LC Establishment	NA
GeM	LT Cables	OT	23-12-2025	TWO	05-01-2026	20	1. M/s Atlanta Telecables 2. M/s Anuj Cable 3. M/s BMI Cables Pvt. Ltd. 4. M/s Hitesh Industries 5. M/s Insucon Cables & Conductors Pvt. Ltd. 6. M/s NEC Wire & Cables Pvt. Ltd. 7. M/s Plaza Wires Ltd. 8. M/s Shree Bhagwati Cables Pvt. Ltd. 9. M/s Special Cables Pvt. Ltd. 10. M/s Suyog Electricals Ltd. 11. M/s Svam Infratel Pvt. Ltd. 12. TorteK India Pvt. Ltd. 13. M/s Tycon India LLP 14. M/s Zenium Cables Ltd. 15. M/s Gemscab Industries Ltd. 16. M/s Prime Cable Industries Ltd. 17. M/s R R Kabel Ltd. 18. M/s V-Marc India Ltd.	1. M/s Masterflexo Cables Pvt. Ltd. 2. M/s Lumino Industries Ltd.	YES	GEMC-511687718851414 dtd. 03-03-2026	M/s Anuj Cables	998900	28-04-2026	NA
GeM	LT Cables	OT	23-12-2025	TWO	05-01-2026	20	1. M/s Atlanta Telecables 2. M/s Anuj Cable 3. M/s BMI Cables Pvt. Ltd. 4. M/s Hitesh Industries 5. M/s Insucon Cables & Conductors Pvt. Ltd. 6. M/s NEC Wire & Cables Pvt. Ltd. 7. M/s Plaza Wires Ltd. 8. M/s Shree Bhagwati Cables Pvt. Ltd. 9. M/s Special Cables Pvt. Ltd. 10. M/s Suyog Electricals Ltd. 11. M/s Svam Infratel Pvt. Ltd. 12. TorteK India Pvt. Ltd. 13. M/s Tycon India LLP 14. M/s Zenium Cables Ltd. 15. M/s Gemscab Industries Ltd. 16. M/s Prime Cable Industries Ltd. 17. M/s R R Kabel Ltd. 18. M/s V-Marc India Ltd.	1. M/s Masterflexo Cables Pvt. Ltd. 2. M/s Lumino Industries Ltd.	YES	GEMC-51168778329479 dtd. 03-03-2026	M/s Tycon India LLP	20,65,760	28-04-2026	NA
GeM	LT Cables	OT	23-12-2025	TWO	05-01-2026	19	1. M/s Anuj Cable 2. M/s BMI Cables Pvt. Ltd. 3. M/s Hitesh Industries 4. M/s Insucon Cables & Conductors Pvt. Ltd. 5. M/s NEC Wire & Cables Pvt. Ltd. 6. M/s Plaza Wires Ltd. 7. M/s Shree Bhagwati Cables Pvt. Ltd. 8. M/s Special Cables Pvt. Ltd. 9. M/s Suyog Electricals Ltd. 10. M/s Svam Infratel Pvt. Ltd. 11. TorteK India Pvt. Ltd. 12. M/s Tycon India LLP 13. M/s Zenium Cables Ltd. 14. M/s Gemscab Industries Ltd. 15. M/s Prime Cable Industries Ltd. 16. M/s R R Kabel Ltd. 17. M/s V-Marc India Ltd.	1. M/s Masterflexo Cables Pvt. Ltd. 2. M/s Lumino Industries Ltd.	YES	GEMC-511687715333292 dtd. 03-03-2026	M/s Shree Bhagwati Cables	3,16,000	28-04-2026	NA
GeM	HT Cables	OT	23-12-2025	TWO	05-01-2026	4	1. M/s Gemscab Industries Ltd. 2. M/s Prime Cable Industries Ltd. 3. M/s R R Kabel Ltd. 4. M/s V-Marc India Ltd.	NA	YES	GEMC-511687792572160 dtd. 03-03-2026	M/s Anuj Cables	1,38,09,540	28-04-2026	NA