

**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01. 5 2017 TO 31.5.2017**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1660	Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site of Erection, Erection, Testing and Assistance for commissioning & Trial Operation including supply and application of final Painting of Boiler & auxiliaries, Air Pre Heaters, Ducts & Dampers, Boiler Integral Piping, structure for bunker, Rotating Equipments, Auxillary boiler & auxiliaries etc., at 1 X 800 MW, Stage III, North Chennai Coal Based Super Critical Thermal Power Project, North Chennai Thermal Power Station, Ponneri Taluk, Thiruvallur District, Tamil Nadu.	OT	13.2.17	Two	13.3.17	6	1.M/s Bridge and Roof (India) Ltd. 2.M/s EDAC Engineering Ltd. 3.M/s Texcel Engineers Pvt Ltd 4.M/s Indwell Construction Pvt. Ltd. 5.M/s Power Mech Projects Ltd. 6.M/s santosh Infraprojects Pvt. Ltd.	NIL	Yes	SCT 1660 Dt.2.5.17	M/s Bridge and Roof Co (India) Ltd.	45,46,11.800	28 Months	Not Applicable
SCT1658	Erection, Testing, Commissioning of LT Electrical Works, that includes Handling of materials at BHEL/ Client Stores/ Storage Yard, Transportation to site of work, Supply and Application of Final Painting at 1x800 Kothagudam Thermal Power Station, Stage-VII, unit-12, Telangana	OT	27-01-17	Two	16-02-17	9	1.M/s KSL Technocrats 2.M/s PRV Constructions Pvt. Ltd. 3.M/s Vasavi Electro Systems Pvt. Ltd 4.M/s ESSEL Projects Pvt. Ltd. 5.M/s Excel Technical Services	1.M/s CHEMIN Controls & Instrumentation Pvt. Ltd. 2.M/s DISHA Electronics 3.M/s Fitwell Power Projects Pvt. Ltd. 4.M/s Vadim Infrastructure Pvt. Ltd	Yes	SCT 1658 Dt. 3.5.17	M/s KSL Technocrats	2,97,47,294	16 Months	Not Applicable

**DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01. 5 2017 TO 31.5.2017**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1659	Handling of materials at BHEL / Client Stores/ Storage Yard, Transportation to site of Erection, Erection, Testing and assistance for Commissioning and Trial Operation, including supply and application of Final Painting of Boiler and its Auxiliaries, Air Pre-Heaters, Ducts and Dampers, Boiler Integral Piping, Fans, Bowl Mills, Rotating Equipment etc at 1 x 800MW Sri Damodaram Sanjeeviah Thermal Power Station, Stage-2, Unit-3, Krishnapatnam, Andhra Pradesh	OT	13-02-17	Two	06-03-17	8	1.M/s Bridge and Roof (India) Ltd. 2.M/S Bhavani Erectors Pvt. Ltd. 3.M/s santosh Infraprojects Pvt. Ltd. 4.M/s Power Mech Projects Ltd. 5.M/s Indwell Construction Pvt. Ltd. 6.M/s PCP International Ltd. 7.M/s Akash Engineering Services 8.M/s EDAC Engineering Ltd.	NIL	Yes	SCT 1659 DT.10.5.17	M/S SANTOSH INFRA POWER PVT. LTD.	32,20,00,000	31 Months	Not Applicable
SCT 1661	Erection, Testing and assistance for Commissioning and Trial Operation, Supply and Application of Final Painting of Electrical and C&I Works including Handling of materials at BHEL/ Client Stores/ Storage Yard in one or more location inside plant premises, Transportation to site of work, for Boiler and Aux., ESP & Aux., Piping etc of Unit 1 & Auxiliary Boiler, Unit 2 of 2x800 MW sets at NTPC Darlipali Super Thermal Power Project Stage- I (2x800 MW), Sundargarh District, Odisha	OT	19-04-17	Two	09-05-17	8	1.M/s Nuvotronix Energy Systems India Pvt Ltd 2.M/s Vasavi Electro Systems Private Limited 3.M/s Powertronix Engineering Pvt Ltd 4.M/s PRV Constructions Private Limited 5.M/s Chemin Controls and Instrumentation Pvt Ltd 6.M/s KSL Technocrats, Khammam 7.M/s Vadim Infrastructure Private Limited	1.M/s Essel Projects Pvt. Ltd.	Yes	SCT 1661 DT.30.5.17	M/s Vasavi Electro Systems Pvt. Ltd	5,51,00,000	19 Months	Not Applicable