
List of Schedules & Annexures required from JV partner ( For TL)for 

TSTRANSCO Projects 

1. Schedule‐II: Schedule of plant/Machinery available with the tenderer for use in the 

manufacture of towers and erection, testing and commissioning of 400kV Transmission lines. 

 

2. Schedule‐III: DETAILS OF TENSION STRINGING EQUIPMENT  THAT IS OWNED/ HIRED BY THE 

BIDDER 

 

3. Schedule‐IV: GUARANTEED TECHNICAL PARTICULARS FOR  TOWER AND TOWER 

ACCESSORIES 

 

4. Schedule‐C: Summary of Prices 

 

5. Schedule‐D: time schedule for execution of work 

 

6. SCHEDULE : B‐1: DEVIATIONS  TO  GENERAL  AND  COMMERCIAL TERMS & CONDITIONS 

7. SCHEDULE : B‐2: DEVIATIONS  TO  Technical  TERMS & CONDITIONS 

8. SCHEDULE : B‐3: Delivery & Completion period 

9. SCHEDULE : B‐4: List of manufacturers & suppliers 

10. SCHEDULE : B‐6: List of Drawings 
11. SCHEDULE : B‐7: List of test  Certificate 
12. Annexure‐I‐ Commercial confirmation 

13. Annexure‐II:  Deviation to general Technical T&Cs 
14. Annexure‐III A:  Manufacturing Capacity & Experience wrt TL 

15. ANNEXURE – IIIB: General Information and Technical Qualification requirement data 

16. Annexure‐IV A: DETAILS OF ERECTION OF 400kV AND ABOVE VOLTAGE LINES in last 7 years 
17. Annexure‐V A: DETAILS OF 400kV LINE CONTRACTS EXECUTED BY THE BIDDER DURING THE 

LAST  SEVEN (7)  YEARS TO MEET THE QUALIFYING REQUIREMENTS 

18. ANNEXURE –VB (FOR  Sub Station and line)PARTICULARS OF REGISTRATION OF BIDDER/LEAD 
PARTNER OF J.V/PARTNERS OF J.V 

19. Annexure‐VII: Bid Form 

20. Annexure‐VIII: Bid security ( for respective portion) 
21. Annexure‐Xi: Letter of Transmittal 

22. Annexure‐XII: Manufacturer’s Authorization( for relevant part) 

23. Annexure‐XIII: JOINT DEED OF UNDERTAKING BY THE TOWER MANUFACTURER ALONGWITH 

THE BIDDER/CONTRACTOR( on Rs 100 stamp paper). 

24. Annexure‐XIV:  Power of Attorney for JV( on Rs 100 stamp paper). 

25. Annexure‐XV: bank Certificate 
26. Annexure‐ XVI: JOINT VENTURE AGREEMENT 

27. ANNEXURE –XXVII (For Sub Station and Line) LIST OF SPANNERS, TOOLS, PLANTS AND 
APPLIANCES OFFERED BY THE BIDDER TO SUPPLY IN THE CONTRACT. 

28. Annexure‐ XiX: Litigation History 
29. Annexure‐XX: UNDERTAKING TO BE GIVEN BY THE BIDDER / BOTH THE PARTNERS in case of 

JV 

30. ANNEXURE  ‐ XXI: bank Acc  details 
31. ANNEXURE  ‐ XXII: Certification by  Bidder 



32. Annexure‐XXIII: STATEMENT OF FINANCIAL TURNOVER OF BIDDER/LEAD PARTNER OF 

J.V/PARTNER OF J.V 

33. Annexure‐XXIV: DETAILS OF PERFORMANCE & TAKEN OVER  CERTIFICATES ENCLOSED 

34. Annexure‐XXV: DETAILS OF OTHER WORKS TENDERED FOR AND ON HAND AS ON THE DATE 

OF SUBMISSION OF THIS BID 

35. Annexure‐XXVI: DETAILS OF THE TECHNICAL PERSONNEL IN THE ORGANISATION OF THE 
BIDDER TO BE ENTRUSTED WITH THIS CONTRACT AS PER SPECIFICATION REQUIREMENT 

36. ANNEXURE – XXVIII: UNDERTAKING TO ADHERE TO THE BAR CHARTS FOR COMPLETION OF 

SUPPLIES/ WORKS 

37. Annexure‐XXIX: LIST OF MANUFACTURERS/SUB‐SUPPLIERS 

38. Annexure‐XXX: DETAILS OF  TOOLS & PLANTS AND VEHICLES FOR ERECTION OF SUBSTATION 
& BAYS AND LINES  

39. Annexure‐XXXI: LIST OF DRAWINGS 

40. Annexure‐XXXII: Test Certificate 
41. Annexure‐XXXIII: STATEMENT OF PROFIT & LOSS ACCOUNT BIDDER/LEAD PARTNER OF 

J.V/PARTNER OF J.V 

42. ANNEXURE  XXXIV: UNDERTAKING TO BE GIVEN BY THE BIDDER ALONG WITH THE BID: 

43. Annexure XXXV: CERTIFICATE OF EXPERIENCE OF WORK (for INFRA PROJECT) 


