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SECTION – III ::  INSTRUCTIONS TO   BIDDERS (ITB) 

  1.0  Eligible Bidders: This  is Local Competitive Bidding. This  Invitation of Bids  is open  to all Bidders 

from India only. 

 

2.0   Scope of Bid for Transmission Lines : 

  Scope of the bid includes the following: 

(a) Furnishing of technical details of the material to be supplied. 

(b) Complete manufacture of all the units including their shop testing and galvanization. 

 

(c) Proto  type  assembly  at works  before  dispatch,  supply  including  packing,  loading  and 

transportation  from  the  manufacturer's  works  to  the  Contractor’s  site  stores/ 

TSTRANSCO  stores with unloading and  stacking and  safe  keep until  these material are 

utilized for erection as specified.   

(d) Furnishing of  reproducible  / AUTO CAD  structural drawings of  towers  (including Multi‐

circuit  towers  if any), shop drawings, bills of materials and  foundations drawings, data, 

test  reports,  operation/instruction  manuals  etc.,  for  Purchaser's  approval  and  on 

approval  submission  of  bound  volumes  of  the  same  for  future  record  wherever 

applicable in 10 sets. 

(e) The  Structural  drawings  for  Towers  (including  Multi‐circuit  towers  if  any)  and  their 

foundations  shall be provided by TSTRANSCO as available. Wherever  the drawings and 

designs are provided by TSTRANSCO, the suitability of these design and drawings shall be 

verified by the Bidder for design requirements as per standards, site and soil conditions 

based on  the  soil  investigation and  furnish  the detailed design verification  calculations 

before  execution  if  sought  by  TSTRANSCO.  Standard  BOMs  for  towers,  stubs  will  be 

communicated to the Contractor after placement of Purchase Order. Substitutions if any 

of steel sections of the tower parts with higher size due to non‐availability or otherwise, 

shall be  to  the Contractor’s account. The Purchaser will not accept any  liability on  this 

account.  The  supplier  shall  raise  the  invoices  as per  standard BOMs.  In  case of minor 

variation in BOM approved after proto inspection, only the approved standard BOM will 

be invoiced and paid.  

All the templates required shall be manufactured and got proto inspected and approved 

by the Purchaser before starting the erection work.   New set each of the templates for 

all  types  of  towers  &  their  extensions  shall  be  handed  over  to  TSTRANSCO  after 

completion of Tr. Line erection work.  
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(f) Where  design  of  a  particular  Tower/Tower  extension  /Leg  extension  for  Tr.  Line 

(including  Multi‐circuit  towers)  is  not  available  with  the  Purchaser  or  where  any 

modification in the design or new design is required, the Bidder shall have to design the 

same to TSTRANSCO at no additional cost, including detailing, proto testing, furnishing of 

Bill of Material (BOMs) drawing etc.  All the relevant drawings in AUTO CAD to the scale 

with  reproducible  tracings  in  such cases  shall also be  supplied  to  the Purchaser by  the 

successful  Bidder  at  free  of  cost.    The  new  tower  designs  developed  shall  be  got 

approved by CPRI Bangalore.     

(g) The scope of work also includes redrawing of existing structural and shop drawings of all 

the towers (including Multi‐circuit towers) being used in the project using AutoCAD with 

scale duly certifying their correctness and to be handed over to TSTRANSCO in hard and 

soft copies before clearing the material for mass fabrication. 

(h)  Supply of Tower accessories, 120 KN & 160KN Antifog Disc/Long rod  Insulators, Moose 

ACSR CONDUCTOR, GSS Earthwire, OPGW, OFAC and Hardware & Accessories  required 

for Earth wire and OPGW and GPS as detailed in technical specification.  The type testing 

of  these material  should  have  been  done within  5  years  from  the  date  of NIT.  If  the 

Purchaser feels that the type test has to be conducted for his satisfaction or any revision 

in  the  relevant  IS,  the  tests  should  be  conducted  at  free  of  cost.  Please  note  that 

TSTRANSCO  reserves  the  right  to allot ACSR Moose Conductor and any  surplus material 

from TSTRANSCO stores to project site and in such cases transportation charges which shall 

be  inclusive of packing will be paid as per prevailing SSR rates and the Contractor has to 

transport  such  material  invariably  and  the  balance  quantity  of  material  shall  only  be 

offered for supply.    

(i)          The  scope  also  covers  detailed  survey  (if  and  where  required),  check  survey,  laying  of 

conventional /pile foundations, Design of foundations, river crossing works (if any), erection, 

testing and commissioning of the 400kV QMDC transmission  lines employing Quad Moose 

bundled  ACSR  conductor  per  phase  and  one  no.  7/3.66 mm GSS  earth wire  and  1 No. 

OPGW.  The Bidder  shall  indicate whether  the  river  crossing works  (if  any)  including  pile 

foundations will be carried out by them or by other agency in their name. In both cases the 

required proof of documentation (such as P.O., satisfactory completion and performance) as 

required by TSTRANSCO on execution of river crossing works shall be furnished in the bid for 

necessary approval. In case of  other agency, an authorization letter to that extent shall be 

furnished  in  the  bid  for  carrying  out  river  crossing  works  on  behalf  of  the  Bidder  for 

satisfactory completion as per the terms and conditions of the specification. 

(j)      Scope also covers Supply of Scientific Instruments as indicated in Schedules. 

(k) Testing and Commissioning of the materials required for the line. 
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           For Detailed scope of work bidders may please refer the scope of work attached separately with 

the tender document)  

2.1    Please note that the contract with end User   M/s TSTRANSCO is on TURN KEY basis and hence 

any other  items not specifically mentioned  in the specification but which are required for 

erection, testing and commissioning for satisfactory operation of the Substation, Transmission 

line and Bay extensions, are deemed to be included in the scope of the specification unless 

specifically  excluded  and  same  shall  be  arranged  by  contractor  unconditionally.    Quantities 

wherever  indicated  in the Bidding documents are tentative only for the scope of the works and 

will be considered only  for the evaluation of Bids.   Actual quantity will be as per the approved 

design and drawings for the complete scope of the works based on system requirement.  

  (For Details Please refer the scope of work attached separately with the tender document)  

 

2.2  SUBMISSION OF BIDS:  

Procedure for Bid submission:   

2.2.1  GENERAL INSTRUCTION 

2.2.1.1  All pages of the tender documents shall be duly signed, stamped and submitted along with the 

offer  in token of complete acceptance thereof. The  information  furnished shall be complete by 

itself. The tenderer  is required to furnish all the details and other documents as required  in the 

following pages. 

2.2.1.2  Tenderers are advised to study all the tender documents carefully. Any submission of tender by 

the  tenderer  shall  be  deemed  to  have  been  done  after  careful  study  and  examination  of  the 

tender  documents  and  with  the  full  understanding  of  the  implications  thereof.  Should  the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions  in  the drawings or  the  tender documents  issued are  incomplete or 

shall require clarification on any of the technical aspect, the scope of work etc., tenderer shall at 

once,  contact  the  authority  inviting  the  tender well  in  time  (so  as  not  to  affect  last  date  of 

submission)  for  clarification  before  the  submission  of  the  tender.  Tenderer’s  request  for 

clarifications  shall  be  with  reference  to  Sections  and  Clause  numbers  given  in  the  tender 

documents. The specifications and terms and conditions shall be deemed to have been accepted 

by the tenderer in his offer. Non‐compliance with any of the requirements and instructions of the 

tender enquiry may result in the rejection of the tender. 
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2.2.1.3  PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

      Bidders may please refer Cl no. 03 to  05 of the Notice inviting tender.  

      The tenders received after  the specified time of their  submission  shall be  treated  as  ‘Late  

Tenders ’  and  shall  not  be  considered  under  any   circumstances.  

   Tenders  shall be opened by  the officers  concerned of BHEL at  the  time, date and venue as 

specified  in the tender enquiry. Tenderer or their authorised representative may witness the 

bid opening.   

     The  tenderer shall closely pursue all  the clauses, specifications and drawings  indicated  in  the 

Tender Documents before quoting. Should the tenderer have any doubt about the meaning of 

any portion of the Tender Specifications or find discrepancies/omission in the drawings or the 

tender documents  issued are  incomplete or shall require clarification on any of the technical 

aspect,  scope  of  work  etc.  he  shall  at  once  contact  the  authority  inviting  the  tender  for 

clarification before the submission of the tender. 

     Before submission of offer, the tenderer are advised to  inspect the work & the environments 

and  be  well  acquainted  with  the  actual  working  and  other  prevalent  conditions,  facilities 

available,  sourcing  of  material  and  labour,  means  of  transport  and  access  to  site, 

accommodation, etc. No claim will be entertained  later on the grounds of  lack of knowledge 

on any of these conditions/ resources.         

   Tenderer must  fill  up  all  the  schedules  and  furnish  all  the  required  information  as  per  the 

instructions given in various sections of the tender specification.   Each and every page of the 

Tender  Specification  must  be  SIGNED  AND  SUBMITTED  ALONG  WITH  THE  OFFER  by  the 

Tenderer  in  token  of  complete  acceptance  thereof  the  information  furnished  shall  be 

complete by itself. 

      The tenderer shall quote the rates in English Language and international numerals.  Total price 

offered should be entered in figures as well as in words.  .  For the purpose of the tender, the 

metric system of units shall be used. 

     The  tenderer  shall  quote  a  percentage  above/  below/At  Par  the  rates  shown  in  the 

“Schedule‐C i.e Summary of Commercial Schedule A & Schedule B” of subject tender. 

      Price  Bid  format  is  uploaded  on  https://eprocurebhel.co.in.    and  also  attached with  the 

tender in section price schedules.   

   The quoted percentage will apply to the individual items of all the schedules (Schedule A & 

Schedule B) uniformly. 

      All  entries  in  the  tender  shall  either  be  typed  or  be  written  legibly  in  ink.    Erasing  and 

overwriting  are  not  permitted  and  may  render  such  tender  liable  for  rejection.    All 

cancellations and insertions shall be duly attested by the tenderer. 

      The  tenderer must  provide  the  registered  e‐mail  of  their  registered  office  along  with  the 

addresses and authorised phone/mobile nos.  
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2.2.1.4  EVALUATION OF TECHNICAL BIDS 

      Technical  Bids  submitted  by  the  tenderer  will  be  opened  first  and  evaluated  for fulfilling 

the  Pre‐Qualification  criteria  and  other  conditions  in  NIT/Tender  documents,  based  on 

documentary evidences submitted along with the offer. 

     In case the same qualifying experience is claimed by more than one bidder due to subletting of 

work by main contractor to subcontractor (s) then following conditions shall be applicable.  

a)  For labour + consumable contract without material and T&P:  

Benefit of work experience shall be given to the subcontractor who has actually executed 

job and not to the contractor offloaded down the line. 

b) For contract with complete scope i.e. with  materials, T&P, labour and consumable: 

i) Benefit  of work  experience  shall  be  given  to  the  subcontractor who  has  actually 

executed job and not to the contractor offloaded down the line. 

ii) If  the  contractor  offloads  the  labour  and/or  T&P  portion  only,  Benefit  of  work 

experience shall be given to the main contractor and not to the subcontractor who 

has executed only as labour supply contractor   

 

  The  bidders  qualification  shall  be  subject  to  submission  of  documentary  proof.  BHEL 

reserves the  right to ask for further proofs including submission of TDS certificates/ for the 

said job 

      In  case  the qualifying experience  is  claimed by    private organizations based on Work Order 

and  completion  certificates,  BHEL  reserves  the  right  to  ask  for  further  proofs  including 

submission of TDS certificates/ form 26AS /bills for the said job. 

   Credentials of all the bidders participating  in open tender will be scrutinized thoroughly by 

the nominated committee w.r.t. the pre‐qualifying requirement for the tender.  

      Details  of  qualifying  work(s)  executed  by  the  bidder  will  be  forwarded  to  the  principle 

employer  for  verification  of  the  work  with  respect  to      completion,  commencement  & 

completion date, scope and value of the work executed. Performance feedback of the bidder 

will also be sought from the principle employer. 

   BHEL  may  conduct  onsite  verification  of  at  least  one  of  the  qualifying  work  to  verify 

completion of the work and evaluate capability and performance of the bidder. 

   The bidder representative may be called for the discussion with the committee. His originals 

may be verified by the committee. In addition to above their organization chart and detailed 

list of manpower, tools & plants and technical capability may be discussed and ascertained by 

the committee.       

 

 

 



TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date: ‐ 30.04.2021 
 

6

   2.2.1.5   EVALUATION OF PRICE BIDS 

        Price Bids of unqualified bidders shall not be opened.  

        The offers will be evaluated on the basis of total price basis I,e as per Schedule C ‐ “Schedule‐

C i.e Summary of Commercial Schedule A & Schedule B”. 

      Reasons for rejection of the bid shall be intimated in due course after successful formation of 

MOU / strategic tie up with successful bidder  

2.2.1.6  DOCUMENTS TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following.  

    Tenders shall   be signed by persons duly authorized/empowered to do so .An attested copy of 

the Power of Attorney  to be  submitted  in all  cases except where  the  sole proprietor  is  the 

signatory to the tender documents 

    PERMANENT ACCOUNT NUMBER: 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for 

the Company / Firm / Individual Partners, etc. shall be furnished along with tender. 

   AUDITED BALANCE SHEET AND INCOME TAX RETURN: 

Copy of Audited Balance sheets and income tax return for last three financial years (financial 

years as specified in PQR) 

 SOLVENCY CERTIFICATE:  

If asked in NIT, bidder should submit solvency certificate (not older than 12 months from date of 

tender notification) issued by any scheduled bank. 

  DOCUMENT RELATED TO INCORPORATION OF BUSINESS ENTITY: 

  IN CASE OF INDIVIDUALTENDERER:  

His/her full name, address and place & nature of business. 
 

 IN CASE OF PARTNERSHIP FIRMS:  

The names of all  the partners with     address. A  copy of  the partnership deed/instrument of 
partnership duly certified by the Notary shall be enclosed.       
   

   IN CASE OF COMPANIES: 

Date  &  place  of  registration  including  date  of  commencement  certificate  in  case  of  Public 
Companies  and  the  nature  of  business  carried  on  by  the  company.    Certified  copies  of 
Memorandum and Articles of Association are also to be furnished.  

 
    Offer forwarding letter over the letterhead  

  Declaration sheets (As per Prescribed format) over the letter head 

 No Deviation certificates (As per Prescribed format) over the letterhead  
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   GST Registration certificate                       

All the data required to be enclosed with the tender need  to be  furnished neatly typed, signed 

&  stamped  in  the   given  formats   only    (in  the  form of    separate    sheets)    failing which    the 

tender may  be  considered  as  incomplete    and    is  liable  for  rejection.  Documentary  proof 

wherever necessary also need to be enclosed. 

Apart from the above documents, bidders are requested to go through the List of Schedule & 

Annexures as per (Annexure‐ List of Documents / schedules) and PQ Templates. Bidder has to  

furnish the same in the  given formats  only  (in the form of  separate  sheets)  failing which  the 

tender may  be  considered  as  incomplete    and    is  liable  for  rejection.  Documentary  proof 

wherever necessary also need to be enclosed. 

2.2.1.7   REJECTION OF TENDER & OTHER CONDITIONS: 

     The decision of acceptance of tender will rest with BHEL which does not bind  itself to accept 

the lowest tender  or  any  tender  and reserves to itself full  rights  for  the following without 

assigning any  reasons whatsoever: 

         (a)  To reject any or all of the tenders. 

(b)  To split up the work amongst two or more Tenderer as per NIT 

(c)  To award the work in part as per NIT 

(d)  In either of the contingencies stated in (b) and (c) above to modify the time for completion 

suitably.         

 8Conditional  tenders,  unsolicited  tenders,    containing    abnormally  low/  unworkable  rates  & 

amounts,  tenders which   are  incomplete   or   not  in  the  form specified or defective or have 

been materially altered or   not    in accordance with the tender conditions,   specifications etc. 

are liable to be  rejected. 

     Tenders are  liable  to be  rejected  in case of unsatisfactory performance of  the  tenderer with 

BHEL,  or  tenderer under suspension (hold / banning / delisted )  by any unit / region / division 

of BHEL  or  tenderers who do not comply with the latest guidelines of Ministry / Commissions 

of Govt of India. BHEL reserves the right to reject a bidder in case it is observed that they are 

overloaded and may not be  in a position to execute this  job as per the required schedule  in 

line with ‘NIT’. The decision of BHEL will be final in this regard. 

   In case of any adverse information is received  concerning performance,  capability or conduct 

of  the  tenderer   after  issue of  tender enquiry or opening of  tender or award of work, BHEL 

reserves the right to reject the offer at any stage as deemed fit.         

   Offers with  inadequate Tools & Plants, Manpower Deployment Plan, and Method Statement 

are liable for rejection.                      

     If  a  tenderer  who  is  a  proprietor  expires  after  the  submission  of  his  tender  or  after  the 

acceptance of his tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm 

expires after  the submission of  the  tender or after  the acceptance of  the  tender, BHEL may 

cancel such tender at its discretion unless the firm retains its character.         
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   BHEL   will not be bound by any Power of Attorney granted by  the tenderer or by changes in 

the composition  of  the firm  made  subsequent to the execution of  the  contract. BHEL may, 

however, recognise such Power of Attorney and changes after obtaining proper  legal advice, 

the cost of which will be chargeable to the contractor concerned. 

      If  the tenderer deliberately gives wrong  information  in his tender, BHEL reserves the right to 

reject such  tender at  any stage or to cancel the contract, if  awarded,  and forfeit  the  Earnest  

Money/Security  Deposit/any  other moneys due. 

     Canvassing  in  any  form  in  connection with  the  tender  is  strictly prohibited  and  the  tenders 

submitted by the tenderer who resorts to canvassing are liable to be rejected. 

    In case the Proprietor, Partner or Director of the Company / Firm submitting the Tender, has 

any relative or  relation employed  in BHEL, the authority inviting tender shall  be informed  to 

the  fact  as per  specified  format    along with  the offer,  failing    this, BHEL   may,    at  its  sole 

discretion reject   the   tender   or cancel the contract and forfeit the Earnest Money/ Security 

Deposit.               

  The  successful  tenderer  should  not  sub‐contract  the  part  or  complete  work  detailed  in  the 

tender specifications without written permission of BHEL’s Site  In charge/ Sector Head.   For 

this the contractor shall submit request application to site in charge supported by credentials 

(financial  and  technical)  and  resource  mobilisation  schedule  of  such  sub‐contractor.  Such 

request are to be considered  in consultation with end user/ultimate customer  (if applicable) 

and subject to satisfactory credentials, fund flow arrangement between them, HSE and other 

contractual and statutory obligations. The tenderer is solely responsible to BHEL for the work 

awarded to him. 

   The Tender submitted by a tenderer shall become the property of BHEL who shall be under 
no obligation to return the same to the bidder.  

      unsolicited discount  received after  the due date and  time of Bid Submission  shall not be 
considered  for  evaluation.  However,  if  the  party  who  has  submitted  the  unsolicited 
discount/rebate becomes  the L‐I party,  then  the awarded price  i.e contract value shall be 
worked out after considering the discount so offered. 

   BHEL shall not be  liable for any expenses  incurred by the bidder  in the preparation of the 
tender irrespective of whether the tender is accepted or not. 

    NO DEVIATIONS ARE ACCEPTABLE:‐ 

    Offers with deviations are  likely to be rejected. However,  if the bidder  insists on any technical 

or  commercial  deviations  from  the  specifications  and  /  or  tender  conditions,  the  price 

implication, if any, of withdrawing the deviations must be submitted along with the price bid 

in  a  separate  sealed  envelope  super‐scribed  “PRICE  IMPLICATION  FOR  WITHDRAWAL  OF 

DEVIATIONS”.   No price  implication  for withdrawal of deviation  shall be  accepted  at  a  later 

date, after opening of technical bid.      

3.0  Bidders ineligible to Tender: 

(i)  A retired officer of the Govt. of Telangana or Govt. of India executing works is disqualified 

from tendering for a period of two years from the date of retirement without the prior 

permission of the Government. 
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(ii)  The Bidder who has employed any retired officer as mentioned above shall be considered 

as an ineligible Bidder. 

 

(iii)   The Bidder himself or any of his employee  is found to be Gazetted Officer who retired 

from Government Service and had not obtained permission  from  the Government  for 

accepting  the  Bidder’s  employment within  a  period  of  2  years  from  the  date  of  his 

retirement. 

 

(iv)  The Bidder or any of his employees is found at any time after award of  contract, to be 

such a person who had not obtained  the permission of  the Government as aforesaid 

before submission of the tender or engagement in the Bidder’s service. 

 

v)  Bidder  shall  not  be  eligible  to  tender  for works  in  TS  Transco where  any  of  his  near 

relatives are employed in the rank of Assistant Engineer or Assistant Executive Engineers 

and  above  on  the  Engineering  side  and  Assistant  Accounts Officer  and  above  on  the 

accounts side.  The Bidder shall intimate the names of persons who are working with him 

in  any  capacity  or  are  subsequently  employed.    He  shall  also  furnish  a  list  of 

Gazetted/Non‐Gazetted State Government Employees related to him.  Failure to furnish 

such information Bidder is liable to be removed from the list of approved Bidders and his 

contract is liable for cancellation. 

Note:  Near relatives include 

Sons, step sons, daughters, and step‐daughters. 

Son‐in‐law, and daughter‐in‐law. 

Brother‐in‐law, and sister‐in‐law. 

Brothers and Sisters. 

Father and Mother. 

Wife / Husband. 

Father‐in‐law and Mother‐in‐law 

Nephews, nieces, uncles and aunts 

Cousins and 

Any person residing with or dependent on the Bidder. 

 

4.0    Last date / time for Submission of the Tenders. 

1.  Tenders must be submitted online not later than the date and time specified in NIT. 
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2.  The  tender  inviting authority may extend  the dates  for  issue and receipt of Tenders by 

issuing  an  amendment  in which  case  all  rights  and  obligations  of  the  tender  inviting 

authority and the Bidders will remain same as previously. 

3.  The Bidders are requested to check / verify the web site before scheduled closing date & 

time for any changes/ amendments in the tender.    

5.0  Late Tenders: 

Tenders will not be considered which are uploaded after Bid closing date and time as prescribed 

in NIT. 

6.0   Modification to the Tender: 

Bidders can modify their Tender percentage online before the  last date/time prescribed  in NIT. 

No Tender shall be modified after the last date /time of submission of Tenders.  

 

7.0   Language of the bidding documents: 

     Bids shall be submitted in English language only. 

8.0  Cost of Tendering : 

The Bidder shall bear all costs associated with the preparation and submission of his Tender and 

the tender inviting authority will in no case be responsible and liable for those costs. 

 

9.0    PRICES:  Refer Various schedules of   Bill of Quantity Cum Price Schedule  

     Bidder shall indicate bid prices in Indian Rupees only.  

10.0  (a)    TREE / CROP COMPENSATION RIGHT‐OF‐WAY, CUTTING OF                

                     TREES,  ETC.  
  Payment of compensation for damaged crops or fruit bearing trees shall be initially made 

by the Contractor, which will be reimbursed by TSTRANSCO  later on. The compensation 

so payable  in  respect of damaged crops shall be based on  the assessment of MRO.    In 

respect of  the  trees,  compensation  so payable  is  the  lowest of  the  rates  fixed by  the 

Horticulture/NABARD/MRO. The Contractor shall take up the payment of compensation 

amount  only  after written  approval  by  the  Executive  Engineer.  The  payment  shall  be 

made  in the presence of representatives of LIS construction field officers, Accounts and 

Vigilance  wings  of  TSTRANSCO.  The  Superintending  Engineer/LIS  shall  finalize  the 

compensation claims. Also refer technical specification of 400kV Line. 

 

b)   WAY LEAVES AND STATUTORY NOTICES: (ROAD CUTTING CHARGES) ( IF APPLICABLE) 

  The successful bidder shall submit proposals for way leaves and right of way.   The 

bidder is entirely responsible in getting  permissions  from  the  concerned 
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  Government  Departments.  The  field  officials  of  TSTRANSCO  will  assist  to 

  prepare  required  letters  to  apply  for  permissions.  The  cost  payable  to  local 

  authorities towards Road cutting / utility charges / permissions  is to be paid by 

the successful bidder as per contract. 

11.0  PRICE VARIATION (PV) Clause 

 

11.1   The Price Variation clause for steel and cement utilized in civil works: 

The Price Variation applicable in respect of steel and cement utilized in civil works shall be as per 

G.O.Ms.No.94, Dt: 16‐04‐2008 and T.O.O CE (Civil) Ms.No.24, Dt: 23‐04‐2008 of TSTRANSCO with 

subsequent amendments subject to the following conditions:  

 

a)  The  Price  adjustment  shall  be  applicable  for  both  upward  and  downward  variation  in 

prices of respective items within original contract period or period extended on grounds 

of  the  departmental  delays  and  valid  reasons  and  shall  not  be  applicable  to  the 

extensions granted on account of the Contractors fault. 

 

 

b)  The price adjustment shall be applicable for actual components of items of works actually 

carried out during  the period of bill and allow  to adopt price adjustment  for  steel and 

cement utilized  in civil works by the absolute variation between the estimated rate and 

the  rate  approved  by  the  Govt.  based  on  the  recommendation  of  Board  of  Chief 

Engineers for the month.  

The basic rate for Cement and Steel rates adopted in the estimate is as follows: 

(i) Substations and Bays : 

For Cement and Steel rates adopted in the estimate is Oct ' 2020. 

Cement                :‐ 5,600/1MT 

Structural Steel     :‐ 39,000/‐1MT 

Reinforcement Steel  :‐ 44,000/1MT 

 

(ii) 400 kV  Lines: 

For Cement and Steel rates adopted in the estimate is Oct' 2020. 

Cement                :‐  5,600/1MT 

Reinforcement Steel  :‐ 44,000/1MT 

   
c)         i)    The price adjustment will be applied where the variation in rates only         to the 

extent where  it  is above 5% over the estimates rates. Thus  if the price excess  is 
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10%, payment will be made only  to  the extent of 5%  (10%  ‐ 5%). Further,  the 

same procedure should be also followed for Negative Price variation. 

 

  ii)    For the time extension period due to 

                       a)    Department fault, price variation (Both +ve and –ve ) is applicable.  

      b)  Contractors fault, only negative price variation is applicable. 

 

d)  Necessary  supplemental proposal  regarding differential  rate payable or difference  rate 

recoverable on agreement rates of steel and cement utilized in civil works and structural 

steel due to price adjustment  is to be submitted to the agreement concluding authority 

for approval. 

 

 

e)       The completion schedule approved in the form of bar chart shall be the basis for timing 

of the each activity for calculating the Price Variation during a month. If the schedule  is 

not  complied by  the Contractor  as per  the  above programme due  to  the  reasons  like 

right‐of‐way,  the  particular  activity  or  task  can  be  rescheduled  by moving  upward  or 

downward on the time axis of the bar chart within the agreement period, as agreed by 

the Concerned Executive Engineer (field officer), as per the actual site conditions. In such 

cases, the concerned Executive Engineer will record the reasons for re‐scheduling / delay 

of the work. 

 

a) In specific cases  like Substation site being not handed over to the Contractor  in time by 

the  TSTRANSCO  due  to  delay  in  land  acquisition,  natural  calamities,  right‐of‐way 

problems, for which the Contractor is not responsible, extension of the agreement period 

may  be  given  duly  rescheduling  the  programme  of  completion  with  the  approval  of 

competent  authority.  In  all  such  cases,  TSTRANSCO will  consider  application  of  Price 

variation clause case to case.   

 

11.2  PRICE VARIATION CLAUSES FOR  TRANSMISSION LINES ITEMS : 

(I)   For supply  

The Price Variation applicable  in  respect of  the  items  i.e 400 kV Transmission  towers  including 

Bolts & Nuts, Moose ACSR Conductor and GSS earth wire is subject to the following conditions: 

 

(a)  Price variation shall be applicable for both upward and downward variation in prices.   

 

(b)  The indices adopted for calculation of price variation shall be  
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  For 400kV Transmission line towers including Bolts & Nuts  ‐ IEEMA    

  For ACSR Moose Conductor         ‐  CACMAI 

  For Earth wire                                 ‐  CACMAI 

 

 (c)  The  price  variation  is  limited  to  maximum  of  50%  over  the  Price  quoted/accepted 

mentioned above (own manufactured / bought out  items as the case maybe). However 

there is no ceiling for negative variation. 

   

 (d)  If the delivery of the material is within the scheduled delivery period, the  Price variation 

applicable will  be  based  on  the  actual  delivery  (the  date  on which  Transmission  line 

towers are notified as being ready for inspection / dispatch) for transmission towers and  

check measurement date as per Form‐13 in case of conductor and earth wire. 

 

 (e)  In  the  case  the  Purchaser  advance  the  delivery,  the  price  variation  applicable will  be 

based on the actual delivery (the date on which Transmission line towers are notified as 

being ready  for  inspection / dispatch)  for  transmission  towers and check measurement 

date as per Form‐13 in case of conductor and earth wire. 

  

(f)      If the date of delivery as defined in the P.V. formula is beyond the schedule  delivery date, 

the scheduled delivery date or the actual delivery date (the date on which Transmission 

line towers are notified as being ready for inspection / dispatch) for transmission towers 

and  check  measurement  date  as  per  Form‐13  in  case  of  conductor  and  earth  wire 

whichever  is advantageous  to  the Purchaser will  form  the basis  for calculation of price 

variation. 

 

(a) Notwithstanding the formula applicable for regulating the price variation,  if at any time 

any documentary evidence or certificate  in regard to the price variation bills  is required 

by the Purchaser, the supplier will have to furnish the same to the Purchaser. 

 

(h)  The proportionate  taxes and duties on  such  increase or decrease  in  the price  is  to  the 

TSTRANSCO’s  account,  as  per  actual  on  production  of  the  gate  pass  relating  to  the 

consignments for which price variation is claimed. 

 

(b) The price variation amount can be claimed for each batch of supplies made from time to 

time (out of total quantity) and will be payable after due verification. 

 

(j)  In specific cases for which the Contractor is not responsible, extension of the agreement 
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period may be given duly rescheduling  the programme of delivery with  the approval of 

competent  authority.  In  all  such  cases,  TSTRANSCO will  consider  application  of  Price 

variation clause case to case. 

(c) Applicable  formula  for  calculating  Price  Variation  for  400  Kv  Transmission  towers 

including Bolts &Nuts 

 

“Price  variation  clause  in  the  Tender  specification  are  provisional  and  all 

modification/updates  issued by  IEEMA from time to time are applicable for TSTRANSCO 

turnkey  projects.  The  Price  variations  will  be  calculated  using  IEEMA  PV 

CALCULATOR(wherever applicable) which includes all modifications issued by IEEMA from 

time to time.” 

 

Prices  are  variable  .  Price  Variation will  be  calculated  according  to  IEEMA  formula  as 

given below.    

 

             P  =   Po     11  +  32  x   SBLR    + 25 x  SBIR    + 09 x Zn    + 23 x  W         

                        100                         SBLRo         SBIRo             Zno             Wo 

             Wherein, 

P  =  Price payable as adjusted in accordance with the above formula. 

Po          =  Price quoted/accepted  

 

SBLRo  =  Price of Steel Blooms Retail  

    This price  is  as  applicable on  the  1st working day  of  the month,  

One month prior to the date of tender opening. 

. 

SBIRo  =  Price of Steel Billets Retail 

    This price  is  as  applicable on  the  1st working day  of  the month, 

One month prior to the date of tender opening. 

 

Zno    =  Price of Electrolytic high grade zinc  

    This price  is  as  applicable on  the  1st working day  of  the month, 

One month prior to the date of tender opening. 

Wo  =  All  India  average  consumer  price  index  number  for  industrial 

workers, published by the Labour  Bureau, Ministry of Labour, Govt 

of India (Base : 2001 = 100). This index number is as applicable on 

the first working day of the month, three months prior to the date 

of tender opening. 
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SBLR  =  Price of Steel Bloom Retail 

    This price  is  as  applicable on  the  1st working day  of  the month, 

Two months prior to the date of delivery. 

 

SBIR  =  Price of Steel Billets Retail 

    This price is as applicable on the 1st working day of the month, two 

months prior to the date of delivery. 

 

Zn  =  Price of Electrolytic high grade zinc  

    This price is as applicable on the 1st working day of the month, two 

months prior to the date of delivery. 

 

W  =  All  India  average  consumer  price  index  number  for  industrial 

workers,    as published by the Labour  Bureau, Ministry of Labour, 

Govt  of  India  (Base  :  2001  =  100).    This  index  number  is  as 

applicable on the first working day of the month, four months prior 

to the date of delivery. 

 

   The date of delivery  is the date on which Transmission  line towers are notified as being 

ready  for  inspection  /  dispatch  (in  the  absence  of  such  notification,  the  date  of 

manufacturer’s dispatch note is to be considered as the date of delivery). 

(ii)   PRICE VARIATION FOR ACSR MOOSE CONDUCTOR   

 

  The price shall be based on and subject to adjustment due to variation  in the following 

factors: 

i) E.C. Grade Aluminium:    The ex‐works  cost of  indigenous E.C.  grade  aluminium 

wire  rod based on average price of M/s. Nalco, Balco, Hindalco, and   Malco as 

given in CACMAI circulars prevailing as on 30 days prior to the Bid opening.  

 

ii) HTGS Wire:  The ex‐works cost per MT of HTGS wire exclusive of duties and taxes 

prevailing as on 30 days prior to the Bid opening corresponding to 3.00 to 4.09 

mm size, as given  in CACMAI circulars prevailing as on 30 days prior  to  the Bid 

opening. 

 

iii) The  above  basic  prices  of  raw  materials  will  remain  unaltered  during  the 

execution of contract. 
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iv) For any variation up or down in the prices of raw materials as defined above, for 

every one rupee change  in the rate of one MT of EC grade aluminium wire rod 

and  HTGS  wire  the  corresponding  increase  or  decrease  in  price  per  KM  of 

finished conductor allowable shall be as given below: 

 
 

 

CONDUCTOR TYPE 

Variation in Rs. Per Km of Conductor 

For Aluminium 
For HTGS wire 2.79 mm to 

4.09 mm 

MOOSE ACSR CONDUCTOR  1.467  0.537 

 

    P=Po + (Al‐ Alo) x 1.467 + (St ‐ Sto) x 0.537 ‐   For Moose 

         

             v)  For the purpose of calculation of price variation, the prices of HTGS  wire and EC 

grade aluminium shall be taken as those prevailing on the first working day of the 

calendar month one month prior to the date of delivery.  

 

            vi)  The Base and  final prices/  indices shall correspond  to same     manufacturers as 

given in the CACMAI.  

 

  vii)  The date of delivery shall be the date of receipt of materials in good    

  condition at destination stores (i.e. check measurement date as per     

                      Form‐13) for the purpose of the price variation calculations.  

 

          viii)  Irrespective of increase in the prices of raw materials, the price increase per kM of 

the conductor in the Price quoted / accepted will be limited to a maximum of 50% 

over the original Price quoted / accepted mentioned   above  (own 

manufactured / bought out items as the case maybe). However  there is no ceiling 

for negative variation. 

 

          ix)  In case of conductors, where the supplier makes his own arrangements to get the 

Rod made out of Aluminium Ingots, the prices of Aluminium Rod as per CACMAI 

mentioned above will only be  taken  into consideration  for arriving at  the price 

variation  claims  irrespective  of whatever  expenditure  the  supplier might  have 

incurred in getting the ingot converted into Rod.    
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(iii)   PRICE VARIATION FOR GSS EARTHWIRE  : 

 

  Prices are Variable:  

 

  i)  The formula for calculation of the price adjustment to be applied to the Price  

                         quoted / accepted component of Galvanised Steel Earth wire is as below: 

 

             ECEW1  = ECEW [0.15 + 0.74 (A1/A0) + 0.11(L1/L0)] ‐ ECEW Where, 

 

ECEW1 =  Price adjustment amount payable on Price quoted / accepted of Earth  wire, 

shipment‐wise. 

 

          ECEW =    Ex‐works price for Earth wire, shipment‐wise. 

      

            A =   Published price indices for high tensile steel galvanized wire, as  published by 

CACMAI. 

  

              L =   All India consumer price index for industrial workers as published by    

  Labour Bureau, Shimla (Govt. of India).   

 

a) Subscript '0' refers to indices in the circular as on thirty (30) days prior to date 

of    opening of  Bids, for materials & labour.  

 

b) Subscript  '1'  refers  to  indices  in  the circular as on 60  (sixty) days prior  to  the 

date of delivery for materials & labour.   

 

ii)  The Base and final prices/ indices shall correspond to same manufacturers as given in the 

CACMAI.  

 

iii)  The  date  of  delivery  shall  be  the  date  of  receipt  of  materials  in  good  condition  at 

destination stores (i.e. check measurement date as per Form‐13) for the purpose of the 

price variation calculations. 

 

   iv)  Irrespective of  increase  in the prices of raw materials, the price  increase per KM of the 

conductor  in  the Price quoted/accepted will be  limited  to a maximum of 50% over  the 
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original Price quoted/accepted mentioned above(own manufactured / bought out items 

as the case maybe. However there is no ceiling for negative variation. 

 

However,  the  PV  calculations  for  above  material/equipments  will  be  calculated  as 

  per the latest amendments (if any) for formulas issued by IEEMA/CACMAI. 

 

 

 

  (II)       For Erection:   

 

i)  Price  variation  shall be applicable  for both upward  and downward  variation  in 

prices of respective items if the delivery of goods / work completion is within the 

stipulated period mentioned in the purchase order. 

 

ii)  The rate approved by the Govt. based on the recommendation of Board of Chief 

Engineers for the month will be considered for the items cement, reinforcement 

steel.  

 

iii)  Not Applicable. 

 

 

iv)  Price adjustment shall be calculated separately for reinforcement steel & cement 

components in proportion to the cost of work done involving the above materials 

during  the  billing  period.  The  percentage  of  reinforcement  steel  &  cement 

components  is  based  on  estimated  rate  only.  The  price  variation  amount  so 

obtained will be added to the cost of work done calculated on quoted rate, put 

up for billing. 

v)  The concerned Field Executive Engineer will calculate the Price Variation for the 

billing period, preferably monthly. For  this purpose  the Contractor shall submit 

invoice  supported  by  calculation  as  per  formula  specified  along  with 

documentary evidence for different indices applicable for Price Adjustment. 

 

vi)  Price variation will be  limited  to the amount arrived based on schedule date of 

completion or actual date of completion whichever  is earlier. Lower of the two 

indices values will be considered.  
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vii)  In  specific  cases  like  right‐of‐way  problems,  for  which  the  Contractor  is  not 

responsible, extension of the agreement period may be given duly rescheduling 

the programme of completion with  the approval of competent authority.  In all 

such cases, TSTRANSCO will consider application of Price variation clause case to 

case. 

     

 

 

12.0  TAXES AND DUTIES: 

12.1  All  taxes  (except  GST)  ,  duties  ,  charges  ,  royalties,  cess  and  any  other  levies  by  Central/ 

State/local authorities for the execution of the contract shall be borne by the contractor and shall 

not be payable extra  . Any  increase of  the same at any stage during execution of  the contract 

shall  be  borne  by  the  contractor  .Quoted  price  of  the  same  shall  be  inclusive  of  all  such 

requirements. 

 
12.2  Contractors have to make their own arrangement at their cost for completing the formalities,  if 

required with  relevant  taxation authorities,  for bringing  their material, plant and machinery at 

site for the execution of the contract. Road permits / way bill if required shall be arranged by the 

contractor.  

 
12.3  The Contractor  is responsible to furnish documentary evidence towards GST Registration of the 

State wherein the site is located and any other documents as per GST Act which may be required 

from time to time by BHEL. BHEL will not be held to be responsible for any non‐compliance of the 

Contractor in respect of GST laws as framed from time to time. 

 
12.4  Goods  and  Service  Tax  (GST)  will  be  reimbursed  to  the  Contractor  subject  to  the  following 

conditions :‐ 

 
(i) Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules  
(ii) The Invoice raised by the Contractor should indicate the BHEL GST Registration Number.  

    
12.5  The GST amount shall get reflected within prescribed time limit in the GSTN for BHEL to avail the 

input credit.  If the GST Credit  is reversed/ denied/ delayed to BHEL due to non‐receipt/delayed 

receipt of Services and/or tax invoice or due to expiry of timeline prescribed in GST law or due to 

any other factor for availing such Input Tax Credit (ITC) or for any other reason arising out of the 

act  directly  attributable  to  the  Contractor, GST  amount  shall  be  recoverable  from  Contractor 

from any dues payable to the Contractor along with any interest levied/ leviable on BHEL. 

12.6  Statutory variation, if any, on account of GST will be payable by BHEL  (if Payable by TSTRANSCO) 

at actuals on submission of documentary evidence within the contractual delivery schedule only.   
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12.7  TDS under  Income Tax Act/GST Act shall be deducted as per applicable rates unless Exemption 

certificate,  if  applicable,  from  the  appropriate  Authority  is  furnished  to  BHEL  along with  the 

Invoice. 

12.8  New Taxes & duties:  

If any new  tax or duty  is  levied by  the Central/State Government/ Municipality/Local Authority 

and becomes directly applicable on  items specified  in the Bill of Quantities, full reimbursement 

shall be made (if Payable by TSTRANSCO) subject to submission of documentation as per statute 

within the contractual delivery schedule Only.. 

 

13.0  STATUTORY VARIATION: 

Any variation up or down  in statutory  levy or new  levies  introduced after calling of tender date 

under this specification will be to the account of BHEL/ TSTRANSCO and which shall be regulated 

in the contract agreement by the agreement concluding authority. 

 

The successful Bidder has to declare the own manufactured and bought out items at the time of 

acceptance of LOI. 

 

Any  increase  in  statutory  levies will be  granted by  the  competent Authority on production of 

documentary  evidence  of  such  increase  by  the  Supplier  provided  the  variation  is  within  the 

scheduled completion period of contract. This is allowed only once during delivery period i.e. at 

the time of delivery of goods at factory. 

 

In cases where the Bidder does not adhere to schedule of completion date of Supply/ works and 

if  there  is  any  upward  variation/revision  in  taxes  &  duties  after  the    agreed  schedule 

completionof programme of works, the Bidder shall bear such impact of levies and if there is any 

downward  variation/revision,  the  credit  shall  be  passed  on  to  TSTRANSCO  to  that  extent 

irrespective of scheduled completion of period of contract. 

 

In case of sub‐vendor (bought out) items, no statutory variation is applicable after the acceptance 

of LOI by the successful Bidder. 

 

14.0     Import License:‐ 

 Obtaining import license shall be of Contractors' responsibility for imported goods considered in 

the Bid. The Purchaser has no  responsibility what so ever  in  this  regard and any customs duty 

incurred by the Bidder on the imported goods considered in the bid will not be borne/reimbursed 

by the Purchaser. 
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15.0     BID FORM: 

The Bidder shall complete  the Bid Form and all  the bidding schedules  for Part‐I of  the bid and 

Price schedules for Part‐ II furnished in the bidding documents. 

 

16.0  Bid Currency: 

   The bid prices shall be quoted in Indian rupees only.   

 

17.0  Validity of Tenders:  

Bids shall remain valid for 04 months from the date of opening of the bid or Contract finalization 

date from TSTRANSCO’s end (whichever is later) 

 

  The rates in the Tender shall be kept valid for acceptance 04 months from the date of opening 

of the bid or Contract finalization date from TSTRANSCO’s end (whichever is later). In case BHEL 

(Bharat Heavy Electricals Limited) calls for negotiations, such negotiations shall not amount to 

cancellation or withdrawal of the original offer which shall be binding on the tenderer. 

 

During  the above‐mentioned period no plea by  the Bidder  for  any  sort of modification of  the 

tender based upon or arising out of any alleged misunderstanding of misconceptions or mistake 

or for any reason will be entertained. 

 

18.0   Corrupt or Fraudulent Practices: 

The TS Transco require that the Bidders / suppliers / Contractors under Government   financed 

contracts; observe the highest standard of ethics during the procurement and   execution  of 

such contracts.  In pursuance of this policy, the Government . 

 

(a) Define for the purposes of the provision, the terms set forth below as follows: 

i)  “Corrupt practices” means the offering, giving, receiving or soliciting of any thing 

of value to influence the action of a Government official in procurement process 

or in contract execution: and 

 

ii)   “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement  process  or  the  execution  of  a  contract  to  the  detriment  of  the 

Government  and  includes  collusive  practice  among  Bidders  (prior  to  or  after 

Tender  submission)  designed  to  establish  in  Tender  prices  at  artificial  non‐

competitive  levels  and  to deprive  the Government of  the benefits of  free  and 

open competition. 
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(b) Will reject a proposal for award if it determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any 

time  determines  that  the  firm  has  engaged  in  corrupt  or  fraudulent  practices  in 

competing for, or in executing a Government Contract. 

 

(d) Further more, Bidders shall be aware of the provisions stated  in the General Conditions 

of Contract. 

 

The decision of Chief Engineer/LIS/TS Transco/Vidyut Soudha/ Hyderabad,  to accept any 

tender and to reject any or all tenders is final. 

 

19.0  PURCHASER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:  

The Purchaser reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids at any time prior to Award of contract, without thereby incurring any liability to the 

affected Bidder or Bidders.  

 

20.0  Process to be Confidential: 

1. Information  relating  to  the  examination,  clarification,  evaluation  and  comparison  of 

Tenders  and  recommendations  for  the  award  of  a  contract  shall  not  be  disclosed  to 

Bidders or any other persons not officially concerned with such process until the award 

to  the  successful Bidder has been  announced by  the  tender  accepting  authority.   Any 

effort by a Bidder to influence the processing of Tenders or award decisions may result in 

the rejection of his Tender. 

 

2. No  Bidder  shall  contact  the  officer  inviting  tenders  or  any  authority  concerned  with 

finalization of tenders on any matter relating to this Tender during the period from the 

date of Tender opening to the date of award of Contract.  

 

3. Before  recommending/accepting  the  tender,  the  tender  recommending/  accepting 

authority  shall  verify  the  correctness  of  certificates  submitted  to meet  the  eligibility 

criteria. 

 

4. Tenders will be finalized by the authority inviting tenders on the recommendation of the 

competent  technical  authority.  The  authority will  scrutinize  the  tenders  in  accordance 

with the conditions stipulated in the tender document. In case of any discrepancy or non‐



TENDER SPEC. NO.: TBSM/NAMAPUR /STE‐01/TENDER /21‐22 Date: ‐ 30.04.2021 
 

23

adherence to the conditions, the same shall be communicated to the Bidder, which will 

be binding on the Bidder.  The decision taken by the concerned authority on the tender 

shall be final. 

 

21.0  LOCAL CONDITIONS:  

 

21.1  It will be imperative on each Bidder to fully inform himself of all local conditions and   factors, 

which may have any effect on the execution of the works/supplies covered    

            under   these documents and specifications.  

 

21.2  It must be understood and agreed that such factors have properly been investigated and considered 

while submitting the proposals.  No claim for financial adjustment to the   contract  awarded  under 

these specifications and documents will be entertained by the   Purchaser. Neither any change  in 

the time schedule of the contract nor any financial adjustments arising there of which are based on 

the lack of such clear information, its effect on the cost of the works to the Bidder shall be permitted 

by the Purchaser.   

22.0   PERFORMANCE SECURITY:  

  Within One (1) month of the  issue of Letter of  Intent from the Purchaser, the successful Bidder 

shall  furnish  the Performance  Security  for an amount equivalent  to  sum of 10% of  the  supply 

value and 5% of the erection value of the contract along with additional performance securities if 

any  in accordance with  the contract,  in  the Performance Security  form provided  in  the bidding 

documents or any other form acceptable to the Purchaser.                                                                                           

   

The Performance Security/additional performance securities shall cover the                   Twelve (12) 

months over and above completion period, with a further claim period of two (2) months from 

the date of check measurement of material/equipment.   

   (i)  The Bank Guarantee furnished by Line Tower Manufacturer towards        10% of cost of 

total towers shall be valid upto complete supplies of tower parts. 

(i) The  Transformer  Manufacturer  shall  submit  an  additional  Bank  Guarantee  for  value 

equivalent to 10 % of the cost of the Transformers and which shall be valid up to completion 

of supplies of Transformers. 

(ii) The Reactor Manufacturer shall submit an additional Bank Guarantee for value equivalent to 

10 %  of  the  cost  of  the  Reactor  and which  shall  be  valid  up  to  completion  of  supply  of 

Reactor. 

 

All the Bank Guarantees shall be furnished as per the specific validity mentioned in specification 

with additional Two(2) months claim period. 
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Note: Further, the Transformer/Reactor along with accessories supplied shall be under warranty 

for the satisfactory functioning as per the specification for a minimum period of 60 months 

from the date of check measurement in Form‐13 i.e date of receipt of Reactor in full shape 

at store/site in good condition. 

The  Purchaser  will  discharge  the  Performance  Security  after  completion  of  the  warranty/ 

Guarantee period.  

 

Failure of the successful Bidder to furnish the Performance Security as specified within One  (1) 

month after issuance of Letter Of Intent shall constitute sufficient grounds for the annulment of 

the Award and  forfeiture of the bid guarantee,  in such case the Purchaser may Award the said 

contract  to  the next  lowest evaluated Bidder or call  for new bids. Any  further correspondence 

made by the Bidder in this regard will not be entertained.  

 

However, the successful bidder has to extend the validity of the bid security bank guarantee till 

submission of all Performance Bank Guarantees. 

 

Performance security may in the form of  

(i)   A Bank Guarantee  from Nationalized Banks as per  list under Section  IX(b)  in  favour of 

Chief Engineer / LIS/TSTRANSCO. 

 

(ii)   A Banker cheque, crossed Demand Draft, pay order on any Nationalized Banks as per list 

under Section IX(b)in the Headquarters in favour of Pay Officer/ TSTRANSCO. 

 

All Bank Guarantees, which are executed  in accordance with  this  specification,  shall be only on 

Non‐ Judicial Stamp paper purchased  in TELANGANA State to the value of not  less than Rs.100/‐ 

(Rupees one hundred only). Bank Guarantee executed on the Non‐ Judicial stamp paper of value 

less than Rs.100/‐ will not be accepted. 

 

In  case of  the non‐execution of works within  the  stipulated  completion period  the Bidder  shall 

extend  the  bank  guarantee  suitably  to  cover  the  12 Months  performance  and  2 Months  claim 

period from the expected date of commission of the project. 

  

In case of replacement/repair of any material/works after commissioning of the Sub‐Station/Bay 

Extension and before expiry of Guarantee / Warranty period, the Contractor shall furnish separate 
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bank  guarantee  valid  for  12  Months  with  2  months  claim  period  from  the  date  of  repair  / 

replacement covering the value of such materials / works.  

 

The Purchaser will discharge the Performance Security after completion of the contract and within 

60 days of the expiry of the warranty. 

 

 

23.0  FORFEITURE OF PERFORMANCE SECURITY: 

 

The Performance Securities will be forfeited in the following cases :  

 

1. When the successful Bidder does not fulfills the obligations under the contract or proven to be 

false submission of the information either in the bid or the information relating to the contract. 

 

2. When the successful Bidder fails to execute the work in accordance with the clauses under this 

specification.   

 

3. When  the  successful Bidder  executing  the work with  in‐ordinate delays or with poor quality 

which hampers  the prime object of  the contract,  the  securities will be en‐cashed and will be 

adjusted towards such losses incurred by TSTRANSCO or towards risk purchase.   

 

4. When  the  successful  Bidder  pleads  his  inability  to  erect  the  Substation  /  Bay 

Extensions/Transmission  Lines  and backs out of his obligations  after  issue of  the preliminary 

acceptance letter or the letter of intent, the TSTRANSCO will forfeit his performance/ additional/ 

bid securities and also recover the loss, if any, sustained by the TSTRANSCO as a consequence of 

such backing out.  In addition, the company will be blacklisted.   

 

24.0    COMPLETION PERIOD:   

  The  Contractor  shall  take  up  and  commence  the  work  as  per  the  instructions  of  concerned 

Superintending Engineer/LIS/Karimnagar and complete the work as indicated in Schedule‐D. 

 

25.0   EXCESS DELIVERY PERIOD / COMPLETION PERIOD:  

  If, in the opinion of the Engineer, the work is delayed 

i)          by reason of abnormally bad weather, or 

ii) by reason of serious loss or damage by fire, or 

iii) by reason of civil commotion, local combination of workmen,  strike or lockout, affecting any 

of  the trades employed on the work, or 
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iv) by delay on the part of the agency  or  tradesman engaged by the BHEL in executing work not  

forming part of the contract, or 

v) By  reason  of  any  other  cause  which  in  the  absolute  discretion  of  the  Engineer  is  beyond  the 

contractor's control, then  in any such case, the Engineer (or higher authority) may make fair 

and  reasonable  extension  in  the  completion  dates  of  the  individual  items  of work  of  the 

contract  as whole.  Such  extension which will  be  communicated  to  the  contractor  by  the 

Engineer in writing shall be final and binding on the contractor. No other claim in this respect 

for compensation,  idle  labour or otherwise howsoever  is admissible. Upon the happening of 

any such event causing delay the contractor shall immediately give notice thereof in writing to 

the Engineer but  shall nevertheless use constantly his best endeavour  to prevent or make 

good the delay and shall do all that may reasonably be required to the satisfaction of the 

Engineer to proceed with the work. 

vi) In case of delay in completion of work BHEL reserve the right to grant time extension under 

the following options depending upon the performance of the vendor: 

a) Time extension without levy of LD in case it is found that delay is not attributable to the 

vendor 

b) Time extension with deduction of applicable LD in line with Liquidity Damage clause if 

the delay is solely attributable to the vendor. 

c) In  case  facts  of  delay  is  not  settled,  BHEL  reserve  the  right  to  grant  provisional  time 

extension  for delay  in completion of  total work or part  thereof and  running/  interim 

payments to the vendor will be released without deduction of LD subject to submission 

of additional Bank guarantee equivalent to maximum LD amount valid till completion 

of work under their scope and grant of final time extension. 

d) During  provisional  time  extension  period  ORC/  PVC  shall  not  be  payable  to  the 

contractor. The Final Delay analysis  shall be prepared on  completion of  the work.  In 

case of delay is not attributable to contractor as per final delay analysis the ORC/ PVC 

shall be released along with the  final bill without any  interest charges attributable  to 

BHEL.  

e) In case of delay attributable  to contractor, LD shall be deducted  for  that period  in  line 

with  clause  “Compensation/  LD/  Penalty  for  delay  in  execution”  of  conditions  of 

contract  and  balance  ORC/  PVC  (if  any)  shall  be  released  along  with  the  final  bill 

without any interest charges attributable to BHEL.  

PVC/ ORC shall be governed by respective clauses in the NIT. 

 

26.0     VARIATIONS IN QUANTITIES:  

The quantities indicated in the Schedule‐A (Materials / Equipment) and Schedule‐B (Works) are only 

provisional and are likely to change during actual execution.   
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For material and equipment covered in Schedule – A and Works items covered in Schedule – B : 

The rates accepted for  individual  items of material / equipment covered under         Schedule‐A and 

works  items covered  in Schedule –B shall hold good  for  the actual quantities of material supplied 

and works executed, including any increase necessitated during actual execution.      

 

27.0  PURCHASER’S RIGHT TO VARY THE SCOPE DURING THE PERIOD OF CONTRACT: 

Purchaser/ BHEL   may  change  the  scope  of  the  contract  (No.  of  line  bays  etc.)  based  on  the 

priorities and may subsequently extend for balance scope with the prices quoted if required. 

Purchaser  reserves  the  right  to  increase  or  decrease  the  scope  stated  above  as  per             

requirement up to   + or ‐ 50% during the execution of the order with quoted prices. 

 

 28.0   SUPPLEMENTAL/NEW ITEMS AND PROCEDURE FOR WORKING OUT RATES  

The Contractor  is bound to execute Supplemental / new  items that are found essential,  incidental 

and inevitable during execution of the contract at the rates to be worked out as below:  

 

For  the  items  relating  to  the Schedule‐B where  the  rate can be deduced  from  the estimate or 

TSTRANSCO / DISCOMS/ Common SSR,  the  rate applicable will be  the estimated / SSR  rate +/‐ 

tender  percentage  quoted/  accepted  by  the  Bidder  for  Schedule  –B.    The  schedule  of  rates 

adopted for supplemental items / new items shall be from the current SSR applicable during the 

execution period.  

 

For the  items relating to the Schedule‐A or Schedule‐B where the rates of new  items cannot be 

deduced from the estimate / SSR, the rate payable will be arrived based on the prevailing market 

rates duly enquiring/collecting quotations and observing the reasonableness of the rates by the 

Purchaser. 

 

The Schedule time required to complete the new/supplemental items including the balance work 

will be indicated in the approval letter issued for new / supplemental items.  

  

The Contractor shall plan and procure  the materials  indicated  in  the Schedule  ‘A’ duly verifying 

with  the  approved  layout  and  profile  so  that  the  procured  quantities  match  with  actual 

requirement to avoid excess supply of materials. The Executive Engineer shall give the details of 

the materials  such  as  quantities  of  type wise  towers  and  extensions  and  other  line materials 
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based on the line approved profile and the quantities of type wise structures and other materials 

based on the approved layout on the date of Kickoff meeting without fail. 

 

29.0  Performance Guarantee / Warranty:  

The materials/equipment supplied and erected shall be guaranteed for satisfactory operation for 

a  minimum  period  of  12  months  from  the  date  of  commissioning  of  project.  Where  the 

suppliers/Manufacturers provided  longer period of warranty than the period mentioned above, 

TSTRANSCO  shall  be  entitled  for  such  longer  warranty.  By  the  time  of  completion  of 

commissioning, Bank Guarantee for performance security and Bank Guarantee for final payment 

shall  be  valid  to  cover  Guarantee/warranty  period  with  a  claim  period  of  two months.  The 

supplier  will  further  guarantee  that  the  material/equipment  will  conform  to  the  technical 

specification. 

Equipment, sub‐assemblies or mandatory spare parts replaced under warranty will have further 

warranty from the date of acceptance, for a further period of 12 months. 

 

The  supplier will warrant  that  the materials/equipment  supplied  under  the  contract  are  new, 

unused, of the most recent or current models, and that they incorporate all recent improvements 

in  design  and materials  unless  provided  otherwise  in  the  contract.  The  supplier  will  further 

warrants  that  all materials/equipment  supplied  under  the  contract will  be  free  from  defects, 

arising  from a design and/ or use of materials as  required by  the Purchaser’s  specifications or 

from  any  act of omission of  the  supplier  that may develop under normal use of  the  supplied 

materials / equipment. 

 

All the material will be of the best class and will be capable of satisfactory operation in the topics 

under the service conditions  indicated without distortion or deterioration. No welding, filling or 

plugging of defective parts will be permitted. Unless otherwise specified, they will conform to the 

requirements of the appropriate Indian Standards. (Where a standard specification covering the 

material in question has not been published, the standards of the American Society for Testing of 

Materials should be followed). 

 

The entire design and construction will be capable of withstanding the severest stresses likely to 

occur in actual service and be capable of resisting rough handling during transport. 

 

The  supplier  will  in  addition,  comply  with  the  performance  guarantees  specified  under  the 

contract. If, for reasons attributable to the supplier, these guarantees are not attained  in whole 

or in part, the supplier will at its discretion either,  
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(a)       make such charges, modifications, and / or additions to the materials / equipment or any 

part thereof as may be necessary in order to attain the contractual guarantees specified in 

the contract at its own cost and expense and to carry out further performance tests as per 

the relevant standards. 

 

(b)     Replace the material / equipment at his own expense. 

 

The  Purchaser  will  promptly  notify  the  supplier  in  writing  of  any  claims  arising  under  this 

warranty. 

   

Upon  receipt  of  such  notice,  the  supplier will within  15  days  repair  or  replace  the  defective 

materials / equipment or parts thereof, free of cost at the ultimate destination. The supplier will 

take over the replaced parts / materials / equipment at the time of their replacement. No claim 

whatsoever will lie on the Purchaser for the replaced parts / materials / equipment thereafter. In 

the event of any correction of defects or replacement of defective material during the warranty 

period, the warranty for the corrected / replaced material will be extended to a further period of 

12 months. 

 

If the supplier, having been notified,  fails to remedy the defect(s) within the above period, the 

Purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk 

and expense duly deducting the expenditure from subsequent bills / bank guarantee and without 

prejudice  to  any  other  rights which  the  Purchaser may  have  against  the  supplier  under  the 

contract.  Should  any  damage  occur  to  any  other  equipment  covered  under  this  bidding 

document due to defective part supplied under  this contract, the Bidder should be responsible 

for making good, the said damage. 

     

            If  the work  or  any  portion  thereof  shall  be  damaged  in  any way  excepting  by  the  acts  of  the 

TSTRANSCO, or  if defects not readily detected by prior  inspection shall develop before the final 

completion  and  acceptance  of  the whole work,  the  CONTRACTOR  shall  forthwith make  good, 

without compensation, such damage or defects in a manner satisfactory to the TSTRANSCO. In no 

case shall defective or imperfect work be retained. 

  

            If the Contractor fails to remove or repair any defect within a reasonable time, the Purchaser shall 

do so by themselves or by any other agencies at the Contractor's cost and risk and cost of such 

repairs/removals will be adjusted against the amount due to the Contractor. 

 

30.0  Delay beyond Contractor’s control:  
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The Contractor shall not be entitled to claim compensation on account of delays or hindrances to the 

works for any cause whatsoever. Should the cause of delay or hindrance not be the responsibility of 

the Contractor, the Chief Engineer may consider extension of time to compensate for this delay or 

hindrance based on  the merits of  the  case. The Contractor will not, however, be eligible  for any 

compensation by way of increase in the rates for the works executed beyond the contract period. 

31.0   Extension of time for contract completion: 

When a work cannot be completed within the completion period indicated for reasons beyond the 

control of the Contractor, the Contractor shall represent for the same and extension of time shall be 

granted only on the  issue of an undertaking by the Contractor that he will not put forth at a  later 

date, claims for extra payments towards increased overheads, labour costs etc. 

 

32.0   Mile Stones: 

Bar chart assigning definite time period for each of the activity to be ensured for total completion 

period of work is enclosed for strict adherence to the payment terms mentioned in Clause No.15 of 

GCC  (Terms of payment). The Bidders are requested to give specific acceptance  in the  form of an 

undertaking as per Annexure ‐28 of PQ Template at the time of bidding.  Bids received without this 

undertaking are liable to be overlooked. 

33.0  Technical Audit on Completed Works: 

i)  All  the completed works  shall be  technically audited by Quality Assurance wing within 

two months  of  the  completion/commissioning  of  the  project  for  the  correctness  of 

project  in  terms  of  agreements,  specifications,  detailed  project  report  /  technical 

sanction, deviation in quantities & rates. 

 

ii)   All the remarks which are pointed out by Quality Assurance Wing in the above technical 

audit shall invariably attend by LIS Field Wing within one month and in case the remarks 

are pertaining  to  the  execution of work which  is  in  the  scope of  the  agreement,  the 

Contractor has to attend the remarks without insisting of any additional payment. 

 
34.0  Model Conciliation Clause For Conducting Conciliation Proceedings Under The BHEL 

Conciliation Scheme, 2018 

iii) The  Parties  the  if  at  any  time  (whether  before,  during  or  after  the  arbitral  or  judicial 

proceedings),  any  Disputes  (which  terms  shall  means  and  include  any  dispute, 

difference, question or disagreement arising  in connection with construction, meaning, 

operation,  effect,  interpretation  or  breach  of  the  agreement,  contract  or  the 

Memorandum  of Understanding  (delete whichever  is  inapplicable), which  the  parties 

unable  to  settle mutually),  arise  inter‐se  the  Parties,  the  same may,  be  refereed  by 
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either party to conciliation to be conducted through Independent Experts Committee to 

be appointed by competent authority of BHEL from the BHEL Panel of Conciliators. 

iv) Notes: 

v) 1. No  serving or  a  retired  employee  of BHEL/Administrative Ministry of BHEL  shall be 

included in the BHEL Panel of Conciliators.  

vi) 2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable 

to both the parties from outside the BHEL Panel of Conciliators.  

vii) The proceedings of Conciliation  shall broadly be governed by Part‐III of  the Arbitration 

and  Conciliation  Act  1996  or  any  statutory modification  thereof  and  as  provided  in 

Annexure‐A to this GCC.  

viii) The Annexure‐A together with  it’s appendices will be treated as  if the same  is part and 

parcel hereof and shall be as effectual as if set out herein in these GCC.”   

ix) Guidelines for settlement of claims for compensation on accidents  

x) The amount of compensation paid by BHEL under  its guidelines on Settlement of claims 

for compensation on accidents as applicable for BHEL, i.e. Rs 10,00,000/‐ (Rs Ten Lakh) 

in the event of death or permanent disability resulting from Loss of both  limbs and Rs 

7,00,000/‐(Rs Seven Lakh)  in the event of permanent disability: shall be recoverable  in 

full from the contractor, agency or firm,  if the accident  is attributable to negligence of 

contractor,  agency  or  firm  or  any  of  its  employees,  except  in  case  of work/  service 

contract etc. being of  less  than  ` 5,00,000/‐ value,  in which case  the entire amount of 

compensation shall be borne by BHEL. 

35.0  RIGHTS OF BHEL: ‐  

 
BHEL  reserves  the  following  rights  in  respect of  this contract during  the original contract 
period or  its extensions  if any, as per the provisions of the contract, without entitling the 
contractor for any compensation 

 
35.1   To  withdraw  any  portion  of  work  (after  due  opportunity  given  to  contractor  to meet 

schedule) &/or  to  restrict/alter quantum of work as  indicated  in  the  contract during  the 
progress of construction and get it done through other agency to suit BHEL's commitment 
to  its customer or  in case BHEL decides to advance the date of completion period due to 
other emergent reasons/BHEL's obligations to its customer. 

 
35.2  To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender  specification  is based on preliminary documents and quantities  furnished  therein 
are  indicative and approximate.. Quantity/  contract variation  clause may also be  read  in 
conjunction with this clause.    

 
35.3  To  terminate  the contract or  to  restrict  the quantum of work and pay  for  the portion of 

work  executed  in  case  BHEL’s  contracts  with  its  customer  are  terminated/  altered/ 
deferred/ disputed/on hold for any reason as per mutual agreement.    

 
35.4   To  effect  recovery  from  any  amounts  due  to  the  contractor  under  this  or  any  other 

contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due 
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to contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 5% on all 
such payments.   

 
 
35.5  While  every  endeavour  will  be  made  by  BHEL  to  this  end,  they  cannot  guarantee 

uninterrupted work  due  to  conditions  beyond  their  control.  The  Contractor will  not  be 
normally entitled  for any  compensation/extra payment on  this account unless otherwise 
specified elsewhere in the contract. No  idle labour charges will be payable by BHEL in any 
case. 

  
35.6  To  deploy  BHEL's  skilled  and  unskilled  workmen  in    case  of    emergency/poor 

progress/deficiency in skill on  the part of the employees of the contractor and to  recover 
the expenditure on account of the same from the  moneys due to the contractor.  

 
35.7  In  event  of  termination  of  contract/ withdrawal/  the  contractor  shall  have  no  claim  to 

compensate for any loss sustained by him by reason of having purchase of any material or 
entered  into agreement or made any advance on account of execution of work/ contract 
on account of any profit or advantage which he might have derived from the execution of 
the  works  in  full  but  which  he  did  not  derive  in  consequence  of  the  termination/ 
withdrawal of works.  

 
35.8  In  the  event  of  any  dispute  of  technical  nature,  the  decision  of BHEL  shall  be  final  and 

binding on the Contractor.  
 
35.9          Risk & Cost Clause  
 

In case of fault of the contractor, BHEL reserves the following rights without entitling the 
contractor for any compensation:             
     

35.9.1   To  terminate  the  contract  or withdraw  portion  of work  and  get  it  done  through  other  
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by 
BHEL in any of the following cases: 

 
i)   Contractor’s poor progress of the work vis‐à‐vis execution timeline as stipulated in the 

Contract,  backlog  attributable  to  contractor  including  unexecuted  portion  of  work 

does  not  appear  to  be  executable  within  balance  available  period  considering  its 

performance of execution. 

 

ii)   Withdrawal from or abandonment of the work by contractor before completion of the 

work as per contract. 

 

iii)   Non‐completion of work by the Contractor within scheduled completion period as per 

Contract  or  as  extended  from  time  to  time,  for  the  reasons  attributable  to  the 

contractor. 

  

iv)   Termination of Contract on account of any other reason (s) attributable to Contractor. 

 

v)   Assignment, transfer, subletting of Contract without BHEL’s written permission. 

 
vi)   Non‐compliance  to  any  contractual  condition  or  any  other  default  attributable  to 

Contractor. 

 
35.9.2            Risk & Cost Amount against Balance Work:  
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Risk & Cost amount against balance work shall be calculated as follows: 
 
Risk & Cost Amount= [(A‐B) + (A x H/100)]  
Where,  
 
A= Value of Balance scope of Work (*) as per rates of new contract 
 
B=   Value of Balance  scope of Work  (*)  as per  rates of old  contract being paid  to  the 

contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
 
H = Overhead Factor to be taken as 5 
 
In case (A‐B) is less than 0 (zero), value of (A‐B) shall be taken as 0 (zero). 
* Balance scope of work (in case of termination of contract): 
 
Difference  of  Contract Quantities  and  Executed Quantities  as  on  the  date  of  issue  of 
Letter  for  ‘Termination  of  Contract’,  shall  be  taken  as  balance  scope  of  Work  for 
calculating risk & cost amount.  
 
Contract  quantities  are  the  quantities  as  per  original  contract.  If,  Contract  has  been 
amended, quantities as per amended Contract shall be considered as Contract Quantities. 
 
Items  for which total quantities to be executed have exceeded the Contract Quantities 
based on drawings issued to contractor from time to time till issue of Termination letter, 
then  for  these  items  total Quantities  as  per  issued  drawings would  be  deemed  to  be 
contract quantities.  
 
Substitute/  extra  items whose  rates  have  already  been  approved would  form  part  of 
contract quantities  for  this purpose. Substitute/ extra  items which have been executed 
but  rates have not been approved, would also  form part of contract quantities  for  this 
purpose and rates of such items shall be determined in line with contractual provisions. 
 
However,  increase  in quantities on account of additional scope  in new tender shall not 
be considered for this purpose. 
 
NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn shall 
be considered as ‘Balance scope of work’ for calculating Risk & Cost amount. 
 

35.9.3  LD against delay in executed work in case of Termination of Contract:  
 
LD  against  delay  in  executed  work  shall  be  calculated  in  line  with  LD  clause  of  the 
contract, for the delay attributable to contractor. For  limiting the maximum value of LD, 
contract value shall be taken as Executed Value of work till termination of contract.  
 
Method  for calculation of “LD against delay  in executed work  in case of termination of 
contract” is given below.  
 

i) Let  the  time  period  from  scheduled  date  of  start  of work  till  termination  of  contract 
excluding the period of Hold (if any) not attributable to contractor = T1  

  
ii)  Let the value of executed work till the time of termination of contract= X 
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iii)  Let  the Total Executable Value of work  for which  inputs/fronts were made available  to 
contractor and were planned for execution till termination of contract = Y 

 
iv)  Delay in executed work attributable to contractor i.e. T2=[1‐(X/Y)] x T1 

 
v)   LD shall be calculated in line with LD clause of the Contract for the delay attributable to 

contractor  taking  “X”  as  Contract  Value  and  “T2”  as  period  of  delay  attributable  to 
contractor. 
 

35.9.4 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
 Following sequence shall be applicable for recoveries from contractor after informing the 
contractor of the total proposed recovery: 
a) Dues available  in  the  form of Bills payable to contractor, SD, BGs against the same 

contract.  
b) Demand notice for deposit of balance recovery amount to be sent to contractor,  if 

funds  are  insufficient  to  effect  complete  recovery  against  dues  indicated  in  (a) 
above.  

c) If  contractor  fails  to deposit  the balance  risk &  cost  amount within  the period  as 
prescribed in demand notice, following action shall be taken for balance recovery: 
 

i) Dues payable to contractor against other contracts in the same Region/unit shall be 

considered for recovery.  

ii) If recovery cannot be made out of dues payable to the contractor as above, balance 

amount  to  be  recovered,  shall  be  informed  to  other  Regions/Units  for  making 

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In‐case  recoveries  are not possible with  any of  the  above  available options,  Legal 
action shall be initiated for recovery against contractor. 

 
36.0      ARBITRATION 
 

Except as provide elsewhere  in  this Contract,  in case amicable  settlement  is not  reached 
between the Parties,  in respect of any dispute or difference; arising out of the formation, 
breach,  termination,  validity  or  execution  of  the  contract;  or,  the  respective  rights  and 
liabilities of the Parties; or, in relation to interpretation of any provision of the contract; or, 
in  relation  to  interpretation of any provision of  the Contract; or,  in any manner  touching 
upon  the contract,  then, either Party may, by a notice  in writing  to  the other Party refer 
such dispute or difference to the sole arbitration of an arbitrator appointed by Head of the 
BHEL Unit/Region/Division issuing the Contract. 
The Arbitrator shall pass a  reasoned award and  the award of  the Arbitrator shall be  final 
and binding upon the Parties. 
 
Subject  as  aforesaid,  the  provisions  of  Arbitration  and  Conciliation  Act  1996  (India)  or 
statutory modifications or  re‐enactments  thereof and  the  rules made  thereunder and  for 
the time being in force shall apply to the arbitration proceedings under this clause. The seat 
of arbitration shall be New Delhi. 
 
The cost of arbitration shall be borne as per the award of the Arbitrator. 
 
Subject  to  the  arbitration  in  terms of  clause  L  above,  the  court  at New Delhi  shall have 
exclusive jurisdiction over nay matter arising out of or in connection with this Contract. 
 
Notwithstanding  the  existence  or  any  dispute  or  differences  and/or  reference  for  the 
arbitration,  the  Contractor  shall  proceed  with  and  continue  without  hindrance  the 
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performance of  its obligations under  this contract with due diligence and expedition  in a 
professional manner  except where  the  contract  has  been  terminated  by  either  Party  in 
terms of this contract. 
 
In  the event of dispute or difference relating  to  the  interpretation and application of  the 
provisions  of  commercial  contract(s)  between  Central  Public  Sector  Enterprises  (CPSEs)/ 
Port Trusts  inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 
dispute or difference  shall be  taken up by either party  for  resolution  through AMRCD as 
mentioned in DPE OM No.4(1)/2013‐DPE9GM)/FTS‐1835 dated 22.05.2018. 


