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SCOPE, SPECIFIC TECHNICAL REQUIREMENTS & BILL OF QUANTITIES 
 
1.0 INTENT OF SPECIFICATION 
 
M/s TSTRANSCO has invited bids from the qualified bidders for 400kV class Substation along with 
400kV Transmission Line (Including settlement of Right of way) on EPC basis.  
 
As per the tender qualification requirement, prime Contractor/ Lead Partner must meet the 
requisite experience criteria specified for 400kV Substation as well as for 400kV Transmission Line. 
BHEL meets the qualifying criteria of only one Part (i.e. 400kV Substation) and wishes to participate 
in the tender by making a pre-bid tie-up with a Transmission Line Contractor meeting qualifying 
criteria of Transmission Line part. 
 
Intent of this specification is to invite a potential 400kV Transmission Line contractor with whom 
BHEL can form a project specific JV/Consortium and can jointly participate in TSTRANCO tender.  

 
1.1 GENERAL  
 
Scope of Transmission Line JV partner includes design, engineering, manufacturing, testing before 
dispatch, loading, supply for destination including transportation, civil & construction works, 
erection, testing and commissioning of following works on turnkey basis (Including settlement of 
Right of way): 
 

i. 400 KV TMDC line from Namapur Substation Switchyard to Transformer Deck of Pump 
House of length 2 Km  

ii. 400kV QMDC Line from 400kV Kachapur Switching station to 400/11kV Namapur 
(Pegadapally) SS of Line length 19.3 Km 

iii. 400kV QMDC Line from 400kV Velgatoor Switchyard to 400/11kV Namapur (Pegadapally) 
SS of line length 22.5 Km 

    
Name of customer  : Transmission Corporation of Telangana Limited (TSTRANSCO) 
JV Partner  : BHEL (LEAD PARTNER) 
Customer Tender No.  : e-TSTLI - 04/ 2021 
 
1.2 SCOPE FOR TRANSMISSION LINE CONTRACTOR  
 
1.2.1 Scope of the bid includes the following: 

 
(a) Furnishing of technical details of the material to be supplied. 
 
(b) Complete manufacture of all the items including their shop testing and galvanization. 
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(c) Proto type assembly at works before dispatch, supply including packing, loading and 
transportation from the manufacturer's works to the Contractor’s site stores/ TSTRANSCO 
stores with unloading and stacking and safe keep until these material are utilized for erection as 
specified.   

(d) Furnishing of reproducible / AUTO CAD structural drawings of towers (including Multi-circuit 
towers if any), shop drawings, bills of materials and foundations drawings, data, test reports, 
operation/instruction manuals etc., for Purchaser's approval and on approval submission of 
bound volumes of the same for future record wherever applicable in 10 sets. 

 
(e) The Structural drawings for Towers (including Multi-circuit towers if any) and their foundations 

shall be provided by TSTRANSCO as available. Wherever the drawings and designs are provided 
by TSTRANSCO, the suitability of these design and drawings shall be verified by the Bidder for 
design requirements as per standards, site and soil conditions based on the soil investigation 
and furnish the detailed design verification calculations before execution if sought by 
TSTRANSCO. Standard BOMs for towers, stubs will be communicated to the Contractor after 
placement of Purchase Order. Substitutions if any of steel sections of the tower parts with 
higher size due to non-availability or otherwise, shall be to the Contractor’s account. The 
Purchaser will not accept any liability on this account. The supplier shall raise the invoices as 
per standard BOMs. In case of minor variation in BOM approved after proto inspection, only 
the approved standard BOM will be invoiced and paid.  

 
All the templates required shall be manufactured and got proto inspected and approved by the 
Purchaser before starting the erection work.  New set each of the templates for all types of 
towers & their extensions shall be handed over to TSTRANSCO after completion of Tr. Line 
erection work.  

 
(f) Where design of a particular Tower/Tower extension /Leg extension for Tr. Line (including 

Multi-circuit towers) is not available with the Purchaser or where any modification in the design 
or new design is required, the Bidder shall have to design the same to TSTRANSCO at no 
additional cost, including detailing, proto testing, furnishing of Bill of Material (BOMs) drawing 
etc.  All the relevant drawings in AUTO CAD to the scale with reproducible tracings in such cases 
shall also be supplied to the Purchaser by the successful Bidder at free of cost.  The new tower 
designs developed shall be got approved by CPRI Bangalore.     

 
(g) The scope of work also includes redrawing of existing structural and shop drawings of all the 

towers (including Multi-circuit towers) being used in the project using AutoCAD with scale duly 
certifying their correctness and to be handed over to TSTRANSCO in hard and soft copies before 
clearing the material for mass fabrication. 

 
(h) Soil investigation including soil resistivity measurement.  

 
(i) Supply of Tower accessories, 120 KN & 160KN Antifog Disc/Long rod Insulators, Moose ACSR 

CONDUCTOR, GSS Earthwire, OPGW, OFAC and Hardware & Accessories required for Earth wire 
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and OPGW and GPS as detailed in technical specification.  The type testing of these material 
should have been done within 5 years from the date of NIT. If the Purchaser feels that the type 
test has to be conducted for his satisfaction or any revision in the relevant IS, the tests should 
be conducted at free of cost. Please note that TSTRANSCO reserves the right to allot ACSR 
Moose Conductor and any surplus material from TSTRANSCO stores to project site and in such 
cases transportation charges which shall be inclusive of packing will be paid as per prevailing 
SSR rates and the Contractor has to transport such material invariably and the balance quantity 
of material shall only be offered for supply.  

  
(j) The scope also covers detailed survey (if and where required), check survey, laying of 

conventional /pile foundations, Design of foundations, river crossing works (if any), erection, 
testing and commissioning of the 400kV QMDC transmission lines employing Quad Moose 
bundled ACSR conductor per phase and one no. 7/3.66 mm GSS earth wire and 1 No. OPGW. 
The Bidder shall indicate whether the river crossing works (if any) including pile foundations will 
be carried out by them or by other agency in their name. In both cases the required proof of 
documentation (such as P.O., satisfactory completion and performance) as required by 
TSTRANSCO on execution of river crossing works shall be furnished in the bid for necessary 
approval. In case of other agency, an authorization letter to that extent shall be furnished in the 
bid for carrying out river crossing works on behalf of the Bidder for satisfactory completion as 
per the terms and conditions of the specification. 

 
(k) Scope also covers Supply of Scientific Instruments as indicated in Schedules. 
 
(l) Testing and Commissioning of the materials required for the line. 
 
1.1.2 Design, Engineering, Manufacture, Testing, Supply on FAD site/ stores including               
Transportation, Insurance, Storage at site of mandatory spares. 
 
1.2.3 Please note that the contract is on TURN KEY basis and hence any other items not 
specifically mentioned in the specification but which are required for erection, testing and 
commissioning for satisfactory operation of the Transmission line are deemed to be included in 
the scope of the specification unless specifically excluded and same shall be arranged by 
contractor unconditionally.  Quantities wherever indicated in the Bidding documents (as defined by 
TSTRANSCO)are tentative only for the scope of the works and will be considered only for the 
evaluation of Bids.  Actual quantity will be as per the approved design and drawings for the 
complete scope of the works based on system requirement. 
 
1.2.4 Before proceeding with the construction work of the Transmission Line, the Contractor shall 
fully familiarize himself with the site conditions and General arrangements & scheme etc. Though 
the Purchaser shall endeavor to provide the information, it shall not be binding for the Purchaser to 
provide the same. The Bidders are advised to visit the sites and acquaint themselves with the 
topography, infrastructure and also the design philosophy. The Bidder shall be fully responsible for 
providing all equipment, materials, system and services specified or otherwise which are required to 
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complete the supply, construction and successful commissioning, operation & maintenance of the 
Substation/bay extensions in existing sub-stations in all respects. All materials including cement & 
steel required for the Civil and construction/installation work shall be supplied by the Contractor.  
 
1.2.5 The complete design (unless specified otherwise in specification elsewhere) and detailed 
Engineering shall be done by the Transmission Line Contractor. 
 
1.2.6 The Transmission Line Contractor shall also be responsible for the overall co-ordination with 
internal/external agencies, project management, training of Purchaser's manpower, 
loading, unloading, handling, moving to final destination including Purchaser 
supplied material if any for successful erection, testing and commissioning of the Transmission Line. 
 
1.2.7 As per TSTRANSCO tender specification, TSTRANSCO reserves the right to allot any surplus 
material from TSTRANSCO stores to project site and in such cases transportation charges which shall 
be inclusive of packing will be paid as per prevailing SSR rates and the Contractor has to transport 
such material invariably and the balance quantity of material shall only be offered for supply.  
 
1.3 SITE VISIT 
 
The Bidders (Transmission Line Contractor) are advised to visit and examine the site and route of 
Transmission lines and obtain all information that may be necessary for preparing the bid such as 
access to site, communication, transport, leads and availability for water, sand, metal etc., right of 
way, the quantity of various items of work, the availability of local labour, availability and rates of 
materials, local working conditions, uncertainties of weather and working seasons etc.  The cost of 
visiting the site shall be at Bidder’s own expense. Ignorance of site conditions shall not be accepted 
by TSTRANSCO as basis for any extra claim or additional rates or any compensation at a later date. 
The submission of a bid by the Bidder will be construed as evidence that such an examination was 
made and later claims/disputes in this regard shall not be entertained.  
 
It is the responsibility of the Bidder to satisfy himself that sufficient quantities of construction 
materials required for the works shall exist in the borrow areas or quarries sites. The TSTRANSCO 
does not accept any responsibility either in identifying the quarries or procuring the material or any 
other facilities in this regard.  The Bidder will not be entitled for any extra cost/ rate or claim for the 
misjudgment on his part for quantity and quality of materials available in the quarries.  
 
The Bidder (Transmission Line Contractor) shall also conduct survey for the proposed lines as per 
scope of work.   
 
1.4 RIGHT OF WAY (ROW) 
 
1.4.1 TREE / CROP COMPENSATION RIGHT-OF-WAY, CUTTING OF TREES ETC.  
Payment of compensation for damaged crops or fruit bearing trees shall be initially made by the 
Transmission Line Contractor, which will be reimbursed by TSTRANSCO later on. The compensation 
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so payable in respect of damaged crops shall be based on the assessment of MRO.  In respect of the 
trees, compensation so payable is the lowest of the rates fixed by the Horticulture/NABARD/MRO. 
The Transmission Line Contractor shall take up the payment of compensation amount only after 
written approval by the Executive Engineer. The payment shall be made in the presence of 
representatives of LIS construction field officers, Accounts and Vigilance wings of TSTRANSCO. The 
Superintending Engineer/LIS shall finalize the compensation claims. Also refer technical 
specification of 400kV Line. 
 
 
1.4.2 WAY LEAVES AND STATUTORY NOTICES: (ROAD CUTTING CHARGES) (IF APPLICABLE) 
The successful bidder (Transmission Line Contractor) shall submit proposals for way leaves and right 
of way. The bidder (Transmission Line Contractor) is entirely responsible in getting permissions from 
the concerned Government Departments. The field officials of TSTRANSCO will assist to  prepare 
required letters to apply for permissions. The cost payable to local authorities towards Road 
cutting/ utility charges/ permissions is to be paid by the successful bidder (Transmission Line 
Contractor) as per contract. 
 
1.5 SPECIFIC TECHNICAL REQUIREMENTS 
 
Specific technical requirements of 400kV Transmission Line shall be as per Volume-IIB of TSTRANSCO 
Tender specification (enclosed). 
 
1.6 BILL OF QUANTITY 

  
As per enclosed TSTRANSCO tender BOQ/ Price Schedule. 
 
Schedule – A1 : Supply of TMDC line from Namapur Switchyard to Transformer Deck(2km) 
Schedule – A2 : Supply of Line Material for Kachapur – Pegadapally (19.3KM) 
Schedule – A3 : Supply of Line Material for Velgatoor – Pegadapally (22.5KM) 
 
Schedule – B1(a) : Erection of TMDC line from Namapur Switchyard to Transformer Deck(2km) 
Schedule – B2(a) : Erection of Kachapur – Pegadapally (19.3KM) 
Schedule – B2(b) : Civil Works of Kachapur – Pegadapally (19.3KM) 
Schedule – B3(a): Erection of Velgatoor – Pegadapally (22.5KM) 
Schedule – B3(b): Civil Works of Velgatoor – Pegadapally (22.5KM) 
 
1.7 SUB-VENDORS 
The list of approved makes of Main equipment/ material are enclosed in the specification and the 
equipment offered shall be from the manufacturers given in the list only. The Bought-out items 
required for main equipment/material offered from the sub-vendors should have already been 
supplied similar equipment / material for TSTRANSCO/ PGCIL and have proven performance. Before 
offering the material from a Sub-Vendor (even though the company name is indicated in the 
approved Sub-Vendors/Manufacturers list),  the Transmission Line Contractor shall take approval 
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from TSTRANSCO by submitting all the credentials to meet the qualifying requirements. The Bidder 
should own/lease/procure the minimum tools & plants, testing equipment required for the 
execution of works in time as per the contract. The required T&P and testing equipment shall be 
indicated together with quantity. 
 
Approved sub-vendor list as per TSTRANCO tender specification is enclosed as Section-X 
 
1.8 BROAD SCOPE-SPLIT BETWEEN JV PARTNERS 
 

i. Complete Transmission Line work from Switchyard take-off gantry at one end to the take-off 
gantry of other end shall be the scope of Transmission Line Contractor.  

ii. Transmission Line Work includes complete supply and erection of Stringing Hardware, 
conductor and earth wire upto Switchyard take-off gantries at both ends of Transmission 
Line.  

iii. Telecom supply & ETC pertaining to Transmission Line shall be as per the TSTRANCO BOQ/ 
Schedule. 

 
1.9 PROJECT COMPLETION SCHEDULE 
 
The supply of materials and equipment for 400kV Transmission Line work shall be completed within 
Twelve (12) months from the date of handing over of profiles and Erection, Testing & 
Commissioning of 400kV Transmission Line work within Fifteen (15) months from the date of 
handing over of profiles. 
 
TSTRANCO tender specification Programme chart (Bar chart) for Supply & Erection is enclosed as 
Section-XII. 
 
 
1.10 GENERAL TECHNICAL CONDITIONS OF CONTRACT 

 
Refer enclosed TSTRANCO tender specification Section-VII (GTC) 

 
1.11 GENERAL CONDITIONS FOR ERECTION 

 
Refer enclosed TSTRANCO tender specification Section-VI (GCE) 

 
1.12 GENERAL CONDITIONS FOR ERECTION SUPERVISION  

 
Refer enclosed TSTRANCO tender specification Section-VIII (GCES) 

 
1.13 STORES FOR SUPPLY OF TOWERS (INCLUDING MATERIALS TO BE SUPPLIED BY THE 

CONTRACTOR)   
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I. The Transmission Line Contractor shall be required to set up Store along the route of the 
transmission line.  

II. The cement, reinforcement steel and other line materials (to be supplied by the 
Transmission Line Transmission Line contractor) shall also be arranged in above stores as per 
the sequence of the work.  

III. The Transmission Line Contractor shall make arrangements to take delivery of all the 
materials and stock them properly.  

IV. Yards and stores for stocking provided by the Transmission Line Contractor shall be opened 
for inspection by the Purchaser's (TSTRANCO) representative as and when desired.  

V. The cost of handling and storage shall be deemed to be included in the quoted erection 
prices and no extra charges towards, loading, transportation, unloading, stacking and 
storage etc. shall be payable.  

VI. In case of materials to be supplied by the Transmission Line Contractor himself, all the above 
provisions shall also apply. However, shortage and/or damage of the materials shall be made 
good within a reasonable time and without any extra charge to the Purchaser (TSTRANSCO) 
and without delaying the construction of transmission line.  

 

1.14 CONSTRUCTION POWER AND WATER 

Water supply and Electricity for construction work is to be arranged by the Transmission Line 
contractor at his own cost. Also, storage space for equipment and Transmission Line 
contractor’s site office will be arranged by Transmission Line contractor.  




