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List of Schedules & Annexures required from JV partner ( For TL)for

TSTRANSCO Projects

Schedule-lI: Schedule of plant/Machinery available with the tenderer for use in the
manufacture of towers and erection, testing and commissioning of 400kV Transmission lines.

Schedule-IlI: DETAILS OF TENSION STRINGING EQUIPMENT THAT IS OWNED/ HIRED BY THE
BIDDER

Schedule-IV: GUARANTEED TECHNICAL PARTICULARS FOR TOWER AND TOWER
ACCESSORIES

Schedule-C: Summary of Prices

Schedule-D: time schedule for execution of work

SCHEDULE : B-1: DEVIATIONS TO GENERAL AND COMMERCIAL TERMS & CONDITIONS
SCHEDULE : B-2: DEVIATIONS TO Technical TERMS & CONDITIONS

SCHEDULE : B-3: Delivery & Completion period
SCHEDULE : B-4: List of manufacturers & suppliers

. SCHEDULE : B-6: List of Drawings

. SCHEDULE : B-7: List of test Certificate

. Annexure-I- Commercial confirmation

. Annexure-Il: Deviation to general Technical T&Cs

. Annexure-lll A: Manufacturing Capacity & Experience wrt TL

. ANNEXURE - llIB: General Information and Technical Qualification requirement data

. Annexure-IV A: DETAILS OF ERECTION OF 400kV AND ABOVE VOLTAGE LINES in last 7 years
. Annexure-V A: DETAILS OF 400kV LINE CONTRACTS EXECUTED BY THE BIDDER DURING THE

LAST SEVEN (7) YEARS TO MEET THE QUALIFYING REQUIREMENTS

ANNEXURE —VB (FOR Sub Station and line)PARTICULARS OF REGISTRATION OF BIDDER/LEAD
PARTNER OF J.V/PARTNERS OF J.V

Annexure-VII: Bid Form

Annexure-VIII: Bid security ( for respective portion)

Annexure-Xi: Letter of Transmittal

Annexure-XIl: Manufacturer’s Authorization( for relevant part)

Annexure-XIIl: JOINT DEED OF UNDERTAKING BY THE TOWER MANUFACTURER ALONGWITH
THE BIDDER/CONTRACTOR( on Rs 100 stamp paper).

Annexure-XIV: Power of Attorney for JV( on Rs 100 stamp paper).

Annexure-XV: bank Certificate

Annexure- XVI: JOINT VENTURE AGREEMENT

ANNEXURE —XXVII (For Sub Station and Line) LIST OF SPANNERS, TOOLS, PLANTS AND
APPLIANCES OFFERED BY THE BIDDER TO SUPPLY IN THE CONTRACT.

Annexure- XiX: Litigation History

Annexure-XX: UNDERTAKING TO BE GIVEN BY THE BIDDER / BOTH THE PARTNERS in case of
i\

ANNEXURE - XXI: bank Acc details

ANNEXURE - XXII: Certification by Bidder
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Annexure-XXIIl: STATEMENT OF FINANCIAL TURNOVER OF BIDDER/LEAD PARTNER OF
J.V/PARTNER OF J.V

Annexure-XXIV: DETAILS OF PERFORMANCE & TAKEN OVER CERTIFICATES ENCLOSED
Annexure-XXV: DETAILS OF OTHER WORKS TENDERED FOR AND ON HAND AS ON THE DATE
OF SUBMISSION OF THIS BID

Annexure-XXVI: DETAILS OF THE TECHNICAL PERSONNEL IN THE ORGANISATION OF THE
BIDDER TO BE ENTRUSTED WITH THIS CONTRACT AS PER SPECIFICATION REQUIREMENT
ANNEXURE — XXVIII: UNDERTAKING TO ADHERE TO THE BAR CHARTS FOR COMPLETION OF
SUPPLIES/ WORKS

Annexure-XXIX: LIST OF MANUFACTURERS/SUB-SUPPLIERS

Annexure-XXX: DETAILS OF TOOLS & PLANTS AND VEHICLES FOR ERECTION OF SUBSTATION
& BAYS AND LINES

Annexure-XXXI: LIST OF DRAWINGS

Annexure-XXXIl: Test Certificate

Annexure-XXXIIl: STATEMENT OF PROFIT & LOSS ACCOUNT BIDDER/LEAD PARTNER OF
J.V/PARTNER OF J.V

ANNEXURE XXXIV: UNDERTAKING TO BE GIVEN BY THE BIDDER ALONG WITH THE BID:
Annexure XXXV: CERTIFICATE OF EXPERIENCE OF WORK (for INFRA PROJECT)



