Abstract - Supply - Schedule-A

SUPPLY OF MATERIAL/EQUIPMENT FOR ERECTION OF 400/11KV SUB-STATION AT

NAMAPUR(PEGADAPALLY )AND CONNECTED LINE FROM 400 KV VELGATOOR SS AND 400
KV KACHAPUR SW.S IN LINK-II FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI
BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

SI.No. DESCRIPTION Amount in Rs.

SCHEDULE - A1:
1 400 KV TMDC LINE FROM NAMAPUR( PEGADAPALLY) 4,19,72,689.53
SWITCH YARD GANTRY TO TRANSFORMER DECK ( 2 KM)

SCHEDULE - A2:
2 [SUPPLY OF 400 KV QMDC LINE FROM KACHAPUR TO 36,18,58,123.01
PEGADAPALLY (19.3KM)

SCHEDULE - A3:
3 SUPPLY OF400 KV QMDC LINE FROM VELGATOOR SS TO 40,51,22,974.27
PEGADAPALLY (22.5KM)

SCHEDULE A-TOTALIN RS. | 80,89,53,786.81

NOTES:
1  GST extra at actuals.
2 F&linclusive in the above prices
All applicable taxes & duties including BOCW (if applicable), NAC are
3 deemed to be included in above prices except GST as mentioned in Sl.
No. 1.




Supply of 400 KV TMDC line ( Pressure Main Towers) from 400/11KV LIS Namapur( Pegadapally)witch yard Gantry to Transformer
Deck ( 2 Km) for additional 1 TMC works under Kaleshwaram Lift Irrigation Scheme(Link -11)

SCHEDULE - A1

SUPPLY PRICES

Unit rat Total A t
SI.No. Description of material Qry uom t" rate ° a. moun
(inRs.) (inRs.)
i i 9

1 Stubs & Cleats for all Towers (including 2.5% Extra of Bolts & Nuts 22.00 MT 65,762.48 14,46,774.49

)
2 |Super Structure for all Towers (Including Bolts & Nuts) 37137 | MT 65,762.48 2,44,22,184.19
3 |ACSR Moose Conductor 24.00 KM 2,59,848.40 62,36,361.60
4 Hard Ware Fittings, Hardware & Accessories Complete for

Quadruple ACSR Moose Conductor

a) |Double Tension Hardware Complete for twin moose ACSR 141.00 | Sets 8,772.46 12,36,916.72
c) |Single Pilot Insulator Hardware Complete 67.00 | Sets 25,694.17 17,21,509.66
d) |Midspan compression Joints 13.00 | Nos. 736.36 9,572.73
e) |Bundle spacers dampers Twin Moose ACSR Conductor 441.00 | Nos. 1,191.32 5,25,371.02
f)  |Repair Sleeves for ACSR Conductor 8.00 Nos. 277.93 2,223.46
5 |7/3.66mm Galvanised Earthwire 4.00 KM 41,044.25 1,64,176.99
6 |Hard Ware Fittings & Accessories for 7/3.66mm GS Earthwire
a) [Tension Hardware Complete 45.00 | Sets 492.71 22,172.00
c) |Vibration Dampers 49.00 | Nos. 304.92 14,941.10
d) |Flexible Copper Bonds with suitable bolts & nuts 24.00 | Nos. 589.76 14,154.34
e) |Midspan compression Joints 3.00 Nos. 194.57 583.70
f)  |Repair sleeves 3.00 Nos. 228.47 685.41
7a 120KN Disc Insulators (Antifog type)/ insulators of equivalent 1548.00 | Nos. 652.79 10,10,521.24

quantity(23 per stack)

7b 120KN Disc Long Rod insulators of equivalent quantity(23 per 0.00 Nos. 14,303.66 0.00

stack)

8.3 160KN Disc Insulators (Antifog type)/ insulators of equivalent 7039.00 | Nos. 716.92 50,46,368.20

quantity(24 per stack)

8.b |160KN Long Rod insulators of equivalent quantity(24 per stack) 0.00 Nos. 16,125.73 0.00
9  |Number Plates with Bolts, Nuts & Washers 11.00 | Nos. 175.63 1,931.90
10 |Danger Plates with Bolts, Nuts & Washers 11.00 | Nos. 175.63 1,931.90
11 |Phase Plates with Bolts, Nuts & Washers (Set of Three R,Y & B) 22.00 | Sets 175.63 3,863.79
12 |Circuit Plates with Bolts, Nuts & Washers (Set of Two) 11.00 | Sets 175.63 1,931.90
13 |Bird Guards ( 1 Set =6 Nos) 0.00 Sets 1,641.82 0.00
14  |Anti Climbing Devices
a) |Large Angle and Dead End Towers incl. contingencies 11.00 | Nos. 5,719.98 62,919.80
15 |Earthing of the Towers
a) |Pipe type 11.00 | Sets 1,113.26 12,245.88
b) [Counter Poise 5.00 Sets 2,669.50 13,347.51

Total Amount in Rs. (Electrical)- Schedule-Al |4,19,72,689.53




SUPPLY OF 400 KV QMDC LINE FROM 400 KV KACHAPUR SWITCHING STATION TO 400/11KV LIS NAMAPUR
SUBSTATION (19.3 KM) IN LINK-11 FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI BASIN UNDER
KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

SCHEDULE - A2

SUPPLY PRICES
Unit rat Total A t
SI.No. Description of material QTyY uom t" rate ° a. roun
(in Rs.) (in Rs.)
. . 0
1 Stubs & Cleats for all Towers (including 2.5% 88 MT 65,762.48 57 87,097.98
Extra of Bolts & Nuts )
S Structure for all T Includi
2 uper Structure for all Towers (Including 2515 MT 65,762.48|  16,53,92,629.66
Bolts & Nuts)
3 ACSR Moose Conductor 468 KM 2,59,848.40 12,16,09,051.20
Hard Ware Fittings, Hardware &
4 Accessories Complete for Quadruple ACSR
Moose Conductor
Double S ion Insulator Hard
a) |- ouPiesuspension insuiator Haraware 190 Sets 14,930.01 28,36,702.28
Complete
draple /Double Tension Hard
p) |Quadraple /Double Tension Hardware 435 Sets 33,641.09|  1,46,33,873.06
Complete
c) Single Pilot Insulator Hardware Complete 129 Sets 25,694.17 33,14,548.45
d) Midspan compression Joints 265 Nos. 736.36 1,95,136.33
d Rigid for ACSR M
o) |QuadRigid spacers for oose 643 Nos. 1,202.67 7,73,319.06
Conductor for Jumpers
Bundl d dM ACSR
f) undle spacers dampers Quad Moose 2460 Nos. 1,191.32 29,30,641.05
Conductor
Twin Moose Rigid Spacer (250mm spacing)
41 Nos. 241.01 1 259.74
gl for ACSR Moose 6 03 0 /00,259
h) Repair Sleeves for ACSR Conductor 78 Nos. 277.93 21,678.77
5 7/3.66mm Galvanised Earthwire 19.3 KM 41,044.25 7,92,153.98
6 Hard Ware Fittings & Accessories for
7/3.66mm GS Earthwire
a) Suspension Hardware Complete 32 Nos. 498.55 15,953.62
b) Tension Hardware Complete 73 Sets 492.71 35,967.90
c) Vibration Dampers 210 Nos. 304.92 64,033.31
Flexible C Bonds with suitable bolts &
d) exile -opper Bonds with stitable botts 105 Nos. 589.76 61,925.22
nuts
e) Midspan compression Joints 10 Nos. 194.57 1,945.65
f) Repair sleeves 10 Nos. 228.47 2,284.72
7a)  [120KN Disc Insulators (Antifog type 11683 Nos. 652.79 76,26,563.09
120KN L Rod | lat Set =23
b) Long Rod Insulators  (one Se 0 Sets 14,303.66 0.00
Nos. Disc insulators)




Unit rat Total A t
SI.No. Description of material QTY UoM t" rate ° a. roun
(in Rs.) (in Rs.)
8a) [160KN Disc Insulators (Antifog type) 42278 Nos. 716.92 3,03,09,753.51
160KN L Rod | lat Set =24
b) Long Rod Insulators  (one Se 0 Sets 16,125.73 0.00
Nos. Disc insulators)
9 Number Plates with Bolts, Nuts & Washers 66 Nos. 175.63 11,591.38
10 Danger Plates with Bolts, Nuts & Washers 66 Nos. 175.63 11,591.38
Phase Plates with Bolts, Nuts & Washers (Set
11 132 Set 175.63 23,182.76
of Three R,Y & B) e ’
Circuit Plat ith Bolts, Nuts & Wash
1p [ reurt riates WIth BOtts, TUts & YVashers 66 Sets 175.63 11,591.38
(Set of Two)
13 Bird Guards ( 1 Set = 6 Nos) 31 Sets 1,641.82 50,896.34
14 Anti Climbing Devices for
a) Tangent Towers incl. contingencies 31 Sets 3,432.11 1,06,395.50
b) Small Angle Towers incl. contingencies 6 Sets 4,576.40 27,458.40
c) Medium Angle Towers incl. contingencies 8 Sets 5,719.98 45,759.85
L Angl Dead End T incl.
g) |-ereeAngle and Dead End Towers inc 21 Sets 5,719.98 1,20,119.61
contingencies
15 Earthing of the Towers 0.00 0.00
a)  |Pipe type 66 Sets 1,113.26 73,475.29
b) Counter Poise 10 Sets 2,669.50 26,695.02
16 Supply of Testing Kits
a) GPS (Garmin map 785 model) 2 No.s 18,504.76 37,009.53
b) Binoculars (Latest version) 2 No.s 3,155.75 6,311.51
Off li head EHVACT ission Li
o) ine overnea ransmission tine 1 Nos. | 24,22,500.00 24,22,500.00
Analyzer
Digital Earth Resist Testing kit Make:
q) |-'ertalEarth Resistance festing kit viake 2 Nos. 81,841.77 1,63,683.55
Megger incl of all taxes.
Portable Inflatable Lighting System with
inflatable baloon, Storage Box, Rain
Protection Gear, Wind Support, Tool Kit,
17 Lamp with Requisite Control Gear, 1.00] Nos 1,69,638.75 1,69,638.75
Blower,Trolley and other accessories
(Reputated make: Aska or Equivalent)
Rechargable Long Range LED Dragon Search
18 Light, Handheld, 10W (Reputated 4.00] Nos 5,763.00 23,052.00
make:Aska or Equivalent)
Total (Electrical)|35,98,36,470.83
19 |Te|ecom Line materials :
A) OFC (OPGW) & Accessories Supply:( Overhead)
1) 24F OPGW Cable of DWSM type 20 Km 74,417.50 14,88,350.00




Unit rate

Total Amount

SI.No. Description of material QTY UoM (in Rs.) (in Rs.)
2) Suspension clamp s.ets (grounding clamps )8 Sets 1.983.01 55,524.21
are part of suspension assembly)
Tension Assembly (Dead end Clamps and
3) Grounding clamps are part of Tension 86 Sets 1,691.47 1,45,466.08
Assembly)
4) Vibration Dampers 142 Nos 518.30 73,598.03
5) 24F Splice Boxes (OPGW - OPGW) 6 Nos 3,061.62 18,369.74
6) 24F Splice boxes (OPGW - OFAC) 2 Nos. 3,061.62 6,123.25
7) Down Lead Clamps 240 Nos 154.09 36,981.12
Fibre Optic Distribution Panel (FODP) for
t inati fFi f48 F ity (Rack
8) ermina |on_o ibres o 8_ ca_pacn y (Rac 3 Nos 17,130.36 51,391.09
Mounted) with necessary pigtails and patch
cord accessories
Fibre approach cable (OFAC) 24 Fibres of
DWSM t ith 4 HDPE pi
9) SM type with 40/33 mm Pipe 2 kM 57,951.10 1,15,902.19

along with Rope, suitable for laying in
Ducts/Trenches

Overhead line Material ( OPGW) Total (A)

19,91,705.71

B) Spares of OFC (OPGW) Accessories

Suspension Assembly (Grounding clamps are

10 ) 3 Sets 1,983.01 5,949.02
part of suspension assembly)
Tension Assembly (Dead end Clamps and
11 Grounding clamps are part of Tension 8 Sets 1,691.47 13,531.73
Assemblv)
12 Vibration Dampers 6 Nos 518.30 3,109.78
13 24F Splice Boxes (OPGW - OPGW) 1 Nos 3,061.62 3,061.62
14 24 FSplice boxes (OPGW - OFAC) 1 Nos. 3,061.62 3,061.62
15 Down Lead Clamps 8 Nos 154.09 1,232.70
Line Material ( OPGW) Spares Total (B)| 29,946.47

Total amount ( Telecom) in Rs.

20,21,652.18

Grand Total(Electrical & Telecom) in Rs.- Schedule -A2

36,18,58,123.01




SUPPLY OF MATERIAL/EQUIPMENT FOR 400 KV QMDC LINE FROM 400//11KV LIS VELGATOOR SUBSTATION TO 400/11 KV
NAMAPUR SUBSTATION OF LINE LENGTH 22.5 KM IN LINK-II FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI BASIN
UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

SCHEDULE - A3

SUPPLY PRICES
SI-No Description of material QrTy UoM U(:‘:;:.t)e TOt?:nl::f;unt

1 Et:ltl;s)& Cleats for all Towers (including 2.5% Extra of Bolts & 98.000 MT 65,762.48 64,44,722.75
2 |Super Structure for all Towers (Including Bolts & Nuts) 2747 MT 65,762.48 18,06,53,283.89

ACSR Moose Conductor 545 KM 2,59,848.40 14,16,17,378.00
a Hard Ware Fittings, Hardware & Accessories Complete for

Quadruple ACSR Moose Conductor
a) |Double Suspension Insulator Hardware Complete 208 Sets 14,930.01 31,05,442.50
b) |Quadraple Tension Hardware Complete 490 Sets 33,641.09 1,64,84,132.88
c) |Single Pilot Insulator Hardware Complete 147 Sets 25,694.17 37,77,043.58
d) |Midspan compression Joints 309 Nos. 736.36 2,27,536.32
e) |Quad Rigid spacers for ACSR Moose Conductor for Jumpers 716 Nos. 1,202.67 8,61,114.23
f) |Bundle spacers dampers Quad Moose ACSR Conductor 2754 Nos. 1,191.32 32,80,888.40
g) |Twin Moose Rigid Spacer (250mm spacing) for ACSR Moose 477 Nos. 241.01 1,14,961.29
h) |Repair Sleeves for ACSR Conductor 90 Nos. 277.93 25,013.97
5 |7/3.66mm Galvanised Earthwire 23 KM 41,044.25 9,44,017.69
6 Hard Ware Fittings & Accessories for 7/3.66mm GS

Earthwire
a) |Suspension Hardware Complete 35.00 Nos. 498.55 17,449.27
b) |Tension Hardware Complete 82.00 Sets 492.71 40,402.30
c) |Vibration Dampers 233.00 Nos. 304.92 71,046.48
d) |Flexible Copper Bonds with suitable bolts & nuts 116.00 Nos. 589.76 68,412.62
e) |Midspan compression Joints 12.00 Nos. 194.57 2,334.78
f) |Repair sleeves 12.00 Nos. 228.47 2,741.66
7 |120KN Disc Insulators (Antifog type) 12950.000 | Nos. 652.79 84,53,649.93
8 I‘1r‘25(3jll(al\iol_rosr)]g Rod Insulators (one Set = 23 Nos. Disc 0.000 Sets 14,303.66 0.00
9 [160KN Disc Insulators (Antifog type) 46403.000 | Nos. 716.92 3,32,67,029.95
10 ilni(lell(al]\icl).rc:;g Rod Insulators (one Set = 24 Nos. Disc 0.000 Sets 16,125.73 0.00
11 [Number Plates with Bolts, Nuts & Washers 73.000 Nos. 175.63 12,820.77
12 |Danger Plates with Bolts, Nuts & Washers 73.000 Nos. 175.63 12,820.77
13 :ildse PTates WITN BOITS, NUTS & VVasners (SETOT TNTEeeE R, T & 146.000 Sets 175.63 25,64154
14 |Circuit Plates with Bolts, Nuts & Washers (Set of Two) 73.000 Sets 175.63 12,820.77
15 |Bird Guards ( 1 Set = 6 Nos) 34.000 Sets 1,641.82 55,821.80
16 |Anti Climbing Devices
a) |Tangent Towers incl. contingencies 34.000 Nos. 3,432.11 1,16,691.84
b) |Small Angle Towers incl. contingencies 8.000 Nos. 4,576.40 36,611.20
c) |Medium Angle Towers incl. contingencies 7.000 Nos. 5,719.98 40,039.87
d) |Large Angle and Dead End Towers incl. contingencies 24.000 Nos. 5,719.98 1,37,279.56
17 |Earthing of the Towers
a) |Pipe type 73.000 Sets 1,113.26 81,268.13
b) |Counter Poise 10.000 Sets 2,669.50 26,695.02
18 |Supply of Testing Kits




SI.No L. ) Unit rate Total Amount
Description of material QTy uom R .
(inRs.) (in Rs.)
a) |GPS (Garmin map 785 model) 2.000 No.s 18,504.76 37,009.53
b) |Binoculars (Latest version) 2.0 No.s 3,155.75 6,311.51
c) |Off line overhead EHVAC Transmission Line Analyzer 1.000 Nos. 24,22,500.00 24,22,500.00
d) Digital Earth Resistance Testing kit Make: Megger incl of all ) Nos. 81.841.77 163,683.55
taxes.
Total (Electrical) 40,26,46,618.35
19 |Te|ecom Line materials :
A) OFC (OPGW) & Accessories Supply:( Overhead)
1) |24F OPGW Cable of DWSM type 26 Km 74,417.50 19,34,855.00
2) Suspens'lon clamp sets (grounding clamps are part of 34 Nos 1,983.01 67,422.26
suspension assembly)
3) Tension Assemb'ly (Dead end Clamps and Grounding clamps 78 Nos 1,691.47 131,934.35
are part of Tension Assembly)
4) |Vibration Dampers 132 Nos 518.30 68,415.07
5) |24F Splice Boxes (OPGW - OPGW) 10 Nos 3,061.62 30,616.24
6) |24F Splice boxes (OPGW - OFAC) 2 Nos. 3,061.62 6,123.25
7) |Down Lead Clamps 360 Nos 154.09 55,471.68
Fibre Optic Distribution Panel (FODP) for termination of Fibres
8) |of 48 F capacity (Rack Mounted) with necessary pigtails and 2 Nos 17,130.36 34,260.73
patch cord accessories
Fibre approach cable (OFAC) 24 Fibres of DWSM type with
9) |40/33 mm HDPE pipe along with Rope, suitable for laying in 2 kM 57,951.10 1,15,902.19

Ducts/Trenches

Over

head line Material ( OPGW) Total (A)

24,45,000.77

B) Spares of OFC (OPGW) Accessories

Suspension Assembly (Grounding clamps are part of

10 suspension assembly) 4 Nos 1,983.01 7,932.03
1 :c::i:g:tﬁ:s-reetsbilcy)/rfli:j:r:tr:s)CIamps and Grounding clamps 8 Nos 1,691.47 13,531.73
12 |Vibration Dampers 4 Nos 518.30 2,073.18
13 |24F Splice Boxes (OPGW - OPGW) Nos 3,061.62 3,061.62
14 |24 FSplice boxes (OPGW - OFAC) 1 Nos. 3,061.62 3,061.62
15 |Down Lead Clamps 11 Nos 154.09 1,694.97

Line Material ( OPGW) Spares Total (B) 31,355.15

Total amount ( Telecom) in Rs.

24,76,355.92

Grand Total(Electrical & Telecom) in Rs.- Schedule A3

40,51,22,974.27




ABSTRACT - CIVIL & ERECTION - Schedule - B

ERECTION OF 400/11kV NAMAPUR ( PEGADAPALLY) LIS SS AND CONNECTED LINE FROM
KACHAPUR SW.S AND FROM VELGATOOR SSIN LINK-II FOR ADDITIONAL 1 TMC UNDER
KALESWARAM SCHEME

SL. No

DESCRIPTION OF WORK

AMOUNT in RS.

SCHEDULE - B1(a):

ELECTRICAL ERECTION OF 400 KV TMDC LINE FROM NAMAPUR
(PEGADAPALLY) SWITCH YARD GANTRY TO TRANSFORMER DECK (2
KM)

62,74,131.69

SCHEDULE - B2(a):

2 ELECTRICAL ERECTION OF 400 KV QMDC LINE FROM KACHAPUR TO 484,31,045.00
NAMAPUR(PEGADAPALLY) (19.3KM)
SCHEDULE - B2(b):

3 CIVIL ERECTION OF 400 KV QMDC LINE FROM KACHAPUR TO 961,28,188.04
NAMAPUR(PEGADAPALLY) (19.3KM)
SCHEDULE - B3 (a) :

4 ELECTRICAL ERECTION OF OF400 KV QMDC LINE FROM VELGATOOR SS 528,04,380.97
TO NAMAPUR(PEGADAPALLY)- (22.5KM)
SCHEDULE - B3(b):

5 CIVIL ERECTION OF OF400 KV QMDC LINE FROM VELGATOOR SSTO 934,39,990.24
NAMAPUR(PEGADAPALLY)- (22.5KM)

Schedule B Total| 2970,77,735.94
NOTES:
1 GST extra at actuals.
5 All applicable taxes & duties including BOCW (if applicable), NAC are deemed to be

included in above prices except GST as mentioned in Sl. No. 1.




SCHEDULE - B1(a)

ERECTION OF 400 KV TMDC LINE ( PRESSURE MAIN TOWERS) FROM 400/11KV LIS NAMAPUR (PEGADAPALLY)

SWITCH YARD GANTRY TO TRANSFORMER DECK

(2 KM) IN LINK-II FOR LIFTING OF ADDITIONAL 1 TMC WATER

FROM GODAVARI BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.

ERECTION TESTING AND COMMISSIONING WORKS

SI.N

Description

Qty.

uom

Unit rate (in
Rs.)

Amount in Rs.

Check Survey, peg marking the tower positions on
ground,conforming to the approved Profile and tower
schedules using GPS,Total stations, DGPS etc.

KM

9,722.81

19,445.62

Excavation of trail pit (Imt x 1 mt x 4mt)

11

No

3,937.17

43,308.83

Setting with stub for all types of towers with stub setting
template which includes erection of stubs, fixing of jacks for
supporting template, alignment and leveling excluding cost of
excavation and concrete (excluding transportation charges)

11.000

sets

21,072.17

2,31,793.89

Super Structure Erection of all Types of Towers including
Anchor Towers and their Extensions (complete) including
Fitting of Step Bolts, Danger Plates, Number Plates, Phase
Plates, Circuit Plates, Bird Guards, Anti Climbing Devices etc.
and Tack Welding of all bolts & nuts including cost of zinc rich
paint ( upto bottom cross arm level)

371

MT

11,309.02

41,99,826.32

Mounting of Insulators & Stringing of Double Circuit Line with
Quadruple ACSR Moose Power Conductor (Quadruple
Bundled) per Phase including Laying, Jointing, Tensioning etc.
Sagging and Clamping with necessary Accessories and fixing
spacers ( Excluding transportation charges)

KM

6,75,188.30

13,50,376.61

Stringing of 1No 7/3.66mm Galvanized Steel Earthwire
including Laying, Jointing, Tensioning etc. with necessary
Accessories ( Excluding Transportation Charges).

4.000

KM

14,100.08

56,400.32

Stringing of 1No OPG wire including Laying, Jointing,
Tensioning etc. with necessary Accessories Complete
(Excluding Transportation Charges)

4.000

KM

69,414.80

2,77,659.20

Earthing of Transmission Line Towers

0.00

Providing Pipe type Earthing including cost of BH Coke and
Salt but excluding cost of earthing set

11

Each

5,794.81

63,742.88

Providing Counter Poise Earthing excluding cost of all
materials ( 4 sides of tower)

Each
LOC.

4,857.73

9,715.47

Providing Counter Poise Earthing using Bentonite and salt

excluding cost of all materials ( 4 sides of tower)

Each
LOC.

7,287.52

21,862.55

Total Electrical Erection in Rs. - Schedule -B1 (a )

62,74,131.69




SCHEDULE - B2(a)

ERECTION OF 400 KV QMDC LINE FROM 400 KV KACHAPUR SWITCHING STATION TO 400/11KV LIS NAMAPUR SUBSTATION (19.3 KM)IN LINK-Il FOR
LIFTING OF ADDITIONAL 1 TMC WATER FROM GODAVARI BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.

ERECTION TESTING AND COMMISSIONING WORKS

Unit rat
SI.No. Description Qty. uom t“ rate Amount inRs.
(inRs.)
1 |[Check Survey, peg marking the tower positions on ground,conforming to the approved 19.3 KM 9,722.81 1,87,650.23
Profile and tower schedules using GPS,Total stations, DGPS etc.
2 |Excavation of trail pit (Imt x 1 mt x 4mt) 66 No 3,937.17 2,59,852.96
3 |Setting with stub for all types of towers with stub setting template which includes 66 sets 21,072.17 13,90,763.32
erection of stubs, fixing of jacks for supporting template, alignment and leveling
excluding cost of excavation and concrete
4 |Super Structure Erection of all Types of Towers including Anchor Towers and their 2515 MT 11,309.02 2,84,42,186.56
Extensions (complete) including Fitting of Step Bolts, Danger Plates, Number Plates,
Phase Plates, Circuit Plates, Bird Guards, Anti Climbing Devices etc. and Tack Welding of
all bolts & nuts including cost of zinc rich paint ( upto bottom cross arm level)
5 |Mounting of Insulators & Stringing of Double Circuit Line with Quadruple ACSR Moose 19.3 KM 6,75,188.30 1,30,31,134.25
Power Conductor (Quadruple Bundled) per Phase including Laying, Jointing, Tensioning
etc. Sagging and Clamping with necessary Accessories and fixing spacers Under Normal
Condition
6 |Mounting of Insulators & Stringing of Double Circuit Line with Quadruple ACSR Moose 2 KM 11,51,461.22 23,02,922.44
Power Conductor (Quadruple Bundled) per Phase including Laying, Jointing, Tensioning
etc. Sagging and Clamping with necessary Accessories and fixing spacers Under Shut
DownCondition
7 |Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including Laying, Jointing, 19.3 KM 14,100.08 2,72,131.55
Tensioning etc. with necessary Accessories under Normal Condition
8 |Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including Laying, Jointing, 2 KM 24,046.18 48,092.35
Tensioning etc. with necessary Accessories Under Shut DownCondition
9 |Stringing of 1No OPG wire including Laying, Jointing, Tensioning etc. with necessary 19.3 KM 69,414.80 13,39,705.63
Accessories Complete (Excluding Transportation Charges) under Normal Condition
10 |[Stringing of 1No OPG wire including Laying, Jointing, Tensioning etc. with necessary 2 KM 1,18,379.49 2,36,758.98
Accessories Complete (Excluding Transportation Charges) under Shut DownCondition
11 |Earthing of Transmission Line Towers
a) |Providing Pipe type Earthing including cost of BH Coke and Salt but excluding cost of 66 Each 5,794.81 3,82,457.26
earthing set
b) |Providing Counter Poise Earthing excluding cost of all materials ( 4 sides of tower) 5 Each 4,857.73 24,288.67
LOC.
c) |Providing Counter Poise Earthing using Bentonite and salt excluding cost of all 5 Each 7,287.52 36,437.59
materials ( 4 sides of tower) LOC.
12 |Transportation arrangement to supervise and recording the measurements of works ( 84375 KM 4.50 3,79,392.19
15 MonthsX 225kMs X 25 Trips per month)
Total Electrical Erection in Rs.| 4,83,33,773.98
Tele Com. Erection
13 |Erection & commissioning of Fibre distribution panels for termination of 24 Fibers 2 Each 16,514.36 33,028.72
14 |Erection & Commissioning of OFAC along with HDPE Duct pipe in Trench 2 Km 32,121.15 64,242.30
Total Tele Com. Erection in Rs. 97,271.02
Grand Total ( Total Electrical Erection + Total Tele Com. Erection) in Rs.- Schedule B2 (a)| 4,84,31,045.00




SCHEDULE - B2(b)

Name of the Work: Erection of QuadMoose DC line from Proposed 400KV Switching station to Proposed 400/11kV Namapur Substation

SL.

QUANTITY

DESCRIPTION OF ITEM

Unit RATE
(Rs.)

PER

AMOUNT
(Rs.)

No.

Rs

Rs

40000.00

Earthwork excavation in all types of soils (including HDR, soft rock, F&F) (up to
stone matrix) which can be excavated with pick axe and crow bars and do not
require blasting in all conditions such as dry, wet and slushy etc. covering initial
lead and lift etc and backfilling the foundations (after laying foundations) with
excavated earth and consolidation in up to 0.15 m layer and constructing of
platforms 150mm height around foundations utilizing the excavated earth etc.
complete as per the directions of Engineer - In - Charge.

233.05

1Cum

9322120.00

4000.00

Extra towards dewatering charges over an above the excavation rate for excavated
earth quantity Where water table met at 1.50 m or more below G.L

29.28

1Cum

117130.00

2000.00

Extra towards dewatering charges over an above the excavation rate for excavated
earth quantity Where water table met between 0.75m and 1.50m depth below

103.91

1Cum

207825.00

2000.00

Extra towards dewatering charges over an above the excavation rate for excavated
earth quantity Where water table met with in 0.75 m depth below G.L

201.98

1Cum

403954.00

8000.00

Excavation in HDR, soft rock, F&F (requiring blasting) where ever necessary. The
rate includes labour charges, cost of blasting materials, tools and tackles, safety
measures, disposal of unuseful excavted material at all leads and lifts, complete
for finished item of work as per directions of the Engineer-in-charge. (For
Foundation Works).

318.84

1Cum

2550748.00

4000.00

Excavation in Hard rock (requiring blasting) The rate includes labour charges, cost
of blasting materials, tools and tackles, safety measures, disposal of unuseful
excavted material at all leads and lifts, complete for finished item of work as per
directions of the Engineer-in-charge

817.01

1Cum

3268046.00

500.00

Stone crusher dust filling below the foundations as per the standard specifications
of APDSS in uniform horizontal layers including cost and conveyance of all
materials, watering and ramming, tools & tackles, all labour charges, all leads &
lifts etc, complete for finished item of work as per directions of the Engineer-in-

748.90

1Cum

374450.50

1100.00

Laying of Cement Concrete (1:3:6) mix ( M 10 Nominal mix) using 40mm size HBG
metal (Mixing with concrete mixer) or foundations including cost and conveyance
of all materials at all leads and lifts, ramming, consolidating, curing etc, complete.
for finished item of work as per directions of the Engineer-in-charge.

3989.87

1Cum

4388852.60

490.00

MT

Providing High Yield Strength Deformed (HYSD)/ Thermo Mechanically Treated
(TMT) (Fe 500/ 500D/550D) grade as per IS 1786-1979) of TISCO/ SAIL/ VSP/lindal
make, different diameters for RCC works , including labour charges for
straightening, cutting, bending to required sizes and shapes, placing in position
with cover blocks of approved materials and size and tying and lap-splicing with
binding wire of 18 SWG, forming grills for reinforcement work as per approved
designs and drawings, including cost and conveyance of steel bars, including all
wastages such as overlaps, couplings, chairs, spacer bars including cost and
conveyance of binding wire, cover blocks and all incidental, operational, labour
charges such as cutting, bending, placing in position, tying including sales and
other taxes on all materials etc., complete for finished item of work in all floors.(
APSS No.126) as per directions of the Engineer-in-charge .

51384.31

1MT

25178312.15

10

5500.00

RCC M- 20 Nominal mix (Cement 400 kgs ) using 20mm size graded machine
crushed hard granite metal (coarse aggregate) from approved quarry including
cost and conveyance of all materials like cement, fine aggregate (sand) coarse
aggregate, water etc., to site and including Seigniorage charges, sales & other
taxes on all materials including all operational, incidental and labour charges such
as machine mixing, laying concrete, curing and centering, etc.,complete but
excluding cost of steel and its fabrication charges for finished item of
work.(cement 400 kg , sand 0.45 cum and metal 0.90 cum) as directed by

8323.80

1Cum

45780872.50

11

100.00

Sgm

= i h

Plasteing in CM (1:4), 12 mm thick including cost and conveyance of all materials,
labour charges , water lead, curing, all leads and lifits etc complete for finished
item of work as per directions of the Engineer-in-charge .

144.26

1Sgm

14426.20

12

200.00

Sgm

Providing shoring and strutting either with country wooden planks and scantlings
or with steel sheets and props for excavation of pits for tower foundations
wherever necessary including cost and conveyance of all materials, labour
charges, tools & tackles, all leads & lifts and etc., complete for finished item of
work as per directions of the Engineer-in-charge.

97.05

1Sgm

19410.60
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SL.

QUANTITY

DESCRIPTION OF ITEM

Unit RATE
(Rs.)

PER

AMOUNT
(Rs.)

No.

Rs

Rs

Protection works

13

862.5

Earthwork excavation in all types of soils (upto stone matrix) which can be
excavated in combination of mechanically and manually with pick axe and crow
bars and don't require blasting in all conditions such as dry, wet, slushy etc.,
covering initial lead and lift etc., including backfilling, watering, compacting as per
standard specification and disposing of surplus earth within site (up to 1KM lead)
complete as per directions of Engineer in charge at site for finished item of work.

134.46

1cum

115973.04

14

138

Laying of Cement Concrete (1:4:8) mix using 40mm size HBG Machine crushed
metal for foundations including cost and conveyance of all materials at all leads
and lifts, ramming, consolidating, curing etc,complete. for finished item of work as
per directions of the Engineer-in-charge.

3667.50

1 cum

506114.31

15

862.5

Construction of RR Masonry in CM (1:6) using hard CRS, rough granite stone and
bond stones (0.16 cum) including cost and conveyance of all matreials., labour
charges, water lead , Curing, all leads and lifts etc., complete for finished item of
work as per directions of the Engineer-in-charge.

3446.62

1cum

2972711.91

16

100.00

sqm

Providing and constructing 225mm thick rubble stone pitching (joints filled with
cement mortar CM(1:5) proportion) including cost of all materials, labour, packing
chips and mortar, finishing etc. complete for finished item of work as directed by
the Engineer incharge.

263.77

1sgm

26377.20

17

100.00

RM

Providing and fixing in position at all levels of Masonry walls as weep holes with
110 mm dia (4kg/cm2) PVC pipes of prince / sudhakar or any ISI brand make
wherever necessary including fixing in position & at all leads & lifts etc. complete
as per the directions of the Engineer in charge for the finished item of work.

174.32

1RM

17431.80

18

100.00

sqm

Flush Pointing with CM (1:4) to RR Masonry walls including cost and conveyance of
all materials, labour charges, water lead, curing,all leads and lifts complete as per
the directions of the Engineer in charge for the finished item of work.

82.50

1sgm

8250.10

19

25.00

Plain Cement concrete - Nominal Mix (1:3:6) with 12 to 20mm HBG metal over RR
wall including cost and conveyance of all materials, labour charges, water,
charges, tools and tackles, all leads & lifts etc., complete for finished item of work
as per directions of the Engineer-in-charge. (1S-456)

4849.12

1cum

121228.06

20

100.00

cum

Filling around the foundation / inside the rivetment walls if required where ever
necessary with suitable borrowed earth other than clayey soils for filling as per the
standard specifications of APDSS in uniform horizontal layers (0.15) including cost
and conveyance of all materials, watering and ramming, tools & tackles, all labour
charges, all leads & lifts etc, complete for finished item of work as per the
directions of the Engineer-in-charge.

428.13

1cum

42812.80

Sub - Total

954,37,046.77

21

Total for CIVIL WORKS

Total

954,37,046.77

Towards seignorage charges including SMET (2% on seignorage charges) Fund

595704.22

5,95,704.22

22

0.10%

Cess towards NAC

954,37,046.77

95,437.05

Add unforeseen items & PS

Grand Total Amount in Rs.- Schedule B2 (b)

961,28,188.04
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SEIGNORAGE CHARGE CALCULATION SHEET

Name of the Work: Erection of QuadMoose DC line from Proposed 400KV Switching station to Proposed 400/11kV Namapur Substation

Qty of Metal incl
Qty of Earth Qty of Gravel Qty of Sand Crusher dust and
stones
'\?l;' Description of Item Item gty
Per unit Total Qty in Per unit T?tal Qty Per unit Total Qty in Per unit Total Qty in
Cum in Cum Cum Cum
1 |Laying of CC(1:3:6) | 1100.00 | cum 0.45 495 0.9 990
2 [REEM20Nominal | oony 00 | cum 0.45 2475 09 4950
E:LXELEHHg Ly
3 CM(1:4) 12mm 100.00 Sgm 0.01575 1.575
It;yi;g of PCC 1:4:8 138.00 0.45 62.1 0.90 124.20
4 Cum
Construction of RR/ 862.50 0.33 284.625 1.10 948.75
5 CRS Masonry Cum
Providing 225mm 100.00 1 100| 0.0585 5.85
6 rubble stone Sgm
pitching
Laying of 25.00 0.45 11.25 0.90 22.50
7 |pcc(1:3:6) Sqm
Flush Pointing in 100.00 0.003 0.3
& |emia) Sqm
9 sand filling 500.00| cum 1 500
Filling with 100.00 1 100
10 Borrowed earth Cum
Total Quantities 100.00 100.00 3835.70 7035.45
Seignorage charges| 25.50 2550.00| 25.50 2550.00| 34.00 130413.80 63.75 | 448509.94
Total seignorage charges 584023.74
SMET 2% on above 11680.47
Total Amount in Rs. ( Seignorage charges ) 595704.21
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SCHEDULE - B3(a)

ERECTION OF 400 KV QMDC LINE FROM 400//11KV LIS VELGATOOR SUBSTATION TO 400/11 KV NAMAPUR SUBSTATION OF
LINE LENGTH 22.5 KMIN LINK-II FOR LIFTING OF ADDITIONAL 1 TMC WATER FROM GODAVARI BASIN UNDER KALESWARAM

LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.

ERECTION TESTING AND COMMISSIONING WORKS

SI.N

Description

Qty.

uom

Unit rate
(in Rs.)

Amount
(inRs.)

Check Survey, peg marking the tower positions on
ground,conforming to the approved Profile and tower schedules
using GPS,Total stations, DGPS etc.

23.00

KM

9,722.81

2,23,624.63

Excavation of trail pit (Imt x 1 mt x 4mt)

73

No

3,937.17

2,87,413.12

Setting with stub for all types of towers with stub setting template

which includes erection of stubs, fixing of jacks for supporting
template, alignment and leveling excluding cost of excavation and
concrete (excluding transportation charges)

73.00

sets

21,072.17

15,38,268.52

Super Structure Erection of all Types of Towers including Anchor
Towers and their Extensions (complete) including Fitting of Step
Bolts, Danger Plates, Number Plates, Phase Plates, Circuit Plates,
Bird Guards, Anti Climbing Devices etc. and Tack Welding of all
bolts & nuts including cost of zinc rich paint ( upto bottom cross
arm level)

2747.00

MT

11,309.02

3,10,65,879.31

Mounting of Insulators & Stringing of Double Circuit Line with
Quadruple ACSR Moose Power Conductor (Quadruple Bundled)
per Phase including Laying, Jointing, Tensioning etc. Sagging and
Clamping with necessary Accessories and fixing spacers (
Excluding transportation charges)

21.00

KM

6,75,188.30

1,41,78,954.36

Mounting of Insulators & Stringing of Double Circuit Line with
Quadruple ACSR Moose Power Conductor (Quadruple Bundled)
per Phase including Laying, Jointing, Tensioning etc. Sagging and
Clamping with necessary Accessories and fixing spacers
Shutdown Condition

2.000

KM

11,51,461.22

23,02,922.44

Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including
Laying, Jointing, Tensioning etc. with necessary Accessories .

21.000

KM

14,100.08

2,96,101.69

Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including
Laying, Jointing, Tensioning etc. with necessary
Accessorie.Shutdown Conditions

2.000

KM

24,046.18

48,092.35

Erection & commissioning of OPGW including laying , jointing,

tensioning , termination with suitable patch cards and testing etc.

with necessary accessories

24

KM

69,414.80

16,65,955.19

10

Erection & commissioning of OPGW including laying , jointing,

tensioning , termination with suitable patch cards and testing etc.

with necessary accessories Shutdown Condition

KM

1,18,379.49

2,36,758.98




SI.LN Unit rate Amount
Descripti ty. uom
o. escription Qty (in Rs.) (inRs.)
11 |Earthing of Transmission Line Towers
a) Providing I?|pe type Earthln.g including cost of BH Coke and Salt 73 Each 5794.81 4,23,020.91
but excluding cost of earthing set
b) P_rovndmg Counter Poise Earthing excluding cost of all materials ( 4 5 Each 4,857.73 24,288.67
sides of tower) LOC.
0 Provndl.ng Counter Poise Eafrthmg u_smg Bentonite and salt 5 Each 728752 36,437.59
excluding cost of all materials ( 4 sides of tower) LOC.
Transportation arrangement to supervise and recording the
12 |measurements of works ( 15 MonthsX 225kMs/trip X 25 Trips per | 84375 KM 4.50 3,79,392.19
month)
Total Electrical Erection (inRs.)| 5,27,07,109.95
Tele Com. Erection
13 Erect_lon & commlss!onlng of Fibre distribution panels for ) Nos 16,514.36 33,028.72
termination of 24 Fibers
14 Erection & Commissioning of OFAC along with HDPE Duct pipe in ) Km 32.121.15 64,242.30
Trench
Total Tele Com. Erection (in Rs.) 97,271.02

Grand Total (Line + Tele Com.) in Rs. - Schedule B3 (a)

5,28,04,380.97




SCHEDULE - B3(b)

Name of the Work: Erection of QuadMoose DC line from Proposed 400/11 kV Velgatoor Substation to Proposed 400/11kV
Namapur Substation

Unit RATE AMOUNT
S.No QUANTITY DESCRIPTION OF ITEM (Rs.) PER (Rs.)

Earthwork excavation in all types of soils (including HDR, soft
rock, F&F) (up to stone matrix) which can be excavated with
pick axe and crow bars and do not require blasting in all
conditions such as dry, wet and slushy etc. covering initial
lead and lift etc and backfilling the foundations (after laying|
foundations) with excavated earth and consolidation in up to
1 | 4050000 | Cum 0.15 m layer and constructing of platforms 150mm height 233.05 1 Cum 9438646.50
around foundations utilizing the excavated earth etc.
complete as per the directions of Engineer - In - Charge.

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water

2 | 4050.00 | Cum |¢apie met at 1.50 m or more below G.L

29.28 1Cum 118594.13

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water

3 2025.00 | Cum |t3ple met between 0.75m and 1.50m depth below G.L

103.91 1Cum 210422.81

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water

4 | 2025.00 | Cum |4aple met with in 0.75 m depth below G.L

201.98 1Cum 409003.43

Excavation in HDR, soft rock, F&F (requiring blasting) where
ever necessary. The rate includes labour charges, cost of
blasting materials, tools and tackles, safety measures,
disposal of unuseful excavted material at all leads and lifts,
complete for finished item of work as per directions of the
Engineer-in-charge. (For Foundation Works).

5 4050.00 | Cum 318.84 1Cum 1291316.18

Excavation in Hard rock (requiring blasting) The rate includes
labour charges, cost of blasting materials, tools and tackles,
safety measures, disposal of unuseful excavted material at
6 2025.00 | cum |all leads and lifts, complete for finished item of work as per 817.01 1 Cum 1654448.29
directions of the Engineer-in-charge

Stone crusher dust filling below the foundations as per the
standard specifications of APDSS in uniform horizontal layers
including cost and conveyance of all materials, watering and
ramming, tools & tackles, all labour charges, all leads & lifts
etc, complete for finished item of work as per directions of
the Engineer-in-charge.

7 500.00 | Cum 712.95 1Cum 356473.00

Laying of Cement Concrete (1:3:6) mix ( M 10 Nominal mix)
using 40mm size HBG metal (Mixing with concrete mixer) or|
foundations including cost and conveyance of all materials at
all leads and lifts, ramming, consolidating, curing etc,
complete. for finished item of work as per directions of the
Engineer-in-charge.

8 1100.00 | Cum 3964.39 1Cum 4360830.65
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S.No

QUANTITY

DESCRIPTION OF ITEM

Unit RATE
(Rs.)

PER

AMOUNT
(Rs.)

490.00

MT

Providing High Yield Strength Deformed (HYSD)/ Thermo
Mechanically Treated (TMT) (Fe 500/ 500D/550D) grade as
per IS 1786-1979) of TISCO/ SAIL/ VSP/Jindal make, different
diameters for RCC works , including labour charges for
straightening, cutting, bending to required sizes and shapes,
placing in position with cover blocks of approved materials
and size and tying and lap-splicing with binding wire of 18
SWG, forming grills for reinforcement work as per approved
designs and drawings, including cost and conveyance of steel
bars, including all wastages such as overlaps, couplings,
chairs, spacer bars including cost and conveyance of binding
wire, cover blocks and all incidental, operational, labour
charges such as cutting, bending, placing in position, tying
including sales and other taxes on all materials etc., complete
for finished item of work in all floors.( APSS No.126) as per
directions of the Engineer-in-charge .

51384.31

1MT

25178312.15

10

5500.00

Cum

RCC M- 20 Nominal mix (Cement 400 kgs ) using 20mm size
graded machine crushed hard granite metal (coarse
aggregate) from approved quarry including cost and
conveyance of all materials like cement, fine aggregate (sand)
coarse aggregate, water etc., to site and including Seigniorage
charges, sales & other taxes on all materials including all
operational, incidental and labour charges such as machine
mixing, laying concrete, curing and centering, etc.,complete
but excluding cost of steel and its fabrication charges for
finished item of work.(cement 400 kg , sand 0.45 cum and
metal 0.90 cum) as directed by Engineer in charge.

8298.33

1Cum

45640809.50

11

100.00

Sgm

Plasteing in CM (1:4), 12 mm thick including cost and
conveyance of all materials, labour charges , water lead,
curing, all leads and lifits etc complete for finished item of
work as per directions of the Engineer-in-charge .

144.51

1Sgm

14450.85

12

200.00

Sgm

Providing shoring and strutting either with country wooden
planks and scantlings or with steel sheets and props for
excavation of pits for tower foundations wherever necessary
including cost and conveyance of all materials, labour
charges, tools & tackles, all leads & lifts and etc., complete
for finished item of work as per directions of the Engineer-in-
charge.

97.05

1Sgm

19410.60

Protection works

0.00

13

925.00

Earthwork excavation in all types of soils (upto stone matrix)
which can be excavated in combination of mechanically and
manually with pick axe and crow bars and don't require
blasting in all conditions such as dry, wet, slushy etc., covering
initial lead and lift etc.,, including backfilling, watering,
compacting as per standard specification and disposing of
surplus earth within site (up to 1KM lead) complete as per
directions of Engineer in charge at site for finished item of
work.

134.46

1cum

124376.89

14

148.00

Cum

Laying of Cement Concrete (1:4:8) mix using 40mm size HBG
Machine crushed metal for foundations including cost and
conveyance of all materials at all leads and lifts, ramming,
consolidating, curing etc,complete. for finished item of work
as per directions of the Engineer-in-charge.

3642.03

1 cum

539020.29
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S.No

QUANTITY

DESCRIPTION OF ITEM

Unit RATE
(Rs.)

PER

AMOUNT
(Rs.)

15

925.00

cum

Construction of RR Masonry in CM (1:6) using hard CRS, rough
granite stone and bond stones (0.16 cum) including cost and
conveyance of all matreials., labour charges, water lead ,
Curing, all leads and lifts etc., complete for finished item of
work as per directions of the Engineer-in-charge.

3412.05

1cum

3156149.03

16

100.00

sgm

Providing and constructing 225mm thick rubble stone pitching
(joints filled with cement mortar CM(1:5) proportion)
including cost of all materials, labour, packing chips and
mortar, finishing etc. complete for finished item of work as
directed by the Engineer incharge.

254.06

1sgm

25405.65

17

100.00

RM

Providing and fixing in position at all levels of Masonry walls
as weep holes with 110 mm dia (4kg/cm2) PVC pipes of prince
/ sudhakar or any ISI brand make wherever necessary
including fixing in position & at all leads & lifts etc. complete
as per the directions of the Engineer in charge for the
finished item of work.

174.32

1RM

17431.80

18

100.00

sgm

Flush Pointing with CM (1:4) to RR Masonry walls including
cost and conveyance of all materials, labour charges, water
lead, curing,all leads and lifts complete as per the directions
of the Engineer in charge for the finished item of work.

82.55

1sgm

8255.20

19

25.00

cum

Plain Cement concrete - Nominal Mix (1:3:6) with 12 to 20mm
HBG metal over RR wall including cost and conveyance of all
materials, labour charges, water charges, tools and tackles,
all leads & lifts etc., complete for finished item of work as per
directions of the Engineer-in-charge. (1S-456)

4823.65

1cum

120591.20

20

100.00

cum

Filling around the foundation / inside the rivetment walls if|
required where ever necessary with suitable borrowed earth
other than clayey soils for filling as per the standard
specifications of APDSS in uniform horizontal layers (0.15)
including cost and conveyance of all materials, watering and
ramming, tools & tackles, all labour charges, all leads & lifts
etc, complete for finished item of work as per the directions
of the Engineer-in-charge.

428.13

1cum

42812.80

Sub - Total in Rs.

927,26,760.95

21

Total Amount for C

ivil Works

927,26,760.95

Towards seignorage charges including SMET (2% on
seignorage charges) Fund

620502.53

6,20,502.53

22

0.10%

Cess towards NAC

927,26,760.95

92,726.76

Grand Total Amount in Rs.- Schedule B3 (b)
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SEIGNORAGE CHARGE CALCULATION SHEET

Name of the Work: Erection of QuadMoose DC line from Proposed 400/11 kV Velgatoor Substation to Proposed 400/11kV Namapur

Substation
Qty of Metal incl
Qty of Earth Qty of Gravel Qty of Sand Crusher dust and
Sl _—
No. Description of Item Iltem gty stones
Per unif T.otal Qty Per unit T.otal Qty Per unit T.otal Qty Per unit T.otal Qty
in Cum in Cum in Cum in Cum
1 |Laying of CC 1:4:8 148.00|Cum 0.45 66.6 0.90 133.20
2 |Construction of RR/ CRS 925.00(Cum 0.33 305.25 1.10f 1017.50
Masonry
3 |Laying of PCC 1:3:6 1125.00 [Cum 0.45 506.25 0.90] 1012.50
4 |Flush pointing CM (1:4) 100.00|Sgm 0.003 0.3
5 |Plastering 12mm thk 100.00|Sgm 0.01575 1.575
6 |[Providing Sand cushion 0.00(Cum 1.00 0.00
7 |Providing Crusherdust 500.00|Cum 1.00 500.00
cushion
8 |RCC M20/PCC M20 5500.00|Cum 0.45] 2475.00 0.90| 4950.00
nominal mix
9 |Filling Fdn with borrowed 100.00{Cum 1.00 100
earth
10 [Filling Fdn with borrowed 0.00(Cum 1.00 0
gravel
11 |Rubble stone pitching 100.00|sgm 1 100
Total Quantities 100.00 0.00 3354.98 7713.20
Seignorage charges| 25.50 [ 2550.00 25.50 0.00| 34.00 [114069.32| 63.75 [491716.50
Seignorage charges 608335.82
SMET 2% on above 12166.72
Total Seignorage Charges 620502.54
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Price Schedule / Price Bid

Annexure-ll

NAME OF WORK :- TENDER SPECIFIC STRATEGIC TIE-UP FOR EXECUTION AND HANDING OVER OF FOLLOWING 400 KV TRANSMISSION LINE WORK INCLUDING

ARRANGEMENT /SETTLEMENT OF RIGHT OF WAY ON EPC BASIS) FOR TSTRANSCO’S TENDERS AT TELANGANA UNDER KALESWARAM LIFT IRRIGATION PROJECT”.
DETAILS OF TRANSMISSION LINE UNDER THE TSTRANSCO’S TENDER BID NOTICE NO.:- e-TSTLI-04/2021:
1) 400 KV TMDC LINE FROM NAMAPUR SUBSTATION SWITCHYARD TO TRANSFORMER DECK OF PUMP HOUSE OF LENGTH 2 KM
2) 400KV QMDC LINE FROM 400KV KACHAPUR SWITCHING STATION TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE LENGTH 19.3 KM.
3) 400KV QMDC LINE FROM 400KV VELGATOOR SWITCHYARD TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE LENGTH 22.5 KM.

TENDER SPECIFICATION NO.:-TBSM/NAMAPUR /STE-01/TENDER /21-22 DATE: 30.04.2021

Name of Bidder

tender. Bidders has to be fill the Bidder Name and values only)

(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this

SI No.

Item Description

Quanitity

Units

Estimated Rate in
Rs.

Total Amount
Without taxes
(Rs.)

Total Amount ( in words)

Total amount as per rates in BOQ (as per "Schedule C") for
"TENDER SPECIFIC STRATEGIC TIE-UP FOR EXECUTION AND
HANDING OVER OF FOLLOWING 400 KV TRANSMISSION LINE
WORK INCLUDING ARRANGEMENT /SETTLEMENT OF RIGHT
OF WAY ON EPC BASIS) FOR TSTRANSCO’S TENDERS AT
TELANGANA ~ UNDER  KALESWARAM  LIFT  IRRIGATION
PROJECT”.

DETAILS OF TRANSMISSION LINE UNDER THE TSTRANSCO’S
TENDER BID NOTICE NO.:- e-TSTLI-04/2021:

1) 400 KV TMDC LINE FROM NAMAPUR SUBSTATION
SWITCHYARD TO TRANSFORMER DECK OF PUMP HOUSE OF
LENGTH 2 KM

2) 400KV QMDC LINE FROM 400KV KACHAPUR SWITCHING
STATION TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE
LENGTH 19.3 KM.

3) 400KV QMDC LINE FROM 400KV VELGATOOR
SWITCHYARD TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF
LINE LENGTH 22.5 KM.

1.00

11060,31,522.75

11060,31,522.75

Rs. One Hundred Ten Crore Sixty Lakhs
Thirty One Thousand Five Hundred
Twenty Two and paisa Seventy Five

only.

Total in Figures

11060,31,522.75

Rs. One Hundred Ten Crore Sixty Lakhs
Thirty One Thousand Five Hundred
Twenty Two and paisa Seventy Five

only.

Quoted Rate in Figures

Select

Excess/Less/
at par

Quoted Rate in Words
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