
Sl.No. DESCRIPTION Amount in Rs.

1
SCHEDULE - A1:
400 KV TMDC LINE  FROM NAMAPUR( PEGADAPALLY) 
SWITCH YARD GANTRY TO TRANSFORMER DECK ( 2 KM)

4,19,72,689.53

2
SCHEDULE - A2: 
SUPPLY OF 400 KV QMDC LINE FROM KACHAPUR TO 
PEGADAPALLY (19.3KM)

36,18,58,123.01

3
SCHEDULE - A3: 
 SUPPLY OF400 KV QMDC LINE FROM VELGATOOR SS TO 
PEGADAPALLY (22.5KM)

40,51,22,974.27

SCHEDULE A-TOTAL IN RS. 80,89,53,786.81

1

2

3

F&I inclusive in the above prices 
All applicable taxes & duties including BOCW (if applicable), NAC are 
deemed to be included in above prices except GST as mentioned in Sl. 
No. 1.

SUPPLY OF MATERIAL/EQUIPMENT FOR ERECTION OF 400/11KV SUB-STATION AT 
NAMAPUR(PEGADAPALLY )AND CONNECTED LINE FROM 400 KV VELGATOOR SS AND 400 
KV KACHAPUR SW.S IN LINK-II FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI 
BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

Abstract - Supply - Schedule-A

NOTES:

GST extra at actuals.



Sl.No. Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

1
Stubs & Cleats for all Towers (including 2.5% Extra of Bolts & Nuts 
)

22.00 MT 65,762.48 14,46,774.49

2 Super Structure for all Towers (Including Bolts & Nuts) 371.37 MT 65,762.48 2,44,22,184.19

3 ACSR Moose Conductor 24.00 KM 2,59,848.40 62,36,361.60

4
Hard Ware Fittings, Hardware & Accessories Complete for 
Quadruple ACSR Moose Conductor

a) Double Tension Hardware Complete for twin moose ACSR 141.00 Sets 8,772.46 12,36,916.72

c) Single Pilot Insulator Hardware Complete 67.00 Sets 25,694.17 17,21,509.66

d) Midspan compression Joints 13.00 Nos. 736.36 9,572.73 

e) Bundle spacers dampers Twin Moose ACSR Conductor 441.00 Nos. 1,191.32 5,25,371.02

f) Repair Sleeves for ACSR Conductor 8.00 Nos. 277.93 2,223.46 

5 7/3.66mm Galvanised Earthwire 4.00 KM 41,044.25 1,64,176.99

6 Hard Ware Fittings & Accessories for 7/3.66mm GS Earthwire

a) Tension Hardware Complete 45.00 Sets 492.71 22,172.00 

c) Vibration Dampers 49.00 Nos. 304.92 14,941.10 

d) Flexible Copper Bonds with suitable bolts & nuts 24.00 Nos. 589.76 14,154.34 

e) Midspan compression Joints 3.00 Nos. 194.57 583.70 

f) Repair sleeves 3.00 Nos. 228.47 685.41 

7.a
120KN Disc Insulators  (Antifog type)/ insulators of equivalent 
quantity(23 per stack)

1548.00 Nos. 652.79 10,10,521.24

7.b
120KN Disc Long Rod insulators of equivalent quantity(23 per 
stack)

0.00 Nos. 14,303.66 0.00 

8.a
160KN Disc Insulators (Antifog type)/ insulators  of equivalent 
quantity(24 per stack)

7039.00 Nos. 716.92 50,46,368.20

8.b 160KN Long Rod insulators  of equivalent quantity(24 per stack) 0.00 Nos. 16,125.73 0.00 

9 Number Plates with Bolts, Nuts & Washers 11.00 Nos. 175.63 1,931.90 

10 Danger Plates with Bolts, Nuts & Washers 11.00 Nos. 175.63 1,931.90 

11 Phase Plates with Bolts, Nuts & Washers (Set of Three R,Y & B) 22.00 Sets 175.63 3,863.79 

12 Circuit Plates with Bolts, Nuts & Washers   (Set of Two) 11.00 Sets 175.63 1,931.90 

13 Bird Guards ( 1 Set = 6 Nos) 0.00 Sets 1,641.82 0.00 

14 Anti Climbing Devices 

a) Large Angle and Dead End Towers incl. contingencies 11.00 Nos. 5,719.98 62,919.80 

15 Earthing of the Towers

a) Pipe type 11.00 Sets 1,113.26 12,245.88 

b) Counter Poise 5.00 Sets 2,669.50 13,347.51 

4,19,72,689.53

Supply of 400 KV TMDC line ( Pressure Main Towers) from 400/11KV LIS Namapur( Pegadapally)witch yard Gantry to Transformer 
Deck ( 2 Km) for additional 1 TMC works under Kaleshwaram Lift Irrigation Scheme(Link -II)         

SCHEDULE - A1
SUPPLY PRICES 

Total Amount in Rs.  (Electrical)- Schedule-A1



Sl.No. Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

1
Stubs & Cleats for all Towers (including 2.5% 
Extra of Bolts & Nuts )

88 MT 65,762.48 57,87,097.98

2
Super Structure for all Towers (Including 
Bolts & Nuts)

2515 MT 65,762.48 16,53,92,629.66

3 ACSR Moose Conductor 468 KM 2,59,848.40 12,16,09,051.20

4
Hard Ware Fittings, Hardware & 
Accessories Complete for Quadruple ACSR 
Moose Conductor

a)
Double Suspension Insulator Hardware 
Complete

190 Sets 14,930.01 28,36,702.28

b)
Quadraple /Double Tension Hardware 
Complete

435 Sets 33,641.09 1,46,33,873.06

c) Single Pilot Insulator Hardware Complete 129 Sets 25,694.17 33,14,548.45
d) Midspan compression Joints 265 Nos. 736.36 1,95,136.33

e)
Quad Rigid spacers for ACSR Moose 
Conductor for Jumpers

643 Nos. 1,202.67 7,73,319.06

f)
Bundle spacers dampers Quad Moose ACSR 
Conductor

2460 Nos. 1,191.32 29,30,641.05

g)
Twin Moose Rigid Spacer (250mm spacing) 
for  ACSR Moose

416 Nos. 241.01 1,00,259.74

h) Repair Sleeves for ACSR Conductor 78 Nos. 277.93 21,678.77 

5 7/3.66mm Galvanised Earthwire 19.3 KM 41,044.25 7,92,153.98

6
Hard Ware Fittings & Accessories for 
7/3.66mm GS Earthwire

a) Suspension Hardware Complete 32 Nos. 498.55 15,953.62 
b) Tension Hardware Complete 73 Sets 492.71 35,967.90 
c) Vibration Dampers 210 Nos. 304.92 64,033.31 

d)
Flexible Copper Bonds with suitable bolts & 
nuts

105 Nos. 589.76 61,925.22 

e) Midspan compression Joints 10 Nos. 194.57 1,945.65 
f) Repair sleeves 10 Nos. 228.47 2,284.72 

7a) 120KN Disc Insulators  (Antifog type 11683 Nos. 652.79 76,26,563.09

b)
120KN Long Rod Insulators        (one Set = 23 
Nos. Disc insulators)

0 Sets 14,303.66 0.00 

SUPPLY OF 400 KV QMDC LINE FROM  400 KV KACHAPUR SWITCHING STATION TO 400/11KV LIS NAMAPUR 
SUBSTATION (19.3 KM)  IN LINK-II FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI BASIN UNDER 
KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

SCHEDULE - A2
SUPPLY PRICES 



Sl.No. Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

8 a) 160KN Disc Insulators (Antifog type) 42278 Nos. 716.92 3,03,09,753.51

b)
160KN Long Rod Insulators        (one Set = 24 
Nos. Disc insulators)

0 Sets 16,125.73 0.00 

9 Number Plates with Bolts, Nuts & Washers 66 Nos. 175.63 11,591.38 
10 Danger Plates with Bolts, Nuts & Washers 66 Nos. 175.63 11,591.38 

11
Phase Plates with Bolts, Nuts & Washers (Set 
of Three R,Y & B)

132 Sets 175.63 23,182.76 

12
Circuit Plates with Bolts, Nuts & Washers   
(Set of Two)

66 Sets 175.63 11,591.38 

13 Bird Guards ( 1 Set = 6 Nos) 31 Sets 1,641.82 50,896.34 
14 Anti Climbing Devices for
a) Tangent Towers incl. contingencies 31 Sets 3,432.11 1,06,395.50

b) Small Angle Towers  incl. contingencies 6 Sets 4,576.40 27,458.40 

c) Medium Angle Towers incl. contingencies 8 Sets 5,719.98 45,759.85 

d)
Large Angle and Dead End Towers incl. 
contingencies

21 Sets 5,719.98 1,20,119.61

15 Earthing of the Towers 0.00 0.00 
a) Pipe type 66 Sets 1,113.26 73,475.29 
b) Counter Poise 10 Sets 2,669.50 26,695.02 
16 Supply of Testing Kits
a) GPS (Garmin map 785 model) 2 No.s 18,504.76 37,009.53 
b) Binoculars (Latest version) 2 No.s 3,155.75 6,311.51 

c)
Off line overhead EHVAC Transmission Line 
Analyzer

1 Nos. 24,22,500.00 24,22,500.00

d)
Digital Earth Resistance Testing kit Make: 
Megger incl of all taxes.

2 Nos. 81,841.77 1,63,683.55

17

Portable Inflatable Lighting System with 
inflatable baloon, Storage Box, Rain 
Protection Gear, Wind Support, Tool Kit, 
Lamp with Requisite Control Gear, 
Blower,Trolley and other accessories 
(Reputated make: Aska or Equivalent)

1.00 Nos 1,69,638.75 1,69,638.75

18
Rechargable Long Range LED Dragon Search 
Light, Handheld, 10W  (Reputated 
make:Aska or Equivalent)

4.00 Nos 5,763.00 23,052.00 

35,98,36,470.83
19

1) 24F OPGW Cable of DWSM type 20 Km 74,417.50 14,88,350.00

A)  OFC (OPGW) & Accessories Supply:( Overhead)

Total (Electrical)
Telecom Line materials :



Sl.No. Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

2)
Suspension clamp sets (grounding clamps 
are part of suspension assembly)

28 Sets 1,983.01 55,524.21 

3)
Tension Assembly (Dead end Clamps and 
Grounding clamps are part of Tension 
Assembly)

86 Sets 1,691.47 1,45,466.08

4) Vibration Dampers 142 Nos 518.30 73,598.03 
5) 24F Splice Boxes (OPGW - OPGW) 6  Nos 3,061.62 18,369.74 
6) 24F Splice boxes (OPGW - OFAC) 2 Nos. 3,061.62 6,123.25 
7) Down Lead Clamps 240 Nos 154.09 36,981.12 

8)

Fibre Optic Distribution Panel (FODP) for 
termination of Fibres of 48 F capacity (Rack 
Mounted) with necessary pigtails and patch 
cord accessories  

3 Nos 17,130.36 51,391.09 

9)

Fibre approach cable (OFAC)  24 Fibres of 
DWSM type with  40/33 mm HDPE pipe 
along with Rope, suitable for laying in 
Ducts/Trenches

2 kM 57,951.10 1,15,902.19

19,91,705.71
                                                                                                                                                                                                                                                                                                                                                                                                                                                          

10
Suspension Assembly (Grounding clamps are 
part of suspension assembly)

3 Sets 1,983.01 5,949.02 

11
Tension Assembly (Dead end Clamps and 
Grounding clamps are part of Tension 
Assembly)

8 Sets 1,691.47 13,531.73 

12 Vibration Dampers 6  Nos 518.30 3,109.78 

13 24F Splice Boxes (OPGW - OPGW) 1 Nos 3,061.62 3,061.62 

14 24 FSplice boxes (OPGW - OFAC) 1 Nos. 3,061.62 3,061.62 

15 Down Lead Clamps 8 Nos 154.09 1,232.70 

29,946.47 
20,21,652.18

36,18,58,123.01

Overhead line Material ( OPGW) Total (A)
B) Spares of  OFC (OPGW) Accessories

Line Material ( OPGW) Spares Total (B)
 Total amount ( Telecom) in Rs.

Grand Total(Electrical & Telecom) in Rs.- Schedule -A2



Sl.No
.

Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

1
Stubs & Cleats for all Towers (including 2.5% Extra of Bolts & 
Nuts )

98.000 MT 65,762.48 64,44,722.75

2 Super Structure for all Towers (Including Bolts & Nuts) 2747 MT 65,762.48 18,06,53,283.89

3 ACSR Moose Conductor 545 KM 2,59,848.40 14,16,17,378.00

4
Hard Ware Fittings, Hardware & Accessories Complete for 
Quadruple ACSR Moose Conductor

a) Double Suspension Insulator Hardware Complete 208 Sets 14,930.01 31,05,442.50

b) Quadraple Tension Hardware Complete 490 Sets 33,641.09 1,64,84,132.88

c) Single Pilot Insulator Hardware Complete 147 Sets 25,694.17 37,77,043.58

d) Midspan compression Joints 309 Nos. 736.36 2,27,536.32

e) Quad Rigid spacers for ACSR Moose Conductor for Jumpers 716 Nos. 1,202.67 8,61,114.23

f) Bundle spacers dampers Quad Moose ACSR Conductor 2754 Nos. 1,191.32 32,80,888.40

g) Twin Moose Rigid Spacer (250mm spacing) for  ACSR Moose 477 Nos. 241.01 1,14,961.29

h) Repair Sleeves for ACSR Conductor 90 Nos. 277.93 25,013.97 

5 7/3.66mm Galvanised Earthwire 23 KM 41,044.25 9,44,017.69

6
Hard Ware Fittings & Accessories for 7/3.66mm GS 
Earthwire

a) Suspension Hardware Complete 35.00 Nos. 498.55 17,449.27 

b) Tension Hardware Complete 82.00 Sets 492.71 40,402.30 

c) Vibration Dampers 233.00 Nos. 304.92 71,046.48 

d) Flexible Copper Bonds with suitable bolts & nuts 116.00 Nos. 589.76 68,412.62 

e) Midspan compression Joints 12.00 Nos. 194.57 2,334.78 

f) Repair sleeves 12.00 Nos. 228.47 2,741.66 

7 120KN Disc Insulators  (Antifog type) 12950.000 Nos. 652.79 84,53,649.93

8
120KN Long Rod Insulators         (one Set = 23 Nos. Disc 
insulators)

0.000 Sets 14,303.66 0.00 

9 160KN Disc Insulators (Antifog type) 46403.000 Nos. 716.92 3,32,67,029.95

10
160KN Long Rod Insulators         (one Set = 24 Nos. Disc 
insulators)

0.000 Sets 16,125.73 0.00 

11 Number Plates with Bolts, Nuts & Washers 73.000 Nos. 175.63 12,820.77 

12 Danger Plates with Bolts, Nuts & Washers 73.000 Nos. 175.63 12,820.77 

13
Phase Plates with Bolts, Nuts & Washers (Set of Three R,Y & 
B)

146.000 Sets 175.63 25,641.54 

14 Circuit Plates with Bolts, Nuts & Washers   (Set of Two) 73.000 Sets 175.63 12,820.77 

15 Bird Guards ( 1 Set = 6 Nos) 34.000 Sets 1,641.82 55,821.80 

16 Anti Climbing Devices 

a) Tangent Towers incl. contingencies 34.000 Nos. 3,432.11 1,16,691.84

b) Small Angle Towers  incl. contingencies 8.000 Nos. 4,576.40 36,611.20 

c) Medium Angle Towers incl. contingencies 7.000 Nos. 5,719.98 40,039.87 

d) Large Angle and Dead End Towers incl. contingencies 24.000 Nos. 5,719.98 1,37,279.56

17 Earthing of the Towers

a) Pipe type 73.000 Sets 1,113.26 81,268.13 

b) Counter Poise 10.000 Sets 2,669.50 26,695.02 

18 Supply of Testing Kits

SUPPLY OF MATERIAL/EQUIPMENT  FOR 400 KV QMDC LINE FROM 400//11KV LIS VELGATOOR SUBSTATION TO  400/11 KV 
NAMAPUR SUBSTATION OF LINE LENGTH 22.5 KM IN LINK-II FOR LIFTING ADDITIONAL 1TMC WATER FROM GODAVARI BASIN 

UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT

SCHEDULE - A3

SUPPLY PRICES 



Sl.No
.

Description of material QTY UOM
Unit rate 
(in Rs.)

Total  Amount
(in Rs.)

a) GPS (Garmin map 785 model) 2.000 No.s 18,504.76 37,009.53 

b) Binoculars (Latest version) 2.0 No.s 3,155.75 6,311.51 

c) Off line overhead EHVAC Transmission Line Analyzer 1.000 Nos. 24,22,500.00 24,22,500.00

d)
Digital Earth Resistance Testing kit Make: Megger incl of all 
taxes.

2 Nos. 81,841.77 1,63,683.55

40,26,46,618.35

19

1) 24F OPGW Cable of DWSM type 26 Km 74,417.50 19,34,855.00

2)
Suspension clamp sets (grounding clamps are part of 
suspension assembly)

34 Nos 1,983.01 67,422.26 

3)
Tension Assembly (Dead end Clamps and Grounding clamps 
are part of Tension Assembly)

78 Nos 1,691.47 1,31,934.35

4) Vibration Dampers 132 Nos 518.30 68,415.07 

5) 24F Splice Boxes (OPGW - OPGW) 10  Nos 3,061.62 30,616.24 

6) 24F Splice boxes (OPGW - OFAC) 2 Nos. 3,061.62 6,123.25 

7) Down Lead Clamps 360 Nos 154.09 55,471.68 

8)
Fibre Optic Distribution Panel (FODP) for termination of Fibres 
of 48 F capacity (Rack Mounted) with necessary pigtails and 
patch cord accessories  

2 Nos 17,130.36 34,260.73 

9)
Fibre approach cable (OFAC)  24 Fibres of DWSM type with  
40/33 mm HDPE pipe along with Rope, suitable for laying in 
Ducts/Trenches

2 kM 57,951.10 1,15,902.19

24,45,000.77

10
Suspension Assembly (Grounding clamps are part of 
suspension assembly)

4 Nos 1,983.01 7,932.03 

11
Tension Assembly (Dead end Clamps and Grounding clamps 
are part of Tension Assembly)

8 Nos 1,691.47 13,531.73 

12 Vibration Dampers 4  Nos 518.30 2,073.18 

13 24F Splice Boxes (OPGW - OPGW) 1 Nos 3,061.62 3,061.62 

14 24 FSplice boxes (OPGW - OFAC) 1 Nos. 3,061.62 3,061.62 

15 Down Lead Clamps 11 Nos 154.09 1,694.97 

31,355.15 

24,76,355.92

40,51,22,974.27

Overhead line Material ( OPGW) Total (A)

B) Spares of  OFC (OPGW) Accessories

Line Material ( OPGW) Spares Total (B)

 Total amount ( Telecom) in Rs.

Grand Total(Electrical & Telecom) in Rs.- Schedule A3

A)  OFC (OPGW) & Accessories Supply:( Overhead)

Total (Electrical)

Telecom Line materials :



SL. No DESCRIPTION OF WORK AMOUNT in  RS.

1

SCHEDULE - B1(a): 
ELECTRICAL ERECTION OF 400 KV TMDC LINE FROM NAMAPUR 
(PEGADAPALLY) SWITCH YARD GANTRY TO TRANSFORMER DECK      ( 2 
KM)

       62,74,131.69 

2
SCHEDULE - B2(a): 
ELECTRICAL ERECTION OF 400 KV QMDC LINE FROM KACHAPUR TO 
NAMAPUR(PEGADAPALLY) (19.3KM)

    484,31,045.00 

3
SCHEDULE - B2(b): 
CIVIL ERECTION OF 400 KV QMDC LINE FROM KACHAPUR TO 
NAMAPUR(PEGADAPALLY) (19.3KM)

    961,28,188.04 

4
SCHEDULE - B3 (a) : 
ELECTRICAL ERECTION OF OF400 KV QMDC LINE FROM VELGATOOR SS 
TO NAMAPUR(PEGADAPALLY)- (22.5KM)

    528,04,380.97 

5
SCHEDULE - B3(b): 
CIVIL  ERECTION OF OF400 KV QMDC LINE FROM VELGATOOR SS TO 
NAMAPUR(PEGADAPALLY)- (22.5KM)

    934,39,990.24 

Schedule B Total   2970,77,735.94 

1

2
All applicable taxes & duties including BOCW (if applicable), NAC are deemed to be 
included in above prices except GST as mentioned in Sl. No. 1.

GST extra at actuals.

ABSTRACT - CIVIL & ERECTION - Schedule - B 

ERECTION OF 400/11kV NAMAPUR ( PEGADAPALLY) LIS SS  AND CONNECTED LINE FROM 
KACHAPUR SW.S AND FROM VELGATOOR SSIN LINK-II FOR ADDITIONAL 1 TMC UNDER 
KALESWARAM SCHEME

NOTES:



Sl.N
o.

Description Qty. UOM
Unit rate (in 

Rs.)
Amount  in Rs.         

1
Check Survey, peg marking the tower positions on 
ground,conforming to the approved Profile and tower 
schedules using GPS,Total stations, DGPS etc.

2 KM 9,722.81 19,445.62 

2 Excavation of trail pit (1mt x 1 mt x 4mt) 11 No 3,937.17 43,308.83 

3

Setting with stub for all types of towers with stub setting 
template which includes erection of stubs, fixing of jacks for 
supporting template, alignment and leveling excluding cost of 
excavation and concrete (excluding transportation charges)

11.000 sets 21,072.17 2,31,793.89

4

Super Structure Erection of all Types of Towers including 
Anchor Towers and their Extensions (complete) including 
Fitting of Step Bolts, Danger Plates, Number Plates, Phase 
Plates, Circuit Plates, Bird Guards, Anti Climbing Devices etc. 
and Tack Welding of all bolts & nuts including cost of zinc rich 
paint ( upto bottom cross arm level)

371 MT 11,309.02 41,99,826.32

5

Mounting of Insulators & Stringing of Double Circuit Line with 
Quadruple ACSR Moose Power Conductor (Quadruple 
Bundled) per Phase including Laying, Jointing, Tensioning etc. 
Sagging and Clamping with necessary Accessories and fixing 
spacers ( Excluding transportation charges) 

2 KM 6,75,188.30 13,50,376.61

6
Stringing of 1No 7/3.66mm Galvanized Steel Earthwire 
including Laying, Jointing, Tensioning etc. with necessary 
Accessories ( Excluding Transportation Charges).

4.000 KM 14,100.08 56,400.32 

7
Stringing of 1No OPG wire including Laying, Jointing,
Tensioning etc. with necessary Accessories Complete
(Excluding Transportation Charges)

4.000 KM 69,414.80 2,77,659.20

8 Earthing of Transmission Line Towers 0.00 

a)
Providing Pipe type Earthing including cost of BH Coke and 
Salt but excluding cost of earthing set

11 Each  5,794.81 63,742.88 

b)
Providing Counter Poise Earthing excluding cost of all 
materials ( 4 sides of tower)

2
Each  
LOC.

4,857.73 9,715.47 

c)
Providing Counter Poise Earthing using Bentonite  and salt 
excluding cost of all materials ( 4 sides of tower)

3
Each  
LOC.

7,287.52 21,862.55 

62,74,131.69

SCHEDULE - B1(a)

ERECTION TESTING AND COMMISSIONING WORKS

Total Electrical Erection in Rs. - Schedule -B1 (a )

ERECTION OF 400 KV TMDC LINE ( PRESSURE MAIN TOWERS) FROM 400/11KV LIS NAMAPUR (PEGADAPALLY) 
SWITCH YARD GANTRY TO TRANSFORMER DECK      ( 2 KM)  IN LINK-II FOR LIFTING OF ADDITIONAL 1 TMC WATER 

FROM GODAVARI BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.



Sl.No. Description Qty. UOM
Unit rate 
(in Rs.)

Amount  in Rs.         

1 Check Survey, peg marking the tower positions on ground,conforming to the approved 
Profile and tower schedules using GPS,Total stations, DGPS etc.

19.3 KM 9,722.81 1,87,650.23

2 Excavation of trail pit (1mt x 1 mt x 4mt) 66 No 3,937.17 2,59,852.96

3 Setting with stub for all types of towers with stub setting template which includes 
erection of stubs, fixing of jacks for supporting template, alignment and leveling 
excluding cost of excavation and concrete 

66 sets 21,072.17 13,90,763.32

4 Super Structure Erection of all Types of Towers including Anchor Towers and their 
Extensions (complete) including Fitting of Step Bolts, Danger Plates, Number Plates, 
Phase Plates, Circuit Plates, Bird Guards, Anti Climbing Devices etc. and Tack Welding of 
all bolts & nuts including cost of zinc rich paint ( upto bottom cross arm level)

2515 MT 11,309.02 2,84,42,186.56

5 Mounting of Insulators & Stringing of Double Circuit Line with Quadruple ACSR Moose 
Power Conductor (Quadruple Bundled) per Phase including Laying, Jointing, Tensioning 
etc. Sagging and Clamping with necessary Accessories and fixing spacers Under Normal 
Condition

19.3 KM 6,75,188.30 1,30,31,134.25

6 Mounting of Insulators & Stringing of Double Circuit Line with Quadruple ACSR Moose 
Power Conductor (Quadruple Bundled) per Phase including Laying, Jointing, Tensioning 
etc. Sagging and Clamping with necessary Accessories and fixing spacers Under Shut 
DownCondition

2 KM 11,51,461.22 23,02,922.44

7 Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including Laying, Jointing, 
Tensioning etc. with necessary Accessories under Normal Condition

19.3 KM 14,100.08 2,72,131.55

8 Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including Laying, Jointing, 
Tensioning etc. with necessary Accessories Under Shut DownCondition

2 KM 24,046.18 48,092.35 

9 Stringing of 1No OPG wire including Laying, Jointing, Tensioning etc. with necessary 
Accessories Complete   (Excluding Transportation Charges) under Normal Condition

19.3 KM 69,414.80 13,39,705.63

10 Stringing of 1No OPG wire including Laying, Jointing, Tensioning etc. with necessary 
Accessories Complete   (Excluding Transportation Charges) under Shut DownCondition

2 KM 1,18,379.49 2,36,758.98

11 Earthing of Transmission Line Towers

a) Providing Pipe type Earthing including cost of BH Coke and Salt but excluding cost of 
earthing set

66 Each  5,794.81 3,82,457.26

b) Providing Counter Poise Earthing excluding cost of all materials ( 4 sides of tower) 5 Each  
LOC.

4,857.73 24,288.67 

c) Providing Counter Poise Earthing using Bentonite  and salt excluding cost of all 
materials ( 4 sides of tower)

5 Each  
LOC.

7,287.52 36,437.59 

12 Transportation arrangement to supervise and recording the measurements of works ( 
15 MonthsX 225kMs X 25 Trips per month)

84375 KM 4.50 3,79,392.19

4,83,33,773.98

13 Erection & commissioning of Fibre distribution panels for termination of  24 Fibers 2 Each 16,514.36 33,028.72 

14 Erection & Commissioning of OFAC along with HDPE Duct pipe in Trench 2 Km 32,121.15 64,242.30 

97,271.02 

4,84,31,045.00Grand Total ( Total Electrical Erection + Total Tele Com. Erection)  in Rs.- Schedule B2 (a)  

SCHEDULE - B2(a)

ERECTION TESTING AND COMMISSIONING WORKS

Total Electrical Erection in Rs. 
Tele Com. Erection

Total Tele Com. Erection in Rs. 

ERECTION OF 400 KV QMDC LINE FROM  400 KV KACHAPUR SWITCHING STATION TO 400/11KV LIS NAMAPUR SUBSTATION (19.3 KM)IN LINK-II  FOR 
LIFTING OF ADDITIONAL 1 TMC WATER FROM GODAVARI BASIN UNDER KALESWARAM LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.



SL. DESCRIPTION OF ITEM 
Unit RATE

(Rs.) 
PER 

AMOUNT
(Rs.)

No. Rs Rs
1

40000.00 Cum

Earthwork excavation in all types of soils (including HDR, soft rock, F&F) (up to
stone matrix) which can be excavated with pick axe and crow bars and do not
require blasting in all conditions such as dry, wet and slushy etc. covering initial
lead and lift etc and backfilling the foundations (after laying foundations) with
excavated earth and consolidation in up to 0.15 m layer and constructing of
platforms 150mm height around foundations utilizing the excavated earth etc.
complete as per the directions of  Engineer - In - Charge.

233.05 1 Cum 9322120.00

2
4000.00 Cum

Extra towards dewatering charges over an above the excavation rate for excavated
earth  quantity  Where water table met at 1.50 m or more below G.L 29.28 1 Cum 117130.00

3
2000.00 Cum

Extra towards dewatering charges over an above the excavation rate for excavated
earth quantity Where water table met between 0.75m and 1.50m depth below
G.L

103.91 1 Cum 207825.00

4
2000.00 Cum

Extra towards dewatering charges over an above the excavation rate for excavated
earth  quantity Where water table met with in  0.75  m  depth below G.L 201.98 1 Cum 403954.00

5

8000.00 Cum

Excavation in HDR, soft rock, F&F (requiring blasting) where ever necessary. The
rate includes labour charges, cost of blasting materials, tools and tackles, safety
measures, disposal of unuseful excavted material at all leads and lifts, complete
for finished item of work as per directions of the Engineer-in-charge. (For
Foundation Works).

318.84 1 Cum 2550748.00

6

4000.00 Cum

Excavation in Hard rock (requiring blasting) The rate includes labour charges, cost
of blasting materials, tools and tackles, safety measures, disposal of unuseful
excavted material at all leads and lifts, complete for finished item of work as per
directions of the Engineer-in-charge

817.01 1 Cum 3268046.00

7

500.00 Cum

Stone crusher dust filling below the foundations as per the standard specifications
of APDSS in uniform horizontal layers including cost and conveyance of all
materials, watering and ramming, tools & tackles, all labour charges, all leads &
lifts etc, complete for finished item of work as per directions of the Engineer-in-
charge. 

748.90 1 Cum 374450.50

8

1100.00 Cum

Laying of Cement Concrete (1:3:6) mix ( M 10 Nominal mix) using 40mm size HBG
metal (Mixing with concrete mixer) or foundations including cost and conveyance
of all materials at all leads and lifts, ramming, consolidating, curing etc, complete.
for finished item of work as per directions of the Engineer-in-charge.   

3989.87 1 Cum 4388852.60

9

490.00 MT

Providing High Yield Strength Deformed (HYSD)/ Thermo Mechanically Treated
(TMT) (Fe 500/ 500D/550D) grade as per IS 1786-1979) of TISCO/ SAIL/ VSP/Jindal
make, different diameters for RCC works , including labour charges for
straightening, cutting, bending to required sizes and shapes, placing in position
with cover blocks of approved materials and size and tying and lap-splicing with
binding wire of 18 SWG, forming grills for reinforcement work as per approved
designs and drawings, including cost and conveyance of steel bars, including all
wastages such as overlaps, couplings, chairs, spacer bars including cost and
conveyance of binding wire, cover blocks and all incidental, operational, labour
charges such as cutting, bending, placing in position, tying including sales and
other taxes on all materials etc., complete for finished item of work in all floors.(
APSS No.126) as per directions of the Engineer-in-charge  .

51384.31 1 MT 25178312.15

10

5500.00 Cum

RCC M- 20 Nominal mix (Cement 400 kgs ) using 20mm size graded machine
crushed hard granite metal (coarse aggregate) from approved quarry including
cost and conveyance of all materials like cement, fine aggregate (sand) coarse
aggregate, water etc., to site and including Seigniorage charges, sales & other
taxes on all materials including all operational, incidental and labour charges such
as machine mixing, laying concrete, curing and centering, etc.,complete but
excluding cost of steel and its fabrication charges for finished item of
work.(cement 400 kg , sand 0.45 cum and metal 0.90 cum) as directed by
Engineer in charge.

8323.80 1Cum 45780872.50

11
100.00 Sqm

Plasteing in CM (1:4), 12 mm thick including cost and conveyance of all materials,
labour charges , water lead, curing, all leads and lifits etc complete for finished
item of work as per directions of the Engineer-in-charge  .

144.26 1 Sqm 14426.20

12

200.00 Sqm

Providing shoring and strutting either with country wooden planks and scantlings
or with steel sheets and props for excavation of pits for tower foundations
wherever necessary including cost and conveyance of all materials, labour
charges, tools & tackles, all leads & lifts and etc., complete for finished item of
work as per directions of the Engineer-in-charge. 

97.05 1 Sqm 19410.60

SCHEDULE - B2(b)

Name of the Work: Erection of QuadMoose DC line from Proposed 400KV Switching station to Proposed 400/11kV Namapur Substation

QUANTITY
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SL. DESCRIPTION OF ITEM 
Unit RATE

(Rs.) 
PER 

AMOUNT
(Rs.)

No. Rs Rs

QUANTITY

13

862.5 cum

Earthwork excavation in all types of soils (upto stone matrix) which can be
excavated in combination of mechanically and manually with pick axe and crow
bars and don't require blasting in all conditions such as dry, wet, slushy etc.,
covering initial lead and lift etc., including backfilling, watering, compacting as per
standard specification and disposing of surplus earth within site (up to 1KM lead)
complete as per directions of Engineer in charge at site  for finished item of work.

134.46 1 cum 115973.04

14

138 Cum

Laying of Cement Concrete (1:4:8) mix using 40mm size HBG Machine crushed
metal for foundations including cost and conveyance of all materials at all leads
and lifts, ramming, consolidating, curing etc,complete. for finished item of work as
per directions of the Engineer-in-charge.          

3667.50 1  cum 506114.31

15

862.5 cum

Construction of RR Masonry in CM (1:6) using hard CRS, rough granite stone and
bond stones (0.16 cum) including cost and conveyance of all matreials., labour
charges, water lead , Curing, all leads and lifts etc., complete for finished item of
work as per directions of the Engineer-in-charge.

3446.62 1 cum 2972711.91

16

100.00 sqm

Providing and constructing 225mm thick rubble stone pitching (joints filled with
cement mortar CM(1:5) proportion) including cost of all materials, labour, packing
chips and mortar, finishing etc. complete for finished item of work as directed by
the Engineer incharge.

263.77 1 sqm 26377.20

17

100.00 RM

Providing and fixing in position at all levels of Masonry walls as weep holes with
110 mm dia (4kg/cm2) PVC pipes of prince / sudhakar or any ISI brand make
wherever necessary including fixing in position & at all leads & lifts etc. complete
as per the directions of  the Engineer in charge for the finished item of work.

174.32 1 RM 17431.80

18
100.00 sqm

Flush Pointing with CM (1:4) to RR Masonry walls including cost and conveyance of 
all materials, labour charges, water lead, curing,all leads and lifts complete as per
the directions of  the Engineer in charge for the finished item of work. 

82.50 1 sqm 8250.10

19

25.00 cum

Plain Cement concrete - Nominal Mix (1:3:6) with 12 to 20mm HBG metal over RR
wall including cost and conveyance of all materials, labour charges, water
charges, tools and tackles, all leads & lifts etc., complete for finished item of work
as per directions of the Engineer-in-charge. (IS-456)

4849.12 1 cum 121228.06

20

100.00 cum

Filling around the foundation / inside the rivetment walls if required where ever
necessary with suitable borrowed earth other than clayey soils for filling as per the
standard specifications of APDSS in uniform horizontal layers (0.15) including cost
and conveyance of all materials, watering and ramming, tools & tackles, all labour
charges, all leads & lifts etc, complete for finished item of work as per the
directions of the Engineer-in-charge.

428.13 1 cum 42812.80

954,37,046.77       
21 Total  for CIVIL WORKS Total 954,37,046.77       

Towards seignorage charges including SMET (2% on seignorage charges) Fund 595704.22 5,95,704.22            
22 0.10% Cess towards NAC 954,37,046.77      95,437.05               

Add unforeseen items & PS 
961,28,188.04       Grand Total Amount in Rs.- Schedule B2 (b) 

Sub - Total

Protection works
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Per unit
Total Qty in 

Cum
Per unit

Total Qty 
in Cum

Per unit
Total Qty in 

Cum
Per unit

Total Qty in 
Cum

1 Laying of CC(1:3:6) 1100.00 cum 0.45 495 0.9 990

2
RCC M20 Nominal 
mix

5500.00 cum 0.45 2475 0.9 4950

3
Plastering in 
CM(1:4) 12mm 
thick

100.00 Sqm 0.01575 1.575

4
Laying of PCC 1:4:8 138.00

Cum
0.45 62.1 0.90 124.20

5
Construction of RR/ 
CRS Masonry

862.50
Cum

0.33 284.625 1.10 948.75

6
Providing 225mm 
rubble stone 
pitching

100.00
Sqm

1 100 0.0585 5.85

7
Laying of 
PCC(1:3:6)

25.00
Sqm

0.45 11.25 0.90 22.50

8
Flush Pointing in 
CM(1:4)

100.00
Sqm

0.003 0.3

9 sand filling 500.00 cum 1 500

10
Filling with 
Borrowed earth

100.00
Cum

1 100

100.00 100.00 3835.70 7035.45
25.50 2550.00 25.50 2550.00 34.00 130413.80 63.75 448509.94

595704.21Total Amount in Rs. ( Seignorage charges )

Total Quantities
Seignorage charges 

Total seignorage charges 584023.74
SMET 2% on above 11680.47

SEIGNORAGE CHARGE CALCULATION SHEET 

Name of the Work: Erection of QuadMoose DC line from Proposed 400KV Switching station to Proposed 400/11kV Namapur Substation

Sl.
No.

Description of Item Item qty

Qty of Earth Qty of Gravel Qty of Sand 
Qty of Metal incl 
Crusher dust and 

stones
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Sl.N
o.

Description Qty. UOM
Unit rate 
(in Rs.)

Amount 
( in Rs.)         

1
Check Survey, peg marking the tower positions on 
ground,conforming to the approved Profile and tower schedules 
using GPS,Total stations, DGPS etc.

23.00 KM 9,722.81 2,23,624.63

2 Excavation of trail pit (1mt x 1 mt x 4mt) 73 No 3,937.17 2,87,413.12

3

Setting with stub for all types of towers with stub setting template 
which includes erection of stubs, fixing of jacks for supporting 
template, alignment and leveling excluding cost of excavation and 
concrete (excluding transportation charges)

73.00 sets 21,072.17 15,38,268.52

4

Super Structure Erection of all Types of Towers including Anchor 
Towers and their Extensions (complete) including Fitting of Step 
Bolts, Danger Plates, Number Plates, Phase Plates, Circuit Plates, 
Bird Guards, Anti Climbing Devices etc. and Tack Welding of all 
bolts & nuts including cost of zinc rich paint ( upto bottom cross 
arm level)

2747.00 MT 11,309.02 3,10,65,879.31

5

Mounting of Insulators & Stringing of Double Circuit Line with 
Quadruple ACSR Moose Power Conductor (Quadruple Bundled) 
per Phase including Laying, Jointing, Tensioning etc. Sagging and 
Clamping with necessary Accessories and fixing spacers ( 
Excluding transportation charges) 

21.00 KM 6,75,188.30 1,41,78,954.36

6

Mounting of Insulators & Stringing of Double Circuit Line with 
Quadruple ACSR Moose Power Conductor (Quadruple Bundled) 
per Phase including Laying, Jointing, Tensioning etc. Sagging and 
Clamping with necessary Accessories and fixing spacers  
Shutdown Condition

2.000 KM 11,51,461.22 23,02,922.44

7
Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including 
Laying, Jointing, Tensioning etc. with necessary Accessories .

21.000 KM 14,100.08 2,96,101.69

8
Stringing of 1No 7/3.66mm Galvanized Steel Earthwire including 
Laying, Jointing, Tensioning etc. with necessary 
Accessorie.Shutdown Conditions

2.000 KM 24,046.18 48,092.35 

9
Erection & commissioning of OPGW including laying , jointing, 
tensioning , termination with suitable patch cards and testing  etc. 
with necessary accessories

24 KM 69,414.80 16,65,955.19

10
Erection & commissioning of OPGW including laying , jointing, 
tensioning , termination with suitable patch cards and testing  etc. 
with necessary accessories Shutdown Condition

2 KM 1,18,379.49 2,36,758.98

SCHEDULE - B3(a)

ERECTION TESTING AND COMMISSIONING WORKS

ERECTION OF 400 KV QMDC LINE FROM 400//11KV LIS VELGATOOR SUBSTATION TO  400/11 KV NAMAPUR SUBSTATION OF 
LINE LENGTH 22.5 KMIN LINK-II  FOR LIFTING OF ADDITIONAL 1 TMC WATER FROM GODAVARI BASIN UNDER KALESWARAM 

LIFT IRRIGATION SCHEME IN KARIMNAGAR (OLD) DISTRICT.



Sl.N
o.

Description Qty. UOM
Unit rate 
(in Rs.)

Amount 
( in Rs.)         

11 Earthing of Transmission Line Towers

a)
Providing Pipe type Earthing including cost of BH Coke and Salt 
but excluding cost of earthing set

73 Each  5,794.81 4,23,020.91

b)
Providing Counter Poise Earthing excluding cost of all materials ( 4 
sides of tower)

5
Each  
LOC.

4,857.73 24,288.67 

c)
Providing Counter Poise Earthing using Bentonite  and salt 
excluding cost of all materials ( 4 sides of tower)

5
Each  
LOC.

7,287.52 36,437.59 

12
Transportation arrangement to supervise and recording the 
measurements of works ( 15 MonthsX 225kMs/trip  X 25 Trips per 
month)

84375 KM 4.50 3,79,392.19

5,27,07,109.95

13
Erection & commissioning of Fibre distribution panels for 
termination of  24 Fibers

2 Nos 16,514.36 33,028.72 

14
Erection & Commissioning of OFAC along with HDPE Duct pipe in 
Trench

2 Km 32,121.15 64,242.30 

97,271.02 
5,28,04,380.97Grand Total (Line + Tele Com.) in Rs. - Schedule B3 (a) 

Total Electrical Erection ( in Rs.) 
Tele Com. Erection

Total Tele Com.  Erection ( in Rs.) 



S.No DESCRIPTION OF ITEM 
Unit RATE 

( Rs.) 
AMOUNT

( Rs.) 

1 40500.00 Cum

Earthwork excavation in all types of soils (including HDR, soft
rock, F&F) (up to stone matrix) which can be excavated with
pick axe and crow bars and do not require blasting in all
conditions such as dry, wet and slushy etc. covering initial
lead and lift etc and backfilling the foundations (after laying
foundations) with excavated earth and consolidation in up to
0.15 m layer and constructing of platforms 150mm height
around foundations utilizing the excavated earth etc.
complete as per the directions of  Engineer - In - Charge.

233.05 9438646.50

2 4050.00 Cum

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water
table met at 1.50 m or more below G.L 29.28 118594.13

3 2025.00 Cum

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water
table met between 0.75m and 1.50m depth below G.L 103.91 210422.81

4 2025.00 Cum

Extra towards dewatering charges over an above the
excavation rate for excavated earth quantity Where water
table met with in  0.75  m  depth below G.L 201.98 409003.43

5 4050.00 Cum

Excavation in HDR, soft rock, F&F (requiring blasting) where
ever necessary. The rate includes labour charges, cost of
blasting materials, tools and tackles, safety measures,
disposal of unuseful excavted material at all leads and lifts,
complete for finished item of work as per directions of the
Engineer-in-charge. (For Foundation Works).

318.84 1291316.18

6 2025.00 Cum

Excavation in Hard rock (requiring blasting) The rate includes
labour charges, cost of blasting materials, tools and tackles,
safety measures, disposal of unuseful excavted material at
all leads and lifts, complete for finished item of work as per
directions of the Engineer-in-charge

817.01 1654448.29

7 500.00 Cum

Stone crusher dust filling below the foundations as per the
standard specifications of APDSS in uniform horizontal layers
including cost and conveyance of all materials, watering and
ramming, tools & tackles, all labour charges, all leads & lifts
etc, complete for finished item of work as per directions of
the Engineer-in-charge. 

712.95 356473.00

8 1100.00 Cum

Laying of Cement Concrete (1:3:6) mix ( M 10 Nominal mix)
using 40mm size HBG metal (Mixing with concrete mixer) or
foundations including cost and conveyance of all materials at
all leads and lifts, ramming, consolidating, curing etc,
complete. for finished item of work as per directions of the
Engineer-in-charge.   

3964.39 4360830.651 Cum

1 Cum

SCHEDULE - B3(b)

Name of the Work: Erection of QuadMoose DC line from Proposed 400/11 kV Velgatoor Substation to Proposed 400/11kV 
Namapur Substation

QUANTITY PER 

1 Cum

1 Cum

1 Cum

1 Cum

1 Cum

1 Cum
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S.No DESCRIPTION OF ITEM 
Unit RATE 

( Rs.) 
AMOUNT

( Rs.) 
QUANTITY PER 

9 490.00 MT

Providing High Yield Strength Deformed (HYSD)/ Thermo
Mechanically Treated (TMT) (Fe 500/ 500D/550D) grade as
per IS 1786-1979) of TISCO/ SAIL/ VSP/Jindal make, different
diameters for RCC works , including labour charges for
straightening, cutting, bending to required sizes and shapes,
placing in position with cover blocks of approved materials
and size and tying and lap-splicing with binding wire of 18
SWG, forming grills for reinforcement work as per approved
designs and drawings, including cost and conveyance of steel
bars, including all wastages such as overlaps, couplings,
chairs, spacer bars including cost and conveyance of binding
wire, cover blocks and all incidental, operational, labour
charges such as cutting, bending, placing in position, tying
including sales and other taxes on all materials etc., complete
for finished item of work in all floors.( APSS No.126) as per
directions of the Engineer-in-charge  .

51384.31 25178312.15

10 5500.00 Cum

RCC M- 20 Nominal mix (Cement 400 kgs ) using 20mm size
graded machine crushed hard granite metal (coarse
aggregate) from approved quarry including cost and
conveyance of all materials like cement, fine aggregate (sand)
coarse aggregate, water etc., to site and including Seigniorage
charges, sales & other taxes on all materials including all
operational, incidental and labour charges such as machine
mixing, laying concrete, curing and centering, etc.,complete
but excluding cost of steel and its fabrication charges for
finished item of work.(cement 400 kg , sand 0.45 cum and
metal 0.90 cum) as directed by Engineer in charge.

8298.33 45640809.50

11 100.00 Sqm

Plasteing in CM (1:4), 12 mm thick including cost and
conveyance of all materials, labour charges , water lead,
curing, all leads and lifits etc complete for finished item of
work as per directions of the Engineer-in-charge  .

144.51 14450.85

12 200.00 Sqm

Providing shoring and strutting either with country wooden
planks and scantlings or with steel sheets and props for
excavation of pits for tower foundations wherever necessary
including cost and conveyance of all materials, labour
charges, tools & tackles, all leads & lifts and etc., complete
for finished item of work as per directions of the Engineer-in-
charge. 

97.05 19410.60

Protection works 0.00

13 925.00 cum

Earthwork excavation in all types of soils (upto stone matrix)
which can be excavated in combination of mechanically and
manually with pick axe and crow bars and don't require
blasting in all conditions such as dry, wet, slushy etc., covering
initial lead and lift etc., including backfilling, watering,
compacting as per standard specification and disposing of
surplus earth within site (up to 1KM lead) complete as per
directions of Engineer in charge at site for finished item of
work.

134.46 124376.89

14 148.00 Cum

Laying of Cement Concrete (1:4:8) mix using 40mm size HBG
Machine crushed metal for foundations including cost and
conveyance of all materials at all leads and lifts, ramming,
consolidating, curing etc,complete. for finished item of work
as per directions of the Engineer-in-charge.          

3642.03 539020.29

1 MT

1Cum

1 Sqm

1 Sqm

1 cum

1  cum
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S.No DESCRIPTION OF ITEM 
Unit RATE 

( Rs.) 
AMOUNT

( Rs.) 
QUANTITY PER 

15 925.00 cum

Construction of RR Masonry in CM (1:6) using hard CRS, rough
granite stone and bond stones (0.16 cum) including cost and
conveyance of all matreials., labour charges, water lead ,
Curing, all leads and lifts etc., complete for finished item of
work as per directions of the Engineer-in-charge.

3412.05 3156149.03

16 100.00 sqm

Providing and constructing 225mm thick rubble stone pitching
(joints filled with cement mortar CM(1:5) proportion)
including cost of all materials, labour, packing chips and
mortar, finishing etc. complete for finished item of work as
directed by the Engineer incharge.

254.06 25405.65

17 100.00 RM

Providing and fixing in position at all levels of Masonry walls
as weep holes with 110 mm dia (4kg/cm2) PVC pipes of prince
/ sudhakar or any ISI brand make wherever necessary
including fixing in position & at all leads & lifts etc. complete
as per the directions of the Engineer in charge for the
finished item of work.

174.32 17431.80

18 100.00 sqm

Flush Pointing with CM (1:4) to RR Masonry walls including
cost and conveyance of all materials, labour charges, water
lead, curing,all leads and lifts complete as per the directions
of  the Engineer in charge for the finished item of work. 

82.55 8255.20

19 25.00 cum

Plain Cement concrete - Nominal Mix (1:3:6) with 12 to 20mm
HBG metal over RR wall including cost and conveyance of all
materials, labour charges, water charges, tools and tackles,
all leads & lifts etc., complete for finished item of work as per
directions of the Engineer-in-charge. (IS-456)

4823.65 120591.20

20 100.00 cum

Filling around the foundation / inside the rivetment walls if
required where ever necessary with suitable borrowed earth
other than clayey soils for filling as per the standard
specifications of APDSS in uniform horizontal layers (0.15)
including cost and conveyance of all materials, watering and
ramming, tools & tackles, all labour charges, all leads & lifts
etc, complete for finished item of work as per the directions
of the Engineer-in-charge.

428.13 42812.80

927,26,760.95      

21 927,26,760.95      
Towards seignorage charges including SMET (2% on 
seignorage charges) Fund 620502.53 6,20,502.53           

22 0.10% Cess towards NAC 927,26,760.95      92,726.76              

934,39,990.24      Grand Total  Amount in Rs.- Schedule B3 (b) 

1 cum

Sub - Total in Rs.

Total Amount for Civil Works

1 cum

1 cum

1 sqm

1 RM

1 sqm
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Per unit
Total Qty 
in Cum

Per unit
Total Qty 
in Cum

Per unit
Total Qty 
in Cum

Per unit
Total Qty 
in Cum

1 Laying of CC 1:4:8 148.00 Cum 0.45 66.6 0.90 133.20
2 Construction of RR/ CRS 

Masonry
925.00 Cum 0.33 305.25 1.10 1017.50

3 Laying of PCC 1:3:6 1125.00 Cum 0.45 506.25 0.90 1012.50
4 Flush pointing CM (1:4) 100.00 Sqm 0.003 0.3
5 Plastering 12mm thk 100.00 Sqm 0.01575 1.575
6 Providing Sand cushion 0.00 Cum 1.00 0.00
7 Providing Crusherdust 

cushion
500.00 Cum 1.00 500.00

8 RCC M20 / PCC M20 
nominal mix

5500.00 Cum 0.45 2475.00 0.90 4950.00

9 Filling Fdn with borrowed 
earth

100.00 Cum 1.00 100

10 Filling Fdn with borrowed 
gravel

0.00 Cum 1.00 0

11 Rubble stone pitching 100.00 sqm 1 100
100.00 0.00 3354.98 7713.20

25.50 2550.00 25.50 0.00 34.00 114069.32 63.75 491716.50

620502.54

Total Quantities
Seignorage charges 

Seignorage charges 608335.82
SMET 2% on above 12166.72

Total Seignorage Charges

SEIGNORAGE CHARGE CALCULATION SHEET

Name of the Work: Erection of QuadMoose DC line from Proposed 400/11 kV Velgatoor Substation to Proposed 400/11kV Namapur 
Substation

Sl.
No.

Description of Item Item qty

Qty of Earth Qty of Gravel Qty of Sand 
Qty of Metal incl 
Crusher dust and 

stones
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Sl No. Item Description Quanitity  Units
Estimated Rate in 

Rs. 

Total Amount

 Without taxes 

(Rs.)

Total Amount ( in words) 

1 Total amount as per rates in BOQ (as per "Schedule C") for

"TENDER SPECIFIC STRATEGIC TIE‐UP FOR EXECUTION AND

HANDING OVER OF  FOLLOWING  400 KV TRANSMISSION LINE 

WORK INCLUDING ARRANGEMENT /SETTLEMENT OF RIGHT

OF WAY ON EPC BASIS) FOR TSTRANSCO’S TENDERS AT

TELANGANA UNDER KALESWARAM LIFT IRRIGATION

PROJECT”.

DETAILS OF TRANSMISSION LINE UNDER THE TSTRANSCO’S

TENDER BID NOTICE NO.:‐  e‐TSTLI‐04/2021:

1) 400 KV TMDC LINE FROM NAMAPUR SUBSTATION

SWITCHYARD TO TRANSFORMER DECK OF PUMP HOUSE OF

LENGTH 2 KM

2) 400KV QMDC LINE FROM 400KV KACHAPUR SWITCHING

STATION TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE

LENGTH 19.3 KM.

3) 400KV QMDC LINE FROM 400KV VELGATOOR

SWITCHYARD TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF

LINE LENGTH 22.5 KM.

1.00 Nos 11060,31,522.75 11060,31,522.75

Rs. One Hundred Ten Crore Sixty Lakhs 

Thirty One Thousand Five Hundred 

Twenty Two and paisa Seventy Five 

only.

11060,31,522.75

Rs. One Hundred Ten Crore Sixty Lakhs 

Thirty One Thousand Five Hundred 

Twenty Two and paisa Seventy Five 

only.

Select  Excess/Less/

at par

Annexure‐II 

Quoted Rate in Words 

Total in Figures 

Quoted Rate in Figures 

Name of Bidder 

TENDER SPECIFICATION NO.:‐TBSM/NAMAPUR /STE‐01/TENDER /21‐22  DATE: 30.04.2021

NAME OF WORK :‐ TENDER SPECIFIC STRATEGIC TIE‐UP FOR  EXECUTION AND HANDING OVER OF  FOLLOWING  400 KV TRANSMISSION LINE WORK INCLUDING  

ARRANGEMENT /SETTLEMENT OF RIGHT OF WAY ON EPC BASIS) FOR TSTRANSCO’S TENDERS AT TELANGANA  UNDER KALESWARAM LIFT IRRIGATION PROJECT”.

DETAILS OF TRANSMISSION LINE UNDER THE TSTRANSCO’S TENDER BID NOTICE NO.:‐  e‐TSTLI‐04/2021:

1) 400 KV TMDC LINE FROM NAMAPUR SUBSTATION SWITCHYARD TO TRANSFORMER DECK OF PUMP HOUSE OF LENGTH 2 KM

2) 400KV QMDC LINE FROM 400KV KACHAPUR SWITCHING STATION TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE LENGTH 19.3 KM.

3)  400KV QMDC LINE FROM 400KV VELGATOOR SWITCHYARD TO 400/11KV NAMAPUR (PEGADAPALLY) SS OF LINE LENGTH 22.5 KM.

(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is liable to be rejected for this 

tender. Bidders has to be fill the Bidder Name and values only)

Price Schedule / Price Bid
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