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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
NOTICE  INVITING  TENDERS 

 
01. Tender Number   : ET / 307  
 
02. Name of work    :           Electrical Works in Building No, 11   
   
 03. Completion Time   :  6 Months 
 
04. Estimated Cost   :  Rs.37.22 Lakhs 
 
05. Earnest Money Deposit  :  Rs. 1.00 Lakh 
 
06. Last Date & Time for the  :          28.12.2007 ,  2.00 PM 

Receipt of Completed Tender. 
 
07. Date & Time for Tender Opening :           28.12.2007, 3.15 PM  
  
08. Place of  Submission of Tender : Tender Box marked as “ Factory Services “      
                                                                         and located at Reception Area of       
                                                                         Electronics Division, BHEL Mysore Road, 

 Bangalore – 560 026  
 

 This tender document contains …78. pages  including the following. 
 
01. Technical cum Commercial bid (Part – I) 
02. Instructions to Tenderers 
03. Schedule of Work / Price bid (Part – II) 
Note: 1. The tenderer shall read the tender documents carefully and fill all the columns   

neatly. Incomplete tenders liable for rejection. 
2. The tenderer shall return the duly filled in tender document after affixing   
 signature on   all pages. 
3. The Tenderers shall ensure and put “Technical cum Commercial bid (Part – I)” 
&  “Instructions to Tenderers” together in one cover and “Schedule of Work / 
Price bid (Part – II)” in a separate cover. Both these covers shall be separately 
sealed and then put together in a single cover and sealed. All the sealed covers 
shall be properly   identified with necessary information such as Tender reference, 
type of document put   inside, date of tender opening to enable to open the correct 
document cover only. 
 

Issued to : M/s   
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 

PART-1 
TECHNICAL-CUM-COMMERCIAL BIDS 

(To be furnished by the Bidders) 
01.     Name of the work        :    

 
02.     Stipulation period           :  
 
03.    Name of the Contractor           :    
 

………………………………………………………………. 
  04.   Address 

       (a)    Office                            :                               
……………………………………………………………… 

 
…………………………………………………………….…. 

 
…………………………………………………………….…. 

 
    Telephone No                             : ……………………………………………………………… 

           
    (b) Residence                           :    ……………………………………………………….. 
             
                                           ………………………………………………………    
                        
     Telephone No                                :        ………………………………………………….. 
  
      05.       Qualification  :    ……………………………………………………………….. 
   
      06.       Staff Strength                   :       
  
                     (a) Technical                : 
               
                     (b) General                   : 
              
     07.      Plant/Equipments            :    …………………………………………. 
    
     08.     Whether cost of tender document paid   : 

   (in case of download tender document  from 
   website, the same should be enclosed in the form  

         of DD in favour of BHEL EDN, Bangalore)  
 
09.   a)  Scope of work (as per schedule of items)  :  Understood / Not Understood 
              
   b)  Accepted to execute in total          :  Yes / No 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
10.    Financial Turn Over during     :  Enclosed  /  Not Enclosed 
         last 3 years (Year wise)   
 
11.   Experience Certificate for successfully completed   :   Enclosed  /  Not Enclosed 

 similar works during last 7 years as mentioned below 
 (copy of  completion certificate to be enclosed): 
 
(A)  Three similar completed works (each not less  
         than  equal to 40% of the estimated cost)  : 

or 
(B) Two similar completed works (each not less  

                      than equal to 50% of the estimated cost)  : 
or 

(C) One similar completed works (each not less 
 than equal to 80% of estimated cost)   : 

 
     12.     EMD Particulars         : 
                  

         (a)  Cash      : 
 
                     (b)  Demand Draft / Pay Order   : 
 
     13.     Acceptance 
         
                     (a)  Drawings     : 
 
          (b)  Designs         : 
 

14.  a)  Whether Class –1 License from Electrical : Yes / No 
           Inspectorate, Karnataka is obtained  
               ( copy to be enclosed )  
 

   b)   Validity of License     : 
          (Copy of license to be enclosed) 
       

 15.   Whether BHEL Payment Terms are acceptable :    Yes / No 
 

 16.  Whether Registered with ESI / PF Authority           :      Yes / No 
  a) If yes, indicate registration Nos.    

ESI No  : ……………….…….    
PF No   : …………………….. 

  b).  If No, whether agreeable to make necessary  : 
        Statutory payments as per BHEL EDN  terms 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 

INSTRUCTIONS  TO  TENDERERS 
 
Tender Ref:  
 
1. Sealed Tenders for the above noted work are hereby invited from Contractors 

experienced in works of similar kind and magnitude. 
 
2. Tenders should be addressed to DGM (FS&T), Electronics Division, Bharat Heavy 

Electricals Limited, Mysore Road, Bangalore – 560 026. The full name and address of 
the tenderer, name of the work and the date of opening should be indicated on the cover. 

 
2.1 The local address of the Contractor, the name of the person to whom all the 

correspondence are to be addressed should be indicated with telephone number ( both 
office and residence ), FAX /e-mail  address, Mobile phone No. etc.. 

 
3. All entries in the tender documents should be in the same ink. Erasures and over writing 

are not permitted. The tenderer concerned with proper indication of the name, designation 
and address of the person signing should duly sign all cancellations and insertions. 

 
4. Tenderers shall fill in all the required particulars in the blank spaces provided for this 

purpose in the tender documents and also sign each and every page of the tender 
document including the drawings (wherever applicable) attached there to before 
submitting tender. 

 
5. Unit rates should be quoted in figures as well as in words in Indian Currency only  i..e. 

Rupees and Paise with reference to each item and for all the items shown in the attached 
schedule.  The rates shall include all taxes and duties payable on account of Service Tax, 
Sales Tax etc., and also expenses towards PF and ESI contributions ( see clauses 8, 39 
and Annexure ‘C’ ). Amount of each item and the total on each sheet as also the grand 
total amount of the whole contract shall be filled by the tenderers. 

 
6. In case the rate quoted in figures differ from those quoted in words, the lower of the rates 

will be taken as the tendered rate and shall be binding on the tenderers. 
 
7. In quoting their rates, the tenderers are advised to take into account all factors including 

any fluctuations in market rates. No claim for enhanced rates will be entertained on this 
account after acceptance of the tender or during the currency of the contract. 

 
8. The rates to be quoted by the tenderer shall be firm and shall cover and include all 

statutory levies arising from Acts, passed by Parliament or by State legislature and rules 
framed there under. The rates shall further be deemed to include statutory levies arising 
from such Acts, Central or State, which may come into force, subsequent to submission 
of tenders. The tenderer shall note that no claim for enhancement of rates, on the ground 
that existing statutory levies have been increased, or that new statutory levies have come 
into effect after tender, or on any other ground, will be entertained on any account. 

 
9. (a) The rates quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ 

from the date of opening of tender. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 

 
(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his 
quotation and during execution of the contract in case his tender is accepted. 
 

10. Quantities shown in the attached schedule are only approximate and are liable to 
variation without entitling the Contractor to any compensation, provided the total value 
of the contract does not vary by more than 20 % ( twenty percent ). 

 
11. Before tendering, the tenderers are advised to inspect the site of work and its 

environments and be well acquainted with the actual working and other prevailing 
conditions, position of materials and labour.  They should be well versed with BHEL 
General Conditions of Contract, Instructions to tenderers, drawing wherever applicable 
and specifications and all other documents which form part of the agreement to be 
entered into subsequent to award of work.  The tenderers shall specially note that it is the 
tenderer’s responsibility to provide any item which is not specially mentioned in the 
specification or drawing, but which is necessary to complete the work. 

 
12. Details and quantities of each item of work shown in the “Bill of Quantities” attached 

here to are only approximate. They are given as a guide for the purpose of tendering only 
and are liable to variation and alteration at the discretion of the competent authority. The 
work under each item as executed shall be measured and priced at the corresponding rates 
to be quoted by the contractor in the Bill of Quantities attached here to.  

 
13. Should a tenderer find discrepancies or omissions in the drawings wherever applicable / 

Specifications / Scope of work / Terms & Conditions attached to the tender documents or 
should be in doubt as to their meaning, he should at once address to the authority inviting 
the tender for clarifications. 

 
Every endeavor is made to avoid any error which can materially affect the basis of the 
tender but the successful tenderer shall take upon himself to provide for the risk of any 
error which may be subsequently discovered and shall make no subsequent claim on 
account thereof. 

 
14. In the event of tender being submitted by a firm, the tender must be signed separately and 

legibly by each partner or member of the firm or in their absence, by the person holding 
the power of Attorney on behalf of the firm concerned. In the latter case, a copy of the 
power of attorney duly attested by a Gazetted officer must accompany the tender. 

 
15. In case, the date of tender opening falls on Holiday, the tender will be opened on the next 

working day.  
 
16. Every tender must be accompanied by deposit receipt for the amount mentioned as 

Earnest Money Deposit. This earnest money will be refunded to the unsuccessful 
tenderers after finalisation of the award of work. In the case of successful tenderer, the 
earnest money will be retained as part of the Security Deposit for satisfactory completion 
of the work in accordance with Clause – 16 of the BHEL General Conditions of the 
Contract. Tenders without Earnest Money Deposit receipts are liable to be rejected. No 
interest will be paid on the earnest money deposits. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
17. The Earnest Money Deposit shall be submitted along with Technical bid and  may be 

furnished in any of the following forms : 
 

(a) Cash                    
(b) Pay Order / Demand Draft 

 
18. Unless the Contractor whose tender is accepted signs the contract agreement within 

fifteen days ( 15 days ) of the date of the order directing him to do so, the amount of 
Earnest Money already deposited by him may be forfeited and acceptance of his tender 
withdrawn. 

 
19. If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted 

rates or after acceptance of his tender does not commence the work in accordance with 
the instructions of Engineer-in-charge, the Earnest Money Deposited by him will be 
forfeited and acceptance of his tender withdrawn. If only a part of the work included in 
the tender had been awarded to the tenderer, the amount of Earnest Money to be forfeited 
will be based on the value of he contract so awarded. 

 
20. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the 

tenders received or accept any tender or part thereof without assigning any reason 
thereof. In the case of acceptance of a part of tender, the time for completion may also be 
reduced to the extent considered appropriate by the accepting authority. 

 
21. Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders 

which are incomplete or otherwise considered defective, tenders which are not in 
accordance with the tender conditions laid down by the Accepting Officer and tenders not 
submitted in the prescribed forms are liable to be rejected. 

 
22. The contractors who are not  on the approved list of contractors of this organization must 

submit the following testimonials simultaneously with their tenders. These testimonials 
shall be signed by the person (s) issuing the same indicating their name, designation and 
full address. 

 
22.1 A certificate to establish that the tenderer is an independent contractor working on his 

own. 
 
22.2 At least 2 certificates from responsible officers of Government or firms of repute,    
            regarding the tenderers capacity to undertake and carryout the work tendered  for  /    
            similar work satisfactorily. 
 
22.3 A certificate from a Bank of standing or magistrate regarding the tenderers financial 

position. 
 

Note: (a)  Copies of testimonials unless attested by a Gazetted Officer will not be 
accepted. 

 
(b) Non – submission of the above testimonials simultaneously with the tenders 

may result in the tenders being rejected. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
23. The tenders should be accompanied by a list of contracts already held by the Contractor 

at the time of submitting the tender and giving the following particulars: 
 

(a) Name of work, value and address. 
(b) The balance work remaining to be done on the same. 

 
 
24. Tenders submitted by post should be sent by “Registered Post with Acknowledgement 

due”. These should be posted with due consideration for any delay in postal delivery. 
 Tenders received after the due date of opening of tenders are liable to be rejected. 
 
 
25. The Contractor’s responsibility under this contract shall commence from the date of 

receipt of the order or acceptance of his tender. 
 
 
26. If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may, at their discretion, cancel such tender. 
 

If a partner of the firm expires after the submission of the Tender, after the acceptance of 
the Tender, BHEL may cancel such Tender at the discretion unless the firm retains its 
character (s). 
 
 

   27.  BHARAT HEAVY ELECTRICALS LIMITED  will not be bound by any power of 
Attorney granted by the tenderer or by changes in the composition of the firm made  
subsequent to the execution of the contract. They may however, recognized such power 
of Attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 
 
 

    28. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 
right to reject such tender at any stage. Further the tenderer will be liable for any damage 
caused. 

 
 
    29. Words imparting the singular number shall be deemed to include the plural number and 

vice-versa where the context so requires. 
 
 

30. The General and Special Conditions of Contract are complementary to each other and 
where they are in conflict, the special condition shall prevail. 

 
 
     31.  The expenses for completing the stamping the agreement shall be paid by the contractor. 
 

32. Unless and otherwise stated all tendered work includes supply, erection, testing and  
commissioning  of equipment as agreed to in the contract. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 

33.    After completion of the job, the contractor has to furnish actual drawings of work done      
              in   consultation with Engineer-in-charge. 

 
34.     Any covering letter and comments of the Contractor should be submitted in duplicate      
          along with   the offer. 

 
35.   The Contractor shall provide all the materials needed for trial run, testing including 

chemicals, consumables etc. In quoting their rates, the Contractors are advised to take into 
account the cost of the above materials. 
 

    36.   Should a tenderer or a contractor on the list of approved contractors have a relative or in 
the case of firm or Company of Contractors any of its share holder’s relative is employed 
in a Gazetted Capacity in the Electronics Division of Bharat Heavy Electricals Limited, 
Bangalore – 26, the authority inviting tenders shall be informed of this fact at the time of 
submission of the tender, failing which tender may be disqualified or if such a fact 
subsequently come to light, the relevant provisions of the General Conditions of Contract 
will apply.  

 
     37. These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF 

CONTRACT    OF BHEL’ shall be deemed to form an integral part of the contract 
agreement for the work to be entered into. In cases of variation between the two in any 
matter, the conditions in the ‘THE INSTRUCTIONS TO TENDERERS’ shall prevail. 
Extracts of some of the important clauses of BHEL G.C.C are enclosed (Annexure 
containing extracts of clauses 20, 38 and 58 of BHEL GCC).  The contractor has to 
obtain, at his cost, a copy of the BHEL GCC, scrutinize the same, and when submitting 
his tender, indicate his acceptance of BHEL GCC in the proforma enclosed at Annexure 
B. 

 
38. All operations to be carried out by the Contractor during the execution of the contract 

such as drilling, welding etc., shall be done with proper equipment brought by the 
tenderer. Suitable power point will be provided and tapping from the power point to 
equipment shall be done using proper size of cable ,equipment and after getting approval 
of connections from our Engineer-in-charge. 

 
39.  The Contractor shall comply with the provision of Employees Provident Fund and 

Miscellaneous   Provisions Act 1952 and rules, regulations and other orders issued 
thereunder. He, as an employer, shall be liable to pay employer’s contribution/deductions 
towards PF under the PF Act in respect of all labour employed by him, for the execution 
of the contract in accordance with the provisions of the Employees Provident Funds and 
Miscellaneous Provisions Act, 1952 as amended from time to time. For this purpose he 
shall indicate the code number obtained from the Regional Provident Fund Commissioner 
or he should obtain a code number if he has not and produce the Photostat copy of the 
challan / receipt of monthly remittance of the contribution made by him to the PF 
Commissioner. Final payments due to him will be released only on production of a “No 
due certificate” from the Regional Provident Fund Commissioner wherever applicable. 
He shall also furnish such returns as are due, under the Act, to be sent to the appropriate 
authorities through the Principal Employer”.  
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
40. The Contractor should get himself registered with the E.S.I. Authorities as an 

independent Employer, obtain a separate code number and remit the dues in respect of 
the labour employed by him for the work and produce the Challans / Receipts of 
remittance of the ESI contributions due  under the E.S.I. Act to the Company authorities. 
He shall also furnish such returns, as are due, under the Act, to be sent to the appropriate 
authorities through the Principal Employer. 

 
40.1 If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work 

done by the Contractor for his labourers regarding PF/ESI amount due, short remittances, 
non remittances etc., the Contractor shall defend the case on behalf of BHEL and/or 
reimburse BHEL the expenses so incurred. 

 
40.2 If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) 

Act          1970 and comply with the relevant provisions of this Act in respect of the 
labour employed by him for executing this contract. The Contractor shall furnish 
necessary returns to the authority through the Principal Employer. 

 
41 If applicable, the Contractor shall insure all his labourers and materials. Any claim by his 

employees for the damages shall be settled by the contractor even action is against BHEL 
or  to reimburse the legal expenses incurred by BHEL 

 
42 Any action brought in by anybody on BHEL regarding patent, right etc., used by 

contractor in execution of work shall be defended by the contractor and / or reimburse to 
BHEL the cost of the same. 

 
43 Contractor shall produce necessary records, documents, explanation whenever he is 

called upon to do, by any Government. Agencies like ESI, PF, VIGILANCE etc., 
 
44  TERMS OF PAYMENT : 
 

a) 56.25% of total contract value will be paid against the supply of materials at 
site and acceptance on pro-rata basis. 

 
b) 33.75 % of the contract value will be paid on completion of erection on pro-

rata basis. 
 

c) Balance 10 % of the contract value will be paid after ; 
 

i) satisfactory commissioning and handing over the entire system and  
 
ii) On your submitting a Bank Guarantee for a value of 50 % of the 

Security Deposit towards performance guarantee to the extent 
required to cover the warrantee period. 

 
iii) For the works which do not involve supply of materials, erection and 

commissioning, the terms of payment will be as per discretion of 
Executive  in charge of BHEL. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
45 SECURITY DEPOSIT 
 
45.1 The successful tenderer shall deposit the Security deposit before start of the work. The 

rate of Security deposit will be as below. 
 

Upto Rs. 10 Lakhs 10 % 

Above Rs. 10 Lakhs upto Rs. 50 
Lakhs 

Rs. 1 Lakh + 7.5% of the amount exceeding Rs. 10 
Lakhs 

Above Rs. 50 Lakhs Rs. 4 Lakhs + 5 % of the amount exceeding Rs. 50 
Lakhs 

 
 
45.2 Security deposit may be furnished in any one of the following forms 
 
i) Cash (as permissible under the Income Tax Act) 
 
ii) Pay Order, Demand Draft in favour of BHEL 
 
iii) Local Cheques of scheduled banks, subject to realization. 
 
iv) Securities available from Post Offices such as National Savings Certificates,   Kisan Vikas Patras 

etc. (Certificates should be held in the name of Contractor furnishing the security and duly 
pledged in favour of BHEL and discharged on the back) 

 
v) Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value. The 
balance 50% has to be remitted either by cash or in the other form of security. The Bank 
Guarantee format should have the approval of BHEL. 

 
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, A/C. 
BHEL, duly discharged on the back. 

 
vii) Security Deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of Security Deposit shall be deposited before start of 
the work and the balance 50% may be recovered from the running bills. 

 
viii) EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
 
ix) The Security deposit shall not carry any interest. 

 
NOTE: Acceptance of Security Deposit against Sl. No.  (iv) and (vi) above will subject to 
hypothecation or endorsement on the document in favour of BHEL. However, BHEL will 
not be liable or responsible in any matter for the collection of interest or renewal of the 
documents or in any other matter connected therewith. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
46      RUNNING ACCOUNT PAYMENTS 
 

During execution of work, payments of all works in place will be made on the basis of 
measurements recorded in measurement sheet / book in respect of items executed but no 
claim on the account will be entertained, if for any reason payments are not so made. 
 

47 The  work  shall be carried  out as  per detailed  specifications enclosed with the tender.   
             The  items for  which there is no mention in the drawings, detailed specifications to  
relevant IS  

specifications  ( latest edition ) shall be followed. 
 
48       CLEANING OF SITE: 
 

After completion of the work, the contractor shall remove all debris, take away left over 
construction materials, machine, equipment, temporary offices, stores, work shop etc. and 
make the area neat and clean. The cost of this work shall be included in the quoted rate. 

 
49   COMPLETION OF WORK AND MEASUREMENT 
 

a) On completion of the work, the contractor must submit to the Engineer the following 
documents for passing of works. 

 
b) A copy of the working drawing showing thereon all addition and alterations in the 

process of execution and. 
 

c) The authorised Contractor’s representative and a representative of the Employer shall 
jointly sign a certificate of handing over of any completed work and the date of 
signature of that certificate will be that the date from which the maintenance period 
of that unit will be reckoned. 

 
 
50       MAINTENANCE OF WORKS 
 

The contractor will be responsible for the maintenance of works during the period of 
execution until the various items are taken over, and for a further period of Six months, 
from the date of taking over. 

 
 
51       EXTRA  ITEMS : 
 

No extra items of work shall be carried out by the contractor other than those authorised 
to do so in writing by the Engineer.  For any such items of work executed as per 
instructions of Engineer,  The rates will be fixed on the basis indicated under clause 50 of 
BHEL GCC. 
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Bharat Heavy Electricals Limited 
Electronics Division 
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52       SUPPLY OF MATERIALS BY CONTRACTOR : 
 

i) The work is for a completed job including labour and supply of all except those 
otherwise specified in the bid document. 

 
ii) All materials supplied by the contractor according to the contract conditions shall 

be subject to inspection and passing by the Engineer or his representatives from 
time to time, the contractor shall provide all facilities for such inspection free 
cost.  BHEL officers connected with the contract shall have the power at any 
time to inspect and examine any stores or materials intended to be used in or on 
the work, whether on the site or at any factory or workshop or other place the 
same are laying and the contractor shall give necessary facilities for such 
inspection and examination. 

 
iii) The contractor shall submit necessary Test Certificate / Calibration certificate for 

the critical items wherever necessary. 
 
53       INTERRUPTION TO WORKS  : 
 

i) In quoting the rates / prices the contractor should take in to account the fact that 
due to the design or other stipulations at site, or the necessity to follow a 
particular sequence of overall construction operation, or non – supply of 
particular drawings, or the connected work or other reasons, interruptions are 
likely to be encountered in a work of this nature and magnitude.  No claims for 
such interruption will be entertained on any account. 

 
ii) Extension of time or penalty / liquidated damages as the case may be will be 

determined as stipulated in clause 7, 9 and 41 of BHEL General Conditions of 
Contract. 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
Annexure “A” 

 
ACCEPTABLE  MAKES  OF  MATERIALS 

 
1.  H.T. OCB    BHEL / Crompton 
2.  L.T. ACB    Siemens / L&T /E.E. / GE / C & S 
3.  MCCB/ELCB/RCCB  Siemens/ L& T/ Crompton/ GE/ MDS / Legrand 
4.  MCBs & MCB Boards  Siemens/ GE/ MDS / Legrand / Indo Asian 
5.  L.T. SDU / FSU / SFU  Siemens/ L&T/ E.E./ GE / C&S / Hevell’s 
6.  L.T. Isolator     Siemens/L & T/EE/GEC / MDS / Legrand 
7.  Change over switches  C&S / HPL/ Indo Asian/ Hevell’s / L&T 
8.  Rotary/Selector switches Siemens/ L & T/ Kaycee/ Thaker/ Reco            

/Switchtron / Salzer  
10. Limit switches    Siemens/ BCH/Essen 
11. Toggle switches   Reco/ Kaycee  
12. Power Transformers   BHEL/ Crompton/ Kirloskar/ ABB 
13. CTs  &  PTs    TELK/ Kappa/ Siemens/ Indcoil/AEL/ Kalpa 
14. Control Transformers  Indcoil/ Emco/ Kappa/ Kalpa/AEL 
15. Motors    BHEL/ Siemens/ ABB/ Crompton Kirloskar/ 
                                                                 AEI/ BEACON 
16. Motor Starters   Siemens/ L&T/ BCH  
17. Airbreak Contactors   Siemens/ L&T/ BCH / Telemechanique 
18. Overload relays   Siemens / L & T/  BCH 
19. Time delay relay   Siemens/ BCH/ L&T/ EE 
20. Single phase Preventer   Siemens/ L & T/ BCH 
21. Push button & Indication Lamps Siemens/ L & T/ Vaishno/ Technic 
22. Measuring Instruments  AE/ MECO/ IMP/ ENERCON/ ALACRITY 
23. Energy Meters   BHEL/.ENERCON/ ALACRITY/ MECO 

 24. Protective Relays   E.E./ Easun Rerole/ EMCO 
 25. Cables    CCI/ Universal/ Fort Gloster/ Asian/ Nicco/ 

Premier/ Polycab/ Hevells 
26. PVC insulated copper wires  Finolex/ Wincap/ Polycab/ Anchor 

 27. Copper Lugs   Dowell / Comet / Uma  
 28. Telephone cables   Delton/ HCL 
 29. Fuse & Fuse Distribution Boards  E.E/ Siemens/ L & T./ Standard / Indo Asian / 

 Hevell’s 
 30. Bus bar trunking & tap off units E. E /GEC 
 31. Light/ Streat Light fittings  Philips/ GEC/ Crompton/ Bajaj 
 32. Voltage stablisers   Auto Elec/ Aplab/ Keltron 
 33. Sodium vapour light fittings  Philips/ GEC/ Crompton 
 34. Ceiling/Pedestal/Wall   GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan 
       Mounting fans (Light duty) 
 35. Pedastal fans (Heavy duty)  Almonard/ Crompton /GE  

36. Exhaust fans   GEC/ Crompton/ Usha/ Bajaj/ Khaitan 
37. Piano type switches, sockets,  Anchor/ Record/ Anchor-Roma/Anchor- 

                   plugs, Ceiling Rose                            Diana/ Lisha./ MK/ LK 
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 38. Industrial Plug & sockets  Crompton/ BCH/ Legrand 
 39. MCB Distribution Board   MDS/ Legrand/Siemens / BCH/ Indo Asian 
 40. Power Capacitors (HT/LT)  BHEL/Khatau Junker/GEC/ Asian/ Unistar 
 41. Cable tray    MEK/ Indiana 
 42. Conduit pipes & accessories  GB / BHARAT/ Universal/ Uniplast 
 43. Cable sockets/Glands  Dowels / Lotus/ Braco / Comet / Jainson 
 44. Semi conductors   BHEL/ HI Rect/ Ruttansha 
 45. Electronic choke/Ballast  Best Choice/ Opal/ Philips/ Taurus/ Intelux 
 46. Casing & Capping   MODI / MKI 
 47. Electronic fan Regulator  Rider/ Anchor/ Lisha / Usha/Bajaj 
 48. Bakelite fuse cut-outs  EE/ Standard / Indo Asian/L&T 
 49. Bulk Head Fittings   CEALITE / CROMPTON/Bajaj 
 50. Fancy light fittings & other items As required & approved by BHEL-EDN 
  
 

Note :  1) Contractors shall use only Standard / ISI marked items after approval of 
Engineer     

   – in – charge of BHEL, for items not listed above. 
 

2)      Contractors intending to supply of materials other than those makes as  
listed    

            above shall indicate the MAKES considered in their offers with the 
catalogues.  
            The right of accepting such alternate makes rests with the BHEL. 
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ANEXURE: ‘B’ 
    

 
GENERAL  CONDITIONS   0F   CONTRACT 

 
 It is hereby agreed by me/us that the BHEL General Conditions of Contract including 
subsequent amendments/ additions/ deletions to clauses if any, and conditions pertaining to the 
settlement of disputes by Arbitration form  an integral  part  of the tender documents and  that the 
tender submitted by me / us is subject  to the aforesaid BHEL General Conditions  of  Contract  
which  has been  read  and  accepted by me/us. 
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ANNEXURE  ‘C’ 
 
 

CLAUSE  20  OF  GENERAL  CONDITIONS  OF  CONTRACT 
 
LABOUR 

 
The Contractor shall employ labour in sufficient numbers either directly or through sub-

contractors to maintain the required date of progress and of quality to ensure workmanship to the 
degree specified in the contract and to the satisfaction of the Engineer-in-charge. The contractor 
shall not employ, in connection with the works, any person who has not completed  eighteen 
years of age. 
 

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, 
a distribution return of the number and description by trades of the work people employed on the 
works. The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
charge a true statement showing in respect of the second half of the preceding month and the first 
half of the current month ( i ) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by them 
and ( ii ) the number of female workers who have been allowed maternity benefits as provided in 
the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to them. 
 

The Contractor shall pay to labour employed by him, either directly or through sub-
contractors, wages not less than fair wages, as defined in the Contractor’s Labour Regulations. 

 
The Contractor shall in respect of labour employed by him, either directly or through sub-

contractors, comply with or cause to be complied with contractor’s labour Regulations in regard 
to all matters provided therein.  
 

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, 
Maternity Benefit Act 1961, or any modifications thereof or any other law relating there to and 
rules made thereunder from time to time. 
 

The Contractor shall be liable to pay his contribution and the employees’ contribution of 
the State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of “The Employees’ State Insurance Act, 1948,” as 
amended from time to time. The Contractor shall apply to the ESI Authorities, get himself 
registered with them and obtain a code Number. He shall pay the remittances under his Code 
Number only. 

 
 
The Contractor shall be liable to his contribution and the employees contribution towards 

PF as per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only.   
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The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as 

defined in the Contractor’s Labour Regulations, have the power to deduct from the moneys due to 
the contractor any sum required or estimated to be required, for making good the loss suffered by 
a worker or workers by reason of non fulfillment of the conditions of the contract for the benefit 
of workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract of non observance of the said Contractor’s Labour 
Regulations. 

 
The Contractor shall indemnify  BHEL against any payment to be made under and for 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors. 

 
In the event of the Contractor committing a default or breach of any of the provisions of 

the aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form  / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other 
liability pay to  BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, 
breach, or furnishing, making, submitting, filling materially incorrect statements as may be fixed 
by the Engineer – In – Charge and in the event of the contractor’s default continuing in this 
respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of default 
subject to a maximum percent of the estimated cost of works put to tender. The Contractor shall 
defend the case by himself any action brought in by such Government Agencies for non-
compliance of any Labour Regulations and / or reimburse the expenses incurred by BHEL in this 
regard. 
 
 The Engineer-in-charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the welfare fund constituted under Regulations. The decisions 
of the Engineer-in-charge in this respect shall be final and binding. 

 
 
 
 

MODEL RULES FOR LABOUR WELFARE 
 

 The Contractor shall, at his own expense, comply with or cause to be complied with 
Model Rules for Labour Welfare as appended to these conditions or rules framed by Government 
from time to time, for the protection of health and for making sanitary arrangements for workers 
employed directly or indirectly on the works. In case the Contractor fails to make arrangements as 
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the 
contractor. 
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SAFETY CODE 
 

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF 
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT 

 
1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to 

the authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that 
would be taken by the contractor to ensure safety of men, equipment, material and 
environment during execution of the work. The plan shall take care to satisfy all 
requirements specified hereunder. The contractor shall submit safety plan along with his 
offer. During negotiations before placing of work order and during execution of the 
contract, BHEL shall have right to review and suggest modification in the Safety Plan. 
The contractor shall abide by BHEL’ s decision in this respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorised officials, to prevent loss of human 
lives, injuries to personnel engaged, and damage to property and environment. 
 

3. The contractor shall provide to its work force and ensure the use of the following 
personal protective equipment as found necessary and as directed by the authorised 
BHEL officials:- 

( i ) Safety Helmets conforming to IS – 2925: 1984. 
( ii ) Safety Belts conforming to IS – 3521: 1983. 
( iii ) Safety Shoes conforming to IS – 1989: 1978. 
( iv ) Eye and Face Protection devices conforming to IS – 8520: 1977  
         and IS – 8940: 1978. 

  ( V ) Hand and body protection devices conforming to:  
         IS – 2573: 1975 
   IS – 6994: 1973 
   IS – 8807: 1978 
   IS – 8519: 1977. 

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained, before putting them 
to use and from time to time as instructed by authorised BHEL official who shall have the 
right to ban the use of any item. 

 
All electrical equipment, connections and wiring for constructions, power, its 
Distribution and use shall conform to the requirement of Indian Electricity Act and Rules. 
Only electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carry out all types of electrical works. All electrical appliances including 
portable electric tools used by the contractor shall have safe plugging system to source of 
power and be appropriately earthed. 
 
The Contractor shall not use any hand – lamp energized by electric power with supply 
voltage of more than 24 Volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 Volts. 
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The contractor shall adopt all fire safety measures as laid down in the “Code for Fire 
Safety at Construction sites” issued by the Safety Department of the Construction 
management ( HQ ) of BHEL and as per the directions of the authorised BHEL official. 
A copy of the above referred  
“Code of Fire Safety at Construction Sites” shall be made available by BHEL to the 
contractor for reference, on demand by the contractor, during tendering stage itself. 

 
Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, the 
contractor shall be responsible for carrying out such provisions and/or storage in accordance with 
the rules and regulations laid down in the relevant government acts, such as Petroleum Act, 
Petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India 
etc., Prior approval of the authorised BHEL official at the site shall also be taken by the 
contractor in all such matters. 
 

The contractor shall arrange at his cost ( wherever not specified ), appropriate 
illumination at all work spots for safe working when natural daylight may not be adequate for 
clear visibility. 
 

The contractor shall be held responsible for any violation of statutory regulations local, 
state or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor’s or agency’s.  Cost of damages if any, to 
life and property arising out of such violation of statutory regulations and BHEL instructions, 
shall be borne by the contractor. 
 

In case of a fatal or disabling injury / accident to any person at construction sites due to 
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the right 
to impose appropriate financial penalty on the contractor and recover the same from payments 
due to the contractor for suitably compensating the victim and/or his/her dependents. Before 
imposing any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to the 
contractor to present his case. 
 

In case of any damage to property due to lapses by the contractor, BHEL shall have the 
right to recover cost of such damages from payments due to the contractor after holding an 
appropriate enquiry. 
 

In case of any delay in the completion of a job due to mishaps attributable to lapses by 
the contractor, BHEL shall have right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his case. 

 
If the contractor fails to improve the standards of safety in its operation, to the 

satisfaction of BHEL, after being given a reasonable opportunity to do so and / or / if the 
contractor fails to take appropriate safety precautions or to provide necessary safety devices and 
equipment or to carry out instructions regarding safety issued by the authorised BHEL official, 
BHEL shall have the right to take corrective steps at the risk and cost of the contractor, after 
giving a notice of not less than seven days, indicating the steps that would be taken by BHEL. 
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The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorised BHEL official immediately after such occurrence, but in any case 
not later than twelve hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by the contractor to the authorised BHEL official from time to time as prescribed. 

 
Before commencing the work, the contractor shall appoint/nominate a responsible officer 

to supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
If the Safety record of the contractor  is to the satisfaction of Safety Department of 

BHEL, issue of an appropriate certificate to recognize the safety performance of the contractor 
may be considered by BHEL after completion of the job. 
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ANNEXURE: ‘D’ 
 
 

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT 
 

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, 
STRIKE, TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE 
BY AIRCRAFT 
 

The contractor shall, within one month after the date of acceptance of the contract, insure 
the work against loss and damage by fire, tempest, floods, earthquake, riots, strike and against 
damage by aircraft with an insurance office approved by the accepting officer, from the date of 
acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The 
contractor shall lodge with BHEL the policies and receipts of the premiums for such insurance 
and shall maintain such policies in force until the entire completion of the work as certified by the 
Engineer – In - Charge.  
 

If the contractor fails to comply with the terms of this condition, the accepting officer 
may insure the work and may deduct the amount of premiums from any money that may become 
payable to the contractor or may at his discretion refuse payment of any advance/payment to the 
contractor until the contractor shall have complied with the terms of this condition. 
 

Such insurance whether effected by the Accepting officer or the Contractor shall not be a 
limit or bar to the liability and obligation of the contractor to complete the entire work in all 
respects as certified by the Engineer – In – Charge. 
 

In case of such a loss or damage as aforesaid, the money payable under any such 
insurance shall be received and may be retained by  BHEL until the work is finally completed and 
shall then be credited to the contractor in the final statement of accounts in the event of the 
contract not having been previously cancelled under these conditions, after taking into account 
the delay in completion, settlement to his workers for damages, damage to BHEL ’s Property etc. 
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ANNEXURE ‘E’ 

 
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

ARBITRATION: 
Except where otherwise provided for in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works, or the execution or failure to execute the same whether arising during the 
progress of the work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the Executive Director/General Manager of BHEL and if the Executive 
Director/General Manager is unable or unwilling to act to the sole arbitration, some other person 
appointed by the Executive Director/General Manager, willing to act as such Arbitrator. There 
will be no objection if the arbitrator so appointed  is an employee of BHEL-EDN or an employee 
of any other unit of BHEL and that he had to deal with the matters to which the contract relates 
and that in the course of his duties as such he had expressed views on all or any of the matters in 
dispute or difference. The Arbitration to whom the matter is originally referred being transferred 
or vacating his office or being unable to act for any reason, such Executive Director/General 
Manager as aforesaid at the time of such transfer, vacation of office or inability to act, shall 
appoint another person to act as Arbitrator in accordance with the terms of the contract. Such 
person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person appointed by such 
Executive Director/General Manager or an employee appointed as Arbitrator as aforesaid should 
act as Arbitrator and the Arbitrator shall give reasons for the award. 
 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceeding under this clause. 

 
It is a term of the contract that the party invoking arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause, together with the amount or amounts 
claimed in respect of each such dispute. 

 
The arbitrator ( s ) may from time to time with consent of the parties extend the time, for 

making and publishing the award. 
 
The work under the contract shall, if reasonably possible, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on account of such 
proceedings. 
 

The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. The arbitrator shall give a separate 
speaking award in respect of each dispute or difference referred to him.  

 
The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract. 
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Annexure - F 

 
  

BHARAT HEAVY ELECTRICALS LIMITED 
EELLEECCTTRROONNIICCSS  DDIIVVIISSIIOONN  

&&  
EELLEECCTTRROONNIICCSS  SSYYSSTTEEMMSS  DDIIVVIISSIIOONN  

BBAANNGGAALLOORREE 
 
  

HEALTH,  SAFETY  &  ENVIRONMENTAL  POLICY HEALTH,  SAFETY  &  ENVIRONMENTAL  POLICY 
 

TThe Management is committed to be an environmentally sound company in its activities, 
products, services and to provide safe and healthy working environment covering its 
employees, products & services as an integral part of business performance through : 
  

  CCompliance with applicable Legislation and Regulations  
  SSetting objectives and targets to eliminate / control / minimize environmental 

pollution, risks due to Occupational Health and Safety  Hazards  
  PPromotion of activities for conservation of resources by environmental 

management with focus on oil, electrical energy and chemicals 
  EEnhancement of Environmental, Safety and Occupational Health  awareness 

amongst employees, customers, suppliers, contractors by pro-active 
communication 

  RRegular evaluation and pro-active measures for prevention & control of 
environmental pollution/accidents / occupational diseases 

  AAppropriate training of employees and interested parties on Health, Safety & 
Environmental ( HSE ) aspects  

  FFormulation and maintenance of HSE Management Programs for continual 
improvement 

  PPeriodic review & audit of HSE Management System to ensure its  continuing 
suitability,  adequacy and effectiveness 

  CCommunication of HSE Policy to all employees and interested parties  
  CCo-operation with concerned agencies / regulatory bodies engaged  in HSE 

 activities. 
 
 

Sd. 
                  RAMJI RAI 
        EXECUTIVE  DIRECTOR 

                    BHEL ( EDN )  BANGALORE 
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Factory Services  

   
             

FS/PJE-142  

   
             

Dt 14.12.07  
 Sub: Electrical works at Building No 11    
      
Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 

 
1 Supply ,erection ,testing & commissioning of panel 

fabricated out of 14 SWG sheet steel for frame, 
800A MCCB door & 16 SWG for doors & partitions. 
The panel shall be powder coated after phosphate 
treatment .The Aluminium bus bar for phase shall be 
of 800A rating & 400A for Neutral. Earth bar shall be 
of GI of  size 25x6 mm. 
The panel shall comprises of the following                  
Incomer  
800 A 4 pole  type DNX 4 MCCB.                               
RYB indicating lamps.                                     3nos. 
of CT of ratio 800/5                                          1no  
Multi Data Meter.                                                         
Outgoing                                                              
200 A TP type DH MCCB -4  Nos.                              
100 A TP type DH  MCCB-12 Nos. 

set 1    

2.0 Supply, erection, testing & commissioning of 
following Legrand make MCB DBs . The DBs shall 
be mounted on the column/wall and shall be include 
necessary mounting hardware..  

       

2.1 8 way TPN DB with 1 no 80 A, 4 pole, Isolator as 
incomer, 24 nos 20/16/10A SP MCBs as outgoing. Nos. 11    

2.2 8 way TPN DB with 1 no 80A, 4 pole, Isolator as 
incomer,  6 nos 20A TP MCB and 6 nos  10/20A SP 
MCBs as outgoing. 

Nos. 1    

3.0 Plug Socket Boxes : 
Supply, fixing ,testing & commissioning  of 
manufacturers  socket box consisting of following 
combination of plug & sockets with MCBs. 
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Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 
3.1  

30 A TP  Plug & Socket with 16 A TP MCB Nos. 5   

3.2 20 A SP  Plug and Socket with 16A SP MCB Nos. 90    
3.3 3Nos of 10 A Switch & 3 Nos of Socket of Anchor 

Roma mounted on a  powder coated sheet metal 
box. 

Nos. 30    

3.4 1No of 10 A Switch & Socket of Anchor Roma 
mounted on a powder coated  sheet metal box. Nos. 15    

4.0 Light Fittings : 
Supply, fixing, testing & commissioning of the 
following types of light fittings complete with 
electronic ballast and tubes/ CFL lamps as the case 
may be equivalent approved make.   

       

4.1 TCS 605/236 of Philips make or equivalent 
approved make . Nos. 1    

4.2 TMC 55/136 of Phillips make or equivalent approved 
make . Nos. 9    

5.0 Wall Fan :        
5.1 Supply, fixing, testing & commissioning of wall 

mounting fans, 400 mm  sweep, tilting neck, 
oscillating,  with speed regulator. The scope shall 
include cable for connection from the socket outlet. 

Nos. 14    

5.2 Supply, fixing, testing & commissioning of wall 
mounting, industrial heavy duty, 600 mm, oscillating  
type air circulators. The scope shall include 
necessary hardware. 

Nos. 56    

6.0 Exhaust Fan :
Supply, fixing, testing & commissioning of  300mm 
sweep, 1400 RPM, Heavy duty industrial exhaust 
fan. The scope shall include necessary hard wares. 

Nos. 5    

7.0 Supply, laying, testing &commissioning of 1.1 KV 
grade PVC insulated / XLPE Aluminium conductor  
armoured cable. The cable shall be laid on the 
floor/chajja/ wall / columns / partitions/pipe/ready 
made trench/through pipes using necessary hard 
wares .The cable laid in outdoor trench shall be 
covered with  burnt bricks. & sand cushioning or 
through pipes for road crossing 

       

7.1 3 1/2  C x 185 sq mm Al.cable  (outdoor) 
M 270    
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Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 

 
7.2 3 1/2 C x 185 sq mm Al.cable (indoor) 

  
M 

 
200   

7.3 3 1/2 C x 70 sq.mm Al. cable  M 165    
7.4 3 1/2 C x 50 sq.mm Al.cable  M 870    
7.5 3 1/2 C x 25 sq.mm Al.cable M 400    
8.0 Cable End Termination : 

Supply and making of cable end termination for 
below given sizes of Aluminum conductor, armored 
cables complete with brass cable gland, crimping 
type copper lugs & engraved cable id. tags  

    

  

 

8.1 3 1/2 C x 185 sq mm Al.cable  Ends 8    
8.2 3 1/2 C x 70 sq.mm Al.cable  Ends 8    
8.3 3 1/2 C x 50 sq.mm Al.cable  Ends 42    
8.4 3 1/2 C x 25 sq.mm Al.cable Ends 10    
9.0 Circuit Wiring : 

Supply, wiring, testing & commissioning of  650/ 
1100 V,  PVC insulated, copper  wires for phase, 
neutral & earth. The wires in the below mentioned 
combination shall be drawn through 16 G MS 
Conduit Pipe with all standard accessories 

       

9.1 2 x 2.5 sq.mm + 1 x 1.5 sq.mm wires in 3/4" pipe 
M 250    

9.2 3 x 2.5 sq.mm + 1 x 1.5 sq.mm wires in 3/4" pipe 
M 5    

9.3 4 x 2.5 sq.mm +1x 1.5 sq.mm wires in 3/4" pipe 
M 250    

9.4 2 x 4.0 sq.mm + 1x 1.5 sq.mm wires in 1" pipe 
M 400    

9.5 4 x 4.0 sq.mm + 1x 1.5 sq.mm wires in 1" pipe 
M 700    

10.0 Point Wiring : 
Supply, wiring, testing & commissioning of point 
wiring. The scope covers, wiring from switch to the 
luminary using 650/ 1100 V, PVC insulated, 1.5 sq. 
mm  copper wires for phase, neutral and earth, 
drawn in suitable size 16 G MS conduit pipe. The 
rate shall include cost of switch & box. 

       

10.1 Primary point Pts 133    
10.2 Secondry points Pts 123    
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Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 

10.3 Wall mounting /Exhaust Fan point switch will be 
provided at operatable height & socket near the fan.

Pts 
 
 

75 
  

11.0 Supply & drawing of following size 650/ 1100 V, 
PVC insulated copper wire.        

11.1 1.5 Sqmm M UR    
11.2 2.5 Sqmm M UR    
11.3 4 Sqmm M UR    
12.0 Earthing         
12.1 Supply, making , testing  of Earth station , using 600 

x 600 x 6 mm GI plate electrode,  2 nos of 25 x  6 
mm GI flats from electrode to bridge plate in the 
chamber, complete with earth excavation,  watering 
funnel, pipe, chamber, chamber  cover & necessary 
civil work 

set 2    

13.0 Supply & fixing of 4 pole DNX  800 Amps MCCB in 
the existing compartment of the panel . The scope 
shall include inter connection.    

Nos. 1    

14.0 RAW DB        

  

Supply ,installation ,testing & commissioning of 
distribution board made out of 2mm thick sheet & 
powder coated. The DB shall consist of one no of 4 
pole 63 A MCB as incomer,9 nos of 32 A 4 P MCB, 
& 9 Nos of 30 A 5 pin Socket. The rate shall include 
cost of Plug top & interconnections using 6 sq mm 
wire. The socket & plug lop shall be of BCH. 

Nos 7    

15.0 UPS DB        

  

Supply ,installation ,testing & commissioning of 
distribution board made out of 2mm thick sheet & 
powder coated. The DB shall consist of one no of 4 
pole 63 A MCB as incomer, 2nos of 16 A 4P MCB , 
2 Nos of 30 A 5 pin Socket,6 Nos of 10A DP MCB & 
6 nos of 20 A 3 pin sockets . The rate shall include 
cost of Plug top & interconnections using 6 sq mm 
wire. The socket & plug lop shall be of BCH . 

Nos 7    

16.0 DC DB        

  

Supply ,installation ,testing & commissioning of 
Distribution board made out of 2mm thick sheet & 
powder coated.The DB shall consist of one no of 63 
A  DP  MCB/ Isolator as incomer, 8 nos of 16 A DP 
MCB & 16 Nos of 10 sq mm TB. The rate shall 
include cost of interconnections using 6 sq mm wire.

Nos 7    
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Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 

   17.0 

 
Supply & laying of 2 runs of 50x6mm copper flat with 
colour coded sleeves for DC supply. The flat shall 
be fixed using necessary insulators 

Mtrs 50   

18.0 Earth Station        

18.1 

Supply, making &  testing  of Earth station  using 
600 mm X600mm  X 3 mm copper plate electrode,  
25 mm X 3mm copper   (2 Nos.) from copper plate 
up to the chamber for making external connections  
The rate shall include cost of watering pipe ,funnel, 
chamber ,chamber cover & necessary civil works. 

set 2    

18.2 
Supply & laying of  50x6 mm  GI earthing flat with10 
mm dia. hole at an intervals of 0.5 mtr along the 
length for making connections  

Mtrs 80    

18.3 Supply & laying of  25x6 mm copper  flat. Mtrs 20    

18.4 
Supply & laying of  25x6 mm copper  flat  with10 mm 
dia hole at an intervals of 0.5 mtr along the length 
for making connections and the flat shall be laid  
using necessary insulators. 

Mtrs 50    

19.0 Supply,  installation  testing & commissioning of  4 
way100A 3 Phase distribution boards with 100 A 
HRC fuses. The DB shall be provided with 250 
amps FSU/SDFU/SDU with 200 A HRC fuses in 
sheet steel enclosure as incomer .The Scope 
includes cable entry box & inter connection from 
Switch to DB. 

set 2    

20.0 Supply, installation  testing & commissioning  of  8 
way 63 A  3 Phase distribution boards with 63  A 
HRC fuses. The DB shall be provided with125 amps 
FSU/SDFU/SDU with 100  A HRC fuses in sheet 
steel enclosure as incomer .The Scope includes 
cable entry box & inter connection from Switch to 
DB. 

set 1    

21.0 
Supply & Installation of following size  
FSU/SDFU/SDU in sheet steel enclosure with cable 
entry box   

  
  

 

21.1 125 Amps with 100 A HRC fuses Nos 3    
22.0 Supply & making of Straight through cable joint for 3 

1/2 X 185 Sq mm Cable Nos. 2    

23.0 Excavation of trench & back filling after laying of 
cable CMtr 80 
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Sl.   
No. Description of work Unit Qty Rate (Rs) Amount (Rs) 

24.0 

Fixing, testing & commissioning  of recessed type 
light Fittings .The scope shall include necessary 
hardware for fixing & matching suitably with false 
ceiling (Light fittings Shall be supplied by BHEL) 

Nos 246   

  Total        
           
      
 In words( Rs-------------------------------------------------------------------------------------------------------) 
      
      
      
 Contractor   Issuing Officer  
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REVISED GENERAL CONDITIONS OF CONTRACT    w.e. f. 1-4-1975 
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Condition 
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33. Approval of works by stages 
34. Execution of works 
35. Day work 
36. Inspection of the work                 
37. Responsibility for building                                                      
38. Insurance of  works against damage and loss, due to fire, tempest, floods etc. 
39. Damage or loss to private property and injury to workman. 
40. Completion 
41. Compensation for delay. 
42. Laws governing the content. 
43. Cancellation of contract for corrupt act. 
44. Cancellation of contract for insolvency, assignment or sub-letting of contract 
45. Cancellation of contract for  default. 
46. Termination of contract for death. 
47. Special powers or determination. 
48. Fair wage. 
 
CHAPTER-IV 
 
49. Records and measurements. 
50. Valuation of deviations. 
51. Reimbursement / refund on variation in price. 
52. Advances on account. 
53. Final bill. 
54. Payment of bills. 
55. Recovery from contractor. 
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57. Refund of security deposit. 
 
Annexure-‘A’ 
 
BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20) 
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1. DEFINITIONS 
  
a) In these general conditions of contract, the following terms shall have the meaning hereby  assigned to 

them except where the context otherwise requires: 
 

b) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all 
the document referred therein including general and Special Conditions of Contract, Schedules ‘A’, 
‘B’, ‘C’, ‘D’, ‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. 
Schedule of Rates as amended up to 1979-80 the specifications and the Drawings. All these documents 
as applicable taken together shall be deemed to form one contract and shall be complementary to one 
another. 

 
c) The ‘‘TENDER  DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, 

‘D’, ‘E’ and/or General and Special conditions of  contract and the specifications  and / or drawings as 
given to contractors on payment for the purpose of preparing their tenders 

 
d) The ‘WORK’ means the work described in the tender documents, in individual work orders and/or 

accompanying drawings and specifications as may be issued from time to the Contractor by the Senior 
Engineer ( Civil) deputy manager ( projects) or the Engineer- in- charge within the powers conferred 
upon them, including all modified or additional works and obligations  to be carried out either at the 
site or at any Factory workshop or other  place as required for the performance of the contract. 

 
e) The ‘‘SITE’’  means the land and /or other places on, in, into or through which the work is to be 

executed   under the contract or any adjacent land , path or street which may be allotted to or used for  
the purpose of carrying out the  contract. 

 
f) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or the 
persons composing the firm or company, or the successors of the firm or Company and the permitted 
assigns of such individual or the firm or company. 

 
g) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / 

Projects, and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means 
Engineer / Civil in-charge of the particular work pertaining to the contract. 

 
h) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the 

work, or part of the work. 
 
i) “APPROVED” and  “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. 

or person deputed by them for the particular purpose. 
 
j) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the 

board of directors, Resident Director, General Manager/ Project Administrator  or other Administrative 
Officers, of the said company including the project officer, Sr, Manager / Projects, or Senior Engineer / 
Civil, Engineer/ Civil authorised to invite tenders and enter into the contracts for works on behalf of  
“Bharat Heavy Electrical Limited”, unit : control equipment division, Mysore Road, Bangalore – 26. 

 
k) In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered 

by the contractor as addition to or deduction from the cost of buildings, or other works listed in 
schedule, ‘A’ to provide a lump sum quotation for performance of the contract inclusive of all extra 
costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits, 

mean the uniform percentage tendered by the contractor and accepted by the Accepting Officer, and 
the expression “ CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate 
as amended up to  1979-80 as adjusted by the said Contractor’s percentage, if any. 

m) The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the 
prices accepted  in the tender and / or the contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 

n) the “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor 
for the entire execution and full completion of the work.  

o) The “ DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the 
work as set out in or ascertained in accordance with the individual work orders or the tender 
documents, or any subsequent agreed amendment thereto. 

p) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day 
in that week. 

q) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that 
day A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments 
ACT as being a holiday , consists of the number of hours of labour as commonly recognised by good 
employers in the trade in the District where the work is carried out or as laid down in the BHEL 
Regulation. 

r) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge 
to effect an alteration ,addition or deduction, which dose not radically affect the scope of nature of the 
contract. 

s) “EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-charge , 
become necessary during the progress of the work to obviate any risk of accident or failure or which 
become necessary for security. 

t) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL 
in the tender documents and represent the estimated value of work for which details are not available at 
the time of inviting the tender. 

u) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the 
tender documents. 

v) “DAY WORK” means on item of work requiring the employment of labour with or without materials 
as the case may be , which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of 
being evaluated by the accepted methods of measurement  or assessment and is paid for on the basis of 
the actual labour and materials utilised on the particular item of  work referred to.            
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Chapter-II 
 

scope of contract 
 
1. HEADING TO THE CONTRACT 
 

The heading to these conditions shall not affect the interpretation thereof 
 

2. CONTRACT DOCUMENTS: 
 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of 
signed Drawing and one copy of the signed agreement comprising of preamble to Agreement , General 
and Special Specifications , Schedules ‘A’  ‘B’  ‘C’  ‘D’ and ‘D’  etc. ,(but excluding General 
Conditions of Contract and Drawing) and three copies of all further drawings issued during the 
progress of work. 

 
However , for any additional copies of the agreement or drawings required by the Contractor , the 
same will be supplied on payment the Specified Cost. 
 
The contractor shall keep one copy of all the drawings and of the specifications on the site and the 
Engineer-in-charge or his representative shall at all reasonable times have access to them. 

 
3. WORK TO BE CAREED OUT :   

 
The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, 
plant , equipment and transport which may be required in preparation for , and in the execution and full 
completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognised principles and unless otherwise stated , the descriptions given therein shall be 
held to include waste on materials, carriage and cartage, lead ,return of empties , hosting, setting, 
fitting  in position and all other labour necessary in and for the entire execution and full completion 
aforesaid. Any error in description or quantity in Schedule ‘A’ or any omission therefrom shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the work 
comprised therein according to the drawings and specifications, or from any of his obligations under 
the contract. The insertion of the name of any firm of suppliers in the Tender Document is for the 
purpose of obtaining a particular class or quantity of materials or workmanship but the articles or 
materials specified may be obtained from any other firm subject to the prior written approval of the 
Senior Engineer / Civil / Engineer/Civil. 
 
 
In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the 
accepting officer shall be the sole deciding authority as to which shall prevail and his decision shall be 
final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction , which in the opinion of the Accepting Officer whose decision shall be final and 
conclusive , are responsible and obvious and fairly intended for the satisfactory completion of the 
work, such details shall be provide by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 
 
The Contractor will be deemed to have satisfied himself as to the nature of the site , local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any mis-under-standing in these respect or otherwise will be allowed. 
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4. PROVISIONAL ITEMS: 

 
The  full amount of provisional  lump-sum and the value annexed to each provisional item inserted in 
the Tender documents shall be deducted from the contract sum and the value of work ordered and 
executed thereunder shall be ascertained by measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the Engineer- in –
charge. 

  The extend of quantities or items described  as “ provisional “ shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either respect of the item 
concerned or the work as a whole.  

 
  No addition or deduction shall made by the Contractor the amount of the provisional lump-sums as 

included in the tender documents. 
 
5. DEVIATIONS: 
 

The contractor shall not make any alteration to or omission from the work as described in the tender 
documents except in pursuance of the written instruction of the Engineer –in charge. No such deviation 
from the work described in the tender documents shall be valid unless the same has been specifically 
confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 
 
The accepting Officer may deviate, either by way of addition or deduction, from the work so 
described, provided that the contractor sum be not thereby varied on the whole by more than the 
percentage set out in the tender documents. The value of all additions and deductions will be added to , 
or deducted from the contract sum. Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviation which are to be made, the lump-sum assessment or the 
proposed basis of payment, the extra time allowed, if, any and the date for completion of the entire 
contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, 
but under no circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil 
/E/C owing to differences or controversy that may arise from such an objection. In the absence of such 
a notification of objection, by the contractor , he will be deemed to have accepted the ordered and the 
conditions stated therein. In the event of the contractor, failing to agree with the Senior Engineer/ Civil 
/E/C regarding the terms of the proposed deviation, the objection shall e referred to the 
DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the Contractor. 

 
6. TIME: 

 
Time is the essence of the contract and is specified in the tender document or in each individual work 
order. 
 
As soon as possible after the contract is let or any substantial work order is placed and before work 
under it is begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so 
required by the Sr. E/C) agree to a time and Progress chart. The chart shall be prepared direct relation 
to the time stated in the tender documents or the Work Order for the completion of the individual items 
thereof, and/or the contract or Orders a whole. It shall indicate the forecast of the dates for the 
commencement and completion of the various trade processes or sequences of the work, and shall be 
amended as may be required by agreement between the Sr. E/C or Engineer-in-charge, and the 
contractor within the limitation of the time imposed in the tender documents or ORDER. 
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In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the 
Sr. E/C. or Engineer –in-charge, the contractor shall ensure and maintain uninterrupted progress of the 
work such that the entire work shall be completed within the time imposed in the tender document or 
order and that the proportion of work completed up to any time in relation to the entire work to be done 
under the Contract or Order shall not be less than the proportion that the time elapsed bears to total 
time of completion provided in the tender Document or Order. 
 
The Contractor shall suspend the execution of the work, or any part or parts there of whenever called 
upon in writing by the Engineer –in –charge to be so, and shall not resume work there on unit so 
directed in writing by the Engineer –in –charge. The Contractor will be allowed an allowed an 
extension of time for completion not less than the period of suspension but no other claim in this 
respect for completion or otherwise how so ever will be admitted. This may also be extended to allow 
for alteration of work made by the deviation order.  
  

7. STORES AND MATERIALS: 
 

The contractor shall, at his won expense , supply all stores and materials required for the 
contract, other than those listed in Schedule ‘B’ which may be provided by Bharath Heavy 
Electricals Limited at the rates detailed therein subject to their availability at the place of issue 
indicated therein. All stores and materials to be supplied by the Contractor shall be of the best 
kind  as described in the Specifications and the Contractor shall, if required by the Engineer –in- 
charge furnish him with proof to his satisfaction that the store and materials so comply with the 
specifications. 

 
The contractor shall, at his own expanse and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 
charge, who may reject all stores and materials not corresponding either in quality or character to 
the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of 

loading, transporting to site , unloading, storing under cover as required, assembling & jointing 
the several parts together as necessary and incorporating & fixing these stores & materials in the 
work, including all preparatory work of whatever description that may be required, and closing, 
preparing, loading and returning empty cases or containers to the place of issue without any extra 
charges.  

 
8. DELAY AND EXTENSION OF TIME: 

 
If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed : 
 

i) by reason of abnormally bad weather, or  
 

ii) by reason of serious loss or damage by fire, or 
 

iii) by reason of civil commotion, local combination of workmen, strike or lockout, 
affecting any of the trades employed on the work, or 

 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work 

not  forming part of this contract, or 
 

 
 
CONTRACTOR                                                                                           ISSUING OFFICER 
 - 38 - 



Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
v) by reason of  any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. 

or E/C is (when he is the Accepting Officer of the Contract) beyond the contractors 
control, then in any such case, the Accepting Officer, on the recommendation of the 
Sr. E/C., E/C (or higher authority) may make fair and reasonable extension in the 
completion dates of the individual items of work or the contract as a whole. Such 
extension which will be communicated to the contractor by the Sr. E/C./E/C. in 
writing shall be final and binding on the contractor. No other claim in this respect for 
compensation or other wise howsoever is admissible. Upon the happening of any 
such event causing delay, the contractor shall immediately give notice thereof in 
writing to the Sr. E/C/E/C but shall do all that may reasonably be required to the 
satisfaction of the Sr. E/C/E/C to proceed with the work. 

 
9. PATENT RIGHTS: 

 
The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or design 
or any alleged patent or design rights, and shall pay any royalties which may be payable in 
respect of any article/ or part thereof included in the contract. 

 
In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall not 
apply when such increment has taken place in complying with the specific directions issued by 
the BHEL….but the contractor shall pay any royalties payable in respect of any such use. 

 
10. OCTROI AND OTHER DUTIES: 

 
All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials 

obtained for the work (excluding materials provided by BHEL, on payment) shall be borne by the 
contractor . 

 
11. ROYALTIES: 

 
Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials , which the contractor may be allowed to remove from quarries situated on land which 
is in charge of the BHEL, authorities. 

 
12. PLANT AND EQUIPMENT: 

 
  The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after 

referred to as T & P) required for the execution of the contract , as specified in the tender 
documents. 

 
13. ASSIGNMENT OR TRANSFER OF CONTRACT: 

 
The contract shall not, without the prior written approval of the Accepting Officer, assign 

or transfer the contract or any part thereof , or any share, or interest therein to any other person. 
No sum of money Which may become payable under the contract shall be payable to any person 
other then the contractor unless the prior written approval of the Accepting Officer to the 
assignment or transfer of such money is given  
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a) SUB-CONTRACT: 
 
The contractor shall not sub-let any portion of the contract without the prior written 

approval of the Accepting Officer  
 

14. COMPLIANCE TO REGULATION AND BYE-LAWS : 
 
The contractor shall conform to the provisions of any statute relating to the work and 

regulations and bye-law of any local authority and water and of any water and lighting 
Companies or Under takings with those system the works is proposed to be connected. He shall 
before making any variation from the drawings or the specification that  may be necessitated for 
such connection give the Senior Engineer /civil /E/C notice, specifying  the variation proposed to 
be made and the reason therefore and shall not vary out any such variation until he has received 
instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be 
bound to give all notices required by statute regulations or bye-laws as aforesaid and to pay all 
fees and taxes payable to any authority in respect thereof. 
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CHAPTER-III 
 

PERFORMANCE OF THE CONTRACT 
 

15. SECURITY DEPOSIT: 
 

i) The amount of security money to be deposited for proper fulfillment of the contract 
will be a follows: 

a) For contract valued upto 
Rs. 1.00 lakh.   …….  10% of the contract value. 

 
b) For contract valued above  ……..  10% on the 1st Rs. 1.00 lakh 

         Rs. 1.00 lakh but not     Plus 7 ½% on the 
balance of  

c) Exceeding Rs. 2.00 lakhs.  …….   the contract Value. 
         For contracts valued    …….  10% on the 1st Rs. 1.00 

lakh 
         Above Rs. 2.00 lakhs.    Plus 7 ½ on the next Rs.1.00 

  Lakh Plus 5% on the balance 
         Of the contract value. 
 

ii) The contractor whose tender may be accepted shall within seven days of receipt by 
him of the    notification of acceptance of his tender, deposit with the BHEL, Unit: 
Bangalore the prescribed sum as per Clause 16 (i) above towards deposit. 

 
The Earnest Money Deposited at the time of tender will be treated as part of 

the Security Deposit and the balance amount to make up the full Security Deposit as 
refereed to in Clause 16(i) above may be furnished in Cash or in any of the following 
duly pledged to the BHEL Limited. 

 
a) Call Deposit Receipt, Pay Order or Demand Draft. 
b) Post Office cash certificates, 12 year National Savings Certificates, Treasury Saving 

Deposit Certificates, National Plan Saving Certificates, National Defence Certificates and 
10 year Deposit Certificates. 

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled 
Bank. 

d) Bank Guarantee from Nationalised /Bank valid for a period inclusive of the maintenance 
period also after the date of completion of the work, wherever warranted. 

e)  Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporation 
valid for a period inclusive of the maintenance period also after the date of completion of 
work, where warranted. 
 

Alternatively the requisite amount to make up the full Security Deposit may also 
be deducted, from each Running bill in respect of the particular contract concerned at 
10% (ten percent) of the value of the work done by the Contractor as billed till such 
deductions along with the Earnest money already deposited by him shall make up the full 
Security Deposit as per para 16 (i) above. 

No interest shall be allowed on Security Deposits. 
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BHEL, shall not be responsible for any loss of Securities due to liquidation or 

any other reason whatsoever or any depreciation in the value of the Securities while in 
their charge or for any loss of interest thereon. 

 
iii) All compensation or other sums of money payable by the Contractor to BHEL under the 

terms of  this contract or under any other contract with BHEL, may be deducted from the 
Security Deposit or released by the Sale of Securities or from the Interest arising there-
from or from any sums which may be due or may become due to the Contractor payable 
by BHEL, on any account whatsoever against this contract or any  other contract with 
BHEL, and in the event of his Security Deposit being reduced by reason of such 
deduction or sale as aforesaid, the contractor shall, within seven days thereafter, make 
good in cash or in securities endorsed as aforesaid , any sums by which the Security 
Deposit has been so reduced. 
 

iv) 50% of the Security Deposit may be refunded on completion of the work after payment of 
the final bin and the balance 50% of the Security Deposit is refunded only after the expiry 
of the maintenance period of six (6) months from date of completion of work as 
stipulated in the contract concerned. 
 

16.ORDERS UNDER THE CONTRACT: 
 

All orders, notices etc. to be given under the contract shall be in writing, type script 
of printed and if sent by registered post to the address given in the tender of the contractor , 
shall be deemed to have been served on the date when in the ordinary course they would 
have been delivered to him. 

 
The contractor shall carry out without delay all orders given to him. 

 
17.ADMISSION TO SITE: 

 
 

The contractor shall not enter on ( other than inspection purposes) or take possession 
of the site unless permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site 
to be occupied by the Contractor will be clearly defined and marked on the site plan, and the 
contractor will on no account be allowed to extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary, or required at the site, temporary access 

thereto and shall alter, modify and maintain the same as required from time to time. He shall 
take out and clear away the access route when no longer required restoring the area to its 
original conditions. 

 
The Senior Engineer/Civil/E/C shall have power to execute other works (whether or 

not connected with the work in the contract agreement) in the site contemporaneously with 
the execution of the original work and contractor shall give reasonable facilities for this 
purpose. 

 
BHEL, reserves the right of taking over, at any time, and portion of the site which 

they may require and the contractor shall at his own expense clear such portion forthwith. 
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No photographs of the site or of the work or any part thereof shall be taken, published or 
otherwise circulated, without the prior approval of the Senior Engineer/Civil/E/C. 

 
No such approval shall however exempt the contractor from complying with any 

statutory provisions in regard to the taking and publication of such photographs. 
 
BHEL officials connected with the contract shall have the right of entry to the site at 

all times. 
 
Senior Engineer/Civil/E/C shall have the power to exclude from the site any person 

whose admission thereto may, in his opinion, be undesirable for any reason whatsoever. 
 

18. CONTRACTORS SUPERVISION: 
     

The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Agent approved by the senior Engineer/Civil/E/C to act in his stead. 

 
The contractor shall employ on Engineer/Agent having atleast a ‘Degree of 

Bachelor of Civil Engineering’ from a recognised University/on any work with a Contract 
value exceeding rupees two lakhs and having atleast a ‘Diploma in Civil Engineering’ from 
a recognised college on work with a contract value exceeding Rs. 50,000/- but not exceeding 
rupees two lakhs. 

 
The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C 

capable possession of a recognised technical qualification and is in opinion of the Senior 
Engineer/Civil/E/C capable of receiving instructions of the Engineer-in-charge and of 
executing the work to the satisfaction of the Engineer-in-charge. 

 
If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior 

Engineer/Civil/E/C shall have full powers to suspend the execution of work and stop 
payment of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay 
caused to the work and no extension of time on this account shall be given to him as 
stipulated in condition  (9) above. 

 
     
 Orders given to the contractors Agent/Engineer shall be considered to have the 

same force as if they had been given to the contractor himself. 
 
The contractor or his agent shall be in attendance at the site during all working hours 

and shall superitentendented the execution of work with such additional assistance in each 
trade as the Senior Engineer/Civil/E/C may consider necessary. 

 
The contractor or his accredited agent shall attend , when required and without 

making any claim for doing so, either the Office of the Engineer-in-charge or the work-site 
to receive instructions. 

 
The Senior Engineer/Civil/E/C shall have full powers, and without assigning any 

reason, to require the contractor immediately to cease to employ in connection with this 
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contract any agent, servant or employee whose continued employment is, in his opinion, 
undesirable. 

 
The contractor shall not be allowed any compensation on this account. 

 
19. LABOUR: 

 
The contractor shall employ labour in sufficient numbers  either directly or through 

sub-contractors to maintain the required date of progress and of quality to ensure 
workmanship of the degree specified in the contract and to the satisfaction of the Engineer-
in-charge. The contractor shall not employ in connection with  the works any person who 
has not completed his fifteen years of age. 

 
The contractor shall furnish to the Engineer-in-charge at the intervals specified by 

him , a distribution return of the number and description by trades of the work people 
employed on the works. The contractor shall also submit on the 4th and 19th of every month 
to the Engineer-in charge a true statement showing in respect of the second half of the 
proceding month and the first half of the current month (i) the accident that occurred during 
the said fortnight showing the circumstances under which they happened and the extent of 
damage and injury caused by them and (ii) the number of female workers who have been 
allowed maternity benefit as provided in the maternity benefit Act, 1961 or Rules made 
thereunder and the amount paid to them. 

 
The contractor shall pay to labour employed by him either directly or through sub-

contractors wages not less than fair wages as defined in the contractors labour regulations. 
 
The contractor shall in respect of labour employed by him either directly or through 

sub-contractors comply with or cause to be complied with contractors Labour Regulations in 
regard to all matters provided therein. 

 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employers Liability Act 1938. Workman’s Compensation Act, 
1923, industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any 
other law relating there to and rules and there under from time to time. 

 
The contractor shall be liable to pay his contribution and the employees contribution 

to the State Insurance  Schema in respect of  all labour employed by him for the execution of 
the contract, in accordance with the provision “The Employees” State Insurance Act,1948” 
as amended from time to time. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-in-charge shall 
recover from the running bills of contractor an account of contribution as assessed by him. 
The amount so recovered shall be adjusted against the actual contribution payable for 
employees’ State Insurance. 

 
The Engineer-in-charge shall on a report having been made by an inspecting Officer 

as defined in the contractors labour regulations have the power to deduct from the moneys 
due to the Contractor any sum required or estimated to be required for making good the loss 
suffered by a workers by reason of non-fulfillment of the conditions of the contract for the 
benefit of workers, non-payment of wages or of deductions made from his or their wages 
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which are not justified by the terms of the contract or non-observance of the contractors 
labour Regulations. 

 
The contractor shall indemnify the BHEL against any payments to be made under 

for observances of the Regulations aforesaid without prejudice to his right to claim 
indemnify  from this sub-contractors. 

 
In the event o the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contractors Labour Regulations, as amended from time to time or furnishing 
any information or submitting or filling any form/Resister/Slip under the provisions of these 
regulations which is materially incorrect then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulation, the contractor shall without prejudice to any 
other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated  damages for 
every default breach or furnishing, making, submitting, filling materially incorrect statement 
as may be fixed by the Engineer-in-charge and in the event of the contractors default 
continuing in this respect, the liquidated damages  may be enhanced to Rs. 50/- per day for 
each day of default subject to a maximum percent of the estimated cost of woks put to 
tender. 

 
The Engineer-in-charge, shall deduct such amount from bills or security deposit of 

the contractors and credit the same to the Welfare fund constituted under Regulations. The 
decision of the Engineer-in-charge in this respect shall be final and binding. 

 
MODEL RULES FOR LABOUR WELFARE: 
 
The contractor shall at his own expense comply with or cause to be complied with 

model Rules for Labour Welfare as appended to these conditions as rules framed by 
Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly or the works. In case the 
contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled 
to do so and recover the cost thereof  form the Contractor. 

 
SAFETY CODE : 
 
The contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions or as required by the Engineer-in-charge, in respect of all 
labour directly or indirectly employed for performance of the works and shall provide all 
facilities in connection therewith. In case the contractor fails to make arrangements and 
provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so 
and recover the cost thereof from the contractor. 

 
Failure to comply with model Rules for Labour Welfare, Safety Code, or of the 

provisions relating to report on accidents and to grand of maternity benefits to female 
workers shall make the Contractor liable to pay to the BHEL as liquidated damages an 
amount not exceeding Rs 50/- for each default or materially incorrect statement. The 
decision of the Engineer-in-charge in such matters based on reports from the Inspecting 
Officers as defined in the contractors Labour Regulation as appended to these conditions 
shall be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 

 
 
CONTRACTOR                                                                                           ISSUING OFFICER 
 - 45 - 



Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
 

20. WATER : 
 
The contractor shall allow in his tender and provide at his cost all water required for 

the work or his employees on the work, together with all pipes and fittings or other means 
that may be necessary or required to ensure a proper and ample supply of water for all 
purpose connected with the work. 

 
In the event of a provision existing in the Tender documents for supply of water on 

payment by Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply 
System, or other sources at any points fixed by the Senior Engineer/Civil on the site of work. 
The contractor shall make necessary arrangement for lifting, pumping, carrying or 
conveying the water as required at his own cost. The levy of water charges to be borne by 
the Contractor in such case shall be specifically mentioned in the Tender documents. 

 
21. TEMPORARY WORKSHOPS, STORES ETC : 

 
The Contractor shall, during the progress of the work provide, erect and maintain at 

his own expanses all necessary temporary workshops, store, offices etc., required for the 
proper and efficient execution of the work. The planning, sitting and erection of these bldgs. 
Shall have the approval of the Engineer-in-charge and the Contractor shall at all times them 
tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 

 
On compilation of the work all such temporary buildings shall be cleared away and 

the site restored and left in a clean and tidy condition to the entire satisfaction of the 
Engineer-in-charge. 

 
22. STORES AND MATERIALS ON SITE : 

 
All stores and materials required for the work are to be deposited by the Contractor 

only in places to be indicated by the Engineer-in-charge. 
 
Where in accordance with the contract stipulations certain Stores and Materials 9for 

incorporation in the work) are to be issued to the Contractor by the BHEL as detailed under 
Schedule ‘E’ such times ill be so issued only to the extent required for the actual completion 
of the work as stipulated in the Contract. The decision  of the Senior Engineer/Civil/E/C 
regarding the quantities to be issued as above shall be final and binding on the  Contractor. 
For any excess quantities consumed on the work their cost will be recovered from the 
Contractor at punitive rates which will be 100%(hundred percent) more than the issue rates 
of the BHEL. 

 
In regard to the materials and stores which may be issued to the contractor by BHEL 

the Contractor shall give the Engineer-in-charge reasonable notice in writing of his 
requirements of such stores and materials and on the approval of his demand being notified 
to him, he shall make immediate arrangements for drawing the same. Such stores and 
materials shall be transported by Contractor at his own expanses direct from the place of 
issue to the site of the work, unless prior written approval is obtained from the Engineer-in-
charge to take them to a store or workshop elsewhere. 
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The Contractor shall have to build a weather-proof shed for the storage of cement 

required for 15 days consumption of the work. 
 
BHEL officers connected with the Contract shall have the power at any time to 

inspect and examine any stores or materials indented to be used in or on the work, whether 
on the site or at any place where the same are lying and the contractor shall give necessary 
facilities for such inspection and examination. 

 
The Engineer-in-charge shall be entitled to have tests made of any stores or 

materials supplied by the Contractor who shall provide at his own expanse all facilities 
which the Engineer-in-charge may require for this purpose. If at the discretion of the 
Engineer-in-charge an independent expert is employed to make any such tests his charges 
shall be borne by the contractor only if the test discloses that the said stores or materials are 
not in accordance with the provisions of the contract. 

 
Should the Senior Engineer/Civil/E/C consider at any time during the construction 

or re-construction, on prior to the expiry of the ‘MAINTENANCE PERIOD’, that the stores 
or materials provided by the Contractor are unsound or of a quality inferior to that contract 
for, or otherwise not in-accordance with the Contract, (in respect whereof the decision of the 
Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on demand, in 
writing from the Sr. E/C. E/C specifying the stores or materials complained of, not 
withstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith remove the stores or materials so specified and provide other proper and suitable 
store or materials at his own expanse; to the entire satisfaction of the Sr. E/C. E/C and in the 
event of his failing to do so within a period to be specified by the Sr. E/C. E/C in his demand 
aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at 
the risk and expanse in all respects of the Contractor. The liability of the contractor under 
this condition shall not extend beyond the maintenance period aforesaid except as regards 
stores or materials, which the Sr. E/C.E/C shall have previously given notice of to the 
contractor to replace. (Maintenance period for any work under this organisation will be six 
months from the date of actual completion of the particular work and handing over to 
BHEL). 

 
All stores and materials brought to the site shall become and remain the property of 

BHEL and shall not be removed from the site without the prior written approval if the Senior 
Engineer/Civil/E/C. However, when the work is finally completed the Contractor shall at his 
own expanse forthwith remove from the site all surplus stores and materials originally 
supplied by him and upon such removal, the same shall revest in and become the property of 
contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or waste, have not 
on completion of the work been so incorporated of fixed, shall be returned by the Contractor 
at his own expanse to the place of issue. 

 
Credit for surplus and/or materials returned by the contractor to BHEL will be given 

to him at a price based on the prevailing market rate but not exceeding that at which the said 
stores and materials were originally issued to him but due consideration shall be given to the 
allowance claimed by BHEL in respect of any depreciation or damages suffered by the 
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stores and/or materials whilst in the custody of the contractor  regarding which the decision 
of Sr. E/C/E/C shall be final and conclusive. 

 
If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores 

supplied by BHEL have either during currency of the work or after completion of the work 
whilst under the custody of the contractor, become damaged to such an extent that they 
cannot be usefully utilized, either in the same work or in other works, the Sr. E/C.E/C shall 
not accept the stores and in the extent of his rejecting , the Contractor shall be charged for 
the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled 
to any claim what-so-ever on this account. 

 
    23 (a). DEFECTS LIABILYTY PERIOD : 

 
 The contractor shall be responsible to make good and remedy at his own expenses within 

such period as may be stipulated by the Engineer-in-charge, any defect which may develop 
or may be noticed before the expiry of the maintenance period of  six months hereto from 
the certified  date of completion and intimation f which has been sent to the contractor 
within seven days of the expiry of the said period by a letter sent by hand delivery or by 
registered post.  

 
24. TOOLS AND PLANT ON SITE : 

 
All tools, plant and equipment brought to the site shall become the property of 

BHEL and shall not be removed from the site without the prior written approval of the 
Senior Engineer/Civil/E/C. When the work is finally completed or the Contractor is 
determined for reasons other than the defaults of the contract, he shall forthwith remove 
from the site all tools, plants, equipment etc., (other than those as may have been provided 
by BHEL) and upon such removal, the same shall revert in, and become the property of the 
contractor.  

 
25. STATEMENT OF HIRE CHARGES : 

 
Monthly detailed statement of the hire charges incurred in respect of BHEL tools, 

plants, equipment etc., shall be given to the contractor by the Engineer-in-charge. 
 

26. PRECAUTIONS AGAINST RISK : 
 

The contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss  or damage from any and all risks and to minimize the amount of 
any such loss or damage and for the necessary steps to be taken for the said purpose untill 
the works have been handed over complete in all respect to the Engineer-in-charge. 

 
The contractor shall provide all watchmen necessary, for the protection of the site, 

the work, the materials, the tools , plant, equipment and anything else lying on the site 
during the progress of the work. He shall solely be responsible for and shall take all 
reasonable and proper steps for protecting, securing , lighting and watching all places on or 
about the work and the site which may be dangerous to any person whom so ever. 
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27. NOTICES AND FEES : 

The contractor shall give all notices required by any statutory provision or by the 
regulations and/ or bye-laws of any local authority and / or of any Public Service, Company 
or Authority affected by the work or with whose system the same are or will be connected. 
The contractor shall pay and indemnify BHEL against any fees and charges, demandable by 
law under such Acts, Regulations and/ or bye-laws in respect of the work and shall make 
and supply all drawings and plans required in connection with any such notice.  

 
28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING 

SIGNALS AND WORKS : 
The engineer-in-charge shall supply dimensioned drawing, levels and other 

information necessary to enable the contractor to set out the work. The contractor shall at his 
own expense set out accurately according to the drawing and figured dimension thereon, all 
the work comprised in the contract and any extras or additions thereto and shall be solely 
responsible for their being so set out the executed. 

 
All bench marks, pegs, signals, on the surface, alignment stones, milestones and all 

similar marks weather put in by BHEL Authority for the purpose of checking the contractors 
work or in the nature of permanent survey marks will during the tender of the contract, be 
under the care of the contractor who shall , at his own expense , take all proper and 
reasonable precautions and care to preserve and maintain them in their true position. In 
event of these marks being disturbed or obliterated by accident or due to any other cause 
whatsoever, the same may, if deemed necessary to replaced by the Sr.E/C/. E/C at 
contractors expense and the cost thereof deducted from any money than or thereafter 
becoming due to the contractor. 

 
Where requested by the contractor, the level marks center line and chainage pegs 

corresponding to those shown on the drawing will be pointed out to the contractor on the 
ground but all bench marks or chainage pegs additional to those shown on the drawing will 
be set out by BHEL authorities. 

 
29. SITE DRAINAGE : 

 
All water that may accumulate on the site during the process of the work, or in 

trenches and excavations shall be removed to the entire satisfaction of the Engineer-in-
charge and at Contractors expense. 

 
30. EXCAVATIONS, RELICS  ETC : 

 
Material of any kind obtained from excavation on the site shall remain the property 

of BHEL and shall be disposed off as the Engineer-in-charge directs. 
 
All gold, silver, oil and other materials of any description and all precious stones, 

coins, treasured, relics, antiquities and other similar items which may be found in or upon 
the site shall be the property of Bharat Heavy Electricals Limited and Contractor shall duly 
preserve the same to the satisfaction of the BHEL and shall from time to time deliver the 
same to such person or person as the Bharat Heavy Electricals Limited, may appoint to 
receive the same. 
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31. FOUNDATIONS : 

The contractor shall not lay any foundations until the excavations for the same have 
been examined and approved in writing by the Engineer-in-charge. 

 
32. COVERING-IN WORK : 

 
The contractor shall give reasonable notice in writing to the Engineer-in-charge 

whenever any work is to be permanently covered up or concealed, whether by earth or other 
means so that it can finally be inspected or measured, if necessary. In default of so doing, the 
contractor shall, if required by the Engineer-in-charge uncover such work at his own 
expense. 

 
33. APPROVL OF WORKS BY STAGES : 

 
All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice in writing to the 
Engineer-in-charge when each stage is ready. In default of such notice being received, the 
Engineer-in-charge shall be entitled to approve the quality and extent thereof at any time he 
may choose and in the event of any dispute, the decision of the Senior Engineer/Civil 
thereon shall be final and conclusive. 

 
34. EXECUTION OF THE WORK : 

 
The work shall be execute in a workman-like manner and to the satisfaction in all 

respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 

Contractor in respect to the execution of the work in a “ work Site Order Book ” maintained 
at his office and contractor shall visit this office daily and shall confirm receipt of such 
instructions by signing the relevant entries in this book. Such entries will rank as order or 
notices in writing within the intent and meaning of these conditions. 

 
35. DAY WORK : 

 
No day-work shall be performed without the prior written instructions of the 

Accepting Officer. 
 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 

any work ordered to be executed by day-work and shall deliver to the Senior Engineer/Civil-
in-charge/E/C within two days of end of each pay-week return in duplicate giving full 
detailed accounts of lobour and materials for that pay week. One copy of each of these 
returns, if found correct, will be certified by the Engineer-in-charge and returned to the 
contractor and must be produced at the time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each 

delivery of materials for day-work and the contractor will be furnished with a receipt signed 
by the Engineer-in-charge specifying the description, quantities weight or measurement (as 
the case may be) of the articles approved, reference will be made in this receipt in the return 
aforesaid and the receipt itself is to be produced in support of the Contractors bill. 
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In the case of  Lump-sum contracts, the rates to be changed and the percentage 

addition for profit and establishment charges, etc, will be agreed upon between the 
Accepting Officer and the Contractor prior to the execution of the work. 

 
36. INSPECTION OF THE WORK : 

BHEL Offers concerned with the Contractor shall have power  at any time to inspect 
and examine any part of the work and the contractor shall give such facilities as may be 
required to given for such inspection and examination. 

   
Should sir. E/C/E/C consider at any time during the expiry of maintenance period, 

that any work has been executed with unsound, imperfect or unskilled workmanship or of 
quality inferior to that contracted for or not otherwise in accordance with contract [in respect 
whereof the decision of the sir. E/C. shall be final and conclusive] the contractor shall, on 
demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding that the same 
may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct the work of specified, in whole or in part as the case may be require at his own 
expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. 
may carry out the work by other means at the risk and expense in all respect of the 
contractor. However, the liability of the contractor under this condition shall not extend 
beyond the maintenance period except as regard workmanship which the Sr. E/C .E/C shall 
have previously given notice of to contractor to rectify. 

 
37. RESPONSIBILITY FOR BUILDING : 

In the event  of any building ,or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, he shall 
give a written receipt for all fixtures, glass etc., and he shall be required make good at his 
own expense all damages resulting any cause whatsoever while in his charge and on 
completion of the work to deliver up the said building or part thereof a clean state complete 
in every particular to the entire satisfaction of the Engineer-in-charge. 

 
38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, 

TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY 
AIR-CRAFT. 
 

The contractor shall, within one month after the date of acceptance of the contract, 
insure the work against loss and damage by fire, tempest, floods, earthquake, riots and 
against damage by air-craft with an insurance office approved by the Accepting Officer. 
Such insurance shall affected in the name of BHEL and shall be for the full value of the 
contract sum. The Contractor shall lodge with the BHEL policies and receipt of the 
premiums for such insurance and shall maintain such policies in force until the entire 
completion of the work as certified by the Senior Engineer/Civil/E/C. 

 
If the contractor fails to comply with the terms of this condition that the Accepting 

Officer may insure the work and may deduct the amount of premiums from any money 
become payable to the contractor or may at his discretion refuse payment of any advances to 
the Contractor until the contractor shall complied with the terms of the condition. 
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Such insurance whether effected by the Accepting Officer or the Contractor shall 

not be a limit or bar to the liability and obligation of the contractor to complete the entire 
work in all respects as certified by the Senior Engineer/Civil/E/C. 

 
In case of such a loss or damage as aforesaid, the money payable under any such 

insurance shall be received and may be retained by the BHEL until the work is finally 
completed and shall then be credited to the contractor in the final statement of accounts in 
the event of his contract not having been previously cancelled under these conditions. 

 
39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 

 
The contractor shall at his own expense reinstate and make good to the satisfaction 

of the Sr. E/C/E/C and pay compensation for any injury, loss or damage occasioned to any 
property or rights whatever including property and rights of BHEL, (or Agents, servants or 
employees of BHEL) the injury loss or damage arising out of or in any way in-connection 
with the execution of purported execution of the contract and further the contractor shall 
indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or 
employee of BHEL or which would b so enforceable against BHEL) where a private person 
, in respect of any such injury (including injury resulting in death loss or damage to any 
person) whosoever or property, including all claims which may arise under the workman’s 
Compensation Act or otherwise. 

 
40. COMPLETION: 

 
The works shall be competed to the entire satisfaction of the Engineer-in-charge and 

in accordance with the Contractors forecast of Time and Progress where operative, and all 
unused stores and materials, tools plant, equipment, temporary buildings, and things shall be 
removed and the site and cleared of rubbish and all waste materials and delivered up clean 
and tidy to the satisfaction of the Engineer-in-charge at the Contractors expense on/or before 
the Scheduled date of completion. 

 
The BHEL shall have power to take over from the Contractor from time to time 

such sections of the work as have been competed to the satisfaction of the Engineer-in-
charge. 

 
The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the 

work is competed and the state thereof. 
 
The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the 

work at the end of the maintenance period, where applicable. 
 
41. COMPENSATION FOR DELAY:  

If the contractor fails to maintain the required progress in terms of condition 7 or to 
complete the work and clear the site on or before the contracted or extended the period of 
completion, he shall, without prejudice to any other right or remedy of the BHEL on account 
of such breach, pay as agreed compensation an amount calculated as stipulated below or 
such smaller amount as may be fixed by the BHEL on the contract value of the work for 
every week that the progress remains below that specified in condition 7 or that the work 
remains incomplete. 
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This will also apply to items or a group of items for which separate period of 

completion has been specified. 
 
For this purpose the term ‘contract value’ shall be the value at contract rates of the 

work as ordered. 
a) completion period (as originally stipulated) 

not exceeding 6 months.    …………         @ 1 percent per week  
   

                     b) Completion period (as originally stipulated) 
        Exceeding 6 months and not exceeding 2 years        ………             @ 1 / 2 percent per week 

       c)    Completion period (as originally stipulated) 
        exceeding 2 years       …..……          @ 1 / 4 percent per week 

 
Provided always that the total amount of compensation for delay to be paid under 

condition shall not exceed the under noted percentage of the contract value or of the contract 
value of the item or group of items of work for which a separate period of completion is given : 
a)       completion period (as originally stipulated) 

not exceeding 6 months.   …………               @ 10 percent 
b) Completion period (as originally stipulated) 
Exceeding 6 months and not exceeding 2 years………                           @ 7 1/2   percent  
c) Completion period (as originally stipulated) 
Exceeding 2 years   …..…..                            @   5 percent  

 
The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 
 

42. LAWS GOVERNING THE CONTRACT : 
 

This contract shall be governed by the Indian Laws for the time being in force. 
 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 
The Accepting Officer, whose decision shall be final and conclusive, shall, without 

prejudice to any other right or remedy which shall have accrued or shall accrue thereafter to 
Bharat Heavy Electricals Limited, cancel the contract in any of the following cases and the 
contractor shall be liable to make payment to BHEL for any loss or damage resulting from 
any such cancellation to the same extent as provided in the case of cancellation for default. 

        If the contract shall : 
 

a) Offer or give or agree to give to any person in BHEL, service any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to 
do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for BHEL service, 

OR 
b) Enter into a contract with BHEL in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, 
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OR 

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonefide 
methods of competitive tendering without first disclosing the fact in writing to 
the Accepting Officer. 

 
44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR 

TRANSFER OR SUB LETTING OF CONTRACT :  
 

The Accepting Officer, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to BHEL shall cancel the contract in any of the 
following cases:- 

 
If the contractor: 
 

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
bankrupt or have a receiving order or orders for administration of his Estate made 
against him of shall take any proceeding, for liquidation or composition under 
Bankruptcy Act for the time being in force or make any conveyance or assignment of his 
effects of composition or arrangements for the benefit of his creditor or purport to do so, 
or if any application the made under any Bankruptcy Act for the time being in force for 
the sequestration of his estate or if a trust deed be granted by him on behalf of his 
creditor; 

OR 
b) Being a company, shall pass a resolution or the court shall make an order for the 

liquidation of its affairs, or a Receiver or a Manager or behalf of the departures holders 
shall be appointed or circumstances shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager; 

OR 
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work 

without the prior return approval of the Accepting Officer. 
 
Whenever the Accepting Officer exercise his authority to cancel the contract under this 

condition he may complete the work by any means at the contractor risk and expense provided 
always that in the event of the cost of completion (as certified by Sr. E/C/E/C which is the final 
and conclusive ) being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the moneys due to the contractor under the contract, the 
contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the same shall be 
recovered from the contractor by other means. 

 
In case of BHEL completes the work under the provisions of this condition of cost of 

such completion to be taken into account in determining the excess cost to be charged to the 
contractor under this condition shall consist of this cost of material purchased and /or labour 
provided by the BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the Sr. Manager (P) Sr. E/C/E/C whose decision 
shall be final and conclusive. 
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45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS 

DEFAULT :  
 If the contractor; 
  

a) Makes default in commencing the work within reasonable time form date of handing 
over of the site and continuous in that  state after a reasonable notice  from 
senior/Engineer /Civil E/C; 

OR 
 

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or 
extended date for completion, make default in proceeding with the work ,with due 
diligence and continues in that state after a reasonable notice from Sr.E/C/E/C. 

 
c) Fails of comply with any of terms and conditions of the contract or after reasonable 

notice in writing with orders properly issued thereunder : 
 

 
d) Fails to complete the work, work order and items of work with individual dates for 

completion and clear the site on or before the date of completion, or fails to achieve the 
progress as set out under clause 7 of these General Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other rights or remedies which shall 

have accrued or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof 
or only such work order or items of work in default from the contract. Whenever the Accepting 
Officer exercises his authority to cancel the contract as a whole or in part under this condition he 
may complete the work at the contractor risk and cost, provided always that in the events of the 
cost of completion (has certified by Sr,. E/C/E/C which is final and conclusive ) being less than 
the contract cost, the advantage  shall accrue to the BHEL if the cost of the excess amount 
ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other 
means.  

 
In case of BHEL completes the work or any part thereof under the provisions of this 

condition the cost of such completion to be taken into account in determining the excess cost to 
be charged to the contractor under this condition shall consist of the cost of the material 
purchased and /or labour provided by the BHEL with an addition of such percentage to cover 
superintendence and establishment charges as may be decided by the Sr. M.P./Sr.. E/C/E/C. 
whose decision shall be final and conclusive. 

 
 

46. TERMINATION OF CONTRACT OF DEATH :  
 
Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, Accepting Officer shall have the opinion of terminating  the contract without 
compensation to the contractor. 
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47. SPECIAL POWER OF DETERMINATION:                                

 
If at any time after the Acceptance of the tender, BHEL shall for any reason 

whatsoever not required the whole or any part of the work, to be carried out, the Sr. M.P./Sr. 
E/C/E/C shall give notice in writing of the fact to the contractor who shall have no claim to 
any payment of compensation or otherwise howsoever on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he did not 
derive in consequence of the force closing of the work. 

 
He shall be paid at Contact rate, for the full amount of the work executed including 

such additional works, e.g. clearing of site, etc., as may be rendered necessary by the said 
fore-closing. He shall also be allowed reasonable payment (as decided by the Accepting 
Officer) for any expenses sustained on account of labour and materials collected but which 
could not be utilised on the work, as verified the Sr. E/C Neither shall the contractor has any 
claim for compensation on account of any alterations having been made in the original 
specifications drawings, designs and instructions, involving any curtailment of the work as 
originally contemplated. 

 
48. FAIR WAGE : 

 
a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on 

the work. 
 ‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages have not been notified, the wages prescribed 
by the Sr. Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 
b) The contractor shall, not withstanding the provision of any contract to the contrary, 

cause to be paid a ‘Fair Wage’ to labourers indirectly engaged on the work, including 
any labour engaged by his sub-contractors in connection with the said wok, as if the 
labourers had been directly employed by him. 

 
c) In respect of all labours directly or indirectly employed on the work for the performance 

of the contractors part of this Agreement, the contractor shall comply with or cause to be 
complied with the BHEL contractor’s labour Regulations (appended hereto as Annexure 
‘A’ to these conditions) in regard to payment of wages, wage period, deductions from 
wages, recovery of wages, not paid and deductions, unauthorisedly made, maintenance 
of wage book, wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of a like nature. 

 
d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the 

moneys due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfillment of the 
condition of the contract for the benefit of the workers, non-payment of wags or of 
deductions made from this or their wages which are not justified by the terms of the 
contract or non-observance of the regulations. 
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e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made 
under the contract and for the observances of the Regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractor’s. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
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CHAPTER-IV 
 

VALUATION AND PAYMENT 
 

49. RECORDS AND MEASUREMENTS : 
 

All items having a financial value shall be entered in the HBEL Measurement Book 
so that a complete record is obtained of all works performed under the contract. 

 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at 

the unit lump-sum. 
 
Work carried out for agreed lump-sums will be described and similarly recorded. 
 
Lump-sum omissions will be entered for deduction. Measurement shall be restricted 

to that required to ascertain the financial liability of BHEL under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without 

reference to any local custom that may obtain excepting where it may otherwise be directed 
I the tender documents. The measurements shall be taken jointly by any person duly 
authorised on the part of the BHEL and by the contractor. The Engineer-in-charge shall give 
reasonable notice in writing to the Contractor of appointment for measurement. 

 
The contractor shall, without extra charge, provide assistance with appliances and 

other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the BHEL Measurement book and signed and dated 

by both parties each day at the site on completion of measurement. If the contractor objects 
to any of the measurement recorded on behalf of the BHEL a note that effect will be made in 
the BHEL measurement book or against the item or items objected to; and such note shall be 
signed and dated by both the parties engaged in taking the measurement. 

 
If, as a result of such objection, it becomes necessary to re-measure the work wholly 

or in part, the expense of such re-measurement shall be borne by the party requiring the 
,measurement to be re-taken provided that a net error is found by this re-measurement to 
amount to less than 5% (five percent) of the value as recorded by the first measurement. But, 
where the net errors amount to 5% and ever of the said value, then the cost is to be borne by 
the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of 
re-measurement is to be borne by the other party. 

If the Contractors representative fails to attend when required, the Engineer-in-
charge shall have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
The contractor shall, once every month submit to the Senior Engineer/Civil/E/C 

with a copy to the Sr. M/P/details of his claims for the work done by him upto and including 
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the previous months which are not covered by his contract Agreement in any of the 
following respects. 

 
a) Deviation from the items and Specifications provided in the contract documents. 

 
b) Extra items/New items of work. 
 
c) Quantities in excess of those provided in the contract schedule. 

 
d) Items in respect of which rates have not been settled. He should, in addition, 

furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by him in 
respect of the work done upto and including the period under report. 

 
50. VALUATION OF DEVIATIONS : 

 
Rate for deviated items of work will be fixed as follows: 
 

I. For any item of wok required to be carried out after the contract has been awarded and 
which is not covered by Contractors Schedule but is covered by K.P.W.D. schedule of 
rates the rate payable for such a fresh item will be derived from K.P.W.D. Schedule by 
the method of proportion as follows: 
 

a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for 
the nearest analogous items of work in Contractors Schedule bears to the rate for the 
particular analogous item or wok in K.P.W.D. schedule of Rates. 
 

b) If a single appropriate analogous item of work is not available in both Schedule 
Contractor’s and K.P.W.D. Schedule then the method of proportion will be applied to the 
nearest analogous group of items available in both the Schedules referred i.e. in the same 
proportion as the total tendered cost of that particular group of items (the sum of the 
products of the tendered rates and the quantities for which orders are placed) bears to the 
total cost of the same items and quantities at the K.P.W.D.Schedule of Rates. 
 

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule 
and K.P.W.D. Schedule, then the methods of proportion will be applied to all those items 
of the whole work, which are available in both the Schedules and for which orders have 
been placed on the Contractor, i.e., In the same proportion as the total cost of all these 
items of work (the sum of the products of the tendered rates and the quantities for which 
orders are placed) bears to the total cost of the same items and quantities at the K.P.W.D. 
Schedule of Rates. 
 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of 
payment shall be decided by the Accepting Officer whose decision shall be final and 
conclusive and binding on the parties. 

   
  The selection of analogous item or analogue group of items referred to above shall be 

done by the Sr. E/C./E/C. Where the rates for deviated items or new items of work can be  
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      derived by the selection of different analogous items or analogous group of items, the 

lowest of all such derived rates shall be taken as the correct rate. 
  In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all 

disputes regarding  the settlement of rates of deviated or new items of work shall to the 
Sr. M/P. whose decision shall be final and conclusive. 
 

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 
 
In after submission of the tender and/or during the progress of the works, the price of any 

materials (not being a material supplied from the BHEL, stores in accordance with the Conditions 
of the Contract) is increased or decreased by an Act of Legislature (Central or state) and /or any 
notification thereunder or on account of new duties or levies such as octroi or on account of 
increase or decrease in such duties affecting the price of materials required for incorporation in 
the works or the price of any item to be incorporated in the works and made from materials of 
which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay 
in respect of such material or item a price which is higher or lower than the price of that material 
or item as prevailing immediately before the passing of such Act or levying, 
increasing/decreasing of such duty, the BHEL., shall in case of increase in price or the duty 
reimburse the Contractor the increase in price or additional increased duty paid by the Contractor 
and in case of decrease I price, the BHEL shall be entitled to a refund of the reduction in duty. 
Provide however no reimbursement or refund shall be made if the increase /decrease is not more 
than plus 10% of the said price, the reimbursement or refund shall be made only on the excess 
over 10% provided always that any such increase shall not payable if, in the opinion of the Sr. 
M/P whose decision shall be final and conclusive the increase is attributable to the delay in the 
execution of the contract within the control of the Contract, or that any such increase has become 
operative after the contracted/or extended date completion of the work or items of work in 
question. 

 
The Contractor shall , for the propose of this condition, keep such books of account and 

other document as are necessary to show the account of any increase claimed or any reduction 
available and shall allow inspection of the same by any duly authorised representative of the 
BHEL and further shall at the request of the Sr, E/C/E/C. furnish for verification such other 
information of the Sr. E/C/E/C may require. 

 
The contractor shall within a reasonable time of his becoming aware of any alteration in 

the prices of any such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the 
rate is submitted in pursuance to this condition together with all information relating there to 
which be may be in a position to supply. 

 
52. ADVANCES ON ACCOUNT : 

 
No payment shall be made for work estimated to cost less than Rupees One Thousand till 

after the whole of the work shall have been completed and a certificate of completion given by 
the Competent authority.  

 
In the case of work estimated to cot more than Rupees One Thousand the contractor may 

at intervals of not less than one month or as otherwise provided for in the Contract documents, 
counting from the date on which order to the commence work given by Sr. E/C.E/C submit  
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claims on BHEL forms for payment of advance on account of work done and of materials 

delivered in connection with the Contract. 
 
The Contractor shall be paid in respect of such claims to the extent approved and passed 

by the Sr. E/C.E/C subject a maximum of 90% o the value of the work actually executed in site 
provided the work has been executed to the satisfaction of the Engineer-in-charge. The certificate 
of the Sr. E/C. E/C regarding such approval and passing of the sums so payable shall be final and 
conclusive against the Contractor. 

 
 “After the full amount of Security Deposit is made up through the 10% 

deductions from ‘On Account’ bills, 100% of all subsequent bills may be made to the 
Contractor”. 

 
The Contractor may also be paid during the progress of the work 75% of the value of any 

materials which are in the opinion of the Engineer-in-charge in accordance with contract, and are 
actually required for incorporation in the work and which have reasonably been brought to the 
site in-connection therewith and are adequate stored an/or protected against damage by weather 
or other causes, but which have not at the time o payment of the advance been incorporated in the 
work. Payment of such advances however shall be purely at the discretion of the Sr. 
M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical 
certificates in respect of  perishable materials like lime, cement, timber,sand kankar etc. 

 
Any sums/due from the Contractor on account of tools and plant, stores or any other 

items provided by BHEL shall be deducted from the respective advances. 
 
The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the 

Contractor after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified or corrected 

by any subsequent interim certificate or by the final certificate and no certificate of the Sr. 
E/C/E/C supporting an advance payment shall itself be conclusive evidence that any work or 
materials to which it relates are in accordance with the contract. All such intermediate payments 
shall be regarded as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part thereof  in respect or the accruing of 
any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any 
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or 
otherwise, or in any way vary or affect the Contract. 

 
53. FINAL BILL : 

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-

in-charge, the contractor shall forward a certified final account on BHEL forms, in duplicate. It 
shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in 
the manner prescribed by the Senior Engineer /Civil/E/C. No claim will be entertained after the 
receipt of the final bill. 

 
The contractor shall be entitled to be paid the final sum less the value of payments 

already made on account, subject to certification of the final bill by the Sr. E/C/E/C any sums due 
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from the contractor on account Tools and plant, Stores or any other items provided by BHEL not 
yet recovered from the contractor shall be deducted from the final sum aforesaid. 
No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 
54. PAY MENT OF BILLS : 

 
All payments to be made to the Contractor under this contract shall be by “Crossed 

Cheque” marked  
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 

the……………………………………………………………………………………………………
………………………………..located in the station where either the work is executed or service 
rendered or at their branch nearest to the station where the Office of the Senior 
Engineer/Civil/E/C is located.) 

 
55. RECOVERY FROM CONTRACTOR : 

 
Whenever under the contract any sum of money shall be recoverable from or payable by 

the contractor the same may be deducted from any sum then due or which at any time thereafter 
may become due to the contractor under the contract or under any other contract with BHEL of 
from his Security Deposit or he shall pay the claim on demand. 

 
56. POST TECHNICAL AUDIT OF WORK AND BILLS : 

 
BHEL reserve the right to carry out a post-payment audit and technical examination of 

the work and final bill including all supporting vouchers, abstract etc., and to enforce recovery of 
any sums becoming due as a result thereof in the manner provided in the proceeding sub-
paragraph’s provided however that no such recovery shall be enforced after three years of passing 
the final bill. 

 
57. REFUND OF SECURITY DEPOSIT : 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded to the 

contractor in respect all contract on completion of work and after payment of final bill and the 
balance 50% on expiry of the maintenance period, (Described under clause 23) provided the 
contractor shall have rendered a “ No Demand Certificate.” In case of works where maintenance 
period is not involved 100% of the security deposit may be refunded after payment of final bill 
provided that the contractor shall have rendered a “No Demand Certificate.”  

 
58. ARBITRATION : 

 
Except where otherwise provided for in the contract all question and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or has been other questions, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
design, drawing, specification, estimate, instruction, orders or these conditions or otherwise 
concerning the works of the execution of failure to execute the same whether arising during the 
program of the work or after the completion or abandonment thereof shall be refereed to the sole 
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing 
Director/Chief Engineer is enable or unwilling to Act, to a sole arbitration of some other person  
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appointed by the Managing Director/General Manager/Chief Engineer, willing to Act s 

such arbitrator. The cases referred to arbitration shall be other than those for which the decision 
of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and conclusive. There will 
be no objection if the arbitrator so appointed is an employee of BHEL and that he had deal with 
the matters to which the contracts relates and that in the course of his duties such he had 
expressed views of on all or any of the matters in dispute or difference. The arbitrator to whom to 
matter is originally referred being transferred by vacating his office or being enable to act for any 
reason, such Managing Director/ General Manager/Chief Engineer as aforesaid at the time of 
such transfer, vacation of office or inability to act, shall account another person to act as arbitrator 
in accordance with the terms of the contract, such person shall be entitled to proceed with the 
reference from the state at which it was left by his predecessor. 

 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceeding under this clause. 

 
It is  a term of contract that the party involving arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of each such dispute. 

 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for 

making and publishing the awards. 
 
The work under the contract shall, if reasonable possible, continue during the arbitration 

proceedings and no payment due to payable to the contractor shall be withheld on account of such 
proceedings.  

 
The Arbitrator shall be deemed to have entered on the reference on the date he issue 

notice to both the parties fixing the date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference 

refereed to him. 
 
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole 

discretion. 
 
The award of the arbitrator shall be final, conclusive and binding all parties to this 

contract. 
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ANNEXURE- ‘A’ 
 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 
(See condition 20) 

 
1.DEFINATION: 
In these regulations, unless otherwise expressed or indicated, the following words and 

expressions shall have the meaning hereby assigned to them. 
 

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b)  “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking in to consideration prevailing 
market rates for similar employment in the neighborhood but shall not be less than the 
minimum rates of wages fixed under the Minimum wages Act. 

c)  “ Contractor ” for the purpose of these Regulations shall include on agent or sub-
contractor employing labour on the wok taken on contractor. 

d)  “ Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour 
Commissioner of the Chief Labour Commissioner’s organisation. 

e) “ Form means a form appended to these Regulations. 
 
2.   NOTICE OF COMMENCEMENT : 
The contractor shall, with in seven days of commencement of the work, furnish in writing 

to the Inspecting Officer of the area concerned the following information, with copy to the 
Engineer- incharge. 

a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of the sub-contractors as and when they are pointed. 
e) Commencement and probable duration of the work. 
f) Number of workers employed and likely to be employed. 
g) ‘Fair Wages’ for different categories of workers. 

 
3. I)  Number of hours which shall constitute a normal working day. The number of  hours 

which shall constitute a normal working day for an adult shall be NINE hours. The working day 
of an adult worker shall be so arranged that of intervals, if any for rest it shall not spread over 
more than 12 hours on any day, when an adult worker is made to work for more than NINE hours 
on any day or for more than 48 hours in any week he shall in respect of over time work, be paid 
wages at double the ordinary rate of wages. 

 
II) Weekly day of rest: Every worker shall be given a weekly day of rest, which 

shall   
be fixed and notified atleast 10 days in advance. A worker shall not be required or 

allowed to work on the weekly rest day unless he has or will have a substitution rest day, on one 
of the five days immediately before or after the rest day, provided that no substitution shall be 
made which will result in the worker working for more than 10 days consecutively without a rest 
day for a whole day. 
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Where in accordance with the foregoing provisions a worker works on the rest day and 

has been given a substituted rest day he shall be paid wages for the work done on t he weekly rest 
day at the overtime rate of wages. 

NOTE: The expression ‘ Ordinary rate of wages ’ means the fair wage the worker is 
entitled to. 

 
4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST 

ETC. 
The Contractor shall before he commences his work on contract display and correctly 

maintain and continue to display and correctly maintain in a clean legible condition in 
conspicuous places on the works, notice in English and in the local Indian languages, spoken by 
majority of workers, giving the rate of fair wages, the hours of work for which such wages are 
payable, the weekly rest days workers are entitled to and name and address of the Inspecting 
Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and the 
Engineer’s in charge. 

 
5. FIXATION OF WAGE PEIODS: 
The contractor shall fix wage periods in respect of which wages shall be payable. No 

wage period shall normally exceed one work. 
 
 
 
  
6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current 
coins or currency or in both. 
ii) Wages of every worker employed on the contractor shall be paid where the wages 

period is one week ,within three days from the end of the wage period, and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 in exceeds 1000. 

iii)    When employment of  any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before expiry of the day succeeding the one on which 
his employment is terminated. 

iv)  Payment of wages shall be made at the work site on a working day except when the work 
is completed before expiry of the wage period, in which case final payment shall be made 
at the work site with in 48 hours of the wage period, in which case final payment shall be 
made at the work site with in 48 hours of the last working day and during normal 
working time.  
    

Note:  
The term “working day” means a day on which the work, on which labour is 

employed, is in progress . 
 

7. REGISTER OF WORKMEN: 
 
A register of workmen shall be maintained in the form appended to these regulations and 

kept at the work site or as near to it as possible, and the relevant particulars of every workmen 
shall be entered therein within 3 days of his employment. 
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8. EMPLOYMENT CARD: 

 
The contractor shall issue an employment card in the form appended to these regulations 

to each worker on the day of work or entry into his employment. If a worker has already any such 
card with him issued by the previous employer the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment card shall 
again be endorsed by the contractor and returned to the worker. 

 
  9.  REGISTER OF WAGES ETC : 

 
i)  A register of wages- cum-muster  roll in the form appended to these regulations shall be 

maintained and kept at the work site or as near to it as possible. 
 

ii)  A wage slip in the form appended to these regulations shall be issued to every worker 
employed by the contractor atleast a day prior to disbursement of wages. 
 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 
i) Wages of worker shall be paid to him without any deductions of any kind except 

the following: 
a) Fines. 
b) Deductions for absence from duty, i.e. from the place or the places where by the terms 

office employment is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

c) Deduction for damage to or  loss of goods expressly entrusted to the employed person for 
custody, or for less of money which he is required to account for, where such damage or 
loss is directly attributable to his neglect or default ; 

d) Deduction for recovery of advances or for adjustment of over payment of wages. 
Advances granted shall be entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 
 

ii)   No fines shall be imposed on a worker save in respect of such acts and omissions on his 
part as have been approved by the chief Labour Commissioner. 
 

iii)  No fines shall be imposed on a worker and no deductions for damage for loss shall be 
made from his wages until the worker has been given an opportunity of showing – cause 
against such fines or deductions. 
 

iv)  The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an  amount equal to three paise in rupee of the wages payable to him in 
respect of that wage period. 
 

v)  No fine imposed on a worker shall be recovered from him in installments, or after expiry 
of sixty days from the date on which it was imposed. Every fine shall be deemed to have 
been imposed on the day of the act or omission in respect which it was imposed. 
 

vi) The contractor shall maintain both in English and the local Indian language a list, 
approved by the Chief labour Commissioner, clearly stating the acts and omissions for 
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which penalty or fine may be imposed on a workman and display it in good condition a 
conspicuous place on the work site. 
 

vii) The contractor shall maintain a register of deductions for damage or loss in the forms 
appended to these regulations which should be kept at the place of work. 
 
a)  Full particulars of the labourers who met with the accident. 
b)  Sex. 
c)  Age. 
d)  Rates of wages. 
e)  Nature of accident and cause of accident. 
f)  Time and date of accident. 
g)  Date and time when admitted in hospital. 
h)  Date of discharge from the hospital. 
i)  Period of treatment and result of treatment. 
j)  Percentage of loss of earning capacity and disability as assessed by Medical          
             officer. 
k)  Claim required to be paid under workmen’s composition Act. 
l)  Date of payment of compensation. 
m)  Amount paid with details of the person to whom the same was paid. 
n)  Authority by whom the compensation was assessed. 
o)  Remarks. 
 

11. REGISTER OF ACCIDENTS:  
The contractor shall maintain a register of accidents in such form as may be convenient at 

the work place but the same shall include the following particulars :- 
 

12. PRESERVATION OF REGISTERS: 
The register of workmen and the Register of wages-Cum-Muster Roll required to be 

maintained under these Regulations shall be preserved for 3 years after the date on which the last 
entry is made therein. 

 
13. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him 
carry out investigations and send a report to the Engineer-in-charge specifying the amount 
representing / workers dues and amount of penalty to be imposed on the contractor for breath of 
these regulations, that have to be recovered from the contractor, indicating full details of the 
recoveries proposed and the reasons, therefor. It shall be obligatory of the part of the Engineer-in-
charge on receipt of such a report to deduct such amounts from payments due to the contractor.  

 
14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer in charge shall arrange payment to workers concerned within 45 days from 
receipt of a report from the Inspecting Officer except in cases where the contractor had made an 
appeal under regulation, 16. Of these regulations. In cases where there is an appeal, payment of 
worker dues would be arranged by the Engineer in charge, wherever such payments arise, with in 
30 days from the date of receipt of the decision of the Regional Labour Commissioner (RLC). 
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15. WELFARE FUND : 

All moneys that are recovered by the Engineer-in-charge by way of workers due which 
could not be disbursed to workers with in the time-limit prescribed above, due to reasons such as 
where about or workers not being known, death of a worker, etc., and also amounts recovered as 
penalty, shall be credited a fund to be kept under the custody or BHEL for such benefits and 
welfare of work man employed by the contractors. 

 
16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer  may appeal against such 
decision to the Regional Labour Commissioner concerned with in 30 days from the date of 
decision, forwarding simultaneously  a copy of his appeal to the Engineer-in-charge. The decision 
of the Regional Labour Commissioner Shall be final and binding upon the contractor and the 
work men. 

 
17. REPRESNTATION OF PARTIES : 

i)  A workmen shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of a registered trade union of which the said trade union is 
affiliated or where the work man is not a member of any registered trade union, by an 
officer of a registered trade union, connected with, or any other workmen employed in, 
the industry in which the worker is employed.  
 

ii)  A contractor shall be entitled to be represented in any investigation of enquiry under 
these Regulation by  an officer of an association of contractors of which he is member or 
by an officer of a Federation of associations of contractors to which the said association 
is affiliated or where the contractor is not a member of any association of employers, 
connected with, or by any other employer engaged in the industry in which the contractor 
is engaged. 
 

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these Regulations.  
 

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 
The contractor shall allow Inspection of the registers and other documents prescribed 

under these regulations by inspecting officers an the Engineer-in-charge or his authorized  
representative at any time and by the worker or his agent on receipt of due notice at convenient 
time. 

 
19. INTERPRETATION ETC. :  

On any question as to the application, interpretation or effect of these Regulations, the 
decision of the Chief  Labour Commissioner or Deputy Chief Labour Commissioner (Central) 
shall be final and binding.  

 
20. AMENDMENTS : 

Central Government may, some time to time, add to or amend the Contractors Labour 
Regulations and issue such directions as it may consider necessary foe the proper implementation 
of the Contractors Labour Regulations for the purpose of removing any difficulty which may 
arise in the administration thereof, based on which the BHEL Contractors Labour Regulation here 
in contained  shall be subject to revision. 
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BHEL SAFETY CODE 
(See condition 20) 
 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done 
from the ground, or  from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used one extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or 
suspended from an  overhead support or erected with stationery support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter high 
above the floor or platform of such scaffolding or staging and extending along with the 
entire length of the outside and ends thereof with only such openings as may be necessary 
for the delivery or materials, such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 

3. Working platform, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25 
meters above ground level it shall be closely boarded, have adequate width and be 
suitably fenced, as described in 2 above. 

4. Every opening in floor of a building or in a working platform shall be provided with 
suitable means to prevent fall of persons or materials by providing suitable fencing or 
failing with a minimum height of 1 meter. 

5. Safe means of access shall be provided to all working platform and other working places, 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in 
length. Width between side rails in a rung ladder shall in no case be less than 30cm. For 
ladders upto and including 3 meters in length. Uniform step spacing shall not exceed 30 
cm. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public. The contractor shall provide all necessary fencing and lights to protect 
public from accidents and shall be bound to bear expenses of defence of every suit action or other 
proceedings at law that may be brought by any person for injury sustaining owing to every suit 
action or other proceedings  at law that may be brought by any person for injury sustaining owing 
to neglect of the above precautions, and pay any damages and costs which may be awarded in any 
such suit, action or proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person.   

   6  .EXCAVATION AND TRENCHING : 
All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one 

ladder for each 30 m length or fraction thereof. Ladder shall to be extended from bottom of trench 
to atleast, 1 meter above surface of the ground. Sides of a trench 1.5 meters or more in depth shall 
be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. Excavated materials shall not be placed within 1.5 meters of the edge 
of trench or half the depth of trench, whichever is more. Cutting shall be done from top to bottom. 
Under to circumstances shall undermining or undercutting be done. 
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7. DEMOLITION : 

Before any demolition work is commenced and also during the process of the work. 
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably 

protected; 
b) No electric cable or apparatus which is liable to be source of danger over a cable or 

apparatus used by operator shall remain electrically charged. 
c) All present steps shall be taken to prevent danger to persons employed, from risk or fire 

or explosion or No floor, roof or other part of a building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall 
be available for use of persons employed on the site and maintained in a condition suitable for 
immediate use and the contractor shall take adequate steps to ensure proper use of equipment by 
those concerned. 

 
a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall 

be provided with protective footwear and protective goggles. 
b) Those engaged in handling any materials which is injurious to the eye shall be provided 

with protective goggles. 
c) Those engaged in welding works shall be provided with welder’s protective eye shelds. 
d) Store breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
e) When workers are employed in sewer and manholes which are in use, the contractor shall 

ensure that manholes covers are opened and manholes are ventilated atleast for an hour 
before workers are allowed to get in to them. Manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accident to 
public. 

f) The contractor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 or 
employed on the work of lead painting the following precautions shall be taken. 

i)  No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

ii)  Suitable face masks shall be supplied by the contractor for use by workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

iii)  Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be 
provided to enable working painters to wash during and cessation of work. 
 

9. When work is done near any where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
10.  Use of hoisting machine and tackles including their attachments, encourage and supports shall 

conform to the following: 
a) i) These shall be of good mechanical construction, sound material an adequate 

strength and    free from defects and adequate strength, and free from defects. 
ii) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be durable quality and adequate strength, and free from defects. 
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b)  Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in-charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shakle, swivel and 
pulley block used in hoisting, or lowering or as means of suspension safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall have the safe working load plainly marked thereon. In case of a hoisting 
machine having a variable safe working load, each safe working load, and the conditions 
under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

10.d) In case of departmental machine, safe working load shall be notified by the Engineer-in-
charge. As regards contractors machines the contractor shall notify safe working load of 
each machine to the Engineer-in-charge wherever he brings it to site of work and get it 
verified by the Engineer-in-charge. 
 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards, hoisting appliances shall be 
provided with such means as will reduce to the minimum risk of accidental descent of 
load. Adequate precautions shall be taken to reduce to the minimum risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energised, insulating mats, working apparel such 
as gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not 
wear any rings, watches carry keys or other materials which are good conductors of 
electrically. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near the 
places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a 
notice board at a prominent place at the workspot. Persons responsible for ensuring 
compliance with the safety code shall be named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the contractor shall be open to inspection by the 
Engineer-in-charge or his representative and the inspection officers as defined in the 
contractor’s Labour Regulations. 

15. Norwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 
operation of any other Act or Rule in force.          
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FROM OF REGISTER OF WORKMEN 
(Regulation 7) 
 

(i) Name and address of the contractor 
:……………………………………………………………………. 

(ii) Number and date of the contract agreement/work order 
:………………………………………………. 

(iii) Name and address of the department awarding the 
contract:…………………………………………… 

(iv) Nature of the contract and location of the 
work:………………………………………………………… 

(v) Duration of the contract 
:……………………………………………………………………………….. 
 

l. 
No. 

Name and 
Surname of the 

workers 

Age 
& 

Sex 

Father’s 
Husband’s 
Name. 

Nature of 
employ-  
ment 
desig- 
nation. 

Permanent/      
home address 
of employee 
(village) Dist. 
Tana) 

Present 
address
. 

Date of 
commenc
ement of 
employm
ent 

Date of ter- 
mination or 
leaving of 
emp loyment 

 
Signature 
or thumb 
impressio
n of the 
employee 

Re
ma
rks. 

1 2 4 5        6     7 8 9     10 11 
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FORM OF EMPLOYMENT CARD 
(Regulation 8) 
 
 
 

(i) Name and sex of the worker 
:…………………………………………………………………………… 

(ii) Father’s/Husband’s Name 
:……………………………………………………………………………… 

(iii) Address 
:……………………………………………………………………………………………
…… 

(iv) Age or date of birth 
:……………………………………………………………………………………. 

(v) Identification marks 
:…………………………………………………………………………………… 
 
 Particulars of next of kin (wife/husband and children, if any, or/dependent next of 

kin in case of the worker has no wife/husband or child) : 
 

Name 
:…………………………………………………………………………………………………. 
Full address of dependents 
:…………………………………………………………………………… 
( Specify village, Dist., and State) 
:………………………………………………………………………… 
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l 
No. 

Name and 
address of 
Employer 
(specify 
whether a 
contractor or a 
sub- 
contractor. 

Particulars 
of location 
of work 
site and 
description 
of work 
done. 

Total period 
for which 
the worker 
is employed 
(from to) 

Actual 
Number of 
days 
worked 

Leave taken 
(No. of days 
should be 
specified) 

Nature of 
work 
done by 
the 
worker 

Wage rate 
with 
particulars 
office of 
unit in 
case piece 

Total 
wages 
earned by 
the 
worker 
during 
the 
period 
shown 
under 
clo.5. 

Rem
arks 

Signa
-ture 
of 
the 
empl
o-
year. 

1 2 3 4 5 6 7 8 9  10 11 
        

      
N.B. for the worker employed at one time one piece-work basis and at another on daily 

wages, relevant entries in respect of each type of employment should be made separately.                           
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FORM OF WAGE SLIP 
(REGULATION 9) 

 
 

(i) Name of the 
contractor…………………………………………………………………………………. 
 

(ii) Place……………………………………………………………………………………………
………. 
 
 
 
 
1. Name of the workers with  

father’s/husband’s Name  : 
 
2. Nature of employment  : 
 
3. Wage period   : 
 
4. Rate of wages payable  : 

 
              5.           Total attendance/unit of  work done    : 

 
6.                Dates on which overtime Worked.    : 

 
7. Overtime wages.   : 
 
8. Gross Wages, payable  : 
 
9. Total deductions (indicating  
  nature of deduction). 
 
10. Net Wages Payable   : 
 
 
 
 
 
 

                
 
CONTRACTOR’S SIGNATURE/                                           EMPLOYEES SIGNATURE/ 
 
 
THUMB IMPRESSION.                  THUMB IMPRESSION. 
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FROM OF RESISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation 9) 
 
(i) Name and address of the contractor:………………………………………………………………. 
(ii) No. & Date of the contract agreement/work order :……………………………………………….. 
(iii) Name and address of the dept. awarding the contract :……………………………………………. 
(iv) Nature of the contract and location of the work :……………………………………………………. 
(v) Duration of the contract :……………………………………………………………………………. 
(vi) Wage period :………………………………………………………………………………………. 
 

 Fair 
wag
paya . 

es 
ble

Wage
paid .

s 
 

Overtime         
worked. 

Deduction from   
wages. 

 

Se
ria

l N
um

be
r 

N
o.

 a
nd

 S
ur

na
m

e 
of

 
th

e 
w

or
ke

r. 
Fa

th
er

’s
/h

us
ba

nd
’s

 
N

am
e 

Se
x 

D
es

ig
na

tio
n 

na
tu

re
 o

f 
w

or
k.

 
D

ai
ly

 a
tte

nd
an

ce
 (

N
o.

 
of

 u
ni

ts
  w

or
ke

d)
. 

To
ta

l a
tte

nd
an

ce
 u

ni
ts

. 

B
as

ic
 

D
.A

.a
nd

 
ot

he
r 

al
l o

w
an

ce
s 

B
as

ic
 

D
.A

.a
nd

 
ot

he
r 

al
lo

w
an

ce
s 

D
at

e 

N
o.

 o
f h

ou
rs

. 

O
ve

r 
tim

e 
w

ag
es

 
ea

rn
ed

 . 

To
ta

l w
ag

es
 p

ai
d 

Fi
ne

 

D
ed

uc
tio

n 
fo

r 
da

m
ag

e 
or

 lo
ss

 

H
ou

se
 re

nt
. 

R
ev

en
ue

 o
f a

dv
an

ce
s. 

O
th

er
 d

ed
uc

tio
ns

 

N
et

 w
ag

es
 p

ay
ab

le
. 

D
at

e 
of

 p
ay

m
en

t 

Si
gn

at
ur

e 
or

 
th

um
b 

im
pr

es
si

on
 

of
 

th
e 

w
or

ke
r. 

R
em

ar
ks

. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
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Bharat Heavy Electricals Limited 
Electronics Division 

Mysore Road, Bangalore – 560 026  
 
FORM OF REGISTER OF 
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY                                      
THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 
(Regulation No. 10 (vii). 
 
 

Sl.No. Name 
Father’s/  
Husband’s 
Name. 

Sex. Dept. 
Damage or 
loss caused 
with date. 

Whether worker 
showed cause 
against deduction 
if so, enter date. 

Date and 
amount of 
deduction 
imposed. 

Number of 
in 
statement if 
any. 

Date on 
which 
total 
amount 
realised 

Remarks. 
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FROM OF REGISTER OF FINES (REGULA NS No. 10 (VII) TIO
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