TENDER SPECIFICATION

Ref: BHEL/PSSR/SAS/SCT/T-23/2021-22 Date: 30.09.2021

Generator repair/ modification works as per SOW at Hindalco
Industries Limited -Aditya Aluminium Project , Lapanga
Unit-01 (150 MW)

DUE DATE FOR SUBMISSION: 12.00 Hrs. - 11.10.2021

VOLUME-1
TECHNICAL BID

/R R Y

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector — Southern Region

Services After Sales Division - , Ek Tara Building
39, Sarojini Devi Road, Secunderabad-500 003.

Contd./-
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NOTICE INVITING TENDER (NIT)
Submission only through E-Procurement Portal

https://eprocurebhel.co.in

Note: Bidder may download Tender Documents from web sites

To

Dear Sir / Madam

Sub: NOTICE INVITING TENDER

Online Sealed offers in two part bid system are invited from reputed
& experienced bidders (meeting PRE QUALIFICATION CRITERIA as
mentioned below) through E-Procurement Portal
https://eprocurebhel.co.in only, for the subject job by the undersigned on
the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender
document. Following points relevant to the tender may please be noted and
complied with.

1.0 Salient Features of NIT
Sl. | ISSUE DESCRIPTION
No
' ;%1;1/{]?31%1; BHEL/PSSR/SAS/SCT/T-23/2021-22 Date:30.09.2021
ii | BROAD Generator repair/modification works as per SOW at
SCOPE OF Hindalco Industries Limited -Aditya Aluminium Project ,
JOB Lapanga Unit-01 (150 MW)
iii | DETAILS OF TENDER DOCUMENT
1. NIT, Technical Conditions of contract
and Annexures
2. HEALTH, SAFETY AND ENVIRONMENT
A VOLUME-1 PLAN FOR SITE OPERATION by Applicable
(Technical Bid) SUBCONTRACTORS (Doc. No.HSEP: 14 PP
(Rev.01) Dtd.20.01.2020)
3. GENERAL & SPECIAL CONDITIONS OF
CONTRACT [FOR SERVICES JOB]
B ?;?llégl\éif 1. Price Bid Applicable
iv | Issue of 1. This is an E-tender floated online through | Applicable
Tender our E-Procurement Portal
Documents https:/ /eprocurebhel.co.in
2. Download Start: 30.09.2021
v | Due Date & Date : 11.10.2021, Time : 12:00 Hrs Applicable
Time of The bidder should submit their offer online in
Offer e-Procurement portal at
Submission https:/ /eprocurebhel.co.in
Offers are invited in two-parts only.
Bidders are requested to upload their offer well

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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in advance in order to avoid last minute
congestion at this website.

Hard copy bid or bids through E-mail / fax
shall not be accepted.

vi

Opening of
Tender

Date : 11.10.2021, Time :17:00 Hrs
Notes:

(1) In case the due date of opening of
tender becomes a non-working day,
then the due date & time of offer
submission and opening of tenders get
extended to the next working day.

(2) Bidder may witness the opening of
tender through e-Procurement portal
only.

Applicable

vii

EMD
Amount

Rs.40,000/- (Rupees Forty Thousand only)
Notes:

(1) EMD Exemption for MSEs is not applicable
for this tender.

(2) One time EMD is applicable for this tender.
Refer clause 2.0 of NIT for mode of deposit of
EMD

Applicable

viii

Last Date
For Seeking
Clarification

Bidders may submit their queries at least 3
day before the scheduled due date of offer
submission along with soft version also,
addressing to undersigned & to others as per
contact address of Tender issuing department
given below:

For any clarification on the tender document,
you may seek the same in writing or through
e-procurement portal/platform as per specified
format within the last date of seeking
clarification as per tender. BHEL shall not be
responsible for receipt of queries after due date
of seeking clarification due to postal delay, and
receipt of any query after due date shall not be
entertained.

Applicable

ix

Reverse Auction

BHEL shall be resorting to Reverse Auction
(RA) (Guidelines as available on www.bhel.com
on “supplier registration page”) for this tender.
RA shall be conducted among all the techno-
commercially qualified bidders.

Price bids of all techno-commercially qualified
bidders shall be opened and same shall be
considered as initial bids of bidders in RA. In
case any bidder(s) do(es) not participate in
online Reverse Auction, their sealed envelope
price bid along with applicable loading, if any,
shall be considered for ranking.

Applicable

Latest

Latest updates on the important dates,

Applicable

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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updates

Amendments, Correspondences, Corrigenda,
Clarifications, Changes, Errata, Modifications,
Revisions, etc to Tender Specifications will be
hosted on e-tender portal

https:/ /eprocurebhel.co.in and not in the
newspapers. Bidders to keep themselves
updated with all such information. This also
form part of tender hence the same shall be
enclosed with their offer.

xi

Tender issuing
department
contact details

Routine correspondences regarding the
clarifications, time extensions or any other
administrative queries, etc. on the tender
issued shall be posted in
https://eprocurebhel.co.in. Any other queries
may be addressed directly to the tender
issuing department as mentioned below:

1. Shri. MVN Rambabu

Mobile: 9533099966

E-mail: mvnrambabu@bhel.in

2. Shri. N Jaya Sankar
Phone: 040 27702905
Mobile: 9441300814
E-mail: nis@bhel.in

xii

PRE
QUALIFICATION
CRITERIA
(TECHNICAL)

A. Bidder should have EXECUTED at least
one job of “Erection & Commissioning of
THRI/THW /THDF design Generator or
“Overhauling of  THRI/THW/THDF
design Generator” of an wunit rating
120MW or above in any Thermal Power
Project against direct order from BHEL /
PSUs |/ State Electricity Utilities/
Equipment Owner in last S (Five) years,
ending on latest due date of submission
of offer.

Note: 1) Relevant Supporting Documents
of WORK ORDER COPY AND WORK
COMPLETION CERTIFICATES shall be
submitted. Work completion certificates
are not required if works are executed
under BHEL.

2) The word EXECUTED means: The
work shall have been completed upto
SYNCHRONISATION  (Synchronization
date shall be considered for evaluation)
even if the contract has not been
completed or closed.

Applicable

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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submitted.

B. Bidder should have valid PAN NUMBER.
Relevant Supporting Documents shall be

C. NO CONSORTIUM / JV bidding

allowed for this tender
D. Bidder must NOT BE UNDER
BANKRUPTCY CODE PROCEEDINGS

(IBC) by NCLT OR UNDER LIQUIDATION

/ BIFR, which will render him
INELIGIBLE for participation in this
tender, and SHALL SUBMIT

UNDERTAKING to this effect.

After satisfactory fulfillment of all the above
criteria & PRE QUALIFICATION CRITERIA
(Financial), offer shall be CONSIDERED for
further evaluation as per NIT and all other
terms of the tender.

is

xiii | PRE (a) Bidder Should have average annual | Applicable
QUALIFICATION turnover of minimum Rs.7.76 Lakhs
CRITERIA during 3(THREE) Consecutive Financial
(Financial) Years 2017-18, 2018-19 and 2019-20.

Audited Balance Sheet and Profit & Loss
Account for the three Financial Years
(FY) as indicated above. need to be
submitted in support of above. In case
audited Financial statements have not
been submitted for all the three years as
indicated above, then the applicable
audited statements submitted by the
bidders against the requisite three years,
will be averaged for three years. If
financial statements are not required to
be audited statutorily, then instead of
audited financial statements, financial
statements are required to be certified
by Chartered Accountant.

(b) Net worth (only in case of companies) of

the bidder should be positive.

Note: Net worth shall be calculated
based on the latest Audited Accounts as
furnished above.

Net worth = Paid up share capital +
Reserves.

(c) Bidders must have earned Profit in any

one of the three financial years as
applicable in para (a) above.

Note: PROFIT shall be “PBT” earned during

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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any one of the three financial years as
applicable in para (a) above.

xXiv

INTEGRITY
PACT

Not
Applicable

XV

ORDER OF
PRECEDENCE

In the event of any ambiguity or conflict
between the Tender Documents, the order of
precedence shall be in the order below:

1. Amendments/Clarifications/Corrigenda
/Errata/Tender change notice (TCN) etc.
issued in respect of the tender
documents by BHEL

2. Notice Inviting Tender (NIT)

3. Price Schedule

4. Scope of work & technical conditions of
contract, HSE PLAN FOR SITE
OPRATIONS BY BHEL’S
SUBCONTRACTORS and Annexures.

5. SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS

6. GENERAL & SPECIAL CONDITIONS OF
CONTRACT FOR SERVICES JOB

Applicable

xiv

Evaluation
currency

INDIAN RUPEES (INR)

Applicable

XV

Customer
approval

All technically qualified bidders list will be
forwarded to HINDALCO Lapanga Customer
for further approval. Bidders approved by
HINDALCO Lapanga Customer shall be
considered for further processing of tender and
Reverse Auction. BHELs decision in this regard
final and is binding on contractor.

Applicable

2.0 MODE OF DEPOSIT OF EMD (MSMED and NSIC are not acceptable
towards EMD)

EMD for this tender shall be Rs.40,000/- (Rupees Forty Thousand only).
Offers submitted without EMD will be liable for rejection.

Modes of Deposit: The EMD may be accepted only in the following forms

i) Cash deposit as permissible under the extant Income Tax Act
(before tender opening).

i) Electronic Fund Transfer credited in BHEL account (before
tender opening).

In case of Electronic Fund Transfer, bank details are as follows:
Account Name: BHARAT HEAVY ELECTICALS LTD,
Account No: 00000030359171259,

IF'S CODE: SBINO0O08779,

BANK: STATE BANK OF INDIA,

BRANCH: ST. Marys Road branch (Secunderabad)

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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3.0

On transfer of amount through EFT, receipt of the same to be
submitted as mentioned in clause no. 4.0.

iii)j Banker's cheque/Pay order/Demand draft, in favor of BHEL
(along with offer).

iv)  Fixed Deposit Receipt (FDR) issued by Scheduled Banks/Public
Financial Institutions as defined in the Companies Act (FDR
should be in the name of the Contractor, a/c BHEL)

If EMD is submitted in the mode of (iiij Bankers cheque/pay
order/DD or (iv) FDR, the same should be forwarded along with
covering letter mentioning the tender reference, description & due
date for tender submission (mention the same details on envelope
also) to the following address so as to reach us on/before due date.

DGM - Sub Contracts,

Bharat heavy Electrical Ltd.,
Power Sector Services After Sales,
EK Tara Building,

39, Sarojini Devi Road,
SECUNDERABAD - 500 003.
Phone: 040 27702905.

EMD will be forfeited as per NIT Conditions, if:
i) After opening the tender and within the offer validity
period, the tenderer revokes his tender or makes a modification
in his tender which is not acceptable to BHEL.

ii) The Contractor fails to deposit the required Security
deposit or commence the work within the period as per
LOI/Contract.

. EMD given by all unsuccessful tenderers will be refunded
normally within 15 days of award of work.

. EMD shall not carry any interest.

. EMD of successful tenderer will be retained as part of Security
Deposit.

. EMD by the tenderer shall be withheld in case any action on the
tenderer is envisaged under the provisions of extant” Guidelines
on Suspension of Business dealings with suppliers/contactors”
and forfeited / released based on the action determined under
these guidelines.

(Note -: In case of E-Tenders, proof of remittance of EMD should be uploaded

in the E-Procurement Portal and originals, as applicable, shall be sent to the

officer inviting tender within a reasonable time, failing which the offer is
liable to be rejected).

Procedure for Submission of Tenders: This is an E-tender floated
online through our E-Procurement portal https://eprocurebhel.co.in.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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The bidder should respond by submitting their offer online only in
our e-Procurement portal at https://eprocurebhel.co.in. Hard copy
bid or bids through email/ fax shall not be accepted.

Documents Comprising the e-Tender
The tender shall be submitted online ONLY EXCEPT EMD (in physical
form) as mentioned below:

a. Technical Tender (UN priced Tender)

All Technical details (as mentioned below) should be attached in e-
tendering module, failing which the tender stands invalid & may be
REJECTED. Bidders shall furnish the following information along
with technical tender (preferably in pdf format):

i. Earnest Money Deposit (EMD) furnished in accordance with NIT
Clause 2.0.
ii. Technical Bid (without indicating any prices).

b. Price Bid:

i. Prices are to be quoted in the attached Price Bid format online on e-
tender portal.

ii. The price should be quoted for the accounting unit indicated in the
e-tender document.

iii. Note: It is the responsibility of tenderer to go through the Tender
document to ensure furnishing all required documents in addition to
above, if any. Any deviation would result in REJECTION of tender
and would not be considered at a later stage at any cost by BHEL.

iv. A person signing (manually or digitally) the tender form or any
documents forming part of the contract on behalf of another shall be
deemed to warrantee that he has authority to bind such other
persons and if, on enquiry, it appears that the persons so signing had
no authority to do so, the purchaser may, without prejudice to other
civil and criminal remedies, cancel the contract and hold the
signatory liable for all cost and damages.

v. A tender, which does not fulfil any of the above requirements
and/or gives evasive information/reply against any such
requirement, shall be liable to be ignored and rejected.

DO NOT’S

Bidders are requested NOT to submit the hard copy of the Bid. In
case offer is sent through hard copy/fax/telex/cable/electronically in
place of e-tender, the same shall not be considered. Also, uploading of
the price bid in prequalification bid or technical bid may RESULT IN
REJECTION of the tender.

Digital Signing of e-Tender
Tenders shall be uploaded with all relevant PDF/zip format. The
relevant tender documents should be uploaded by an authorized

person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION
digital signature certificate (DSC).

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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4.0

The Requirement:

1. A PC with Internet connectivity &

2. DSC (Digital Signature Certificate) (Class 3- SHA2- 2048 BIT-
SIGNING & ENCRYPTION)

BHEL has finalized the e-procurement service Provider-:

NIC PORTAL (https://eprocurebhel.co.in)

For E-PROCUREMENT ASSISTANCE & TRAINING, NIC PORTAL
HELPDESK CONTACTS AS PER FOLLOWING: -

For any technical related queries please call at 24 x 7 Help Desk
Number

0120-4001 002

0120-4200 462

0120-4001 005

0120-6277 787

1. Peter Raj, NIC, Ph: 9942069052

Email Support: support-eproc@nic.in

The process of utilizing e-procurement necessitates usage of DSC
(Digital Signature Certificate) (Class 3- SHA2- 2048 BIT- SIGNING &
ENCRYPTION) and you are requested to procure the same
immediately, if not presently available with you. Please note that only
with DSC, you will be able to login the eprocurement secured site and
take part in the tendering process.

The contact details of the DSC Certifying Authority as given below:

Sl. Name Website Link

No.

1 (n) Code solutions https:/ /www.ncodesolutions.com/
2 e-Mudhra https:/ /www.e-mudhra.com/

3 Safescrypt www.safescrypt.com

Vendors are also requested to go through seller manual available on
https://eprocurebhel.co.in

DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING in E-
PROCUREMENT PORTAL https://eprocurebhel.co.in SHALL BE AS
DETAILED BELOW:

Sl.No Description Remarks

Techno-Commercial Bid CONTAINING
THE FOLLOWING:-

Covering letter / Offer forwarding
letter of Tenderer.

Duly filled-in "No Deviation Certificate' | Refer “Bidders Manual Kit”
as per prescribed format to be placed | gyailable at
i after document under Sl No (i) above. https:/ /eprocurebhel.co.in.

Note:
1. In case of any deviation, the same

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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should be submitted separately for
technical &  commercial parts,
indicating respective clauses of tender
against which deviation is taken by
bidder. The list of such deviation shall
be attached along with document
under sl no (i) above. It shall be
specifically noted that deviation
recorded elsewhere shall not be
entertained.
2. BHEL reserves the right to accept /
reject the deviations without assigning
any reasons, and BHEL decision is
final and binding.

(i) In case of acceptance of the

deviations, appropriate loading

shall be done by BHEL

(i) In case of wunacceptable

deviations, BHEL reserves the

right to reject the tender.

iii

All Amendments / Correspondences /
Corrigenda / Clarifications / Changes
/ Errata etc. pertinent to this NIT.

iv

NIT document along with Scope of
works, specific conditions, HSE PLAN
FOR SITE OPRATIONS BY BHEL’S
SUBCONTRACTORS and GENERAL &
SPECIAL CONDITIONS OF CONTRACT
[FOR SERVICES JOB| and Un-priced
price bid (price bid without disclosing
rates/price, but mentioning only
‘QUOTED’ or TUNQUOTED’ against
each item)

EMD Remittance Proof

Vi

Declaration by bidder for price opening
through Reverse Auction.

vii

Declaration by bidder regarding NIL
Insolvency proceedings.

viii

Declaration regarding related firms

ix

Declaration regarding minimum local
content in line with revised public
procurement (preference to Make In
India), order 2017

Declaration regarding compliance to
restrictions under rule 144 (xi) of GFR
2017.

xi

Work order copies & work completion
certificates as mentioned in pre-
qualification criteria

xii

Financial documents as mentioned in
pre-qualification criteria

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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5.0

xiii | PAN NO & Photo Copy of PAN CARD.

<iv Photo Copy of GSTN Registration

Certificate.

Photo Copy of PF Registration
XV .

certificate
. | Photo Copy of ESI Registration
xvi .

certificate

xvii | Bank Account Details for E-Payment

Attested copies of partnership deed,

xXviii
power of attorney.

Any other details preferred by bidder

X with proper indexing.

Caution to Bidders: -

The duly signed & stamped copies of NIT document along with Scope of
works, specific conditions, HSE PLAN FOR SITE OPRATIONS BY BHEL’S
SUBCONTRACTORS and GENERAL & SPECIAL CONDITIONS OF
CONTRACT [FOR SERVICES JOB] and Un-priced price bid are to be
attached under the form Techno-commercial Bid. For any further queries,
Refer “Bidders Manual Kit” available at https://eprocurebhel.co.in.

S1.No Description Remarks

Price/ Total Amount corresponding | Refer “Bidders Manual Kit”
to the total works as specified shall | available at

be quoted in the format named | https://eprocurebhel.co.in.
‘PRICE BID. Format to quote Total
Amount’ available in e-Procurement
portal under ‘Packet details ->
i Tender covers -> Finance '(Cover
Type Description — Price Bid).

Bidders to note that total amount
quoted by the bidder in this format
shall be considered for evaluation of
offer.

SPECIAL NOTE:

i) All documents / annexures submitted with the offer shall be properly
attached / entered / uploaded in the respective sections. BHEL shall not be
responsible for any missing documents.

ii) Your offer & documents submitted along with offer shall be signed &
stamped in each page/digitally signed on cover page by your authorized
representative. No overwriting / correction in tender documents by bidders
shall be allowed. However, if correction is unavoidable, the same may be
signed by authorized signatory.

No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall
normally be considered by BHEL. Bidders are requested to positively
comply with the same. Offers with deviation are liable for rejection.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.



https://eprocurebhel.co.in/

Tender Ref: BHEL/PSSR/SAS/SCT/T-23/2021-22 Date: 30.09.2021  Page 12 of 65

6.0

7.0

8.0

9.0

10.0

11.0

12.0

Since the job shall be executed at site, the bidders are advised to visit site/
work area and study the job content, facilities available, availability of
materials, prevailing site conditions including Law and Order situation,
applicable Wage structure, Wage rules, present condition of machines etc.
before quoting for this tender. They may also consult this office before
submitting their offers, for any clarifications regarding scope of work,
facilities available at sites or on terms and conditions. No additional claim
shall be entertained by BHEL in future, on account of non-acquaintance of
site/machine conditions at the time of bidding.

BHEL may decide holding Pre-bid Discussion [PBD] with all intending
bidders. On such communication from BHEL, the bidder shall ensure
participation for the same at the appointed time, date and place as may be
decided by BHEL. Outcome of PBD (if any) shall also form part of tender.

In the event of any conflict between requirement of any clause of this
specification/ documents /drawings /data sheets etc. or requirements of
different codes/ standards specified/ contradictions between any two
clauses of tender document, the same to be brought to the knowledge of
BHEL by bidders in writing for clarification before due date of seeking
clarification, otherwise, more stringent requirement as may be interpreted
by BHEL shall prevail and shall be binding on you. Any typing
error/missing pages/ other clerical errors in the tender documents, noticed
by bidder must be pointed out before submission of offer, or else, BHEL’s
interpretation shall prevail & binding on you.

Unless specifically mentioned otherwise, bidder’s quoted price shall deemed
to be in compliance with tender including PBD.

Bidders are requested to note that the accepted / agreed tender terms
(technical, commercial or on Reverse Auction) in their original offer cannot
be altered / withdrawn by their own during the processing of tender.

Bid should be free from correction, over writings using any interlineation,
cutting or overwriting shall be valid only if they are attested under full
signature(s) of person(s) signing the bid else bid shall be liable for rejection.

After opening of Technical Bids, if found suitable, there is a possibility of
opening the price bid on the same day and to the need of urgency, Bidder
should be in a position to mobilize the work force immediately.

13.0 Total price:

>
>

>

>

13.1

Price to be quoted in the enclosed Price Schedule Format-Annexure-3.
Total price to be quoted for all activities as per the scope mentioned
in the Annexure-2.

GST REGISTRATION NUMBER TO BE QUOTED SEPARATELY BELOW THE
TOTAL PRICE.

Prices quoted will be taken as the TOTAL PRICE FOR CARRYING OUT THE
ENTIRE WORK AS PER THE SCOPE OF WORK SPECIFIED AND ALL THE
RELEVANT DETAILS FURNISHED IN THIS TENDER.

The rates offered shall be firm inclusive of everything and no variation will
be allowed whether in cost of labour or any other factor affecting the price
of the contract.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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13.2

13.3

13.4

14.0
14.1

14.2

14.3
15.0

16.0

17.0

18.0

In case offered price is mentioned in multiple documents by the bidder and
in case of variation between offered price, the offered price advantageous to
BHEL shall be taken as final for all purposes. BHEL decision in this regard
shall be final and binding on contractor.

BHEL does not bind itself to accept the lowest tender. BHEL reserves the
right to accept or reject the lowest or any other tender without assigning
any reason and the work may be allotted to one or more than one
contractors.

Incomplete price bid is liable to be rejected.

Validity:
Validity of the offer shall be for six months from the latest due date of offer

submission (including extension, if any) unless specified otherwise for
awarding works.

The period of contract shall be for One year from the date of start of the
contract.

PVC shall be applicable as per clause 2.15 of GSCC.

Security Deposit:
As per clause 1.8 of GSCC.

Defect liability/Workmanship guarantee:
As per clause 2.12 of GSCC.

Commencement of work-expected:

Tentative start date of execution period shall be 08.11.2021
(tentatively). Successful bidder has to mobilize the site within 07 days
from the receipt of communication from BHEL for fulfilling all statutory
requirements like Police verification, Medical fitness, Gate/Entry pass
formalities etc. However, in case of urgency, bidder may be asked to
mobilise the site immediately on getting intimation from BHEL. We shall
inform to the successful bidder through any available mode of
communication. The successful bidder has to specifically confirm that all
required resources and manpower will be mobilized immediately after
intimation.

In view of the Post COVID scenario, successful bidder must abide by
the statutory requirement and guidelines issued by central
government/state governments/customer (from time to time) during
mobilisation and execution of the work. BHEL shall not compensate
against any claim of the successful bidder on above account.

For making gate pass for overhauling works, mobilization is to be done
immediately for fulfilling all statutory requirements and undergoing
COVID test as per customer requirement for all
workers/supervisors/engineers due to the ongoing COVID-19
pandemic.

The entire work shall be carried out by the successful bidder as decided by
Resident Manager / BHEL / SAS with the best skills and know how
available. The scope of work is only an indicated and not exhaustive.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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19.0
19.1

19.2

20.0

21.0

22.0
22.1

22.2

22.3

22.4

23.0
23.1

However, successful bidder should abide by the decision of the Resident
Manager for any variations of the work.

Completion Period for this Contract:

The entire work covered under the scope of this contract is to be completed
within 30 days However, for any additional work the completion period
shall be proportionately increased.

For any other additional works as mutually agreed between BHEL &
Successful bidder, completion period will be suitably increased.

LIQUIDATED DAMAGES/PENALTY:
As per clause 3.3 of GSCC.

Compulsory Three shift operation to be taken up as decided by
BHEL/Site In-charge: All the works are to be taken up round the clock (i.e.
24 hours) in three shift operation. Hence all the works are to be planned
round the clock without any break. No extra claim will be entertained for
three shift operation, idling of manpower due to delay in arrangement of
inputs etc. The entire work is to be taken up on war footing with maximum
effort. Successful bidder has to engage sufficient manpower to ensure work
with equal pace in all the three shifts.

Terms of payment:

Activity- wise percentage breakup has been indicated against each
activity in in the scope of work in Annexure-2. In case of reduction in
quantum of work at site, payment shall be released only for the
activities actually carried out as per the percentage allotted. Contract
value shall be revised accordingly.

GST compliant tax invoice as per Cl. No. 23.2 (Taxes and Duties) is
mandatory for releasing of payment and GST remittance proof as per CI.
No. 23.2 (Taxes and Duties) has to be enclosed for reimbursement of GST.
E-invoice as applicable is mandatory for releasing of payment.

Check list (CHECK LIST TO BE SUBMITTED WITH EACH RUNNING
BILL) attached with this tender shall be submitted with each running bill.

Payment terms as per Clause F.03 TERMS OF PAYMENT of GSCC

Along with final bill applicable time extension copy shall also be submitted.

Note: The documents mentioned in above mentioned clause of GSCC are only
the major compliances required, however EIC shall inform submission of any
other documents from time to time.

TAXES AND DUTIES

All taxes and duty other than GST & Cess and BOCW Cess

The successful bidder shall pay all (save the specific exclusions as
enumerated in this contract) taxes, fees, license charges, deposits, duties,
tolls, royalty, commissions, Stamp Duties, or other charges / levies, which
may be levied on the input goods & services consumed and output goods &
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services delivered in course of his operations in executing the contract. In
case BHEL is forced to pay any of such taxes, BHEL shall have the right to
recover the same from his bills or otherwise as deemed fit.

Goods and service Tax (GST) & Cess

Bidder’s price/rates shall be exclusive of GST & Cess (if applicable) (herein
after termed as GST). Successful bidder shall submit to BHEL the GST
compliant tax invoice/debit note/revised tax invoice on the basis of which
BHEL will claim the input tax credit in its return.

Agency shall furnish proof of GST registration with GSTN Portal covering
the services under this contract. Registration should also bear endorsement
for the premises from where the billing shall be done by the successful
bidder on BHEL for this project/ work.

Bidder shall note that the GST Tax Invoice complying with GST Invoice
Rules wherein the ‘Bill To’ details as per Clause 25.0.

GST charged in the tax invoice/debit note/revised tax invoice by the
successful bidder shall be released separately to the successful bidder only
after successful bidder files the outward supply details in GSTR-1 on GSTN
portal and input tax credit of such invoice is matched with corresponding
details of outward supply of the successful bidder and has paid the GST at
the time of filing the monthly return.

In case BHEL has to incur any liability (like interest etc.) due to
denial/reversal of input tax credit in respect of the invoice submitted by the
successful bidder, for the reasons attributable to the successful bidder, the
same shall be recovered from the successful bidder.

In case BHEL is deprived of the Input tax credit due to any reason
attributable to successful bidder, the same shall not be paid to the
successful bidder. Tax invoice/debit Note/revised tax invoice shall contain
the particulars as prescribed in GST law.

TDS under GST is applicable and shall be deducted at prevailing rates on
gross invoice value from the running bills. E-way bills / Transit passes /
Road Permiits, if required for materials / T&P etc., bought into the project
site is to be arranged by the successful bidder only.

Statutory Variations

Statutory variations are applicable under the GST Acts, against production
of proof. The changes implemented by the Central / State Government
during the tenure of the contract viz. increase / decrease in the rate of
taxes, applicability, etc. and its impact on upward revision / downward
revision are to be suitably paid/ adjusted from the date of respective
variation. The bidder shall give the benefit of downward revision in favour
of BHEL. No other variations shall be allowed during the tenure of the
contract.

Modalities of Tax Incidence on BHEL:

Where GST law permits more than one option or methodology for
discharging liability of tax/ levy/ duty; the contractor shall approach BHEL
before choosing any option to discharge his tax liability. BHEL shall have
the right to direct the contractor to adopt the appropriate option

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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considering the amount of tax liability on BHEL as well as procedural
simplicity with regard to assessment of the liability.

The option chosen by BHEL shall be binding on the contractor for
discharging the obligation of BHEL in respect of the tax liability to the
contractor.

23.5 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF
EMPLOYMENT AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act)
AND RULES OF 1998 READ WITH BUILDING & OTHER
CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 1998

In case any portion of work involves execution through building or
construction workers, then compliance to the above titled Acts shall be
ensured by the contractor and contractor shall obtain license and deposit
the cess under the Act. In the circumstances it may be ensured as under:-
It shall be the sole responsibility of the contractor in the capacity of
employer to forthwith (within a period of 15 days from the award of work)
apply for a licence to the Competent Authority under the BOCW Act and
obtain proper certificate thereof by specifying the scope of its work. It shall
also be responsibility of the contractor to furnish a copy of such certificate
of licence / permission to BHEL within a period of one month from the date
of award of contract.

It shall be the sole responsibility of the contractor as employer to ensure
compliance of all the statutory obligations under these act and rules
including that of payment / deposit of 1% cess on gross payment made for
value of work involving building or construction workers engaged by the
contractor within a period of one month from the receipt of payment.

It shall be the responsibility of the sub-contractor to furnish the receipts
/challans towards deposit of the cess together with the number, name and
other details of beneficiaries (building workers) engaged by the sub-
contractor during the preceding month.

It shall be the absolute responsibility of the sub-contractor to make
payment of all statutory payments & compensations to its workers
including that is provided under the Workmen’s Compensation Act, 1923.
The contractor shall, however ensure before deposit of any BOCW Cess,
that customer is not depositing the same in order to avoid excess deposit of
cess.

The contractor shall bear cost of BOCW cess either by way of deposit or
through recovery by BHEL in case the same is deposited by the customer.
In case of failure in above mentioned compliances, BOCW Cess @ 1% as
well as applicable penalty as specified in BOCW Act/Rules shall be
deducted from the contractor.

23.6 Direct Tax

BHEL shall not be liable towards Income Tax of whatever nature including
variations thereof arising out of this contract as well as tax liability of the
bidder and their personnel. Deduction of tax at source at the prevailing
rates shall be effected by BHEL before release of payment as a statutory

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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obligation, unless exemption certificate is produced by the bidder. TDS
certificate will be issued by BHEL as per the provisions of Income Tax Act.

Demobilization and remobilization
As per clause 2.7.7 of GSCC

Invoice submission:

The bills are to be submitted through BHEL/Resident Manager addressed
to

BHEL SITE OFFICE,

6X150 MW, HINDALCO,

LAPANGA, Sambalpur,

Odisha, 768212.

BHEL GST Registration No is : 21AAACB4146P1ZR.

Safety / Penalty:

The bidder will be fully responsible for the safety of his workmen and shall
provide necessary safety appliances like safety Helmets, Safety Shoes,
Safety belts, Safety goggles and Safety apron, etc., to all workmen as per
Safety Rules as enforced by BHEL / Customer at site without any
additional cost.

Penalty will be imposed for not wearing the safety appliances as per
HEALTH, SAFETY AND ENVIRONMENT PLAN FOR SITE OPERATION by
SUBCONTRACTORS (Doc. No.HSEP:14 (Rev.01) Dtd.20.01.2020) attached
with this tender.

In case of penalty imposed by customer is higher compared to penalty
specified in above mentioned HSE Plan, customer penalty will be imposed.

Luminous safety jackets should be provided to all the Engineers,
Supervisors and Workers deployed by contractor at site. All the contractor
manpower should use the luminous safety jackets inside the plant
premises.

In view of COVID-19, sufficient number of PPEs like face masks, disposable
gloves, facility for frequent sanitization etc., for the contractor manpower
shall be arranged by the contractor at work location.

Contractor shall strictly follow the guidelines/standard operating
procedures regarding COVID-19 issued by State Government, Central
Government, Local authorities and Customer.

Separate experienced supervisors are needed to be provided round the
clock for supervising the safety practices.

For office and stores open site will be given. Any other facilities required
have to be arranged at the bidder’s cost.

The bidder should obtain statutory permission if any required for carrying
out the contract at his own cost.

The bidder’s personnel should follow all the rules in vogue at site.
In case of doubt, clarification or ambiguity, decision of BHEL will be final.

The bidder should execute the work to the satisfaction of concerned BHEL
officials as per the job requirement as decided by BHEL. In case the work
carried out is not satisfactory, BHEL reserves the right to terminate the
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contract with 3 days advance notice and get the balance works carried out
by any other agency and recover the entire extra cost if any from any of the
amounts of the bidder available with BHEL.

No part of the contract shall be sublet without written permission of
BHEL/SAS nor shall transfer be made by power of attorney authorizing
others to receive the payment on behalf of the bidder.

Calibration of IMTE:

All measuring instruments including temperature and pressure measuring
devices used at site are to be duly calibrated and certified by recognized
agency with traceability to NPL or equivalent standards which should be
valid during the entire period of execution of work at site. The calibration
certificate having validity shall be produced at the time of establishment of
site, and as and when required by BHEL.

Hire charges for T&P, instruments etc., provided from BHEL or
through BHEL:

If the bidder fails to supply the required fit for use T&Ps, measuring
instruments etc., during the execution of work, and if the same are
provided by BHEL or through BHEL, the hire charges as decided by BHEL,
will be levied on the basis of certification from BHEL/Resident Manager at
site. Further on return of the items after usage, if BHEL is to incur any
expenditure due to any damage/loss/repair/rectification on the above
items, charges incurred and as decided by BHEL on this account will be
levied in addition to the hire charges.

Additional Information to be noted by the Bidder:

Completion on emergency:

In case if the work has to be completed by compressing the completion
schedule if so decided by BHEL on emergency, the bidder has to arrange
immediately on intimation all required necessary inputs and additional
efforts at no extra cost. In the event of any failure on the part of the bidder
to meet such requirements on emergency, BHEL reserves the right to
arrange all the inputs at its discretion and deduct the entire cost from the
bidder as per BHEL procedures.

Safe custody of Components:

All the dismantled components should be stored safely in polythene
covering with proper identification tags for easy traceability required
polythene covers and identification tags to be arranged by the bidder.
Bidder has to take care of all the components including the dismantled
items under his custody and ensure the immediate safe availability of all
those items as and when required by BHEL, till commissioning of the
equipment or for handing over to the concerned before vacation of the site
as decided by BHEL. In case of any loss, damage or theft of these
materials /components, BHEL will have the right to impose total recovery
along with all charges including penalty in arranging the materials.

The entire work is time bound, and most of the activities are precision jobs.
Hence, bidder has to deploy highly qualified skilled Engineers/
Supervisors/Fitters/ technicians as per site requirement as advised by
BHEL. Any delay or failure by the bidder to meet such manpower
requirements at site will be viewed seriously. Any suitable remedial action
from BHEL side including manpower deployment will be at the cost of the

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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bidder to the extent of charging entire cost including BHEL Daily Service
Rates for manpower deployed.

List of tools, jigs & fixtures, testing kits available with the bidder in fit for
use condition and which can be provided by the bidder during the
execution of work. If some special fixtures are required, bidder has to
fabricate the same and hand over to customer. Material for the same will be
provided but welding rods and machining is in bidder’s scope.

Bidder has to make payment to his workmen/employees as per the
provisions of state/central laws.

Any testing such as UT/DPT/Radiography required at site for completion of
the work as stipulated in the scope of work will be under the purview of the
bidder. In this regard the bidder has to arrange the testing agency having
required experience as acceptable to BHEL along with kit, and testing
consumables and keep them ready as and when required from the starting
date itself.

Transport and accommodation at site for the bidder’s personnel to be
arranged by the bidder at his own cost.

Transportation of materials from Customer stores to location at site and
returning of the unused materials back to Customer stores will be under
bidder’s scope including all required arrangements (manpower & handling
equipment).

HSE requirements to be fulfilled by the sub-contractor (Integration of

ISO 15001 environmental management system and OHSAS 18001 for
Occupational Health and Safety Management System).

Statutory Requirement:

Bidder should obtain the labour license from labour inspector of respective
state. Labour insurance coverage for all the workmen before start of the
work. Insurance coverage should be obtained for all the workmen and not
for a few workmen. It is the responsibility of contractor to provide medical

insurance for all the workmen engaged for COVID-19 ailments.

Statutory requirements like PF, ESI etc., as applicable should be fully
complied with.

Any deductions made by customer from BHEL towards non-compliance of
statutory requirement, safety requirement, etc. by the contractor engaged by
BHEL, will be recovered from any of the dues payable to contractor.

Extra work:

The works which are of minor in nature and beyond the scope of work shall
be considered as extra work on manday rate basis and this will be
considered at the discretion of Resident Manager / BHEL-SAS.

Single composite average labour man-hour rate, including overtime if any,
supervision, use of tools and tackles and other site expenses and
incidentals, consumables for carrying out any major rework / repairs /
rectification / modification / fabrication as certified by site as may arise
during the course of erection, testing, commissioning or extra works arising
out of transit, storage and erection damages, payment, if found due will be
at Rs.108/- per man hour.

Above man day rates are inclusive of charges towards consumables (except
Special Alloy Steel Welding Electrodes) and T&P. Contractor has to submit

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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log sheets consisting of details of manpower engaged (showing start hour
and end hour) for execution of extra works duly certified by Resident
engineer.

37.3 The works which are of major in nature and beyond the scope of work shall
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be considered as extra work on lumpsum negotiable basis and this will be
considered at the discretion of Resident Manager / BHEL-SAS.

The offers of the bidders who are on the banned list as also the offer of the
bidders, who engage the services of the banned firms, shall be rejected. The
list of banned firms is available on BHEL web site “www.bhel.com — tender
notification”.

Integrity commitment, performance of the contract and punitive
action thereof:

Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in
connection with the tender process and execution of the contract. BHEL
will during the tender process treat all Bidder(s) in a transparent and fair
manner, and with equity.

Commitment by Bidder/ Supplier/ Contractor:

i) The bidder/ supplier/ contractor commit to take all measures to prevent
corruption and will not directly or indirectly influence any decision or
benefit which he is not legally entitled to nor will act or omit in any manner
which tantamount to an offence punishable under any provision of the
Indian Penal Code, 1860 or any other law in force in India.

ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose
any and all payments he has made, and is committed to or intends to make
to agents, brokers or any other intermediaries in connection with the award
of the contract and shall adhere to relevant guidelines issued from time to
time by Govt. of India/ BHEL.

iii) The bidder/ supplier/ contractor will perform/ execute the contract as
per the contract terms & conditions and will not default without any
reasonable cause, which causes loss of business/ money/ reputation, to
BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post
tendering/ award/ execution/ post-execution stage includes in mal-
practices, cheating, bribery, fraud or and other misconduct or formation of
cartel so as to influence the bidding process or influence the price or acts
or omits in any manner which tantamount to an offence punishable under
any provision of the Indian Penal code, 1860 or any other law in force in
India, then, action may be taken against such bidder/ supplier/ contractor
as per extant guidelines of the company available on www.bhel.com and/
or under applicable legal provisions.

The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self-certified and stamped/ digitally signed (as
applicable) by the authorized signatory, indexed and properly linked in the
format for PQR. In case BHEL requires any other documents/proofs, these
shall be submitted immediately.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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The bidder may have to produce original document for verification if so
decided by BHEL.

"The Bidder along with its associate/ collaborators/ sub-contractors/ sub-
vendors/ consultants/ service providers shall strictly adhere to BHEL
Fraud Prevention Policy displayed on BHEL website http://www.bhel.com
and shall immediately bring to the notice of BHEL Management about any
fraud or suspected fraud as soon as it comes to their notice."

Suspension of business dealings

“BHEL reserves the right to take action against contractors who either fail
to perform or Tenderers/Contractor who indulge in malpractices, by
suspending business dealings with them in line with BHEL guidelines
issued from time to time displayed on BHEL  website
http:/ /www.bhel.com”.

The Bidder declares that they will not enter into any illegal or undisclosed
agreement or understanding, whether formal or informal with other
Bidder(s). This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the
bidding process.

In case, the Bidder is found having indulged in above activities, suitable
action shall be taken by BHEL as per extant policies/ guidelines.

Bidder shall submit duly filled & signed DECLARATION REGARDING
RELATED FIRMS along with their techno-commercial offer.

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated
for this Tender in order to be qualified. The Price Bids of only those
bidders will be opened, who will qualify for the subject job on the
basis of pre-qualification evaluation & Techno- Commercial bids etc.
BHEL reserves the right to reject the bidders with unsatisfactory past
performance in the execution of a contract. BHEL’s decision in this
regard shall be final & binding.

“For this procurement, the local content to categorize a supplier as a Class-
I local supplier/ Class-II local supplier/ Non-Local supplier and purchase
preference to Class-I local supplier, is as defined in Public Procurement
(Preference to Make in India), Order 2017 dated 04-06-2020 issued by
DPIIT. In case of subsequent orders issued by the Nodal Ministry, changing
the definition of local content for the items of the NIT, the same shall be
applicable even if issued after issue of this NIT, but before opening of Part-
IT bids against this NIT”.

Duly filled & signed Form (Declaration regarding minimum local content in
line with revised public procurement (preference to Make In India), order
2017), as applicable, to be submitted by bidders along with their techno-
commercial offer.

Compliance to Restrictions under Rule 144 (xi) of GFR 2017

L. Any bidder from a country which shares a land border with India will
be eligible to bid in this tender only if the bidder is registered with the
Competent Authority. The Competent Authority for the purpose of
this Clause shall be the Registration Committee constituted by the

Department for Promotion of Industry and Internal Trade (DPIIT).
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II.

III.

IV.

“Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service
provider’ in certain contexts) means any person or firm or company,
including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial
juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

“Bidder from a country which shares a land border with India” for the

purpose of this order means: -

a. An entity incorporated, established or registered in such a
country; or

b. A subsidiary of an entity incorporated, established or registered in
such a country; or

c. An entity substantially controlled through entities incorporated,

established or registered in such a country; or

. An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the

consortium or joint venture falls under any of the above

The beneficial owner for the purpose of (III) above will be as under:

1. In case of a company or Limited Liability Partnership, the
beneficial owner is the natural person(s), who, whether acting
alone or together, or through one or more juridical person, has a
controlling ownership interest or who exercises control through
other means.

Explanation

a. “Controlling ownership interest” means ownership of or
entitlement to more than twenty-five per cent. of shares or
capital or profits of the company;

b. “Control” shall include the right to appoint majority of the
directors or to control the management or policy decisions
including by virtue of their shareholding or management rights
or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural
person(s) who, whether acting alone or together, or through one or
more juridical person, has ownership of entitlement to more than
fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals,
the beneficial owner is the natural person(s), who, whether acting
alone or together, or through one or more juridical person, has
ownership of or entitlement to more than fifteen percent of the
property or capital or profits of such association or body of
individuals;

4. Where no natural person is identified under (1) or (2) or (3) above,
the beneficial owner is the relevant natural person who holds the
position of senior managing official,;

5. In case of a trust, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the
beneficiaries with fifteen percent or more interest in the trust and
any other natural person exercising ultimate effective control over
the trust through a chain of control or ownership.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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V. An agent is a person employed to do any act for another, or to
represent another in dealings with third person.

VI. The successful bidder shall not be allowed to sub-contract works to
any contractor from a country which shares a land border with India
unless such contractor is registered with the Competent Authority.
However, in this regard, relevant provisions of GSCC shall also be
applicable.

Note: The bidder shall provide undertaking for their compliance to this Clause, in
the Format (DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER
RULE 144 (xi) OF GFR 2017). Registration of the bidder with Competent Authority
should be valid at the time of submission as well as acceptance of the bids.

48.0

49.0

Guidelines/rules in respect of Suspension of Business dealings,
Vendor evaluation format, Quality, Safety & HSE guidelines,
Experience Certificate, etc. may undergo change from time to time
and the latest one shall be followed. The abridged version of extant
‘Guidelines for suspension of business dealings with suppliers/
contractors’ is available on www.bhel.com on “supplier registration

page”.

BHEL reserves the right to accept or reject any or all Offers without
assigning any reasons thereof. BHEL also reserves the right to cancel
the Tender wholly or partly without assigning any reason thereof.
Also BHEL shall not entertain any correspondence from bidders in
this matter (except for the refund of EMD).

For and on behalf of BHEL,
Sd/-

(N Jaya Sankar)
DGM /SCT
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10.

11.

12.

13.

14.

15.

16.

ANNEXURE -1

TECHNICAL CONDITIONS for Generator repair/modification works as per
SOW at Hindalco Industries Limited -Aditya Aluminium Project , Lapanga
Unit-01 (150 MW)

Statutory requirements like labour license from labour Inspector (form-III
from customer is to be collected well before the start works to avoid delay in
obtaining gate passes), workmen compensation insurance, third party
liability insurance, PF registration and ESI registration certificates from
statutory authority are to be submitted.
Contractor has to get safety clearance and work permit from customer
before start of work.
For NDT purpose, Level-Il supervisor, with valid credentials, shall be
arranged by the contractor for the evaluation of DPT, UT of bearings,
retaining rings etc., and radiography of weld joints if required. Qualified
NDT agency to be arranged by contractor for conducting DP & UT as per
scope of work.
Major consumables like Argon, Acetylene, Oxygen gases, Nitrogen required
welding electrodes etc., shall be arranged by the contractor.
Contractor has to deploy IBR qualified welder for any pipelines welding as
per requirement’.
Arrangement and removal of all platforms at all locations which are required
for dismantling and re-assembly activities is in the scope of contractor.
Required Platform materials/scaffolding shall be arranged by the
contractor.
If any person found not fit or not having suitable experience for the job, our
Resident Manager has the discretion to remove or contractor has to replace
the person immediately with suitable experienced person.
Transportation of the new materials from stores and returning of the
removed materials to the notified area of the customer shall be arranged by
the contractor. The contractor shall arrange necessary manpower, lifting,
transportation arrangements required for drawing and returning
spares/tools/other equipment required for execution of job.
Machining of small components shall be done by the contractor without any
additional cost.
Supply of material which do not go into the equipment being overhauled
permanently is in contractor’s scope.
All consumables like petrol, kerosene, grease etc., cleaning agents such as
CRC electraclean, etc, adhesive like anabond loctite etc., and consumables
for DP test such as cleaner, penetrant and developer etc. including silicon
sealant RTV732 / RTV 736, hylomer are to be supplier by contractor.
Arrangement of consumables like Molykote, Stag -B, Hylomar blue has to
be arranged by contractor.
All tools & tackles are to be arranged by contractor except for special
fixtures which are supplied along with original equipment.
Calibrated instruments are to be arranged by contractor for carrying out the
tests in your scope.
Any repair /modification work and minor works required for the successful
commissioning shall be done by the contractor without any additional cost.
Arranging three Nos. of EOT crane operators for round the clock
operation is in contractor’s scope. Since the job involves handling of heavy
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

components by special arrangement by EOT crane. Experienced EOT
crane operators and riggers must be deployed in all the three shifts.
Any special fixtures required for successful rotor thread-out and thread-in
activities are to be fabricated at site by contractor. Any fixtures required
during execution of scope of works not available at site shall be fabricated
by the contractor as per site requirement. Such fixtures fabricated at site
shall be handed over to BHEL.

Portable cabin for safe custody of T&P near the work place to be arranged
by the contractor.

Contractor has to arrange necessary T&Ps required for the overhauling jobs
(like all standard sizes of spanners, Chain blocks, water jars for catenary if
required, Dial gauges, bore gauges, slip gauges, Magnetic stand,
Micrometers, Straight edges, Filler gauge, Spirit level, Hack saw frame,
Tarpaulins, Grinding machines, Welding machines, Gas cutting machine,
Measuring tape, SS Scale, lifting & pulling tools, hydraulic jacks & pumps,
slings, portable tool/bench grinders, vice etc). Party shall also submit
calibration certificate for all measuring instruments & load test certificate
for slings / chain pulley blocks / D-shackles / eye bolts etc., before use.
The above have to be recalibrated / load tested as per instruction of
BHEL/customer EIC/safety department. If required, lifting tools & tackles
to be load tested & certified by competent authority within the customer
premises.

Sub-contractor has to arrange for medical check-up as per the procedures
of Customer prior to applying for gate passes.

PF, ESI, Insurance, medical check-up documents, labour identity cards,
Adhaar cards etc., should be submitted for availing gate pass.

Removal of acoustic enclosure, exciter enclosure as per requirement and
Re-installation of the same is in the scope of the contractor.

As a safety regulation LPG should never be used in place of DA gas.

Only 24V hand lamps should be used. Transformers (230V to 24V single
phase) to be arranged by contractor.

Rolling of all compressed gas cylinders are not permitted. All cylinders are
to be transported in upright position through hand trolley and must be
stored away from open flames and other sources of heat.

Gas cutting torches must be lighted by means of friction flames or similar
other methods and not with matches. Flash back arrestor to be used while
gas cutting.

All scaffolding shall be securely supported or suspended and whenever
necessary be properly braced to ensure stability.

Use of jute or cotton waste at site is not permitted. Contractor shall strictly
comply with the same.

The contractor is responsible for taking all precautionary measures, for
ensuring safety, health and welfare of the workmen engaged on the
specified work

The contractor shall owe complete responsibility for all the accidents to
their workers taken place within and outside the premises and the
consequences there from. BHEL and Customer will not pay any
compensation.

Contractor has to arrange necessary Truck / Hydra / Crane/ trailer/tractor
etc., for shifting of materials & T&Ps from customer store & back. Man
power required for shifting of materials shall be provided by the party.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

Successful bidder has to mobilize the site immediately and make necessary
arrangements for getting gate passes and completion of Police Verification of
workers.

The contractor and all persons engaged by him on the work shall conform
in all respects with the preventions of all acts, orders, and regulations etc.,
made by the competent authority with regard to safety, health and welfare
of the persons engaged.

In case, BHEL/Customer becomes liable to pay any wages / dues/ penalties
to any statutory authority/ Govt. Agency under any of the provisions of the
factories act, Minimum wages act, workmen compensation act, employment
of children act or any other loss, due to omission of the contractor,
BHEL/Customer may make such payment and shall recover the same from
the contractor’s bills.

The contractor shall provide necessary first aid facilities for all his
employees, representatives, workers, etc engaged at site. Enough number of
his personnel shall be trained in administering first aid.

The contractor shall ensure that all persons deployed are thoroughly
conversant with the Statutory requirements and safety rules governing the
work and they have to undertake which may include, erection of barriers
with identified danger marks around holes or openings, display of warning
notices during day time and red lamps in the darkness, etc.

Any testing equipment required during overhauling shall be arranged by the
contractor.

Sufficient service personnel may be engaged day & night by the contractor
for exercising proper supervision of the above works in time.

Contractor shall mobilize consumables mentioned in the scope of work in
mentioned quantity and hand over to customer.

Bidders are advised to visit site for studying scope works and familiarize
themselves thoroughly with the site conditions.

Varnishing materials for Generator stator and rotor is to be arranged by
contractor. All painting materials for painting of TG & Auxiliaries is to be
arranged by contractor.

Consumables like welding rods, DP-Test kits, Rustolene spray, Kerosene,
Gada cloth, emery sheets, 24V bulbs, oil stones, blue tube, Emery grinding
wheels & stones, burr cutters, wire brush etc; required for the overhaul
work shall be brought by the contractors in sufficient quantities.

Necessary scaffolding materials, wooden planks, sleepers, packers,
tarpaulins etc., required for the work shall be brought by the contractor
Oxygen & DA gas for the Strainer work shall be brought by the contractors
in sufficient quantities.

Any Attachments that are required for the purpose of removal or assembly
of components etc. are to be fabricated by the contractor and it shall be
handed over to customer after overhaul.

Contractors are advised to cover all contract labours engaged by them under

Pradhan Mantri Jeevan Jyoti Bima Yojna (PMJJBY) and Pradhan Mantri
Surakshya Bima Yojna (PMSBY).

Special T&Ps, if any, supplied by the respective equipment manufacturer
shall be provided by customer on returnable basis (LPT Roller support,
Generator Roller support, cast iron plate for coupling face correction,
catenary block, jacks for TG deck springs, jacks for Generator alignment

etc.,).
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49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

Compressed air, water and power for the jobs as per requirement at
specified locations shall be provided. Arrangements for further distribution
shall be in the scope of the contractor.

Party has to arrange necessary water jars etc for measurement of catenary.
T&Ps required for the overhauling jobs (like all standard sizes of spanners,
Chain blocks, Dial gauges, bore gauges, slip gauges, Magnetic stand,
Micrometers, Straight edges, Filler gauge, Spirit level, Hack saw frame,
Tarpaulins, Grinding machines, Welding machines, Gas cutting machine,
Measuring tape, SS Scale, lifting & pulling tools, hydraulic jacks & pumps,
slings, portable tool/bench grinders, vice etc). Party shall also submit
calibration certificate for all measuring instruments & load test certificate
for slings / chain pulley blocks before start of work. The above have to be
recalibrated / load tested as per instruction of BHEL/customer EIC/safety
department. If required, lifting tools & tackles to be load tested & certified
by competent authority within the customer premises.

If any T&P not mobilised then deduction shall be made as per terms and
conditions of the contract or as per the recommendation of BHEL resident
manager.

All NDT inspection including all accessories, consumables and manpower.
(eg. DPT / MPI / NFT & ultrasonic testing) is in the scope of the contractor.
Water washable type chlorine free fluorescent type DP kit for DP testing
(Magnaflux/Orion make). Suitable color paint to repaint the weld joint after
DPT along with required accessories and consumables.

Party has to mobilise all scaffolding materials, wooden planks, sleepers,
packers, tarpaulins etc.

Painting of turbine, turbine pedestals, turbine acoustic enclosure, LP hood
cover, valve servomotors etc., shall be in scope of the contractor including
supply of paint.

Party has to give necessary assistance for drawl of spares from stores &
returning the damaged / surplus spares to store and scrap to the identified
location as per instructions of EIC.

General consumables like petrol, diesel etc., marking cloth, cloths etc. for
MOT basket filter required during oil flushing shall be in the scope of the
contractor.

T&Ps required for reaming & honing of coupling holes shall be in the scope
of the contractor. Contractor has to carry out reaming & honning of
coupling holes at site

Bearing replacement, if any required to be carried out by the party without
any additional cost as it is already included in the general overhauling
works.

Removal of exciter enclosure and re-installation if required shall be in the
scope of the contractor.

The contractor has to engage competent / skilled manpower as per the
requirement of the respective jobs. BHEL/customer reserve the right to
disallow any worker to continue the work, if found unsuitable for the
specific job. The party shall submit list of proposed foreman / skilled /
semi-skilled man power (Equal strength of work group in each shifts) for
each schedule of jobs to be deployed indicating field experience and grade
in the organization within two days of intimation of the date of

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.



Tender Ref: BHEL/PSSR/SAS/SCT/T-23/2021-22 Date: 30.09.2021  Page 28 of 65

60.
ol.

62.

63.

64.

65.
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67.

68.

69.

70.

71.

72.

73.

commencement of overhauling. This list shall be approved by EIC before
commencement of overhaul.
Equal strength of work group shall be deployed in 12 hrs shifts.
Independent group (Foreman / Supervisors / Mill-write fitters/skilled
manpower etc) for schedule of work front for Generator, exciter & generator
auxiliaries / Bearing revision, alignment, oil catcher shall be deployed
separately in shift duty not extending beyond 12 hours round the clock for
execution of the work.
Following contractor personnel shall be deployed round the clock basis:
a. Qualified safety officer
b. Certified NDT person for NDT inspections (DPT, MPI, NFT &
ultrasonic testing, radiography, stress relieving etc.) based on
requirement.
c. Certified IBR welders certified by FQA
d. Qualified and certified electrician on round the clock basis
e. General welder and gas-cutter on round the clock basis
f. Designated group for housekeeping manpower on daily basis for
maintaining clean working area.
Designated group for housekeeping manpower on daily basis for
maintaining clean working area
Progress review and next day plan/targets to be discussed on daily basis in
meeting contractor with BHEL & customer. Contractor has to meet daily
and has to submit the works under progress and the works planned for the
next day. This is mandatory. Contractor has to maintain the daily register
for works being executed, plan & review and has to be shown to EIC on
daily basis.
For carrying out UT, DPT, MPI, NFT, electrical testing etc, party should
engage competent certified personnel / vendors along with calibrated
instruments / equipments /test pieces/ test certificates etc.
The contractor shall be fully responsible for the safety of his personnel
during the work at site, and shall ensure the use of safety appliances by his
workmen.
Party has to engage his manpower for 24 hour work in all working days/
holidays during overhaul as per site requirement. The teams are to be
headed by responsible and experienced Engineers/Supervisors. The party
has to submit detailed manpower deployment program for round the clock
work before commencing overhauling works.
The contractor shall have to take utmost care of spares parts/materials
during dismantling, assembly, storage and handling of equipments etc as
applicable.
After completion of work, the area shall be cleared up to the satisfaction of
EIC without any extra charge on daily basis. Scrap materials have to be
disposed to the scrap yard before completion of work as per instruction of
EIC.
The contractor has to carry out the work as per the details given in "Scope
of work" in general. However, the Manufacturer’s maintenance catalogue
and standard Engineering practices also need to be adhered to.
The contractor shall erect approach platform as per requirement and
dismantle the same.
The contractor shall be fully responsible for maintenance of records of his
employees including statutory requirements.
The contractor shall start the work only after instruction by EIC.
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75.

76.

77.

78.

79.

80.

Reaming & honing of coupling holes, if required, shall be carried out by the
party. Party has to mobilize necessary sub vendor for the reaming & honing
work as per requirement.

The party shall provide all necessary assistance while commissioning back
the unit including governing checking and setting and shall rectify any
defects attributable to party’s workmanship.

Contractor shall follow all the relevant practices implemented by Customer
in respect of Safety, 5-S, ISO-14000, OHSAS etc. to the extent possible
from proper cleanliness of site and records point of view.

Party shall comply all statutory requirements such as PF, ESI etc., as
applicable.

Party shall arrange a temporary shed/closed area in TG floor with locking
facility to safely store all important parts removed from Turbine/Generator
etc., and also to keep the required tools & tackles for easy/quick access.
Power supply shall be provided by customer on free of cost.

Party shall carry out all the work in line with BHEL protocols regarding
clearance, dimensional checks, blue matching, Alignment etc. All the
reading/values/critical works to be witnessed by BHEL & customer
executive.

CONTRACTORS' RESPONSIBILITIES:

It must be made clear to contractors when a contract is placed that they
will be expected to provide clean conditions overalls, shoes, tread mats,
bins etc. suitably marked with the name of their firm.

Foreign Bodies: To minimize the risk of a foreign body entering any system,
the following should be ensured

80.1 The station staff shall attempt to instill into all men of supervisors and

workmen the importance of keeping systems internally clean. The
methods used should include lectures, written information and personal
discussion.

80.2 Station staff and contractor’s employees should be encouraged to inform

their superiors of any tool or item that may have been dropped into the
Generator, mislaid or not accounted for in the clean conditions area. It
is better to identify, locate and remove the item even at the cost of
extended outage.

80.3 Special attention should be given to any magnetic material / powder

taken inside the clean condition area to avoid its ingress into the
Generator.

80.4 Use of Covers, and blanks: Temporary end covers should be fitted to the

Generator and only removed whilst work is being carried out.

80.5 All disconnected pipe work should be fitted with purpose-made blanks

or plugs which do not allow re-assembly whilst in position.

80.6 All temporary covers, blanks and shrouds should be clearly labelled or

distinctively identified, e.g., these items may be brightly painted so that
they cannot be easily left in position during re-assembly.

80.7 Precautions to be taken during work in the Clean Conditions Area
80.8 No mechanical jobs like cutting, welding, chipping and filing etc. should

be carried out in the clean conditions area unless most unavoidable for
any major modifications jobs under close supervision of senior staff. In
that case the following precautions must be undertaken: -

80.9 Cutting: When a pipe is cut care should be exercised to prevent swarf

etc. entering the pipe. No pipe should be left open ended, all loose
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81.

82.

83.

84.

85.

material should be removed and the end inspected before it is covered
with the appropriate cover or blanking plug.

80.10 Welding: The number of welding rods allowed into the clean conditions

area should be counted, and the rod stubs retained to check they are all
accounted for.

80.11 Work Supervision: All welding, burning and machining operations in the

clean conditions area will be continuously supervised by BHEL staff.
Availability of firefighting equipment's near the place of work to be
ensured before any welding or burning work is under taken.
DO'S AND DON’TS:
Do's:
# Do wear required PPE’s while on job. Use proper gloves during work.
# Do wear canvas shoes during winding assembly.
# Do ensure that tools & instruments used are in good working condition &
properly calibrated.
# Do ensure that all tools used are back in tools box and no tools is
forgotten inside the stator.
# Do use protective creams before working with putties and wash hands
with soap.
# Do use vacuum cleaner for cleaning stator.
# Do ensure covering of openings in stator body when not working to avoid
accidental falling of foreign objects into the stator.
Don’ts:
# Don'ts use any knives without handles for cutting braiding.
# Don't enter the stator with loose objects like, coins, key bunch, metallic
ball pen, pencils etc. in pockets.
# Don't use items, the self life of which has already expired.
SPECIAL WARNING:
Workers/technicians/ engineers entering inside the generator for
inspection/repair/rehabilitation work use shoes with rubber soles as
recommended. The synthetic rubber sole shoes should be worn only just
before entering into the generator. In case these shoes are worn during
their walking outside the generator clean area, these are likely to pick-up
metallic chips or other small nails which will get embedded and unless
discovered before entry can later get dislodged during walking inside the
generator core. Hence, the shoes should be changed and fully inspected
before entering into the generator and should not be worn other than for
entry into the generator.
STORAGE REQUIREMENTS:
a. Components:
# Components removed from the Generator should be stored in bins within
the clean conditions area. All bins should be labelled stating their contents
and purpose. Where larger components cannot be put in bins they should
be held in a temporary secure storage area.
# Components like rotors which need protection against entry of dust,
moisture, debris etc. in the ventilation ducts / clearances shall be properly
wrapped with waterproof covers. (Wrapping Material is in Agency Scope).
WASTE MATERIAL:
All waste material and refused material should be put in bins with correctly
fitting lids or covers and labelled clearly 'WASTE'. They should not be
located in the vicinity of the components.
NEW COMPONENTS:
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86.

87.

88.

89.

All new replacement components should be cleaned before they enter the
clean conditions area and shall be inspected before fitting.
RECORDS:
All materials, tools and special equipment's taken inside or outside of the
personnel barrier of Generator shall be recorded in a Register, ensure that
all tools/materials taken inside are brought back by checking the entries
made in the Register.
Agency is required to take following insurance schemes for the technicians
or Engineers and submit the policy copies to BHEL before start of the work:
a. Pradhan Mantri Suraksha Bima Yojana(PMSBY)
b. Pradhan Mantri Jeevan Jyoti Bima Yojana(PMJJBY)
c. Any accident policy
Note: Agency has to take any state government issued policies if any
prevailing at the time of start of the work at Customer.
Clauses of Deduction
a. Any job if carried out leads to safety regulation violation then the
contractor will be penalized appropriately by the management.
b. Failure to comply with EHS guidelines.

C. Any activity that leads to the disruption in the production activities
that are being carried out without any written approval will be
penalized.

d. Damage to property will be recovered from the contractor.

€. Non-compliance of statutory requirements.

LABOUR LAWS:

The Governing Acts as applicable and as amended shall be strictly followed.
Some of such acts are given below. List of Labour legislation under which
compliance, maintenance of registers and sending of returns shall be
ensured by contractor. While complying with the Act complying with
relevant rules issued under the said Acts and administrative circulars there
on shall also be ensured by the contractor.

f. The Factories Act, 1948

g. The Contract Labour (R&A) Act, 1970

h. The Employees Provident Fund and Misc. Provision Act, 1952

i.

j-

The Employees' Compensation Act, 1923
The Minimum Wages Act, 1948
k. The Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996
The Building and Other Construction Workers Welfare Cess Act, 1996
.The Inter State Migrant Workmen (Regulation of Employment and
Conditions of Service) Act, 1979
The Payment of Wages Act, 1936
The Payment of Bonus Act, 1965
Maternity Benefit Act, 1971
The Child Labour (Prohibition And Regulation) Act, 1986
The Employees' State Insurance Act, 1948
Equal Remuneration Act, 1976
The Industrial Disputes Act, 1947
The Payment of Gratuity Act, 1972
The Trade Union Act, 1926
. The Apprentices Act, 1961
Industrial Employment (Standing Orders) Act, 1946

B!_'
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90.

y. The Employment Exchanges (Compulsory Notification of Vacancies) Act,

1959.

z. Any other acts/rules as may be applicable from time to time
Insurance:

a.

The Contractor shall provide, at its own expenses, each of its
Supervisors with appropriate life, sickness and accident insurance
for the duration of their service at site.

The Contractor shall insure at their own expenses any special
erection and/ or testing tools or instruments which the Contractor
may bring to site for the period of installation and commissioning.

Similarly, before commencing the execution of work, the contractor,
without limiting his obligations and responsibilities under this
contract, shall insure against his liability for any material or physical
damage, loss or injury which may occur to any property, including
that of the owner or to any person including any employee of the
owner or a member of the general public, by or arising out of the
execution on the works or in carrying out of the contract, Unless
otherwise stipulated elsewhere in this contract, it shall be obligatory
for the contractor to obtain the insurance cover under the following
policies:

i) Contractor’s all Risks Policy — Limit of liability not less than the
amount of contract
ii) Policy to cover contractor’s liability under Workmen’s

Compensation Act 1923. Minimum Wages Act 1948. Contract
labour (Regulation and Abolition) Act 1970 and other relevant
Acts listed elsewhere.

iii) Policy to cove material and physical damage, loss of materials
brought to site by contractor for which advance payment is
claimed. Limit of liability not less than the value of such
materials at any stage of the contract.

The contractor shall insure against all such liabilities and shall
continue such insurance during the whole of the time when any
persons employed by him are on the works. Premium for all
insurance policies shall be paid by the contractor and shall not be
reimbursable.

The contractor shall produce to the BHEL & customer all certificates
of insurance. These certificates shall be fully executed sand shall
state that the policies cannot be cancelled until ten days after written
notice of such cancellation has been given to the BHEL & customer.

Contractor shall indemnify the BHEL & customer against all claims
which may be made against it or its employees by any member of the
public, or other third party in respect of anything which may arise in
respect of the works or in consequence thereof and shall at his own
expenses arrange to effect and maintain until the completion of the
contract with an approved office a policy of insurance in joint names
of the BHEL, Customer and the contractor against such risks and
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91.

deposit such policy or policies with the BHEL & Customer from time
to time during the currency of this contract.

i. If the contractor failed to comply with the terms of this contract,
BHEL/customer may affect the insurance and deduct the expenses
from any moneys that may be or become payable to the contractor or
may at his option, refuse payment of any certificate to the contractor
until the contractor complies with this condition.

j- Insurance shall be provided by the Contractor at his own cost as set
out.
k. Any changes announced by the Government subsequently to this

effect shall be complied strictly by the Contractor expect the
statutory variance on taxes and duties.
Statutory and Other Obligations:

The Contractor shall ensure that he and his sub-Contractor (testing
agencies) do strictly comply with all applicable statutory laws and orders of
competent authorities and court and will specifically comply with the
following:

a. Labour Rules etc.

In respect of all labourers directly or indirectly employed in the
works, the contractor shall comply with all legislation and rules of
state and /or Central Government or other authority governing
the protection of health, sanitary arrangements, wages, welfare
and safety applicable for labour employed. The Minimum Wages
Act, 1948 Workmen’s Compensation Act 1923, Contract Labour
(Regulation and Abolition Act 1970 and other obligations of
applicable statutes with regard to fair wages, welfare amenities
and safety measures The Contractor shall furnish to the BHEL &
customer necessary license under the Contract Labour
(Regulation and Abolition) Act, 1970. The contractor shall be
solely liable for any default or non-compliance of the same.

b. Reporting of Accidents to the Authorities

The Contractor shall be responsible for the safety of his own
employees and/or workmen employed from any other agency
engaged by him in connection with the Works and shall report to
the BHEL/Customer and other local authorities concerned all
cases of serious accident howsoever caused and wherever
occurring and render immediately all possible help to the victims
of the accidents.

C. Workmen’s Compensation
The Contractor shall at all times indemnify the BHEL & customer
against all claims for compensation under the provision of the
Workmen’s Compensation Act, 1923 or any other law for the time
being in force, in carrying out the contract and against all
justifiable cost and expenses incurred by the BHEL & customer, if
any, in connection therewith and (without prejudice to other
means of recovery) BHEL & customer shall be entitled to deduct
from any money due or to become due to the contractor all money
paid or payable by the BHEL & customer by way of compensation
aforesaid or for cost or expenses in connection with any claim
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thereto and the contractor shall abide by the decision of the BHEL
& customer as to the sum payable by the Contractor under the
provision of this Clause.

The Contractor shall, if required by BHEL & customer, deliver to
BHEL & customer a return in details in such form and at such
intervals as the BHEL & Customer may prescribe showing the
numbers of the several classes of labour from time to time
employed by the Contractor/his Sub-Contractor (testing agencies)
on the site. Where the employment of any worker is terminated by
or on behalf of the Contractor or any of its Sub-Contractors, the
wages earned by him shall be paid before the closing of the second
working day from the date on which his employment is
terminated.

d. Accident or Injury to Workmen

The Contractor shall be solely liable for any injury that may
happen to any of his personnel engaged in connection with the
construction, erection & commissioning work according to his
contract. HIL shall not be liable for, or in respect of, any damage
or compensation payable at all in respect of, or in consequence of,
any accident or injury to any personnel in the employment of the
Contractor and the Contractor shall indemnify and keep HIL
indemnified against all such claims, damages, compensations and
proceedings, in case HIL, for any reason, is made liable thereof.

e. Wages, medical, Supervision etc

The Contractor shall not employ for the purpose of the work, any
person below the age of 18 years. In case of difference or
disagreement, BHEL/customer shall have the right to decide
whether any labour employed by the Contractor is below the age
limit and to refuse to allow labourer, whom he considers to be
underage or otherwise disqualified.

The Contractor shall in respect of all persons employed by it or by
his Sub-contractor or nominated Contractor in the execution of
the work comply with all laws, statutes, rules and regulations
applicable to such work and pay wages and observe hours and
conditions of labour not less favourable than those established for
similar work, trade or industry in the neighbourhood or in its
absence, in any similar trade or industry as prescribed by the
statute or the statutory authority. The payment to the workmen
and employees shall be made by the Contractor/Sub-
contractor/Nominated Contractor on the appointed days in the
presence of the Engineer or his representative who will certify
correctness of payment. The Contractor/Sub-
contractor/Nominated Contractor shall employ such persons as
are found to be free from contagious disease and shall produce
certificate of fitness of all his employees working at Site, if
necessary. Whenever in the opinion of the BHEL/customer, it is
necessary to do so for the protection of other employees or their
families, the Contractor shall ensure that all his employees
undergo periodical medical checkup and produce satisfactory
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evidence or their being free from any contagious disease if so
desired by the Engineer. The Contractor shall also be responsible
for strict adherence and observance of the conditions stipulated in
the clause including his Sub-contractor/Nominated Contractor.

f. Labour:
Labour License: The Contractor shall obtain necessary Labour
License from local Government in accordance with prevailing by-
laws and necessary labour registers should be maintained. BHEL
& customer shall provide all reasonable support to the Contractor
for obtaining such Labour License
Wages and Conditions of Labour: The Contractor shall pay rates of
wages and observe hours and conditions of labour not less
favourable than those established for the trade or industry in the
country where the Works is being carried out.
The Contractor shall certify his compliance with wages and
condition of labour.
The Contractor shall in respect of all persons employed by them in
the execution of the Purchase Order in every factory/workshop or
place used by it for the execution of the Purchase Order, comply
with the provisions of Sub-Clause (b) aforesaid and if required by
the BHEL & customer shall before entering into the Purchase
Order certify that to the best of its knowledge and belief, it has
complied with the provisions of Sub-Clause (b) aforesaid for the
15days immediately preceding the date of this Purchase Order.
The Contractor to furnish return of labour employed:
The Contractor shall if required by the BHEL & customer deliver
to the BHEL & customer or to its office a return in such form and
at such intervals as the BHEL & customer may prescribe showing
in detail the numbers of the several classes of labour from time to
time employed by the Contractor at the Site and such reasonable
information in this respect as the BHEL & customer may require.
Contract Labour (Regulation and Abolition) Act 1970 and others
The Contractor shall follow all statutory obligations under
Contract Labour (Regulation and Abolition) Act, 1970, WC
insurance and provident Fund Acts, as applicable for his labour
and staff engaged in executing the Works at Site. In case of any
Violation of these rules penalty/legal implication thereof, if any,
shall be at Contractor’s account/responsibility
Any subsequent changes announced by the Government of
Odisha or Government of India or any Statutory Authorities or
Local Bodies in relation to Labour Laws shall be complied by the
Contractor without any cost implication to the BHEL & customer.
The Contractor shall ensure compliance of all the statutory
obligations as applicable for execution of the work at site but not
limited to the following:

e Contract Labour (Regulation and Abolition) Act, 1970

e Odisha Contract Labour (Regulation and AbolitionO Rules
thereof

e Workmen Compensation Act 1923 and Rules 1924

e Minimum Wages Act, 1948

e Payment of Bonus Act 1965
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e Payment of Wages Act 1936 And rules thereof

e Employees Provident Fund (EPF) (Miscellanies Provision) Act
1952 and rules thereof

e Employers Liability Act 1938

e Indian Electricity Rules, 1956 (if applicable)

e Industrial Dispute 1948

e Child Labour (Prohibition and Regulation) act 1946 and
Rules 1988

e Building and Other Construction Workers Welfare Cess Act
1996

e Any other legislates as applicable for its labour and staff
engaged in executing the Works at Site. In case of any
violation of these applicable Acts or Rules or bylaws,
penalty/legal implication thereof, if any, shall be to the
Contractor’s account/responsibility.

g. Safety
The contractor shall be solely and exclusively liable and
responsible for compliance with all existing applicable safety laws,
rules and regulations, the safety of workmen, sub-contractors
(testing agencies), employees, including those of its sub-
contractors and others whom they may engage or employ for the
purpose of this contract. The contractor shall ensure that its sub-
contractors (testing agencies) do abide by the safety rules and
practices strictly including use of proper PPE by their employees
as well as his employees working at site at their own cost. Only
those persons who are medically fit and have no phobia working
at a height should be engaged by the contractor for such jobs. All
persons working at substantial height are to be provided with
double line safety belt. Non-compliance to safety guidelines will
result in severe penalties including cancellation of the contract.
The contractor shall compensate the BHEL & customer for loss or
liability suffered or incurred on account of defaults or non-
compliance to safety guidelines by the contractor. The contractor
shall indemnify the BHEL & customer, its directors, its officers, its
employees and representatives against all losses damage, claims,
actions, proceedings, penalties, rates and other liabilities suffered
or incurred on account of the default of contractor under this
clause or any incident or accident arising out of the neglect or
omission or other reasons attributable to the contractor.
Besides, the contractor shall also strictly follow safety guidelines
and procedures prescribed by the BHEL & customer. BHEL &
customer’s safety officer shall also approve safety measures and
appliances adopted by the contractor and sub-contractors (testing
agencies)
In addition to the clauses mentioned above, it is the sole
responsibility of the contractor to carry out all site activities in
such manner so as to avoid accident, dangerous occurrence and
near miss.
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The contractor shall submit test certificates, as applicable, for all
tools and tackles before starting erection and other lifting work.
The following are the key standards for contractors safety at
Aditya Alumunium Project site as a quick references. This is not
an exhaustive list. For full details, refer relevant standards
applicable at Aditya Alumunium Project site, list at the bottom

A) Entry

e Entry to the plant through authorized entry pass.

¢ Re-induction and medical check-up if there is 3 month break.

e Entry only with safety shoe & helmet as per Aditya Alumunium
Project site’s PPE standard.

e All electrical tools, welding machines, lifting tools & tackles
allowed entry and usage only after certification by BHEL &
customer. Revalidation is required every quarter for electrical
equipment and tools.

B) Work

e Use of PPR as per Aditya Aluminum (HIL) standard. Make and
specification compulsory

e All jobs to start only after valid work permit, authorized by

designated customer Area in-charge through BHEL RM.

Daily tool-box talk to every worker before start of job.

Work above 2 meter with whole body harness, duly anchored.

All jobs with adequate supervision.

High risk/high hazard jobs should have 100% supervision from

contractor, BHEL & customer.

e No high risk/high hazard jobs after sunset without fall arrestor
etc., as per risk assessment.

e Only metal railing (not roper) around openings on
floor/ground, trenches, building edges.

C) Electrical

e Portable electrical tools should be 110V centre tapped, 230V
portable tools not allowed entry

e All electrical jobs to be done by only Electrician with wvalid
License. Unskilled job excluded.

e Only DC welding sets allowed into the site. AC welding set is
not permitted entry

e ELCB (RCCB)’s for all electrical tools and equipment including
welding set, hand tools etc.,

e ELCB should be tested before every start with test P.B & with
the tester every month

e Rotory/moving parts of all equipment should have safety
guards

e All constructions power be laid above ground and not on the
ground.

D) Tools, Tackles and Aids
e All lifting tools & tackles, crane etc., should have valid test

certificate.
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Ladders - securing/anchoring facility, all rungs in place,
Bamboo ladders not allowed.

Fire extinguishers near Gas cylinders, DG sets etc., First aid
box at site office.

Gas cylinders should be in upright and fastened.

E) Personnel

Supervisor — minimum 2 years’ experience. Entry only after
evaluation and approval.

Competent safety officers from day one at site.

High skill (eg. welder) workman should have valid certificate
and pass test before start of work

All statutory regulations of the state should be strictly followed
including Labour License, Migratory Labour License, WC
insurance, P.F., Muster roll, minimum wages, Payment before
10th of every month.

No smoking, no intake of alcohol inside the site

Emergency vehicle with driver during all the time when any
workmen at site

Drivers of vehicles, cranes, Hydras etc., should have valid
heavy driving license

Compliance to access control procedure

F) System

All the mandatory tests & checks should be duly documented
for verification by BHEL & customer

Updated inventory of all electrical tools, welding sets & lifting
tools.

Immediate information to safety officer on any accident.
Written report within an hour.

All vehicle movement as per the standards (fitness, speed limit,
hand brake, helper ect.,)

Violation of any rule liable for penalty including suspension of
work /contract

Safety review & action meeting at least every fortnight

G) Relevant reference standards for full details

Permit to work system

Safe management to contractors
Personal protective equipment (PPE)
Safe working at heights

Safe use of electricity

Procedure for entry into confined space
Access control

H) Fire Protection

The Contractor shall take all preventive steps to keep working
place, office free from fire hazard materials to the fullest extent.
Packing materials like polythene, cardboard, wood etc. shall be
immediately removed after unpacking to the scrap storage
Areas earmarked by the customer. Everyday, any combustible
debris, wastage and other inflammable articles shall be
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removed to dumping area. Flammable gas, chemicals, fuels;
oils shall be stored away from working site, office and living
places and precautions taken to keep in fire preventive/proof
area where smoking, naked fire, loose electrical connection,
sparking etc. should be avoided. In case any fire hazard
material is kept near site or work place as a consumables for
the day’s use, adequate fire protection measures, making
temporary barricade and making no smoking, no welding and
gas cutting zones shall be carried out and displayed and
appropriate fire extinguishers installed.

Fire extinguisher at different places of work, office, and living places shall be
installed at adequate nos, and type suitable for fire protection. A number of
supervisors, engineers and workmen should be trained to use fire extinguishers
and fire hydrants so that every time and every place trained persons are available
to operate appliances and fire hydrants. Beside telephone nos. of the customer’s
fire brigade as well as nearest fire brigades of the neighbouring organization and
Govt. shall be displayed at work site, office, living places. All fire arrangements as
stated above, adequacy certified by the customer’s Fire Officer or appropriate Fire
authority shall be done by the Contractor at appropriate time at his cost and
periodical check shall be carried out to ensure that they are in order in addition
to installation of the Contractor’s own fire fighting arrangement including Fire
Tender, if required. The Fire Tender operator shall have undergone training
course in statutory organisation of Govt./approved by Govt. and competency
certificate in this respect shall be furnished to the Engineer.

92. MAN POWER REQUIREMENT

92.1 Customer has insisted to provide experienced diploma holders and
engineers. This should be strictly adhered. It may strictly be noted that
if experienced engineers, diploma holders, highly skilled workers, skilled
workers etc., are not deployed as per site requirement, accordingly
recovery shall be made from your bill based on recommendation by
Resident Manager.

92.2 Resident Engineer — 1 - 10 to 15 years’ experience must be an
Engineering Graduate. Supervisors must be diploma holders with
sufficient experience in Generator area.

92.3 Exclusively two qualified safety supervisors (for day and night shifts)
having diploma in safety, should be arranged by the contractor
mandatorily for supervising the safety activities. If not deployed,
accordingly recovery shall be made from your bill based on
recommendation by Resident Manager.

92.4 The sub-contractor man power deployed shall hand over the gate passes
to the security through the Resident Manager / BHEL.

92.5 Laptop in latest configuration, printer with scanner and operator must
be provided at BHEL site office. In case this facility is not provided,
BHEL will recover reasonable amount as per RM’s recommendation.

92.6 Recovery towards non-provision of personal computer, printer along
with operator shall be Rs.25,000/- per month.

92.7 Office boy must be provided for RM/BHEL at site office.

92.8 Office furniture such as table, chairs, almirahs etc., shall be provided by
contractor in case if the customer is not in position to provide such
facility.
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92.10 You should make sufficient man power available for taking up this work
with accent on quality.
Successful bidder shall follow HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE OPERATION by SUBCONTRACTORS (Doc. No.HSEP:14
(Rev.01) Dtd.20.01.2020) attached with tender.
Facilities to be provided to contractors as described below: -

94.1 All T&P required / recommended for the work against this tender shall
have to be mobilized by the contractor fully at their expense within the
quoted price.

94.2 Any special T&P i.e. T&P made available by the manufacture of the
equipment to the customer can be made available to the contractor free
of charges subject to availability at site.

94.3 Any consumables required / recommended for the work against this
tender shall have to be mobilized by the contractor fully at their
expenses within the quoted price.

94.4

Regarding other facilities for the contractors the following table clarifies

adequately. Vendors are expected to quote considering these without
any deviations from the provisions of “Notice Inviting Tender”.
94.5 Deviated offers are liable for rejection of price bid opening

Sl.No. Facility Remarks
a) Water Free of charges
b) Power Free of charges
c) Storage space Free of charges
d) Covered Space Free of charges
e) Uncovered Space Free of charges
f) E.O.T. Free of charges
g) Operators for the above Cannot be provided
h) Residential accommodation Cannot be provided
i) Compressed air Free of charges
j) Work shop facilities Cannot be provided
k) (i) Mobile Crane/Hydra for heavy materials, Cannot be provided
if available
(ii) Operator for K (i) Cannot be provided
(iii) Fuel charges for K (i) Cannot be provided
1) Other material handling equipment Cannot be provided
m) | Trailor Cannot be provided
n) Sleepers Cannot be provided
0) Tarpaulins Cannot be provided
p) Scaffolding materials Cannot be provided

81.1 No advance is payable to the contractors for mobilizing the site. Any
payment can be made only against running bills as per payment
terms.

TENTATIVE LISTOF T & P

Tentative List of T&Ps for the job is mentioned below. Vendor has to
arrange T&Ps as may be required for successful completion of the job. T&Ps
are to be mobilized by vendor as and when required to match the work
schedule & complete the job on time. BHEL has the authority to penalize
the contractor suitably including termination of contract if the
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in time for successful

S.No | Description Quantity
MEASURING TOOLS

1.01 | Dial Indicator with Magnetic Base 10 sets

1.02 | Dial indicator — button type and LASTWARD (3 mm | 2 set each
travel, 25 mm dia dial with links for coupling alignment)

1.03 | Slip gauge upto 10 mm 1 set

1.04 | Micro-head level, accuracy 0.1 mm per metre, 150 mm | 1 no.
long

1.05 | Square level for leveling major parts for installation | 1 no.
(accuracy 0.1 mm, 150 mmX150 mm)

1.06 | Vernier Caliper 150 mm and 300 mm 1 no. each

1.07 | Set of spring caliper and divider(150 mm) 1 set

1.08 | Zenith caliper for marking (150 mm) 1 no.

1.09 | Steel Scale 150 mm, 300 mm, 1000 mm 2 nos each

1.10 | Telescopic gauge up to 150 mm 1 set

1.11 | Bore dial gauge up to 75 mm 1 set

1.12 | Inside micrometer up to 1500 mm 1 set

1.13 | Outside micrometer 0-25 mm 2 nos
Outside micrometer 0-50 mm 1 no
Outside micrometer 50-200 mm 1 no
Outside micrometer 200-300 mm 1 no
Outside micrometer 300-400 mm 1 no
Outside micrometer 400-500 mm 1 no
Outside micrometer 0-25 mm 1 no

1.14 | Taper Gauge up to 20 mm 1 no

1.15 | Taper gauge 0.1 — 10 mm 1 no

1.16 | Feeler gauge 100 mm, 200 mm, 300 mm long (from 0.03 | 1 set each
to 1.0 mm thick)

1.17 | Feeler strip 0.03 mm, 0.04 mm, 0.05 mm, 0.10 mm X | 5 each
300 mm long

1.18 | Thread Gauge M4 to M56 1 set

1.19 | Depth micrometer 1 no

1.20 | Surface plate 300 mm X 300 mm 1 no

1.21 | Combination set 1 no

1.22 | Ball pen gauge for 3 to 10 mm bore 1 set

1.23 | Measuring steel tape 3 M, 15 M 2 each

1.24 | 24 500 V hand / motorized megger 1 no

1.25 | 1000 V hand / motorized megger 1 no

1.26 | 250 V megger 1 no

1.27 | 3 1/2 Digit digital multimeter 1 no

1.28 | Lever type dial gauge for centering 1 no
CUTTING TOOLS

2.01 | Tap set M 5 to M42 (including M27 & m 33) 1 set each

2.02 | Dieset M 14 to M 65 1 set each

2.03 | Pistol Drill 6 mm 2 nos
Pistol Drill 15 mm 1 no
Pistol Drill with magnetic stand 19 mm 1 no
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2.04 | Straight grinder GQ 4 3 nos

2.05 | Angle grinder AG 7 and AG 5 2 nos. each

2.06 | Pistol grinder 1 no

2.07 | Flexible grinder with necessary accessories 2 nos

2.08 | Bench grinder 150 mm 1 no.

2.09 | Hole punch up to 32 mm 1 set

2.10 | Easy outup to M 24 1 set

2.11 | Taper reamer up to 18 mm 1 set

2.12 | Hand ratchet 2 nos
LIFTING TOOL

3.01 | Sling- 8 mm, 2.5 metre long tip to tip along with 150 | 1 pair
mm eye at both end

3.02 | Sling 12 mm, eye at both end of 300 mm, 1.5 metre long | 1 pair
Sling 12 mm, eye at both end of 300 mm, 2.5 metre long | 1 pair
Sling 12 mm, eye at both end of 300 mm, 3.5 metre long | 1 pair

3.03 | Sling 19 mm, eye at both end of 450 mm, 2.0 metre long | 1 pair
Sling 19 mm, eye at both end of 450 mm, 3.0 metre long | 1 pair

3.04 | Sling 25 mm, eye at both end of 450 mm, 3.0 metre long | 1 pair
Sling 25 mm, eye at both end of 450 mm, 6.0 metre long | 1 pair

3.05 | Eye bolt 10, 12, 14 & 16 4 nos. each

3.06 | Eye bolt 20, 24, 27, 36 & 42 2 nos. each

3.06 | D-shackles pin dia. 10 mm, 12 mm 5 pairs

each

3.07 | D-shackles pin dia. 20 mm, 25 mm, 32 mm, 36 mm & 1 pair each
44 mm

3.08. | Ratchet hoist 0.5 T 1 no

3.09 | Chain block 2 T, 5 T 1 no. each

3.10 | Manila rope 25 mm, 30 metre long 1 pair

3.11 | Cotton rope 25 mm, 10 metre long 1 no
OTHER T & P

4.01 | Gas welding machine 1 set

4.02 | Hand lamp with 30 metre cable 6 nos

4.03 | Switch board with 50 metre cord 2 nos

4.04 | Scissors-300 mm 1 set

4.05 | Shim cutter - 350 mm 1 set

4.06 | Magnifying glass — 75 mm dia 1 no

4.07 | Mirror with handle 1 no

4.08 | Vacuum cleaner 1 no

4.09 | Carpenter’s saw 1 no

4.10 | Carpenter’s chisel 3 nos.

4.11 | Open “D” D.E. spanner 36X41, 41X46 2 nos. each

4.12 | S.E. span “D” spanner 46, 50, 35, 65, 70, 75, 80, 85, 1 no each
90, 95, 100, 105

4.13 | Slogging spanners 36, 41, 55, 65 2 nos. each

4.14 | Slogging spanner 46 mm 4 nos

4.15 | Slogging spanners 50, 60, 70, 75, 80, 85, 90, 95, 100, 1 each
105

4.16 | Box spanner set with straight handle, ratchet handle, 1 set
universal extension piece — all heavy duty, up to 46 mm

4.17 | Tubular spanner 20 to 46 mm 1 set
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4.18 | Allen key set 4 to 27 2 sets

4.19 | Pipe wrench 150, 350 & 450 mm 1 no. each

4.20 | Slide wrench 200 mm, 300 mm 2 nos. each

4.21 | Spray gun for generator varnishing / painting with 1 no.
necessary high pressure hose

4.22 | High pressure air hose at least 30 metre long 1 no.

4.23 | Tubular spanner 1 set

4.24 | Gland packing remover 1 set
HAND TOOLS

5.01 | Chisels (Chrome-Vanadium) 1 mm 6 nos

5.02 | Center punch (Chrome-Vanadium) small & big 1 each

5.03 | Letter punch — 4 mm size 1 set

5.04 | Number punch — 6 mm size 1 set

5.05 | Bearing scrapper — half round and triangular 2 nos. each

5.06 | Flat scrapper (made out of 1.5 inch power saw blades 8 nos.
and pipes

5.07 | Hammer 250 gms., 500 gms. 1 no. each

5.08 | Hammer 1 kg., 2 kg. 3 nos. each

5.09 | Hammer S kg. 2 nos

5.10 | Hammer 8 kg. 1 no.

5.11 | Copper Hammer 2 kg. 1 no.

5.12 | Lead Hammer 2 kg. 1 no.

5.13 | Nylon mallet 3 nos.

5.14 | Needle file 2 sets

5.15 | Assorted file 4 dozens

5.16 | Screw driver 150 mm, 300 mm, 450 mm (Taparia make) |2 nos. each

5.17 | Tommy bar 32 mm X 1 metre 1 no.

5.18 | Crow bar — big and small 2 nos. each

5.19 | Hole bar (Assorted size) 4 nos.

5.20 | Hacksaw frame (good quality) 2 nos

5.21 | Pliers, cutting nose, grip, O/S circlip, I/S circlip 2 nos. each

5.22 | Magnetic needle for dust in small holes 1 no

5.23 | Oil stone (rough and smooth) 6 nos. each

5.24 | H.S.S. 12 mm square section X 100 mm parallel bits 2 nos
(accurate with 0.01 mm in section)

5.25 | Copper rod 12 mm dia., 25 mm dia., 50 mm dia., 300 1 pc. each
mm length

5.26 | Bench vice 150 mm 2 nos

5.27 | Channel lock 150 mm 2 nos.

5.28 | Vice grip 150 mm 1 no

5.29 | Cutogen gas cutting set with hose, jubilee clamps and 1 set
regulators

5.30 | Hydraulic jacks (50 tons capacity) 4 nos

5.31 | Welding generators (with lead holder) 1 no

5.32 | Brazing torch set 2 no

5.33 | Cutting nozzle no 19, 20 2 no each

5.34 | Hydraulic jacks (25 tons and 100 tons capacity) 4 nos. each
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96.

The above list of T&P’s is not exhaustive but indicative only Any shortage
may be made up by the vendor as may be required for overall job
completion.

LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN
ADDITION TO THE NORMAL CONSUMABLES.

1) Dye penetration test kit As may be required.
2) Emery paper (fine and coarse) As may be required.
3) Emery clothes sheets. As may be required.
4) Eutectic electrode L & T — 670/680 As may be required.
5) All consumables as may be required for welding, brazing, gas cutting etc.
6) Petrol, Diesel As may be required.
7) Rustolene. As may be required.

8) 25 mm thick planks X 200mm wideX 3000 mm long for keeping
dismantled parts
9 ) Asbestos cloth and asbestos powder . As may be required.
10) ACETONE. As may be required
11) Stag B, Molykote, Holdtite, M seals, Hylomar, Selastic etc.

As may be required.
Any other consumables, supplementary requirement has to be provided by
the vendor for successful completion of the job.

IMPORTANT NB : STATUTORY REQUIREMENTS LIKE PF, ESI ETC., AS PER

ODISHA GOVT. AND AS PER HINDLCO INDUSTRIES LIMITED (Unit:ADITYA
ALUMINIUM) -HRD TO BE FULLY COMPLIED WITH. ANY SPECIAL RULES OR
ALLOWANCES APPLICABLAE AS PER HINDLCO INDUSTRIES LIMITED
(Unit:ADITYA ALUMINIUM) -HRD TO BE FULLY COMPLIED WITH.
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ANNEXURE-2

SCOPE OF WORK for Generator repair/modification works as per SOW at
Hindalco Industries Limited -Aditya Aluminium Project , Lapanga Unit-O1
(150 MW)

JOB DURATION: 30 Days
Mobilisation Time: 07 days from intimation by BHEL

The scope under this specification is only indicative and not exhaustive. However,
any activity covered under the normal course of overhauling job, but not
mentioned in the scope, shall be deemed to be within the scope.

Time is the essence of this contract. Hence, contractor must mobilize site with
adequate manpower for round the clock work, during the entire duration.

Also adequate T&P, consumables and inspection/measuring and monitoring
devices are to be mobilized at site, along with valid load test / calibration
certificates for 2-shift operations to avoid any hold up during execution of the
work. Post overhaul and synchronization of the unit, observation for 72 hrs at
stable load and attending all defects, if any, is included within the scope of work.
Torque wrench to be arranged for assembly of bearings and valves.

Necessary scaffolding material to be arranged by the vendor.

Alumina (size 80 grit), blasting nozzles/ other arrangements, enclosure including
covering by tarpaulins and proper illumination of enclosure to be arranged by the
vendor.

All the materials and consumables required for varnishing of generator
components to be arranged by the vendor, as per site requirement and as
indicated by BHEL Engineer at site.

Pre medical check-up at site is essential for all workmen to obtain entry pass.
Prior to mobilization, shift wise list of workmen along with the concerned work
area supervisor shall be submitted to BHEL-PSSR-SAS.

In case any part of the job is not required to be carried out, deduction will be
effected as per percentage shown against the corresponding items. Consumables
for Epoxy Red gel coat and Becktol red painting of stator and rotor shall be
brought by contractor in sufficient quantities.

Minimum Quantity of items are as follows:

For Red Gel coat:

Becktol Red Gel — 6 kg; Hardner EH411 — 3 kg; Diluent — C — 3 litres; Acetone — 3
litre.

For painting of stator and rotor:

Becktol Red / Gray — 10 kg; Thinner — 3 kg; Acetone — 3 litre.

S1 < as % break-
No Description up

I. | OVERHAUL OF GENERATOR

1 | Removal of Generator front and rear pedestal cover 3.00%
9 Dismantling of tc?p half of bearings, including LP rear bearing top 2 00%

half, for de-coupling of LP-Generator.

3 | De-coupling of LP-Generator coupling. 2.00%
4 Removal of Generator end cover, air seal stand with air seal, fan 9 00%

guard and Exciter body assembly for alignment correction.
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S . 3.00%
sides.

6 | Removal of exciter assembly. 2.00%
Arrangement of removal of generator rotor including welding of

7 . 2.00%
plate / beam as required.

8 | Generator Rotor thread-out. 10.00%
9 Generator rotor both side retaining ring and fan blade checking 3.00%
and testing by DP and UT. '

Stator cleaning by acetone, inspection & varnishing(Acetone to be
10 7.00%
brought by contractor).
Rotor external cleaning & varnishing(Acetone to be brought by
11 7.00%
contractor).
12 | Threading in of Generator rotor 10.00%
13 | Placing of rotor on bearing pedestals. 3.00%
14 | Alignment of LP-Generator couplings. 5.00%
15 | Assembly of end shields. 3.00%
16 | Re-assembly of fan guards & checking of clearances. 5.00%
17 Re-assembly of Generator front and rear, LP rear bearings and 6.00%
box up.
18 | Exciter assembly & centering of exciter components. 3.00%
19 | Exciter stator cleaning and varnishing. 2.00%
20 | Oil flushing 2.00%
21 | Machine on barring gear 3.00%
22 | Assistance during commissioning of the unit 3.00%
Sub-Total | 88.00%
PROVIDING ADDITIONAL SUPPORT FOR TRANSPOSITION
II | LOOPES OF R-Y- B PHASE WINDING ON TURBINE END BY
BHEL EXPERTS.
Assistance for Assembly of the additional supports for the
1 | transposition U loop on Turbine end side stator winding RYB
phases by BHEL Team.
Assistance for Application of the Conducting varnish on the
2 | affected area on winding slot exit location on both the ends, if 12.00%
required.
3 Assistance for Rectification of loose braiding in stator winding
overhang areas, if required.
4 | Braiding of exciter armature overhang, if required.
SUMMARY % break-
up
I | OVERHAUL OF GENERATOR & COOLERS 88.00%
PROVIDING ADDITIONAL SUPPORT FOR TRANSPOSITION
II | LOOPES OF R-Y- B PHASE WINDING ON TURBINE END BY 12.00%
BHEL EXPERTS.
Grand Total | 100.00%

IMPORTANT NOTES:

1. Contractor has to deploy experienced NDT agency (having executed
similar works) for conducting NDT Tests. Contractor has to submit

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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credentials of NDT agency to BHEL resident engineer for acceptance
before deployment. Certain tests need to be repeated after rectification
works and till satisfactory results are obtained. Agency has to arrange for
repeating the tests as per the instruction of BHEL resident engineer and
as per the requirement of site. No additional payment will be made in
case of any test is repeated.

2. Any activity not covered in above scope of work but required to be
executed as per site requirement for successful completion of overhauling
works is in the scope of the Contractor. No extra payment will be made
towards execution of such activities.

3. In case any activity mentioned in the scope has to be repeated based on
the condition and requirement at site, the vendor shall execute the same
without any extra cost to BHEL.

4. Any consumables not specifically mentioned in above scope of
work/special conditions but required to be arranged for successful
completion of overhauling works is to be arranged by the Contractor
without any additional cost.

kkkkhkkhkkhkk
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ANNEXURE-3

PRICE SCHEDULE FORMAT

Tender Specification No: T-23/2021-22 Dt: 30.09.2021
Time & Date of submission Before 12:00 Hrs. on 11.10.2021

TOTAL AMOUNT excl. GST
DESCRIPTION (in Rs.[Figs. And words])

N ~
Total amount for Generator repair/modification

works as per SOW at Hindalco Industries
Limited -Aditya Aluminium Project , Lapanga > 100% > Rs.
Unit-01 (150 MW)

In words: Rupees

COMPLETION PERIOD: The entire work covered under the scope of this tender is
to be completed within 30 days

GST SHALL BE TREATED AS EXTRA

Note:

1. Work to be taken up as advised by BHEL/SAS in line with customer
schedule.

2. Payment shall be on completion of works as per terms of payment

envisaged in the Tender.
3. The price quoted will be FIRM for a period of 06 months from latest due
date of offer submission (including extension, if any) unless specified

otherwise.

4. The rates should be quoted both in figures and in words.

We have quoted in line with the tender specification and we confirm our
acceptance to the above mentioned conditions.

Signature of Bidder with Seal

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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NO DEVIATION CERTIFICATE

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39,

SD Road,

Secunderabad — 500 003.

Dear Sir,

Sub: No Deviation Certificate

Ref:

1) NIT/Tender Specification No: .......cccoveviiiiieiennen.. ,
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered
any of the tender documents as downloaded from the website/ issued by
BHEL and in case of such observance at any stage, it shall be treated as
null and void.

We also hereby confirm that we have neither set any Terms and Conditions
and nor have we taken any deviation from the Tender conditions together
with other references applicable for the above referred NIT/Tender
Specification.

We further confirm our unqualified acceptance to all Terms and Conditions,
unqualified compliance to Tender Conditions, Integrity Pact (if applicable)
and acceptance to Reverse Auctioning process.

This is to confirm that, we have noted the job content and we are fully
aware of the site condition etc., before submission of our offer.

We confirm to have submitted offer in accordance with tender instructions
and as per aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized representative of the bidder)

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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DECLARATION BY BIDDER FOR PRICE OPENING THROUGH REVERSE
AUCTION

(To be typed and submitted in the Letter Head of the Company / Firm of Bidder)

To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39, SD Road,

Secunderabad — 500 003.

Dear Sir,

Sub: Declaration by Bidder for Price opening through Reverse Auction
Ref: 1) NIT / Tender Specification No ................... ,

I have studied and understood the clauses of Reverse Auction Guidelines
published at http://www.bhel.com. I, hereby declare that we shall be
participating in the Reverse Auction in case BHEL opts for opening the price
bid through Reverse auction.

Below are the contact person details for participating in reverse auction:

Name

Mobile /Phone No.

E-Mail ID

Yours faithfully,

Date: (Signature, Date & Seal of Authorized Signatory of the Bidder)

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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DECLARATION BY BIDDER REGARDING NIL INSOLVENCY PROCEEDINGS

(To be typed and submitted in the Letter Head of the Company / Firm of Bidder)
To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39, SD Road,

Secunderabad — 500 003.

Dear Sir,

Sub: Declaration by Bidder regarding NIL Insolvency proceedings
Ref: 1) NIT / Tender Specification No................... ,

I, Mr (Designation ) hereby declare that,

our company has not filed/does not have any Insolvency proceedings/NCLT
proceedings or under liquidation/BIFR pending under Competent Authority as
on date of submission of this offer. Any Insolvency / NCLT proceedings or
under liquidation/BIFR regarding the company in future will be communicated

immediately to BHEL.

Yours faithfully,

Date: (Signature, Date & Seal of Authorized Signatory of the Bidder)

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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DECLARATION REGARDING RELATED FIRMS

(To be typed and submitted in the Letter Head of the Company / Firm of Bidder)

To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39, SD Road,

Secunderabad - 500 003.

Sub: Details of related firms and their area of activities

Ref: 1) NIT / Tender Specification No............c.c.oeueeee
Dear Sir/ Madam,

Please find below details of firms owned by our family members that are doing
business/ registered for same item with BHEL, (NA, if not
applicable)

Material Category/ Work Description

Name of Firm

01 Address of Firm

Nature of Business

Name of Family Member

Relationship

Material Category/ Work Description

Name of Firm

Address of Firm

02 Nature of Business

Name of Family Member

Relationship

Note: I certify that the above information is true and I agree for penal action from
BHEL in case any of the above information furnished is found to be false.

Regards,

( )

From: M/s
Supplier Code:
Address:

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA),
ORDER 2017
DATED 04TH JUNE, 2020) AND SUBSEQUENT ORDER(S)

(To be typed and submitted in the Letter Head of the Entity/Firm providing
certificate as applicable)

To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39, SD Road,

Secunderabad — 500 003.

Dear Sir,
Sub: Declaration reg. minimum local content in line with Public Procurement
(Preference to Make in India), Order 2017-Revision, dated 04th June, 2020 and
subsequent Orders)
Ref: 1) NIT/Tender Specification No: ........cccoeviiiieiniennn.. ,

2) All other pertinent issues till date

We hereby certify that the items/works/services offered by
(SPECIFY ORGANIZATION NAME HERE) has a local content of % and this
meets the local content requirement for ‘Class-I local supplier’ / ‘Class II local
supplier’ ** as defined in Public Procurement (Preference to Make in India), Order
2017-Revision dated 04.06.2020 issued by DPIIT and subsequent order(s).

The details of the location(s) at which the local value addition is made are as
follows:

1. 2.

3. 4.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of Authorized Signatory of the Bidder)

** - Strike out whichever is not applicable.

Note:

1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be
submitted along with the techno-commercial offer.

2. In case the bidder’s quoted value is in excess of Rs. 10 Crores, the authorized signatory for this
declaration shall necessarily be the statutory auditor or cost auditor of the company (in the case
of companies) or a practising cost accountant or practicing chartered accountant (in respect of
suppliers other than companies).

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines
shall be initiated against the bidder.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE
144 (xi) OF GFR 2017
(To be typed and submitted in the Letter Head of the Entity/Firm providing
certificate as applicable)

To,

The General Manager/SAS,
Bharat Heavy Electricals Limited,
PSSR-SAS Secunderabad,

EK Tara Building,

39, SD Road,

Secunderabad — 500 003.

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR
2017

Ref : 1) NIT/Tender Specification No: ........cccoceviiiiiiininnn.. ,
2) All other pertinent issues till date

I have read the clause regarding restrictions on procurement from a bidder
of a country which shares a land border with India and on sub-contracting to
contractors from such countries. I certify that (specify the name
of the organization here), is not from such a country / has been registered with
the Competent Authority (attach valid registration by the Competent Authority,
i.e., the Registration Committee constituted by the Dept. for Promotion of
Industry and Internal Trade (DPIIT)); and will not sub-contract any work to a
contractor from such countries unless such contractor is registered with the
Competent Authority. (attach relevant valid registration, if applicable) I hereby
certify that we fulfil all requirements in this regard and is eligible to be
considered.

Thanking you,
Yours faithfully,
(Signature, Date & Seal of Authorized Signatory of the Bidder)

Note:

Bidders to note that in case above certification given by a bidder, whose bid is accepted,
is found to be false, then this would be a ground for immediate termination and for
taking further action in accordance with law and as per BHEL guidelines.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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BANK ACCOUNT DETAILS FOR E-PAYMENT
(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED

& STAMPED) BY THE BANK to enable BHEL release payments through Electronic Fund
Transfer (EFT/RTGS)

1. Beneficiary Name and Address:

2. Beneficiary Account No.:

3. Type of A/C (CC/Current)

4. Bank Name & Branch:

5. City/Place:

6. 9 digit MICR Code of Bank Branch:
7. IFSC Code of Bank Branch:

8. PAN Number of Beneficiary:

9. Beneficiary E-mail ID:
(for payment confirmation)

Note: In case Bank endorsed certificate regarding above has already been submitted
earlier, kindly submit photocopy of the same.

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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BHARAT HEAVY ELECTRICALS LIMITED
Claim for Refund of Security Deposit
(Para 4.7.4 of Works Accounts Manual)

Mame and address of the contractor

Contract AgreamantWark Order No.

Date of contract agreemant/work order

Mame of the work undartaken

Date of commeancemeant of the wark

Date of completion of the work

Pariod of Mairtenance

Date on which the final bill was paid

Last date of making good the defect, if any, during maintenance pariad
Expanditure incumad by BHEL during maintenance pariod, if any, recoverable
Date on which sacurity deposit refund falls dua as par contract
Amaunt depasited/recoverad

Details Mode Amount

13

14

LESS amounts recoverable (with details)

(il Amaount spant by BHEL on maintenance:
(i) Paymants made on bahalf of contrackor :
{iily Courtdues / panalties / compensation
{iv) Other recovaries far services ate.

v) Sacurity deposit released with final bill (%):
Mat amount recommendad for ralease (12-13):

Details Mode Amount

Date: Signature of Engineer in Charge

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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{Conkd) Form WAM 10

CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

I'We have no claim or demand outstanding against BHEL ......................for the work done or for labor or material
supplied or any other account anising out of or connected with the contract agreement/work order (No...............dated
<vsseseee o) @0 the payment of this bill shall be in full and final

Date: Signature of Contractor

CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER

Certified that

= Thepayment recommended for release is in order and there are no demands other than those included in the daim
outstanding from the contractor;

- Themaintenance period as per the contract agreement isoverand the contractorhas camied out the works required
to be carried out by him during the period of maintenance to our satisfaction, and all expenses incumed by the
company on carrying out such works have been included for adjustment;

- Allthe objections raised so far have been settled;

= Anote of refund of secunty deposit hasbaen made in the measurement book and contract agreement/workordar.

Date: Signatura of Senior Engineer

FOR USE IN FINANCE DEPARTMENT

Passed for

Rs | RUpees
........................................................................................................................ only)
Accountant Accounts Officer

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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To,
The engineer Incharge,

Dept: v,

(Through BHEL Site In-charge)

Sub : Request for issuance of “NO DUES CERTIFICATE "

Ref 1 1) CUSTOMEr P.O/LO & o e s e aeaas
2) BHEL P.O/LOI & ittt et eee e e e e ee e e e e e e aeaeaaaeanas

Dear Sir,

With reference to the above we request for issuance of “NO DUES CERTIFICATE" for

The WOIKS ..o e e for the Project: ...............

............................... Unit: .........

Kindly do the needful at your end please.

Thanking you

Yours faithfully,

(Name: ...l )

Site In-charge

Company: M/

Projecti . ccoviis i JUnitNo:

Kindly issue “No Due certificate” for the above subject works after due verification of
your stores.

With thanks and regards

Site In-charge
BHEL/PSSR/SAS
PROJECT: it e e, Unit: ............

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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NO DUES CERTIFICATE

Date: ovovviiiiin,

RETT) PO N o e e e e e

2) Your Lr .No: BHEL/PS/SR/SAS/No Due/Site: ......cooes viiiiiiiiiiiii v Dtd:............

This is to certify that, with the above references, M/s ........c... il
............... Sub contractor of M/s BHEL/PSSR/SAS returned all the T&P and materials in
healthy condition which were received during execution of the works : .............

This “No dues certificate” issued after due verification of our stores.

Signature of principal customer
Dept:

Seal :

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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BHARAT HEAVY ELECTRICALS LIMITED
POWER SECTOR, SOUTHERMN REGION

REFUND OF PERFORMANCE SECURITY DEPOSIT
Format Mo. PS:SR-SCTPSD-REFUND:00L

Ref Mo: Date:

1. Name and Address of Contractor ;

2. Contract Agreement/LOI Mo

3. Date of Contract Agreement/LOI ;

4. Name of the Work undertaken :

5. Date of commencemeant of the Work

£. Diate of Completion of the Work

7. Amount of PSD to be refunded :

E. Less Amounts recoverable (with details)
3. Amaunt spent by BHEL on maintenancs ;
b. Payments made by BHEL an behalf of Contractor:
. Court dues/penalties/compensation :
d. Safety/quality/Material recoverias
. Other recoveries for Services, et ;
F. Total of ‘3" to 'e"

9. Net Amount recommeanded for releass (12-13)
10. Remarks.

Signature of BHEL Enginesr

CERTIFICATE TO BE FURNISHED BY CONCERNED DEPARTMEMNT

HR DEPT:

HE related documents submitted w_rt. the mentioned contract arefare not to the satisfaction of BHEL. Henoe it is
recommended for:

1. Payment of P50 (OR)

2. Recovery of Rs towards the following reason.

Rezsans:

A

Diate: Prepared by Head/HR,/SAS

Paze 1of2
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CONTRACTS DEPT:

All conftractual requirements w.r.t the mentioned contract are/are not complied to the satisfaction of BHEL. Hence it is
recommended to:

1. Payment of PSD (OR)

2. Recovery of Rs towards the following reason.

Reatons:

I8

Date: Prepared by Head/'Contracts/5A5

COMMERCIAL DEPT:

&ll documents and compliances as desired are/are mot fullfilled to the satisfaction of BHEL Hence it is recommended to:
1. Payment of PSD (OR)

2. Recovery of Rs towards the following reason.

Reatons:

I8

Date: prapared by Head/Commercial /545

CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

|/ We have no claim or demand outstanding against BHEL , Tair the work done or for labowr or material
supplied or any other account arising out of or connected with the Contract Agreement / LOI

(Mo dated | and the payment of this bill shall be in full and final
settlement of all my/our claims and demands of the Contract Agreement / LD referred to. Further, |'\We agres for a recovery
of R [Rupsas. | &= per breakup mentioned
abave.

Date: Signature of Contractor

CERTIFICATE TO BE FURMNISHED BY HEAD - SERVICES

& All objections raised so far have been sattled
B. The payment recommended for release is in order

Tatal PSD:
[-} Recovery:
Payable:

Diate: Preparad by Head/Senices/5A5

Page 2of2
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BHEL-P55R, 545 Secunderabad
CHECEK LIST TO BE SUBMITTED WITH EACH RUNMING BILL

Brief Description of Work : Name of The Agency :

Work Order Ref. RA Bill Mo, & date :

Check list for 40% | check list for 50%
invoice [Tick in the| inwoice (Tick in the
bz} box)

Check list for
final 10% invoice
[Tick in the box)

5l.No. DESCRIPTION Remarks

1) Documents to be submitted by the Contractor with Invoices

GST number and billing address
should be as per work order.

11 |BHEL ST and vendor GST should
be present in invoice. H5N Code
to be specified in the invoice.

Bill/Execution period to be

12 . . .
menticned in Invoice

GST remittance Proof to be

13 submitted

Contractor signed in M-Book with
14 |"meazurement accepted” with

stamp.
submitted Supporting Doc-Labour
Licensa )
1.5  |Mote: Labour License Application with Mot applicable
0% bill E: Labour License: with 60% bill
o be submitied.
Submitted Supporting Doc-Wage .
16 pparting B Mot applicable
Sheets
1.7 |Submitted Supporting Doc-PF Mot Applicabla
Subrmitted Supporting Doc-
18 = i
ESIfInsurance Not Applicable
Submitted Supporting Doc-HR
19 pRaring Mot applicable
Format
Submitted 366 Format
1.10 ||statement for Wages and PF for Mot applicable
the month) enclosed
Submitted Work commencement ) .
111 Mot Applicable Mot Applicable
letter
112 |Submitted No dues certificate Mot Applicabla Mot applicabla
1.13 |Submitted No further claims Not Applicable Mot Applicable
Any additional works claims ) )
1.14 ) Mot Applicabla Mot Applicable
pending
Mote

1) Above details are to be filled by the contractor with each running bill, checklist to be signed and to be submitted in indexed form
alongwith invoice.

2] If the contract pericd has expired during execution pericd, vendor to take up with resident engineer for initiating Time extension
proposal. As far as possible, M Book entry / Invoice should be made only after extension of contract to aveid delay in further processing
of the bills.

3] With out the completad chack list, invoices are liable to be returned to the contractor.

4) Almost all our work orders for S45 lobs are having Payment split of 40%, 50% and 10% (Final Bill) to facilitate regular cazh flow to
vendors. All the vendors and resident engineers to ensure that Invoices are raised accordingly to reduce the cycle time for processing
of the Bills. Final 10% Bill must be submitted separately unless otherwise specified in Work order.

Signature of contractor

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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sl.Mo. DESCRIPTION

check list [Tick in

the box) Remarks

2] To be filled by BHEL Resident Engineer/Resident Manager

21 |Toensure the compliance of all the points listed at 51. No. 1 above
Ensure Invoice is as per the WO payment terms. Recoveries/amount to be
withheld if any, with reasons to be specified in M-book and claim to be

2.2 |generated accordingly with supporting documents. In case of
recommendations for recoveries/amount to be withheld, vendor's
acceptance should also be taken in M-Book to avoid dispute at later stage.
f there is any delay in completion of works w_r.t work order completion

2.3 |peroid, Time extension proposal should be initiated. Proactive action should
be taken in this regard to avoid delay in processing of bills.

2.4 |RAB Mo. B woO Ref. to be certified in M-book.

2.5 |certification on back side of original invoice.

2.6 |cClaim generated and signed by Resident Engineer & Site In-charge.

.- Entry to be made in Payables Management Systemn (PM3) & acknoweldgment

number generated in PMS to be mentioned in the claim generated.

BHEL Resident Engineer/Resident Manager

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.
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BHEL: Site, State
HR Clearance for releasing of First and subsequent Monthly Bill ( Details check list )

(To be enclosed along with First and subsequent Monthly Running Bills)

1. LABOUR LICENCE AVL/NOT AVL/NA
LABOUR LICENCE - VALIDITY CURRENT/OLD/NA
DISPLAY OF LICENCE DONE/ NOT DONE/NA
NOTICE OF COMMENCEMENT (FORM VI A) SENT/ NOT SESENT/NA

2. NOTICE BOARD AVL/NOT AVL/NA

3. ABSTRAOFCL (R &A)ACT/MINIMUM DISPLAYED/

WAGES ACT/CHILD LABOUR ACT NOT DISPLAYED/NA

4. REGISTERS TO BE MAINTAINED
WAGES REGISTER YES / NO/NA
MUSTER ROLL YES / NO/NA
FINES REGISTER YES / NO/NA
DEDUCTIONS REGISTER YES / NO/NA
OVER TIME REGISTER YES / NO/NA
LIST OF PERSONS EMPLOYED YES / NO/NA

5. EMPLOYMENT CARD ISSUED/ NOT ISSUED/NA

6. WAGE SLIPS ISSUED/ NOT ISSUED/NA

7. FIRST AID FACILITY AVL/NOT AVL/NA

8. LATRINES/ URINALS AVL/NOT AVL/NA

9. DRINKING WATER PROVISION AVL/NOT AVL/NA

10. WASHING FACILITIES AVL/NOT AVL/NA

11. NOTICE OF COMMENCEMENT OF WORK SENT/ NOT SENT/NA

12. HALF YEARLY RETURN-CL (R & A) ACT SENT/ NOT SENT/NA

13. ANNUAL RETURN — MIN. WAGES ACT SENT/ NOT SENT/NA

14. REGISTRATION UNDER BOCW(RE & CS) Act AVAIALBLE/NOT AVAILABLE

15. BOCW CESS PAID IN THE MONTH YES/NO/NA

16. PF RECOVERY / REMITTANCES ( *) DONE / NOT DONE/NA

17. ESI RECOVERY / REMITTANCE ( *)- IF APPLICABLE DONE / NOT DONE/NA

18. WC INSURANCE AVAILABILITY / VALIDITY AVL/NOT AVL/

VALIDITY EXPIRED/NA

Certified that the details furnished above are true and correct. Further wages / other payments due to the workmen deployed by
us are paid full and in time.

Sing. Of Contractor
Seal

The above details have been verified and found to be correct. In addition, payment of wages to the workmen witnessed and certified

that correct wages are paid.

(Sign. Of Resident Engineer) (Sign. Of HR In-charge) (Sign. Of Head/Services)

BHARAT HEAVY ELECTRICALS LIMITED-PS-SR-SAS-SECUNDERABAD.



PROFORMA STATEMENT TO BE OBTAINED FROM THE CONTRACTOR (36B)

NAME & ADDRESS OF THE PRINCIPAL EMPLOYER TN/7835 MONTH

NAME & ADDRESS OF THE CONTRACTOR TN/

SL Name of the No.of Total wages

NO Employee Father’s name Date of joining | PFA/cno days paid Wages for PF | Contribution
(DD/MM/YY) (in Rupees)

I/We certify that all the above employees who were actually deployed in your establishment during 2021, have all been

covered under EPF & MP Act 2852 and the contributions in respect of them for the month of 2021 have been remitted

by me/us under Code No.TN/ maintained at RO/SRO on

DATE: SIGNATURE OF THE CONTRACTOR

Contd./-
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS

- TRAIN PROVIDE PLAN -

AT A GLANCE

SIGNING OF MOU

Agree to comply to HSE requirement- Statutory and BHEL's

HSE ORGANISATION

Manpower
1 (one) safety officer for every 500 workers
or part thereof
1(one) safety-steward/ supervisor for
every 100 workers

Qualification
AsperCl. 7.1

HSE Roles and
responsibilities

Site In-charge- As per
clause 7.2.1
Safety officer- As per
clause 7.2.2

HSE Planning

for Man, Machinery/Equipment/Tools & Tackles

HSE INFRASTUCTURE

e PPEs e Canteen facilities
e Drinking Water e Labour Colony
e Washing Facilities e Emergency Vehicle
e Llatrines and Urinals e Pest Control
e  Provision of shelter e Scrapyard

for rest e [llumination

e Medical facilities

HSE TRAINING , AWARENESS & PROMOTION

Training Awareness & Promotion
e Induction training e Signage
e Height work and e Poster

other critical areas e Banner
e Tool Box talk & Pep e Competition

Talk e Awards

HSE COMMUNICATION

Incident Reporting

e Accident- Fatal &
Major

e Property damage

o Near Miss

Event Reporting

Celebrations
Training
Medical camp
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NON CONFORMANCE

OPERATIONAL CONTROL PROCEDURES

PERMIT TO WORK
Height work (above 2 metres), Hot Work, Heavy Lifting, Confined Space,
Radiography, excavation (More than 4 metres)

SAFETY DURING WORK EXECUTION

e Welding e Fire

e Rigging e Scaffolding

e Cylinder- storage & e Height work
Movement e Working Platform

e Demolition work e Excavation

o T&Ps e ladder

e Chemical Handling o Lifting

e Electrical works e Hoisting appliance

HOUSE KEEPING

WASTE MANGEMENT

TRAFFIC MANAGEMENT

ENVIRONMENTAL CONTROL

EMERGENCY PREPAREDNESS AND RESPONSE PLAN

HSE AUDITS & INSPECTION

e Daily Checks e Inspection of Height work

e Inspection of PPEs e Inspection of Welding and

e Inspection of T& Ps Gas cutting

e Inspection of Cranes e Inspection of elevators etc.
& Winches

HSE PERFORMANCE EVALUATION PARAMETERS

PENALTY for NON CONFORMANCE
Refer Clause 16
Incremental penalty
For repeated violation by the same person, the penalty would be double
of the previous penalty
For repeated fatal incident in the same Unit incremental penalty to be
imposed. The subcontractor will pay 2 times the penalty compared to
previously paid in case there are repeated cases of fatal incidents under
the same subcontractor for the same package in the same unit.
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1.0

1.1

1.2

13

14

2.0

3.0

PURPOSE

The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of general
workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from foreseeable
conditions during installation and servicing of industrial projects and power plants.

This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer specific
documents are to be implemented, this document will be followed in conjunction with customer specific documents.

Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in case of
any discrepancy relevant statutory guidelines must befollowed.
In case the customer has any specific requirement, the same is to befulfilled.

SCOPE

The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector
as per the relevant contractual obligations.

OBJECTIVES AND TARGETS
The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at
workplaces.

e Ensure the Health and Safety of all persons at work site is not adversely affected by the work.

e  Ensure protection of environment of the work site.

e Comply at all times with the relevant statutory and contractual HSE requirements.

e Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at
work.

e Provide and maintain plant, places and systems of work that are safe and without risk to health and the
environment.

e Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their
work.

e Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including
subcontractors in respects of HSE.

e Establish effective communication on HSE matters with all relevant parties involved in the Project works.

e Ensure that all work planning takes into account all persons that may be affected by the work.

o Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by
competent person.

e Ensure timely provision of resources to facilitate effective implementation of HSE requirements.

e Ensure continual improvements in HSE performance

e  Ensure conservation of resources and reduction of wastage.

e  Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same
to find out the root cause.

¢ Ensure timely implementation of correction, corrective action and preventive action.
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HSE TARGETS

EXPLOSION ZERO
FATALITY ZERO
LOST TIME INJURY ZERO
FIRE ZERO
VEHICLE INCIDENTS ZERO
ENVIRONMENTAL INCIDENTS ZERO

4.0

BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY

Health, Safety & Environment Policy of BHEL

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to protect our
employees and people we work with, community and environment. BHEL believes in zero tolerance for unsafe
work/non-conformance to safety and in minimizing environmental footprint associated with all its business activities.
We commit to continually improve our HSE performance by:

>

Developing safety and sustainability culture through active leadership and by ensuring availability of
required resources.

Ensuring compliance with applicable legislation, regulations and BHEL systems.

Taking up activities for conservation of resources and adopting sound waste management by following
Reduce/Recycle/Reuse approach.

Continually identifying, assessing and managing environmental impacts and Occupational Health & Safety
risks of all activities, products and services adopting approach based on elimination/
substitution/reduction/control.

Incorporating appropriate Occupational Health, Safety and Environment criteria into business decisions,
design of products & systems and for selection of plants, technologies and services.

Imparting appropriate structured training to all persons at workplace and promoting awareness amongst
customers, contractors and suppliers on HSE issues.

Reviewing periodically this policy and HSE Management Systems to ensure its relevance, appropriateness
and effectiveness.

Communicating this policy within BHEL and making it available to interested parties.

sd/-

CMD, BHEL
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5.0 MEMORANDUM OF UNDERSTANDING:

After award of work, subcontractors are required to enter into a memorandum of understanding as given below:
Memorandum of Understanding

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy (HSE Policy).

M/s do hereby also commit to comply with the same HSE Policy while

executing the Contract Number

M/s shall ensure that safe work practices as per the HSE plan. Spirit and

content therein shall be reached to all workers and supervisors for compliance.

In addition to this, M/S shall comply to all applicable statutory and regulatory requirements

which are in force in the place of project and any special requirement specified in the contract document of the
principal customer.

M/s shall co-operate in HSE audits/inspections conducted by BHEL /customer/

third party and ensure to close any non-conformity observed/reported within prescribed time limit.

Signed by authorized representative of M/s
Name
Place & Date:




BHE

ALY HEALTH, SAFETY AND ENVIRONMENT | Doc no.: HSEP: 14

PLAN FOR
SITE OPERATION by SUBCONTRACTORS | REV: 01

Date: 20.01.2020

POWER SECTOR Page: 7 of43

6.0

6.1

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

6.1.7

TERMS AND DEFINITIONS
DEFINITIONS
INCIDENT

Work- related or natural event(s) in which an injury, or ill health (regardless of severity), damage to property or
fatality occurred, or could have occurred.

NEAR MISS

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as
“Near-Miss”.

MAN-HOURS WORKED

The total number of man hours worked by all employees including subcontractors working in the premises. It includes
managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours
worked shall be calculated from the payroll or time clock recorded including overtime. When this is not feasible, the
same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours
worked per day. The total number of workdays for a period is the sum of the number of men at work on each day of
period. If the daily hours vary from department to department separate estimate shall be made for each department
and the result added together.

FIRST AID CASES

First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged
immediately for reporting on duty, without counting any lost time.

LOST TIME INJURY

Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work
assignment on the next scheduled work day after the day on which the injury occurred.

MEDICAL CASES

Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent
from work and seeks Medical treatment.

TYPE OF INCIDENTS & THEIR REPORTING:
The three categories of Incident are as follows:

Non-Reportable Cases:
An incident, where the injured person is given medical help and discharged for work without counting any lost time.
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Reportable Cases:
In this case the injured person is disable for 48 hours or more and is not able to perform his duty.

Injury Cases:
These are covered under the heading of non-reportable cases. In these cases the incident
caused injury to the person, but he still continues his duty.

6.1.8 TOTAL REPORTABLE FREQUENCY RATE
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically,
the formula read as:

Number of Reportable LTI x 1,000,000
Total Man Hours Worked

6.1.9 SEVERITY RATE

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked.
Mathematically, the formula reads as:

Days lost dueto LTI x 1,000,000
Total Man Hours Worked

6.1.10 INCIDENCE RATE
Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as:

Number of LTIx1000
Average number of manpower deployed

7.0 HSE ORGANISATION

Number of safety officers:
The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there
must be one safety-steward/safety-supervisor for every 100 workers.

Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per
requirement given above, since initial stage and add more in proportion to the added strength in work force. Any
delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period.

7.1 QUALIFICATION FOR HSE PERSONNEL

Sl.no Designation Qualification Experience
1 Safety officer Degree or Diploma in Engineering with Minimum two years for
(Construction Agency) full time diploma in Industrial Safety with degree holder and five
construction safety as one of the years for diploma
subjects holder in the field of
Construction of power
plant/ major industries
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7.2

7.2.1

Safety-Steward/  Safety- Degree or diploma in any discipline with Minimum two years
Supervisor full time diploma in Industrial Safety with

construction safety as one of the

subjects

RESPONSIBILITIES

SITE IN -CHARGE OF SUBCONTRACTOR

Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’'s HSE Plan for Site Operations as per
clause 5.0
Shall engage qualified safety officer(s) and steward (s) as per clause 7.0
Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in
consultation with his concerned engineer and the safety coordinator.
Shall screen all workmen for health and competence requirement before engaging for the job and periodically
thereafter as required.
Shall not engage any employee below 18 years.
Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand
gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than
stipulated in Factory Rule Regulation R57.
Shall ensure that all T&Ps engaged are tested for fithess and have valid certificates from competent person.
Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest
rooms/washing facilities to contracted employees at site.
Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site
management.
Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.
Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from
height.
Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of BHEL.
Shall ensure that Horseplay is strictly forbidden.
Shall ensure that adequate illumination is arranged during night work.
Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to
self and to others.
Shall ensure display of adequate signage/posters on HSE.

Shall ensure that mobile phone is not used by workers while working.
Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site.

Shall ensure full co-operation during HQ/External /Customer HSE audits.
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1 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work

schedule.

*  Shall ensure good housekeeping.

«  Shall ensure adequate valid fire extinguishers are provided at the worksite.

«  Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and
labour colony.

. Shall ensure adequate emergency preparedness.

. Shall be member of site HSE committee and attend all meetings of the committee

. Power source for hand lamps shall be maximum of 24 v.

0 Temporary fencing should be done for open edges if Hand — railings and Toe-guards are not available.

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR

*  Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and
tackles.

«  Facilitate inclusion of safety elements into Work Method Statement.

«  Highlight the requirements of safety through Tool-box / other meetings.

* Help concerned HOS to prepare Job Specific instructions for critical jobs.

«  Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

* Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

*  Convene HSE meeting & minute the proceeding for circulation & follow-up action.

*  Plan procurement of PPE & Safety devices and inspect their healthiness.

*« Reportto PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

+  Facilitate administration of First Aid

*  Facilitate screening of workmen and safety induction.

¢ Conduct fire Drill and facilitate emergency preparedness

+ Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

[0 Apprise PS— Region on safety related problems.

*  Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

« Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting
immediate action in view of imminent danger to life or property or environment.

* Todecline acceptance of such PPE / safety equipment that do not conform to specified requirements.

*  Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

«  Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE
matters
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8.0

8.1

8.2

PLANNING BY SUBCONTRACTOR

Monthly planning and review of HSE activities shall be carried out by subcontractor as per format No. HSEP:14-F30
jointly along with BHEL.

MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR

e As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for
purpose and are maintained in safe operating condition and complies with legislative and owner requirement,
inspection shall be arranged by in-house competent authority for acceptance as applicable.

e The machinery and equipment to be embraced for this purpose shall include but not limited to the following:

Mobile cranes.
Side Booms.
Forkilifts.

Grinding machine.
Drilling machine.
Aircompressors.
Welding machine.
Generator sets.
Dump Trucks.
Excavators.
Dozers

Grit Blasting Equipment.
Hand tools.

O 0O O0OO0OO0OO0OO0OO0OO0OO0OO0OO0OOo

e  Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with
liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to
prescribe the condition under which such equipment or container may be handled and used during the
performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall
have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to
such prohibition will be entertained.

MOBILISATION OF MANPOWER BY SUBCONTRACTOR

e The subcontractor shall arrange induction and regular health check of their employees as per schedule VIl of
BOCW rules by a registered medical practitioner.

e The subcontractor shall take special care of the employees affected with occupational diseases under rule 230
and schedule Il of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for
such job.

e Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed
limits) for male and female workers are complied with.

e Appropriate accommodation to be arranged for all workmen in hygienic condition.
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8.3 PROVISION OF PPEs

o Personnel Protective Equipment (PPES), in adequate numbers, will be made available at site & their regular use

by all concerned will be ensured

e The following matrix recommends usage of minimum PPEs against the respective job.

Sl. Type of work PPEs

No

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot

2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear
muffs if noise level exceeds 90dB. Helmet fitted with welding shield
is preferred for welders

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves

4 Electrical Work Rubber hand glove, Electrical Resistance shoes

5 Insulation Work Respiratory mask, Hand gloves, safety goggles

6 Work at height Double lanyard full body harness, Fall arrestor (specific cases)

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves

8 Painting Plastic gloves, Respirators (particularly for spray painting)

9 Radiography As per BARC guidelines

e The PPEs shall conform to the relevant standards as below and bear ISI mark.

Relevant is-codes for personal protection

IS: 2925 — 1984

Industrial Safety Helmets.

IS: 4770 — 1968

Rubber gloves for electrical purposes.

IS: 6994 — 1973 (Part-1)

Industrial Safety Gloves (Leather &Cotton Gloves).

IS: 1989 — 1986 (Part-I-1l)

Leather safety boots and shoes.

IS: 5557 — 1969 Industrial and Safety rubber knee boots.

IS: 6519 — 1971 Code of practice for selections care and repair of Safety
footwear.

IS: 11226 — 1985 Leather Safety footwear having direct
molding sole.

I1S: 5983 — 1978 Eye protectors.

I1S: 9167 — 1979 Ear protectors.

IS: 1179-1967 Eye & Face protection during welding

IS: 3521 — 1983 Industrial Safety Belts and Harness

1S:8519 -1977 Guide for selection of industrial Safety

equipment for body protection

1S:9473-2002,14166-
1994,14746-1999

Respiratory Protective Devices

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.
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8.4

8.4.1

8.4.2

8.4.3

o Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into
manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent incident to the public

o Besidesthe PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet
and any other PPEs as deemed appropriate for the area of work.

Colour scheme for Helmets:
1. Workmen: Yellow
2. Safety staff: Green or white with green band
3. Electrician: Red
4. Others including visitors: White

All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall
be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/
replaced.

The issuing agency shall maintain register for issue and receipt of PPEs.

The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.

The body harnesses shall be serial numbered.

ARRANGEMENT OF INFRASTRUCTURE
DRINKING WATER

e Drinking water shall be provided and maintained at suitable places at different elevations.

e Container should be labeled as “ Drinking Water”

o Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due
date.

e Potability of water should be tested as per IS10500 at least once in ayear.

WASHING FACILITIES

e Inevery workplace, adequate and suitable facilities for washing shall be provided and maintained.

e Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated
for night use.

e Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be provided to
enable the painters and other workers to wash during the cessation of work.

LATRINES AND URINALS

e Latrines and urinals shall be provided in every work place.

e Urinals shall also be provided at different elevations.

e They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by
appointing designated person.

e Separate facilities shall be provided for the use of male and female worker if any.
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8.4.4

8.4.5

8.4.5.1

8.4.5.2

8.4.5.3

8.45.4

PROVISION OF SHELTER DURING REST

Proper Shed & Shelter shall be provided for rest during break
MEDICAL FACILITIES
MEDICAL CENTRE (As per Schedule V, X and Xl of BOCW central Rules, 1998)

¢ A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The
medical center can be jointly developed on proportionate sharing basis with permission from BHEL

e A qualified medical professional, not less than MBBS, shall be deployed at the medical centre

e The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder.

e Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste —Management and Handling
Rules, 1998)

FIRST AIDER

e Ensure availability of Qualified First-aider throughout the working hours.

e Every injury shall be treated, recorded and reported.

e Refresher course on first aid shall be conducted as necessary.

e List of Qualified first aiders and their contact numbers should be displayed at conspicuous places.

FIRST AID BOX (as per schedule Il of BOCW)

e  The subcontractor shall provide necessary first aid facilities as per schedule 11l of BOCW. At every work place
first aid facilities shall be provided and maintained.

e The first aid box shall be kept by first aider who shall always be readily available during the working hours of the
work place. His name and contact no to be displayed on the box.

e The first aid boxes should be placed at various elevations so as to make them available within the reach and at
the quickest possible time.

The first aid box shall be distinctly marked with a Green Cross on white background.
e Details of contents of first aid box is given in Annexure No. 01

e  Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:14-F01
e  The subcontractor should conduct periodical first —aid classes to keep his supervisor and Engineers properly

trained for attending to any emergency.

HEALTH CHECK UP (As per schedule VIl and Form XI)

The persons engaged at the site shall undergo health checkup as per the format no.
HSEP:14-F02 before induction. The persons engaged in the following works shall undergo health checkup at least
once in a year:

a. Height workers
b. Drivers/crane operators/riggers
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c. Confined space workers
d. Shot/sand blaster
e. Welding and NDE personnel

8.4.6 PROVISION OF CANTEEN FACILITY

e Canteen facilities shall be provided for the workmen of the project inside the project site.
e Proper cleaning and hygienic condition shall be maintained.

e Proper care should be taken to prevent biological contamination.

e Adequate drinking water should be available at canteen.

e  Fire extinguisher shall be provided inside canteen.

e Regular health check-up and medication to the canteen workers shall be ensured.

8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY

Il The subcontractor shall arrange for the accommodation of workmen at nearby localities or by making a labour
colony.

Il Regular housekeeping of the labour colony shall be ensured.

Il Proper sanitation and hygienic conditions to be maintained.

Il Drinking water and electricity to be provided at the labour colony.

Il Bathing/ washing bay

Il Room ventilation and electrification.

8.4.8 PROVISION OF EMERGENCY VEHICLE

e Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any
emergency

8.4.9 PEST CONTROL
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores.

8.4.10 SCRAPYARD

e |n consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste,
hazardous waste.

e Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately.
8.4.11 ILLUMINATION
. The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, hand lamps, area
lighting etc. at various levels for safe and proper working operations at dark places and during night hours at

the work spot as well as at the pre-assembly area.

. Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per
IS: 3646 (Part-1l). Some recommended values are given below:
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S. No. Location lllumination
(Lux)
A Construction Area
1 Outdoor areas like store yards, entrance and exit roads 20
2. Platforms 50
3. Entrances, corridors and stairs 100
4 General illumination of work area 150
5 Rough work like fabrication, assembly of major items 150
6 Medium work like assembly of small machined parts 300
rough measurements etc.
7. Fine work like precision assembly, precision 700
measurements etc.
8. Sheet metal works 200
9. Electrical and instrument labs 450
B. Office
1. Outdoor area like entrance and exit roads 20
2. Entrance halls 150
3. Corridors and lift cars 70
4. Lift landing 150
5. Stairs 100
6. Office rooms, conference rooms, library reading tables 300
7. Drawing table 450
8. Manual telephone exchange 200

Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp.
Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure.

If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and
cost of the subcontractor

9.0

9.1

HSE TRAINING& AWARENESS
HSE INDUCTION TRAINING

All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor
before being assigned to work.

In-house induction training subjects shall include but not limited to:
e Briefing of the Project details.

e Safety objectives and targets.

e Site HSE rules.

e Site HSE hazards and aspects.

e First aid facility.

e Emergency Contact No.

e Incident reporting.

e Fire prevention and emergency response.

e Rules to be followed in the labour colony (if applicable)
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e Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e.,
Shoes/Helmets/Goggles/Leg guard/Apron etc.)

e They must arrive fully dressed in safety wear & gear to attend the induction.

e Any one failing to conform to this safety wear& gear requirement shall not qualify to attend.

¢  On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training
form (format no. HSEP:14-F03) to declare that he had understood the content and shall abide to follow and
comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for
access to the work site.

9.2 HSE TOOLBOX TALK

e HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to specific work groups
prior to the start of work. The agenda shall consist of the followings:

o Details of the job being intended for immediate execution.
0 Therelevant hazards and risks involved in executing the job and their control and mitigating measures.
0 Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable
weather etc.
0 Recent non-compliances observed.
0 Appreciation of good work done by any person.
0 Any doubt clearing session at the end.
e Record of Tool box talk shall be maintained as per format no. HSEP:14-F04
e Tool box talk to be conducted at least once a week for the specific work.

9.3 TRAINING ON HEIGHT WORK
Training on height work shall be imparted to all workers working at height by in-house/external faculty at least
twice in a year. The training shall include following topics:
e Use of PPEs
e Use of fall arrester, retractable fall arrester, life line, safety nets etc.
e Safe climbing through monkey ladders.
e Inspection of PPEs.
e Medical fithess requirements.
e  Mock drill on rescue at height.
e Dos & Don’ts during height work.

9.4 HSE TRAINING DURING PROJECT EXECUTION

e  Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and
recommendation of HSE committee of site.

e The topics of the HSE training shall be as follows but not limited to:

Hazards identification and risk analysis (HIRA)

Work Permit System

Incident investigation and reporting

Fire fighting

First aid

Fire-warden training

EMS and OHSMS

T & Ps fitness and operation

O 0O O0OO0OO0OO0OO0oOOo
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9.5

9.5.1

9.5.2

9.5.3

9.5.4

10.0

10.1

10.2

10.3

o Electrical safety
0 Welding, NDE & Radiological safety
o0 Storage, preservation & material handling.
¢ A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out.

HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC
Display of HSE posters and banners

e Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place
Display of HSE signage

e Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work
going on and do’s and don’ts to be followed

Competition on HSE and award

e  Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World
Environment Day etc.) and winners will be suitably awarded.

HSE awareness programme
e  Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness
for all personnel working at site

HSE COMMUNICATION
INCIDENT REPORTING

e  The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately
after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished
in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for
details)

e In addition, periodic reports on safety shall also be submitted by the subcontractor to BHEL from time to time as
prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be
submitted to BHEL safety officer as per prescribed formats.

e HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation
and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place
and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction
Manager.

HSE EVENT REPORTING

e Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site
management in detail with photographs for publication in different in-house magazines

e Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as
mentioned above.

DAILY HSE ACTIVITY REPORTING

Daily HSE activities shall be reported by subcontractor to BHEL as per Format No. HSEP:14-F31A
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11.0

OPERATIONAL CONTROL

All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will
be done as part of normal scope of work. List of such OCPs is given below. In case any other OCP is found to be
applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs
(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose,
these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the

website, which may be refereed by subcontractor, if they so desire.

LIST OF OCPs

Safe handling of chemicals Safety in use of cranes

Hydraulic test

Electrical safety Storage and handling of gas cylinders

Spray insulation

Energy conservation Manual arc welding

Trial run of rotary equipment

Safe welding and gas cutting Safe use of helmets

Stress relieving

operation

Fire safety Good house keeping Material preservation

Safety in use of hand tools Working at height Cable laying/tray work

First aid Safe excavation Transformer charging

Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance
Illumination Vehicle maintenance Safe handling of battery system
:ae?:llslng and erection of heavy Safe radiography Computer operation

Safe acid cleaning Waste disposal

Storage in open yard

Safe alkali boil out Working at night

For sanitary maintenance

Safe oil flushing Blasting

Batching

Steam blowing DG set

Piling rig operation

Safe working in confined area Handling & storage of mineral wool

Gas distribution test

Safe operation of passenger lift,

material hoists & cages Drilling, reaming and grinding(machining)

Cleaning of hotwell / deaerator

Electro-resistance heating Compressor operation

O&M of control of AC plant & system

Air compressor Passivation Safe Loading of Unit
Safe EDTA Cleanin Safe Chemical cleaning of Pre boiler . .
"9 system ! g ! Safe Boiler Light up

Safe Rolling and Synchronization

111 HSE ACTIVITIES

HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by

Regions.

While planning for any activity the following documents shall be referred for infrastructural requirements to establish

control measures:

1) HSE Procedure for Register of OHS Hazards and Risks
2) HSE Procedure for Register of Environmental Aspects and Impacts
3) HSE Procedure for Register of Regulations
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4) Operational Control Procedures
5) HSE Procedure for Emergency Preparedness and Response Plan
6) Contract documents

11.2 WORK PERMIT SYSTEM

Il The following activities shall come under Work Permit System
a. Height working above 2 metres
b. Hot working at height
c. Confined space
d. Radiography
e. Excavation more than 4 meter depth
f. Heavy lifting above 50 ton
Refer Annexure 05 for Work permit formats.

e “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer
is having separate Work Permit System the same shall be followed.

Il Permit applicant shall apply for work permit of particular work activity at particular location before starting of the
work with Job Hazard Analysis.

Il Permit signatory shall check that all the control measures necessary for the activity are in place and issue the
permit to the permit holder.

Il Permit holder shall implement and maintain all control measures during the period of permit .He will close the
permit after completion of the work. The closed permit shall be archived in HSE Department of site.

11.3 SAFETY DURING WORK EXECUTION

Respective OCPS are to be followed and adherence to the same would be contractually binding

11.3.1 WELDING SAFETY

All safety precautions shall be taken for welding and cutting operations as per I1S-818. All safety precautions shall be taken for
foundation and other excavation marks as per IS-3764.

11.3.2 RIGGING

Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall
be removed from the original work area so as not to present a hazard to employees.

11.3.3 CYLINDERS STORAGE AND MOVEMENT
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to
IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not
exceed the specified quantity as per OCP

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or
permitted to strike each other violently.
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When cylinders are transported by powered vehicle they shall be secured in a vertical position.

11.3.4 DEMOLITION WORK

Before any demolition work is commenced and also during the process of the work the following shall be ensured:
e Allroads and open areas adjacent to the work site shall either be closed or suitably protected.
e No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the
operator shall remain electrically charged.
e All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them
unsafe.

11.35 T&Ps

All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement
from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to
BHEL safety Officer as per the format/procedure of BHEL.

11.3.6 CHEMICAL HANDLING

Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where
it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be
responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum
act, explosive act and petroleum and carbide of calcium manual, published by the chief inspector of explosives of India. All such
storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The
subcontractor shall be responsible for obtaining the same.

11.3.7 ELECTRICAL SAFETY
e Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts.

e  Fulfilling safety requirements at all power tapping points.

e High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without
passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at
work place.

e The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in
confined spaces like inside water boxes, turbine casings, condensers etc.

e All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be
appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the
subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL
safety officer as per the prescribed formats of BHEL

e The subcontractor shall use only properly insulated and armored cables which conform to the requirement of Indian
Electricity Act and Rules for all wiring, electrical applications at site.
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o BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor.

. All electrical appliances used in the work shall be in good working condition and shall be properly earthed.

. No maintenance work shall be carried out on live equipment.

e  The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical
installations.

e Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist
and the report is to be submitted to BHEL safety officer

e Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause danger or inconvenience to any person or the public

e The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages

used in critical areas.

11.3.8 FIRE SAFETY

e Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately
trained for his job.

e  Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary
structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times.

e The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of
changing should be marked on the Cylinders.

e Allother fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of
BHEL shall be followed.

¢ Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his
responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others.

. Emergency contacts nos must be displayed at prominent locations

e Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials shall be used) as
protective cover while preheating, welding, stress relieving etc. at site.

11.3.9 SCAFFOLDING

e Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid
construction except in the case of short duration of work which can be done safely from ladders.

e When aladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and
a maximum rise of 30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be
given an inclination not steeper then ¥4 horizontal and 1 vertical.

e Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or
erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above
the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from saver, from swaying, from the building or structure.

11.3.10 WORK AT HEIGHT:

e  Guardrails and toe-board/barricades and sound platform conforming to 1S:4912-1978 should be provided.
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e  Wherever necessary, life-line (pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be
provided.

e Safety Net as per 1S:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from
height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per
site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights.

e Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without
support, jumping from one level to another, throwing objects and taking shortcut must be discouraged.

e Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members),
temporary platform etc. must be avoided.

e Monkey Ladder should be properly made and fitted with cages.

e Jhoola should be made with angles and flats and tested like any lifting tools before use.

e Lanyard must be anchored always and in case of double lanyard, each should be anchored separately.

e In case of pipe-rack, persons should not walk on pipes and walk on platforms only.

e In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor.

. Empty drums must not be used.

e For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure
along with separate fall arrestor. Rope ladder should be discouraged.

11.3.11 WORKING PLATFORM

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the
height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely
boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above.
Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm.

11.3.12 EXCAVATION

Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at
night so as to prevent persons slipping into the excavations.

11.3.13 LADDER SAFETY
Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app.
29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least %4” for each
additional foot of length.
A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior
to Construction.

11.3.14 LIFTING SAFETY

o It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid

any incident and damage to other equipment and personnel.
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e Allrequisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor

by engaging only the Competent Persons as per law.
o Defective equipment or uncertified shall be removed from service.

e Any equipment shall not be loaded in excess of its recommended safe working load.
11.3.15 HOISTING APPLIANCE

e Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with
efficient safe guards.

e Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended
load becoming incidentally displaced.

e When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided.

e The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity.

11.4 ENVIRONMENTAL CONTROL

Environment protection has always been given prime importance by BHEL. Environmental damage is a major
concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to
avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and
trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the
project specification.

Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas
around the site as per Material Safety Data Sheet (MSDS).

In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system
and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use
appropriate MSDS for clean-up technique

All subcontractors shall be responsible for the cleanliness of their own areas.

The subcontractors shall ensure that noise levels generated by plant or machinery are as low as reasonably
practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the
subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions
can be taken to protect other persons who may be affected.

It is imperative on the part of the subcontractor to join and effectively contribute in joint measures such as tree
plantation, environment protection, contributing towards social upliftment, conversion of packing woods to school
furniture, keeping good relation with local populace etc.

The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of
work place and take suitable control measure.

11.5 HOUSEKEEPING

o Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces,
temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by
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11.6

11.6.1

11.6.2

subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by
subcontractor / BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor
Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis.

All surplus earth and debris are removed/disposed off from the working areas to identified locations.
Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working
areas are removed to identified locations.

All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from
workplace to identified locations. Sufficient waste bins shall be provided at

Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high
location.

Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances.
Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter.
Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not
be allowed in the camp to obstruct free movement of men and machineries.

Fabricated steel structures, pipes & piping materials shall be stacked properly.

No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic
movement as well as below LT/HT power line.

Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas

WASTE MANAGEMENT

Take suitable measures for waste management and environment related laws/legislation as a part of normal
construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the
empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will
be strictly maintained.

BINS AT WORK PLACE

Sufficient rubbish bins shall be provided close to workplaces.

Bins should be painted yellow and numbered.

Sufficient nos. of drip trays shall be provided to collect oil and grease.

Sufficient gty. of broomsticks with handle shall be provided.

Adequate strength of employees should be deployed to ensure daily monitoring and service for waste
management.

STORAGE AND COLLECTION

Different types of rubbish/waste should be collected and stored separately.

Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting
lids.

Rubbish should not be left or allowed to accumulate on construction and other work places.

Do not burn construction rubbish near working site.
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11.6.3 SEGREGATION

e Earmark the scrap area for different types of waste.

e  Store wastes away from building.

e Oil spill absorbed by non-combustible absorbent should be kept in separate bin.
e Clinical and first aid waste stored and incinerated separately.

11.6.4 DISPOSAL

e  Sufficient containers and scrap disposal area should be allocated.

e All scrap bin and containers should be conveniently located.

e Provide self-closing containers for flammable/spontaneously combustible material.
e Keep drainage channels free from choking.

e Make schedule for collection and disposal of waste.

11.6.5 WARNING AND SIGNS

e Appropriate sign to be displayed at scrap storage area

e No toxic, corrosive or flammable substance to be discarded into public sewage system.

e Waste disposal shall be in accordance with best practice.

e  Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste.

11.7 TRAFFIC MANAGEMENT SYSTEM

11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM

e Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in
number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians.

e  Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where
necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes
without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and
pedestrian traffic routes.

e Forinternal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where
vehicles are to pass.

e Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones.

e Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary.

e The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it
may be advisable to introduce on-way system or parkingrestrictions.

e Safest route shall be provided between places where vehicles have to call or deliver.

e Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and
structures likely to collapse
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11.7.2

11.7.3

e Safe areas shall be provided for loading and unloading.

e Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.

e Ensure road crossings are minimum and clearly signed.

e Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction.
e Set sensible speed limits which are clearly sign posted.

e  Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on
the road.

e  Forklift trucks shall not pass over road hump unless of a type capable of doing so.

e Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts
height gauge posts or barriers.

¢ Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick
guidance and warning to employees and public. Safety signs shall be displayed as per the project working
requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within
the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be
approved by the person in-charge of the site.

TRAFFIC ROUTE FOR PEDESTRIANS

e  Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and
pedestrians safely.

e  Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable
barriers/guard at entrances/exit and the corners or buildings.

o Where pedestrian and vehicle routes cross, appropriate crossing shall be provided.

e  Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times.

e  Provide high visibility clothing for people permitted in delivery area.

WORK VEHICLE

Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management
shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile
cranes shall ensure that the work equipment conforms to the following:
0 A high level of stability.
A safe means of access/egress.
Suitable and effective service and parking brakes.
Windscreens with wipers and external mirrors giving optimum all round visibility.
Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.
Provision of seat belts.
Guards on dangerous parts.
Driver protection - to prevent injury from overturning and from falling objects/materials.
Driver protection from adverse weather.
No vehicle shall be parked below HT/LT power lines.
Valid Pollution Under Control certification for all vehicles

O 0O O0OO0OO0OO0OO0OO0OOo0OOo
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11.7.4

11.7.5

11.7.6

11.8

DAILY CHECK BY DRIVER

e There should also be daily safety checks containing below mentioned points by the driver before the vehicle is
used.

Brakes.

Tires.

Steering.

Mirrors.

Windscreen waters.

Wipers.

Warning signals.

Specific safety system i.e. control interlocks

¢ Management should ensure that drivers carry out these checks.

O 0O O0OO0OO0OO0OOoOOo

TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES

e Alldrivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an
authorized BHEL driver with the Administration Department.

e Securing of the load shall be by established and approved methods, i.e. chains with patented tightening
equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing.

e All overhangs shall be made clearly visible and restricted to acceptable limits

e Load shall be checked before moving off and after traveling a suitable distance.

e Onno account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in
the areas designate by the stringing foreman.

e Warning signs shall be displayed during transportation of material.
All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement.

MAINTENANCE

All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to
secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc.
Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair.
Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried
below HT/LT power lines.

EMERGENCY PREPAREDNESS AND RESPONSE

e Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness
and Response plan issued by Regional HQ

e Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors

e All the subcontractor’'s supervisory personnel and sufficient number of workers shall be trained for fire protection
systems. Enough number of such trained personnel must be available during the tenure of contract.
Subcontractor should nominate his supervisor to coordinate and implement the safety measures.

e Assembly point shall be earmarked and access to the same from different location shall be shown

o Fire exit shall be identified and pathway shall be clear for emergency escape.
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e Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and
validity shall be ensured periodically through inspection

o Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency
need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the
same.

e First aid center shall be developed at site with trained medical personnel and ambulance

e Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations.

e Tie up with fire brigade shall be done in case customer is not having fire station.

e Tie up with hospital shall be done in case customer is not having hospital.

e Disaster Management group shall be formed at site

e  Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer
as per prescribed BHEL formats

e  Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness
and taking necessary corrective action

12.0 HSE INSPECTION

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS
requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection
and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend test etc. as applicable, to enable inspection
agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then
the Inspection Agency may withhold inspection, till such time the desired safety requirements are met.

12.1 DAILY HSE CHECKS

Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work
activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The
following are to form the common subjects of a daily safety inspection:

e Personal Safety wears & gear compliance.

e  Complying with site safety rules and permit-to-work (PTW).
e Positions and postures of workers.

e Use of tools and equipment etc. by the workers.

The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the
day and just before the day’s work ends.

12.2 INSPECTION OF PPE

e PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:14-F06 for its
compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE
register.

e The applicable PPEs for carrying out particular activities are listed below.
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12.3

12.4

12.5

12.6

INSPECTION OF T&Ps

e A master list of T&Ps shall be maintained by each subcontractor.

o All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:14-F07
for its healthiness and maintenance.

e The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party
test certificate should be accompanied with a copy of the concerned competent person’s valid qualification
record.

e The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:14-F08

INSPECTION OF CRANES AND WINCHES

e Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as
provided by the equipment manufacturer) before first use of the day.

e Cranes and Winches shall be inspected by HSE officer once in a month as per format no. HSEP:14-F09 for
healthiness, maintenance and validity of third party inspection.

e The date of third party inspection and next due date shall be painted on cranes and winches.

e  The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall
carry the I-card.

e The operator should be above 18 years of age and should be in possession of driving license of HMV man &
goods), vision test certificate and should have minimum qualification so that he can read the instructions and
check list.

INSPECTION ON HEIGHT WORKING

e Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working
condition including provision of
o Fall arrestor
Lifelines
Safety nets
Fencing and barricading
Warning signage
Covering of opening
Proper scaffolding with access and egress.
0 lllumination
e Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-F10.
e Medical fitness of height worker shall be ensured.
¢ Height working shall not be allowed during adverse weather.

O O 0O 00 Oo

INSPECTION ON WELDING AND GAS CUTTING OPERATION

e  Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting
activity.

e Gas cylinders shall be kept upright.

e Use of Flash back arrestor shall be ensured at both ends.
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e Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per
format no. HSEP:14-F11.

e Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height.

e Availability of fire extinguisher at vicinity shall be ensured.

12.7 INSPECTION ONELECTRICAL INSTALLATION/APPLIANCES

e Ensure proper earthing in electrical installation

e Use ELCB at electrical booth

e Electrical installation shall be properly covered at top where required

e Use appropriate PPEs while working

e Use portable electrical light < 24 V in confined space and potentially wet area.
e  Monthly inspection shall be carried out as per format no. HSEP:14-F12.

12.8 INSPECTION OF ELEVATOR

e Elevators shall be inspected by concerned supervisors once in a week as per formatno. HSEP:14-F13.
e All elevators shall be inspected by competent person and validity shall be ensured.
e The date of third party inspection and next due date shall be painted on elevator.

12.9 INSPECTION OF EXCAVATION
Excavation activities shall be inspected as per Format HSEP:14-F13A

13.0 HSE PERFORMANCE

e  Contractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety In-charge at site.
The HSE compliance shall be based on Online HSE Evaluation System of BHEL as per Format No. HSEP:14-
F33.

e BHEL shall reserve the right to use this assessment for evaluating bidder’s capacity for future tenders

e  Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen
by the subcontractor.
To decide HSE reward, performance towards HSE shall be evaluated for workmen and it shall be awarded
regularly in public gathering.

e If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of
BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be
considered by BHEL after completion of the job.
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14.0

15.0

HSE PENALTIES

e As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE
requirement as per format no. HSEP:14-F14. The list in the format is only indicative. For any other violation, not
listed in the format, the minimum penalty amount is to be decided as per BOCW act.

e If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of
the subcontractor the same shall be passed on to them.

e The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill.

OTHER REQUIREMENTS

e In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL
shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the
subcontractor suitably.

e If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being
given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to
provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL,
BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of
not less than 7 days indicating the steps that would be taken by BHEL.

e If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and
without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor
suitably for the performance.

¢ In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the
cost of such damages from the subcontractor after holding an appropriate enquiry.

e  The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall
be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought
by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such
persons such compensation or which may with the consent of the subcontractor be paid to compromise any
claim by any such person, should such claim proceeding be filed against BHEL, the subcontractor hereby
agrees to indemnify BHEL against the same.

e The subcontractor shall not employ men below the age of 18 years and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

e  The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create
hazard.

e BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled

and the subcontractor shall adhere to such instructions.




HEALTH, SAFETY AND ENVIRONMENT Doc no.: HSEP: 14
PLAN FOR
SITE OPERATION by SUBCONTRACTORS | REV: 01

Date: 20.01.2020

POWER SECTOR

Page: 330f43

e BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No

claim for compensation due to such prohibition will be entertained by BHEL.

16. NON COMPLIANCE

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT
TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER EOR EVERY INSTANCE OF VIOLATION NOTICED:

. . Fine
SN Violation of Safety Norms (in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, Lifting 1000/
activity, Hot work-each person/case) )
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
e Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of
“Repeated violation” will be counted from subsequent days.

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to
be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is
final on the above. The amount will be deducted from running bills of the subcontractor. The amount collected above will be
utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for
purchasing the safety appliances and supporting the safety activity at site.
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17.0 HSE AUDIT/INSPECTION
e Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar.
e HSE checklist (Annexure 02) shall be used for carrying out audit/inspection and report shall be submitted to
BHEL site management
e All non-conformities and observations on HSE identified during internal or external HSE audit shall be disposed
off by site in a time bound manner and reported back the implementation status
e Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall
be implemented by site and reported to Site management.
18.0 MONTHLY HSE REVIEW MEETING
Il Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE
performance. It will also discuss the incidents occurred since previous meeting,its root cause and Corrective
action and Preventive action. The agenda is given below:
o Implementation of earlier MOM
0 HSE performance
0o HSE inspection
0 HSE audit and CAPA
0 HSE training
o Health check-up camp
0 HSE planning for the erection and commissioning and installation activities in the coming month
0 HSE reward and promotional activities
Il The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS,
Site Incharge of Subcontractors and HSE officer of Subcontractors.
C MOM on the discussion will be circulated to the concerned for implementation.
19.0 FORMATS USED (Details available in Annexure-04)
SL. No. Format Name Format No. Rev
No.
01 Inspection of First Aid Box HSEP:14-F01 00
02 Health Check Up HSEP:14-F02 00
03 HSE Induction Training HSEP:14-F03 00
04 Tool Box Talk HSEP:14-F04 00
05 Monthly Site HSE Report As specified by BHEL 00
06 Inspection of PPE HSEP:14-F06 00
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07 Inspection of T&Ps HSEP:14-F07 00
08 Status of T&Ps HSEP:14-F08 00
09 Inspection of Cranes and Winches HSEP:14-F09 00
10 Inspection on Height Working HSEP:14-F10 00
11 Inspection on Welding & Gas Cutting HSEP:14-F11 00
12 Inspection on Electrical Installation HSEP:14-F12 00
13 Inspection on Elevator HSEP:14-F13 00
14 HSE Penalty HSEP:14-F14 00
15 Accident /incident / property damage /fire incident report HSEP:14-F15 00
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20.0 ANNEXURES

ANNEXURE 01
As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971,

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the
following items, namely:

(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid
box shall contain the following equipment:

0] 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 6 pieces of sterilized eye pads in separate sealed packets.

(v) 6 roller bandages 10 cm wide.

(vi) 6 roller bandages 5 cm wide.

(vii) One tourniquet

(viii) A supply of suitable splints

(ix) Three packets of safety pins.

(69) Kidney tray.

(xi) 3 large sterilized burn dressings.

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label

(xiv) 1 snake bite lancet

(xv) 1 (30gms) bottle of potassium permanganate crystals.

(xvi) 1 pair scissors

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xix) Ointment for burns

(xx) A bottle of suitable surgical anti-septic solution

(b) For establishment in which the number of contract labour exceeds fifty each first-aid box shall contain the
following equipment:

(0] 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings.

(iv) 6 large size sterilized burn dressings

(V) 6 (15 grams) packets sterilized cotton wool

(vi) 12 pieces of sterilized eye pads in separate sealed packets.
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(vii) 12 roller bandages 10 cm wide.

(viii) 12 roller bandages 5 cm wide.

(ix) One tourniquet.

x) A supply of suitable splints.

(xi) Three packets of safety pins.

(xii) Kidney tray.

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid

clearly indicated by a distinctive sign which shall be visible at all times.

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye
drops.

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

(xviii) 1 roll of adhesive plaster (6 cmX1 meter)

(xix) 2 rolls of adhesive plaster (2 cmX1 meter)

(xx) A snake bite lancet.

(xxi) 1 (30 grams) bottle of potassium permanganate crystals.

(xxii) 1 pair scissors

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service
and labour Institutes, Government of India.

(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin

(xxv) Ointment for burns

(xxvi) A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary.
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ANNEXURE 02

HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT

PROJECT: SUBCONTRACTOR:

DATE : OWNER

INSPECTION BY:

Note : write ‘NA’ wherever the items is not applicable
Item Y N Remarks Action

(0]
o

HOUSEKEEPING

Waste containers provided and used
Passageways and walkways clear

General neatness of working area

Other
PERSONNELPROTECTIVEEQUIPTMENTS

Goggles; shields

Face protection

Hearing protection

Respiratory masks etc.

Safety belts

Other

EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored
Excavations barricaded
Overnight lighting provided
Other

WELDING, CUTTING

Gas cylinders chained upright
Cable and hoses not obstructing
Fire extinguisher (s) accessible
Others

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Others

LADDER

Extension side rails 1 m above
Top of landing

Properly secured
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Angle + 70° from horizontal

Other

HOISTS, CRANES AND DERRICKS
Condition of cables and sheaf OK
Condition of slings, chains, hooks OK
Inspection & maintenance log maintained
Outriggers used

Signals observed and understood
Qualified operators

Others

MACHINERY, TOOLS & EQUIPMENT
Proper instruction

Safety devices

Proper cords

Inspection and maintenance

Other

VEHICLE AND TRAFFIC

Rules and regulations observed
Inspection and maintenance
Licensed drivers

Other

TEMPORARY FACILITIES
Emergency instructions posted

Fire extinguishers provided

Fire-aid equipment available

General neatness

Others

FIRE PREVENTION

Personnel instructed

Fire extinguishers checked

No smoking in prohibited areas.
Hydrants

Clearance

Others

ELECTRICAL

Proper wiring

ELCB’s provided

Ground fault circuit interrupters

Protection against damage

Prevention of tripping hazards
Other
HANDLING & STORAGE OF MATERIALS

Properly stored or stacked
Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified

Proper storage

Fire extinguisher nearby
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Other

WORKING AT HEIGHT
Safety nets

Safety belts

Safety helmets

Anchoring of safety belt to the life line rope

ENVIRONMENT
Lubricant waste/engine oils properly dispose.

Waste from Canteen, offices, sanitation etc.
disposed properly.

Disposal of surplus earth, stripping materials,
expired batteries, oily rags and combustible
materials done properly.

HEALTH CHECKS

Hygienic conditions at labor camps O.K.
Availability of first-aid facilities

Proper sanitation at site, office & labor camps.

Arrangement of medical facilities.
Measures for dealing with illness.

Availability of potable drinking water for workmen &
staff.

Provision of creches for children.




PLAN FOR

HEALTH, SAFETY AND ENVIRONMENT

SITE OPERATION by SUBCONTRACTORS

Doc no.: HSEP: 14

REV: 01

POWER SECTOR

Date: 20.01.2020

Page: 41 0f43

REFERENCES

Contract documents

Relevant legislations

HSEMSM

Relevant Indian standards as listed below (illustrative only):

ANNEXURE 03

SL CODE NAME TITLE

NO

1) IS : 818-1888 Code of Practice for safety and health requirements in
(Reaffirmed 2003) Electric and Gas Welding and Cutting operations.

2) IS: 1179-1967 Specification for Equipment for Eye & Face protection during
(Reaffirmed 2003) welding.

) IS : 1989 (Part 2):1986 Specification for Leather Safety Boots & Shoes
(Reaffirmed 1997)

(4) 1S:2925 — 1984 Specification for Industrial Safety Helmets
(Reaffirmed 2010)

5) 1S:3521 : 1999 Industrial Safety Belts & Harnesses-Specification
(Reaffirmed 2002)

(6) 1S:3646(Part 1) — 1966 Code of Practice for Interior lllumination
(Reaffirmed 2003)

@) 1S:3696 (Part 1) — 1987 Safety Code for Scaffolds and Ladders
(Reaffirmed 2002)

(8) IS: 3696(Part 2) : 1991 Scaffolds and Ladders-Code of Safety
(Reaffirmed 2002 )

9) 1S:3786 — 1983 Method for Computation of Frequency and Severity Rates for
(Reaffirmed 2002) Industrial Injuries and Classification of Industrial Incidents

(10) 1S:4770 : 1991 Rubber Gloves — Electricals purposes-Specification
(Reaffirmed 2006)

(11) 1S:4912 : 1978 Safety Requirements for Floor and Wall Openings, Railings
(Reaffirmed 2002) and Toe Boards

(12) IS: 5983 — 1980 Specification for Eye-Protectors
(Reaffirmed 2002)

(13) 1S:6519 — 1971 Code of Practice for Selection, Care and Repair of Safety
(Reaffirmed 1997) Footwear

(14) 1S:9167:1979 Specification for Ear-Protectors

(15) 1S:6994(Part 1)-1973 Specification for Industrial Safety Gloves
(Re affirmed 1996) Leather and Cotton Gloves

(16) 1S:8519 — 1977 Guide for Selection of Industrial Safety Equipment for Body
(Reaffirmed 1983) Protection.

a7 IS 11006 : 2011 Flash Back(Flame Arrestor) Specification
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(18) 1S:8520 — 1977 Guide for Selection of Industrial Safety Equipment for Eye,
(Reaffirmed 2002) Face and Ear Protection.

(19) 1S:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect

against Particles-Specification.

(20) 1S:9944:1992 Natural and Man-made Fiber Rope Slings-Recommendations
(Reaffirmed 2003) on Safe working loads.

(21) 1S:11057 — 1884 Specification for Industrial Safety Nets
(Reaffirmed 2001)

(22) 1S:12254:1993 Polyvinyl Chloride (PVC) Industrial Boots-Specification
(Reaffirmed 2002)

(23) 1S:13367(Part 1):1992 Safe Use of Cranes-Code of Practice
(Reaffirmed 20030

(24) 1S:14166:1994 Respiratory Protective Devices-Full Face Masks Specification
(Reaffirmed 2002)

(25) 1S:14746 : 1999 Respiratory Protective Devices-Half Masks and Quarter
(Reaffirmed 2003) Masks - Specification

(26) IS : 15397 :2003 Portable Extinguisher Mechanical Foam Type(Stored
(Reaffirmed 2008) Pressure)-Specification

27) I1S: 19011:2002 Guidelines for Quality and/or Environmental Management

Systems Auditing
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ANNEXURE 04 : SAFETY FORMATS
&
ANNEXURE 05 : WORK PERMIT FORMATS




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:14-FO1
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Number of employees on the site: -

SI.No. Item No. Remarks
Available

1 No. of small sterilized dressings

2 No of medium sized sterilized dressings

3 No of large sized sterilized dressings.

4 No of large sized sterilized burn
dressings

5 No of (15 grams) packets sterilized
cotton wool

6 No of pieces of sterilized eye pads in
separate sealed packets.

7 No of roller bandages 10 cm wide.

8 No of roller bandages 5 cm wide.

9 Whether tourniquet available

10 Whether supply of Suitable splints
available.

11 No of packets of safety pins.

12 Whether kidney tray available

13 Whether sufficient number of eye wash
bottles, filled with distilled water or
suitable liquid, clearly indicated by a
distinctive sign which shall be visible at
all times, available.

14 Whether 4%-xylocaine eye drops, and
boric acid eye drops and soda by
carbonate eye drops available.

15 Whether (60ml) bottle containing a two
percent alcoholic solution of iodine
available

16 Whether (two hundred ml) bottle of

mercurochrome (2 per cent) solution in
water available.




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:14-FO1
REV NO.: 00
PAGE NO. 02 OF 02

SI.No. Item No. Remarks
Available

17 Whether 120ml bottle containing Sal
volatile having the dose and mode of
administration indicated on the label,
available.

18 Whether roll of adhesive plaster (6
cmX1 meter) available

19 No of rolls of adhesive plaster (2 cmX1
meter)

20 Whether snake bite lancet available.

21 Whether (30 grams) bottle of potassium
permanganate crystals available.

22 Whether a pair scissors available

23 Whether copy of the First-Aid leaflet
issued by the Director-General, Factory
Advice service and labour Institutes,
Government of India available.

24 Whether bottle containing 100 tablets
(each of 5 grains) of aspirin available

25 Whether Ointment for burns available

26 Whether bottle of a suitable surgical

anti-septic solution available

Signature of Subcontractor’s Site I/C:




POWER SECTOR

FORMAT NO: HSEP:14-F02

HEALTH CHECK UP

REV NO.: 00
PAGE NO. 1 OF 02

Name of Site :

Name of Sub-Contractor

Name of Employee :

NAME:

History Of Past Iliness H/O Epilepsy

H/O Drug Allergy

H/O Diabetics/ Hypertension

H/O Unconsciousness

Personal History

EXAMINATION

OBSERVATION

General Physical Examination

Height

Weight

BMI

Built And nourishment

Pallor

Temperature

Chest Expansion : Inspiration

Expansion

Lymph Node Enlargement

Ear, Nose, Throat

Ear

Nose

Throat




POWER SECTOR

FORMAT NO: HSEP:14-F02

HEALTH CHECK UP

REV NO.: 00
PAGE NO. 2 OF 02

EXAMINATION OBSERVATION
Cardiovascular System Examination :
Inspection
Palpation Pulse BP

Auscultation (Heart Sounds)

Respiratory System

Inspection

Respiratory Rate

Palpation:

Percussion

Auscultation (Breath Sounds)

Examination of Abdomen

Inspection

Palpation

Auscultation (Bowel Sounds)

Any Other

Clinical Impression

Signature of the examining doctor




POWER SECTOR

FORMAT NO: HSEP:14-F03

HSE INDUCTION TRAINING

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date:

Name of Training
Co-ordinator

S

No.

Name

Designation

Organisation Signature

Signature of Training co-ordinator :




POWER SECTOR

FORMAT NO: HSEP:14-F04

TOOL-BOX TALK

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Sub-Contractors Name :

Date :

Topic

Name of person
delivered Tool Box
Talk

No. of Participants Remarks
attended

Signature of Site 1/C of Subcontractor :




POWER SECTOR

PERSONAL PROTECTIVE EQUIPMENTS

FORMAT NO: HSEP:14-F06
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection :

Item Issued this Month

Nos. Issued up to
the Month

Percentage of usage
at site

Safety Helmet

Safety Shoes

Full Body Harness

Fall Arrestor

Safety Nets

Other PPEs.

Signature of Site 1/C of Subcontractor :




POWER SECTOR

FORMAT NO: HSEP:14-FO7

INSPECTION OF T&Ps

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date of Inspection :

SI.No. Description Remarks

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

2.4 Year of manufacture

3.0 Maijor repairs / overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

3.1

3.2

33 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Site Safety Officer ( BHEL)

Signature-Subcontractor/ Subcontractor’s
Safety Officer




POWER SECTOR

STATUS OF T&Ps

FORMAT NO: HSEP:14-F08
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Date of Inspection

Item

Nos. Deployed

No.

Identification

Nos. Tested by
competent
person

Validity of Test
Certificate

Winches

Chain Blocks

Wire Rope
Slings

Man Cages

D-Shackles

Air

Compressors

Crawler

Cranes

Mobile Cranes

Hydra Cranes

Others

Signature of Site 1/C of subcontractor:




Name of Site :

POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F09
REV NO.: 00
PAGE NO. 01 OF 03

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Crane Reg. No (Make/Model)
Name of Driver/Operator

Sl.no. Description Observation Measures
1 Valid Driving license

2 Hook & Hook Latch

3 Over Hoist limit switch

4 Boom limit switch

5 Boom Angle Indicator

6 Boom limit cutoff switch

7 Condition of Boom

8 Condition of ropes

9 Number of load lines

10 Size and condition of the slings
11 Stability of the cranes

12 Soil Condition

13 Swing Break And Lock

14 Proper Break And Lock

15 Hoist Break And Lock

16 Boom Break And Lock

17 Main Clutch

18 Leakage in Hydraulic Cylinders
19 Out riggers filly extendable

20 Tyre pressure

21 Condition of Battery And Lamps




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F0O9
REV NO.: 00
PAGE NO. 2 OF 03

Sl.no. Description Observation Measures

22 Guards of moving and rotating parts

23 Load chart provided

24 Number and position of pedant ropes

25 Reverse Horn

26 Load Test Details

27 Operator’s fitness

28 Pollution under control certificate

29 Fire extinguisher of appropriate type.

30 Training of the operator

WINCH

Sl. L. YES NO NA Remarks

Description

No.

1 Has the copy of Third Party Inspection
certificate been provided in winch machine
shed?

2 Is winch machine operator experienced
enough to operate the winch machine?

3 Is the winch machine operated by
someone other than the winch machine
operator?

4 Is there guard provided in all moving parts
like wheel and motor’s shaft?

5 Will it protect against unforeseen
operational contingencies?

6 Are brakes, clutch and locking
arrangement working properly?

7 Has it been ensured that the guard does
not constitute a hazard by itself?

8 Are the cranks and the connecting rods
protected by guardrails?

9 Is there provision for fully covered shed

with wooden plank roof?




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F0O9
REV NO.: 00
PAGE NO. 3 OF 03

Sl. L. YES NO NA Remarks

No. Description

10 Is wire rope free from any kind of damage
or wear and tear?

11 Is split pin provided for the protection of
clutch and brake locking arrangement?

12 Is pulley inspected by competent person
and certified before use?

13 Is pulley free from any wear and tear
visually?

14 Is winch rope barricaded with clipsheet for
the protection of rope and person?

15 Is the wire rope lubricated by cardium oil?

16 Is there any friction in wire rope which
may damage the wire rope rather than the
rolling parts?

17 Is there any oil leakage in the hydraulic
system of the winch machine?

18 Has it been ensured that the guard will not

cause discomfort or inconvenience to
operator?

Total Number of NO:

Total Number of NA:

% Compliance :

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:14-F10
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Sl. No.

Descriptions

Observation
(Yes/No)

Remarks

All the workers have been explained safe work method?

An established communication system has been
established and explained to the workers.

Adequate illumination has been ensured.

Work area inspected prior to the start of the work.

Area below the work place barricaded, particularly below
hot work.

Workers provided with bags /box to carry bolts, nuts and
hand tools

Arrangement for fastening hand tools made.

All work platforms ensured to be of adequate strength
and ergonomically suitable.

Fabricated makeshift arrangements are checked for
quality and type of material welding, anchoring etc.

10.

Work at more than one elevation at the same segment is
restricted.

ACCESS/EGRESS

Walkways provided with handrail, mid-rail and toe
guard?

All checkered plates, gratings properly welded/ bolted?

Are ladders inspected and they are in good condition?

Are ladders spliced?

v bhlwN

Are ladders properly secured to prevent slipping, sliding
or falling?

)]

Do side rails extend 36” above top landing?

Are built up ladders constructed of sound materials?




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:14-F10
REV NO.: 00
PAGE NO. 02 OF 02

Sl. No. | Descriptions Observation Remarks
(Yes/No)

Are rugs and cleats not over 12” on center?

9 Metal ladders not used around electrical hazards.

10 Proper maintenance and storage.

11 Ladders placed at right slope.

12 Ladders / staircases welded/ bolted properly.

13 Any obstruction in the stairs.

14 Are landing provided with handrails, knee rails, toe
boards etc.?

15 Whether ramp is provided with proper slope.

16 Proper hand rails / guards provided in ramps.
Housekeeping

1 Walkways, aisles & all overhead workplaces cleared of
loose material.
Flammable materials, if any, are cleared.
All the de shuttering materials are removed after de
shuttering is done.

4 Platforms and walkways free from oil/grease or other
slippery material.

5 Collected scrap are brought down or lowered down and
not dropped from height.
PPE And Safety Devices

1 Use of safety helmet, safety belts ensured for all workers
Anchoring points provided at all places of work.
Common lifeline provided wherever linear movement at
height is required.

4 Safety nets are use wherever required.

5 Proper fall arrest system is deployed at critical
workplaces.

6 Crawler boards/Safety system or works on fragile roof

are used.

Signature of Site 1/C of subcontractor :




POWER SECTOR
FORMAT NO: HSEP:14-F11

INSPECTION OF WELDING AND GAS REV NO.: 00
CUTTING PAGE NO. 1 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Welding
Sl.no. Description Y N Remarks
s
1 Is electric connection given through
30 mA ELCB/RCCB to welding m/c?
2 Is electric cable fitted properly in

junction box on m/c?

3 Is electrical cable free from joints?

Are the joints attached firmly &
insulated with tape?

5 Is double earthing given to body of
m/c?

6 Is the physical condition of the m/c
good?

7 Is ON/OFF switch connected to the
m/c is working and in good
condition?

8 Are indication lamps on m/c
working?

9 Is the electrode holder in good
condition?

10 Are the cables of the welding m/c

lugged & tight properly?

11 Are return lead connected properly
(Rod, Angle, Channels shall not be
used)

Total No of NO

Total No of YES




POWER SECTOR

CUTTING

INSPECTION OF WELDING AND GAS

FORMAT NO: HSEP:14-F11
REV NO.: 00
PAGE NO. 2 OF 02

Gas Cutting
o Yes No Remarks

Sl. no | Description

1 Are Cylinders kept on trolleys?

2 Physical condition of Gas cylinders
Good?

3 Is there Oil/Grease on valve of the
cylinder?

a Are pressure regulators in good
condition?

5 Condition of hose pipe OK?

6 Are hose pipe clamped with hose
clip?
Is flash back arrestor & NRYV fitted

7 on torch both for 02 and LPG
cylinder?

8 Is nozzle of the torch cleaned?

Total Number of NO

Total No of YES

% Compliance

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:14-F12

REV NO.: 00

PAGE NO. 01 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection:

Sr. Contents Yes/No Remarks

No.

A Cable

1. Whether the condition of cable is checked?

2. Are cables received from other sites checked for
insulation resistance before putting them into use?

3. Are all main cables taken either underground /
overhead?
Are welding cables routed properly above the ground?

5. Are welding and electrical cables overlapping?

6. Is any improper joining of cables/wires prevailing at
site?
DBs/SDBs

1. Is earth conductor continued up to DB / SDB?

2. Whether DBs and extension boards are protected from
rain / water?

3. Is there any overloading of DBs / SDBs?

4. Are correct / proper fuses & CBs provided at main
boards and sub-boards?

5. Is energized wiring in junction boxes, CB panels &

similar places covered all times?

ELCB

Whether the connections are routed through ELCB?

Is ELCB sensitivity maintained at 30 mA?




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:14-F12
REV NO.: 00
PAGE NO. 02 OF 02

Sr. Contents Yes/No Remarks

No.

3. Are the ELCB numbered and tested periodically & test
results recorded in a logbook countersigned by a
competent person?

D Grounding

1. Is natural earthing ensured at the source of power
(main DB at Generator or Transformer)?

2. Whether the continuity and tightness of the earth
conductor are checked?

3. Mention the gauge of the earth conductor used at the
site.

4, Mention the value of Earth Resistance.

Electrically operated Machines or Accessories.
Whether the plug top is provided everywhere.

2. Are all metal parts of electrical equipment and light
fittings / accessories grounded?

3. Is there any shed or cover for welding machines?

4. Are halogen lamps fixed at proper places?

Are portable power tools maintained as per norms?

Any other information:

Signature of Site 1/C of subcontractor :




POWER SECTOR

FORMAT NO: HSEP:14-F13

INSPECTION OF ELEVATOR

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Sr. Description Remarks

No.

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

2.4 Year of manufacture

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

3.1

3.2

33 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Subcontractor/ Subcontractor’s

Safety Officer

Signature-Site Safety Officer ( BHEL)




WY 8 U POWER SECTOR

Inspection of Excavation

FORMAT NO: HSEP:14-F13E
REV NO.: oo
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Sl.no. | Description Yes | No | Remarks

1 Precautions taken for Underground Electrical Cable

2 Precautions taken for Under / Above ground sewer/ Drinking
Water Line

3 Precautions taken for Underground Telecommunication Line

4 Precautions taken for Underground Product/Utility Line

5 Precautions taken for Underground Fire Water Line

6 Shoring / Shuttering / Sheet piling done to prevent collapse of
excavation walls. Strength of Excavation wall ensured at all
times

7 Slope Cutting / Angle Maintained

8 Hard Barricading & Edge Protection provided

9 Separate Safe Access for Man and Vehicle

10 Lighting arrangement

11 Banksman Provided

12 Required basic PPEs provided

13 Excavated soil / Construction Material / equipment kept away
from the edge.

14 First aid in attendance.

15 Other:

Total No of YES

Signature-Subcontractor/ Subcontractor’s Safety Officer

Signature-Site Safety Officer ( BHEL)




POWER SECTOR FORMAT NO: HSEP:14-F14

REV NO.: 00
PAGE NO. 1 OF 02

HSE PENALTY

Sub: MEMO for Penalty for non-compliances in Safety
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is
requested that such occurrences be please avoided in future.

Safety Area
SN Violation of Safety Norms Fine
(in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14, Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Ac_ti\_/ity carried out without Safety work permit (Height work, Lifting 1000/-
activity, Hot work-each person/case)
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
Legend: -

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of
“Repeated violation” will be counted from subsequent days.

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty
to be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.




POWER SECTOR

HSE PENALTY

FORMAT NO: HSEP:14-F14
REV NO.: 00
PAGE NO. 2 OF 02

Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.)

Penalty imposed:

1, Rate as per above chart

2. No. of Persons/ machine/ event/ labour

3. Total Penalty=1.X 2. =

Signature:
Witnessed by: (Sub- Contractor representative) (BHEL Personnel)

Name Name

Distribution: 1 Copy: to Sub- contractor,
1 Copy to Site Construction Manager (BHEL)




L/

vq & Ui

POWER SECTOR- HQ

incident)

Incident Report

(To be submitted within 24 hours of time of

FORMAT NO: HSEP:14-F15
REV NO.: 00

PAGE NO. 01 OF 01

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss

NAME OF SITE ‘ 3

ACTIVITY AREA

SCOPE OF WORK 4

NAME OF CONTRACTOR

NAME & DESIGNATION OF
BHEL ACTIVITY I/C

DATE & TIME OF
ACCIDENT

DATE RESUMED

8

NO. OF WORK-DAYS LOST BY VICTIM
(If duty not resumed, give estimated figure)

9

NO. OF MANHOURS LOST BY OTHERS

10

PERSONAL DETAILS OF INJURED AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED

NAME

|

NAME OF MATERIAL / EQUIPMENT / PROPERTY

PERIOD OF EMPLOYMENT

AGE | YRS | SEX MALE/ FEMALE ESTIMATED COST ACTUAL COST
MARITAL STATUS SINGLE / MARRIED
OCCUPATION NATURE OF DAMAGE

PART OF BODY INJURED

NATURE OF INJURY

AGENCY ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / DAMAGE

12

PERSON (NAME & DESIGNATION) WITH MOST
CONTROL OVER AGENCY (OBJECT / EQUIPMENT /
SUBSTANCE ) CAUSING ACCIDENT INJURY / DAMAGE

13 DESCRIBE CLEARLY HOW THE ACCIDENT OCCURRED (USE ADDITIONAL SHEET, IF REQUIRED
ANALYSIS
14 WHAT ACTS AND / OR CONDITIONS CONTRIBUTED
MOST DIRECTLY TO THIS ACCIDENT
15 WHAT ARE THE BASIC REASON FOR THE EXISTENCE
OF THESE ACTS AND / OR CONDITION ?
16 WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN

TO PREVENT ACCIDENT RECURRENCE ?

DATE :

SIGNATURE OF SITE HSE COORDINATOR

17

COMMENTS OF HEAD / SOX

DATE:

SIGNATURE OF HEAD/SOX




affet

POWER SECTOR

FORMAT NO: HSEP:14-F30
REV NO.: oo

Format for Monthly HSE Planning & Review

PAGE NO. 01 OF 3

Note: This is a template and can be modified in consultation with BHEL

Name of the Site

Name of the Subcontractor

Scope of Work Date
PART- A: PLAN OF HSE ACTIVITIES FOR THE MONTH OF........c..cccocrniiuinnnnnen, . PART-B: REVIEW ON ..........cccvvuiiinninanns
SN. Description of HSE Activity & Formats Plan & Targets for the month Review

Availability of First Aid Box at Required Places and Inspection thereof as

Areas

* per Format: Foa *
Health check-up for
Nos
. Newi
2 Health check-up as per Format: Fo2 : ew inductees
2. Drivers & Operators
3. Workers in following high risk areas:
a.
3 Induction training of newly joined workers as per Format: Fo3 Minimum No. of workers:
Locations of TBTs & No. of workers
4 Toolbox talks (TBT) conducted before start of work as per Format: Fos 1
5 PPE usage and issue as per Format: Fo6
6 Inspection of T&Ps as per Format: Fo7 ll'ISt of T&Ps to be inspected
7 Identification & Inspection Status of T&Ps as per Format: Fo8
8 Inspection of Cranes & Winches as per Format: Fog ll'ISt of Cranes & Winches & Nos.
[ ti f Height Worki F t:F
nspection of Heig orking as per Format: F1o Areas:
3 1.
. . . . Areas:
10 Inspection of Welding & Gas Cutting operations as per Format: F11 1
L ions:
11 Inspection of Electrical Installations as per Format: F12 locatlons
. . L ions:
12 Inspection of Elevators (as applicable) as per Format: F13 1ocat|ons
Locations:
13 Inspection of Excavation as per Format: F13E

1.




CUNA] POWER SECTOR FORMAT NO: HSEP:14-F30
- - REV NO.: 0o
” /4 Format for Monthly HSE Planning & Review PAGE NO. 02 OF 3
SN. | Description of HSE Activity & Formats Plan & Targets for the month Review
Activities:
14 Job Safety Analysis as per Format F32B 1
Regular Job Specific Training (Re-training) for workers involved in Topics/ Hazards & No. of work
. opics/ Hazards & No. of workers
15 hazardous activities P
1.
Areas
16 Mass housekeeping (HK) drive in work areas "
17 Vertigo Test of Height workers Minimum No. of workers:
Location(s) & Nos.
18 Deployment of qualified HSE Officers as per contract 1
Location(s) & Nos.
19 Deployment of qualified HSE Stewards as per contract 1
,o | Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall Tool/ Equipment & Location
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 1.
21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:
22 Safety walks by departmental head (8-Weekly twice) Dates:
, Availability/ deployment of Safety posters/ placards/ signage at strategic Locations: Nos.
3 locations 1.
Locations: Nos.
24 Provision of clean drinking water sources for workers 1
Locations: Nos.
25 Provision of toilets for workers (separate for male & female workers) 1
Locations: Nos.
26 Rest sheds for workers during lunchtime, rain, dust storm etc. 1
1. Clean drinking water
2. Toilets
o o 3. Cleanliness & Hygiene
27 Availability of following in Labor colony 4. Grass cutting,
5. Fogging
6. Electrical Inspection ...




& 0 5 UF POWER SECTOR FORMAT NO: HSEP:14-F30
- - REV NO.: oo
BrEH Format for Monthly HSE Planning & Review PAGE NO. 03 OF 3
SN. Description of HSE Activity & Formats Plan & Targets for the month Review
Locations:
28 Availability of dust/ waste bins at various locations 1
29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.
30 Availability of emergency vehicle in each shift Emergency vehicle
Deployment/ Availability of tested Fire Extinguishers Locations & Nos.
31
1.
Locations & Nos.
32 Tree plantation 1
Locations
33 Waste disposal & Scrap Bins "
Locations
34 lllumination checks 1
Safety award function:
35 1. Display of good practices Minimum 1 per month
Award presentation
36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)

| PLAN REVIEW

Agency BHEL Agency BHEL
Name: Name: Name: Name:
Sign: Sign: Sign: Sign:

Date: Date: Date: Date:




FORMAT NO: HSEP:14-F31 A

REV NO.: oo

PAGE NO. 01 OF1

POWER SECTOR

Format for Daily HSE Reporting
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POWER SECTOR

Job Safety Analysis Format

FORMAT NO: HSEP:14-F32B
REV NO.: oo
PAGE NO. 01 OF1

Name of the Site

Name of the Subcontractor

Activity, Area

HAZARDS

PRECAUTIONS

Submitted By
(Agency HSE)

Reviewed By

(BHEL

Execution)

Approved By
(BHEL HSE)




POWER SECTOR- HQ

Checklist for Evaluation of HSE Performance

FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 01 OF 3

M .
Parameter for Measurement Ol Supporting Documents
1a Induction training for new workers conducted through audio-visual M
medium & documented ? Induction Training Records
1b Tool box talk conducted regularly as per plan, and documented? M Toolbox Talk Records
1c Contractor in charge and safety in charge attended safety meetings? M Minutes of Meeting
1d Whether observations in safety meetings are complied before next M
meeting? -do-
10 Preparation and submission of Monthly HSE report within stipulated M
time Report submission date
1f Preparation and submission of Incident/near-miss report and RCA M
Report (as applicable) within stipulated time Incident/ Near Miss Records
19 Carrying out Inspections and submission of Inspection reports within M
stipulated time Inspection Records
1h Regular Job Specific Training ensured for High Risk Workers (through M
audio-visual medium) as per plan Training & Attendance Records
2a Whether the contractor is registered under BOCW M BOCW Registration Certificate
2b Availability of Qualified safety officer (1 for every 500 labour) M Safety Officer qualification &
experience records
2¢ Availability of Qualified safety supervisor (1 for every 100 labour) M Safety Officer qualification &
experience records
2d All the workers are provided and using safety helmets and safety M PPE Issue Records, Inspection/
shoes/gum boots non-conformity records
2e Housekeeping done on regular basis and scrap removal at site M Housekeeping records, Inspection/
non-conformity records
of Usgge of Goggles/Face shields and Hand gloves for gas cutter and PPE Issue Records, Inspection/
grinders non-conformity records
. . Inspection/ non-conformity
Wall & fl ded?
2g all openings & floor openings are guarde records
: I o : I i -conformi
2h Adequate illumination provided in all working area? nspection/ non-conformity
records
i Safety posters, sign boards and emergency contact numbers in all Inspection/ non-conformity
prominent location are displayed? records
2 Availability of automatic reverse horns, Main horn, hook latches for Inspection/ non-conformity
J Vehicles, mobile cranes, Hydras records
ok Ban of carrying mobile phones to work place is implemented for Inspection/ non-conformity
workers records
qor . o . M T&P Li ithi |
2l Availability of Tags & Inspection Certificates for Cranes of all capacities aster T&P List V\{It internal &
external test details
sl2 Availability of Tags & Inspection Certificates for Winches of all Master T&P List with internal &
) capacities external test details
. Availability of Tags & Inspection Certificates, color coding for Chain Master T&P List with internal &
-3 pulley blocks external test details
o Availability of Tags & Inspection Certificates for Vehicles - Trailers, Master T&P List with internal &
4 Dozers, Dumpers, Excavators. Mixers etc. external test details
2I Availability of Tags & Inspection Certificates for Welding machines, Master T&P List with internal &
> grinders, Drilling machines, etc. external test details
L6 Availability of Tags & Inspection Certificates, colour coding for Wire Master T&P List with internal &
' rope slings etc. external test details
2l.7 | Availability of Tags & Inspection Certificates for Batching plants Master T&P List with internal &

external test details




POWER SECTOR- HQ

Checklist for Evaluation of HSE Performance

FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 02 OF 3

M .
Parameter for Measurement Ol Wit Supporting Documents
2m.1 | Use of Lifting Permit as per requirement 1 | Permit Records
2m.2 | Use of Height Permit as per requirement 1 | Permit Records
2m.3 | Use of Hot Work Permit as per requirement 1 Permit Records
2m.4 | Use of Excavation permit as per requirement 1 | Permit Records
2m.5 | Use of Confined space work permit as per requirement 1 Permit Records
om.6 Use of Grating removal and safety net removal permit as per S
) requirement Permit Records
2m.7 Use of Lockout-Tag out permit as per requirement 1 Permit Records
2m.8 | Use of Radiography permit as per requirement 1 Permit Records
2m.9 | Use of Night/ Holiday Work Permit as per requirement 1 | Permit Records
2m.10 | Use of Any other Applicable Permit as per requirement 1 | Permit Records
a Material safety data sheet(MSDS) available for all chemicals and S Inspection/ non-conformity
3 displayed in usage and storage area? records
b Spillages of oil/concrete and other chemical is controlled and cleaned S Inspection/ non-conformity
3 by proper method in case of spill? records
c Availability of adequate number of urinals in workplace and in M S
3 elevations and maintained
3d Availability of rest rooms for workers at site M
3e Availability of Drinking water facility at work spot
3f Hygienic Labour colony is provided for workers.
a Is heavy/complex critical lifting permit obtained for heavy, complex S
4 materials before handling/erection activity? Work Permit records
4b Whether area below lifting activities barricaded Inspection/ non-conformity
1 | records
c Availability of experienced rigging foreman 1 Experience details ofrigging
N y P 99'ng foreman
Is agency is following proper storage and handling procedure as per
4d . 1 .
manufacturer standard for all hazardous material? Procedure for storage & handling
e Are oxygen and acetylene cylinders are transported to work place from S
4 storage area in trolleys
. . I i -conformi
5a Whether all deep excavation has been protected by barrier 1 rZiz(:;ZIon/ non-conformity
5b Sloping/benching & shoring provided for excavation as per requirement? 1 | -do-
5C Proper access and egress provided for excavations? 1 | -do-
5d Blasting is done in controlled manner? 2 | -do-
6a Whether Electrical booth is equipped with Co. fire extinguishers and , Inspection/ non-conformity
fire buckets filled with sand? records
6b Availability of lllumination lamp in electric booth? 1 | -do-
6¢ whether Caution Boards have been displayed? 1 | -do-
6d Usage of Metal Plug top for all hand power tools ? 1 | -do-
6e Usage of Insulated welding cables. 1 | -do-
6f Electrical Booth/Distribution Board to be covered by proper Canopy. 1 | -do-
6 Availability of functional & individual 3oma ELCB / RCCB and MCB for S
9 protection and conducting periodical check-up? -do-
6h Double earthing for panel boards and all machinery & proper earth pit S
with regular inspection available? -do-
6i Whether Electrician is qualified and experienced 1 | Qualification & Experience records
of electrician
6j Availability and usage of Rubber hand gloves by electrician? 1 Inspe;tion/ non-conformity
records




POWER SECTOR- HQ

FORMAT NO: HSEP:14-F33
REV NO.: 00

Checklist for Evaluation of HSE Performance

PAGE NO. 03 OF 3

Parameter for Measurement :\)M Wt Supporting Documents
Whether Scaffolding pipes made with steel or aluminum, are being Inspection/ non-conformity
7a e : g 2
used and checked periodically by experienced/ certified scaffolder? records
8mm Stainless Steel wire rope with plastic cladding is provided for life
7b . . . . ; 2
line (Vertical / Horizontal) during height work? -do-
7¢ Availability of emergency lighting in case of power failure 1 | -do-
d Whether all the openings are covered with Safety Nets made of fire S
7 proof Nylon? -do-
Whether MS pipe rails around staircases & platforms in usage are
7e . . . . 1
provided with top, middle rails and toe guard ? _do-
7f Whether Ladder with vertical life line /Fall arrestor is available to climb? 1 -do-
Whether all workers deployed for working at height have been issued S
79 height pass after undergoing vertigo test? Height Pass records
h Whether all workers deployed for height work / climbing ladder are , | PPEIssue records, inspection/ non-
7 provided and using Double lanyard safety belt? conformity reports
; Is all hand tools/Small material used by height workers is tied firmly to S
7 prevent fall? -do-
8a Flash back arrestors for all gas cutting sets is available on Torch side L. | Inspection/ non-conformity
and cylinder side records
8b Oxygen/Acetylene/LPG cylinders not in use have caps in place and s
stored separately? -do-
8c Availability of Face screen, Hand gloves, and Apron, for welders 1 -do-
Protection from falling hot molten metal during metal cutting / welding
8d at height by providing Gl sheet below the cutting area especially in fire 1
prone areas -do-
a Pre-employment medical check-up done for all workers and )
J submitted? Medical check records
9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) | M 2 Attendance records
9cC Availability of Ambulance facility 24 hours (Own or sharing basis) M 2 -do-
Is First aid trained personnel’s are available and their names are
9d . . M 1
displayed at site? -do-
ge Availability of Emergency vehicle at site 1
of Periodical medical check-up is conducted for all the workers and .
submitted? Medical check records
99 Availability of sufficient number of first aid box as per standard list and S
maintaining record Inspection records
10a Availability of Fire extinguishers, buckets at all vulnerable points 2 Fire extinguisher records
10b Periodic fire mock drill conducted? 1 | Fire, Mock drill records
10c Are all flammable materials are stored separately? 1
10d Periodic grass cutting is done in material storage area? 1
10e Availability of 24V DC lighting in confined space work area 1
10f Availability of exhaust fan in confined space work area 1
Note:

» M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL
» Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.




SAFETY WORK CLEARANCE | Permitno.
Project: Emergency Contact Nos:
Subcontractor:
BURNING/WELDING /HOT WORK PERMIT
Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign:

Name of Work Performing Contractor:

Name of Package In charge: Sign: Date:

Description of Work:

Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned
on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required

1. Proper Access/Exit available

2. Proper ventilation and /or lighting provided.

3. Proper and safe scaffolding, platform, ladder provided.

4. Welding machine located in a clean and dry area.

5 WeIding machine_grounde(_j at the equipment and proper leakage current protection device (ELCB)
provided for welding machine.

6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.

7 Welding m_a_chine input/output cables, welding holder and weld return clamp (Holder) are insulated and in
good condition.

8. WeIc!er & Fittgr trained to connect ground/work return clamps (Holder) to work place prior to energization of
welding machine.

9. Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available

with cylinder.

10. Pressure gauges/Flash back arrestor provided and in working condition.

Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety

1L shoes, leather gloves, long sleeve and nose mask -provided

12. In case of pits, water removed from the pit and wood/rubber insulation provided.

13. Safety signboards are in place.

14. Adequate and Suitable nos. of fire fighting extinguisher provided.

15. Nearby combustible material removed. Housekeeping done.
16. Other
Name of Contractor Safety Officer: Sign: Date: Time:

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:

Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under
my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor




SAFETY WORK CLEARANCE | Permitno.

Project: Emergency Contact Nos:

Subcontractor:

LIFTING ACTIVITY PERMIT

Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign: Name of Work
Performing Contractor:
Name of Package In charge: Sign: Date:
Description of Work:
Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required
1. Crane used for lifting activity tested, certified and approved for rated lifting

2. All lifting tackles, gears/appliances are tested and certified for lifting works.

3. Crane operator is trained and competent for lifting operation.

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.

5. Access and exit marked and without obstruction.

6. Lifting arrangement adequate.

7. Unwanted rubbish material removed from work platform.

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.

9. Periphery area of crane booms as well as lifting job is barricaded and unauthorized/no-entry sign board

posted.

10. Rigger and signal man is trained and competent for lifting work.

11. No lifting activity to be carried out during lightening, heavy wind/rain.

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.

13. Double lanyards safety harness/belt checked an in working condition.

14. Safety shoes (non-slip), helmet with chin strap available with employees.
15. Others.
Name of Contractor Safety Officer: Sign: Date: Time:

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:

Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy
condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor




Area :

Name of Site Engineer (Permit Requesting Authority):
Performing Contractor:
Name of Package In charge: Sign:

Description of Work:

SAFETY WORK CLEARANCE | Permitno.
Project: Emergency Contact Nos:
Subcontractor:
WORKING AT HEIGHT PERMIT
Date: Time:

Sign: Name of Work

Date:

Work Execution Date: Time Valid from:

to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required
1. All workers on job are medically fit for working at height (Person should not have vertigo)

2. Scaffolding with valid tag available for use

3. Safety harness with life line support/ fall arrester are checked and in working condition

4. Safety shoes ( non-slip), Helmet with chin strip available with employees

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.

7. Ladders have been inspected and provided as per BHEL standard/contract.

8. All lifting / tightening tools, hand tools/equipment checked and in good condition

9. Access and exit marked and without obstruction.

10. Lighting arrangement adequate.

11. Unwanted and rubbish material removed from working platform.

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.

13. Signboards provided on working platforms

14. Hazards in the vicinity are identified and communicated to the worker.

15. Other

Name of Contractor Safety Officer: Sign: Date: Time:
Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:
Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date:

Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy

condition.

Name of Work performing Authority: Sign: Date: Time:

Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time: __

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor
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GENERAL & SPECIAL CONDITIONS

ayk OF CONTRACT [FOR SERVICES JOB] PSSR SAS

1.1

1.1.1
1.1.1.2
1.1.1.3

1.1.4

1.1.1.5
1.1.1.6

1.1.2

SECTION -1
Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

Submission of Tender in “Three Parts”.

(1) Technical Tender: All particulars asked for from the Vendor
except the Price Bid & E.M.D in an envelope.
(2) EMD in a sealed envelope clearly superscribing on the envelope

“E.M.D”, the Tender Number, Name of Work, addresses of
Vendor and addressee. One time EMD holders needn’t enclose
this provided that proof of EMD remittance is enclosed in the
technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed
envelope, clearly superscribing “Price Bid”, Tender Number,
Name of Work, Name of the Vendor and addressee.

Note: However, in case of e-tender instructions mentioned in the NIT document to

be followed.

This Tender specification as a whole, duly furnishing the following

details

Earnest Money Deposit.

Income Tax Certificate.

Detailed organisation chart for manpower resources available with the

tenderer and to be employed for the present jobs.

A list of experience as mentioned in the tender document.

The details of the present jobs being handled.

A certificate from the Scheduled Bank to prove his financial

capacity/capability to undertake the work or solvency certificate from

the concerned authority.

Attested copies of partnership deed, power of attorney and tender

specifications duly signed as mentioned in the tender documents.

Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and

sealed for authenticity.

The tender shall be addressed to:

Head/SCT

BHARAT HEAVY ELECTRICALS LIMITED,

POWER SECTOR SOUTHERN REGION,

SERVICE AFTER SALES,

EK TARA BUILDING, 39 SD ROAD,

SECUNDERABAD - 500003.

Page 1 of 47




17/, (71 OF CONTRACT [FOR SERVICES JOB]

GENERAL & SPECIAL CONDITIONS PSSR SAS

1.1.3

1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

1.2

Tenders shall be opened by the authorised officer of BHEL at his office
at the time and date as specified in the tender notice in the presence of
such of those tenderers or their authorised representatives who may be
present.

The Tenderer shall closely peruse all the clauses, specifications and
drawings indicated in the Tender Documents before quoting. Should the
tenderer have any doubt about the meaning of any portion of the Tender
Specifications or find discrepancies or omission in the drawings or the
tender documents issued are incomplete or shall require clarification on
any of the technical aspect, scope of work etc., he shall at once contact
the authority inviting the tender for clarification before the submission
of the offer.

Before tendering, the tenderer is advised to inspect the site of work and
the environments and be well acquainted with the actual working and
other prevalent conditions, facilities available, position of material and
labour. No claim will be entertained later on the ground of lack of
knowledge.

Tenderers must fill up all the schedules and furnish all the required
information as per the instructions given in various sections of the
tender specification. Each and every page of the Tender Specification &
declaration must be signed bearing seal and submitted along with the
offers by the Tender in token of complete acceptance thereof. The
information furnished shall be complete by itself. The booklet of G.S.C.C
may be retained by the bidder if declaration is enclosed along with the
bid duly filled in and signed and sealed. In case of e-tendering document
digitally signing on cover page is also acceptable.

The tender shall quote the rates in English language and internationals
numerals. The rates shall be in whole rupees. These rates shall be
entered in figures as well as in words. For the purpose of the tender, the
metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and
overwriting are not permitted and may render such tenders liable to
summary rejection. All cancellations and insertions shall be duly
attested by the tenderer.

Qualifications of Tenderers:

Only tenderers who have previous experience in work of this nature and
description detailed in this tender specification and/or registered with
BHEL, PSSR-SAS for such works are expected to quote for this work
duly detailing their experience along with the offer. Offers from tenderers
who do not have established experience in the field are not likely to be
considered.
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1.3

1.3.1

1.3.2

1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

1.3.10

1.3.11
1.4

Data to be enclosed:

Full information shall be given by the tender in respect of following.

Non- submission of this information may lead to rejection of the

offer /tender.

Financial Status:

a) A certificate from the Scheduled Bank to prove his financial
capacity/capability to undertake the work or solvency
certificate from the concerned authority.

b) Contractors other than those who are registered in PSSR SAS,
should submit their audited annual accounts for three years
preceding the financial year in which tenders are called for.

Previous Experience:

A statement giving particulars duly supported by documentary evidence

of the various services rendered for each similar work by the tenderer

indicating the particulars and value of each work, the site location and
the duration and date of completion and also a list of site locations and
particulars and value of various services that are under progress.

Organisation Chart:

The organisation pattern that is totally available with the tenderer and

that will be employed by the tenderer for this work duly indicating the

number of Engineers and Supervisors, their qualification and experience
in the line, the number of skilled and unskilled workmen etc.

An attested copy of the Power of Attorney, in case the tender is signed by

an individual other than the sole proprietor, shall also be attached.

In case of an individual:

His full name, address and place and nature of business.

In case of Partnership firms:

The name of all the partners and their addresses. A copy of the
Partnership Deed (Instrument of partnership) duly certified by the
Notary Public shall be enclosed.

In case of Companies:

Date and place of registration including Date of Commencement
Certificate in case of public companies (certified copies of Memorandum
and Articles of Associations are also to be furnished).

Nature of business carried on by the Company and the provision of the
Memorandum relating thereof.

Names and particulars including addresses of all the Directors and their
previous experience.

A list of tools and tackles that the tenderer is having and those that will
be earmarked for this job.

In addition to the above, the particulars required in various annexures.
EARNEST MONEY DEPOSIT (EMD):
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1.4.1

1.4.1.1

1.4.1.2

1.4.1.3

1.4.1.4

1.4.1.5
1.4.1.6

1.4.1.7

1.4.2

1.4.3

1.4.4

1.4.5

1.5

Every tender Must be accompanied by the prescribed amount of

Earnest Money Deposit in any one of the following forms:

Cash deposit as permissible under the extant Income Tax Act (Before

tender opening)

Electronic Fund Transfer credited in Bharat Heavy Electricals Limited,

PSSR SAS’ account (before tender opening). RTGS details of BHEL-

PSSR SAS is available in tender.

Banker’s Cheque/Pay Order/Demand Draft payable at Secunderabad

duly pledged in Favour of Bharat Heavy  Electricals

Limited,Secunderabad (along with offer).

Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public

Financial Institutions as defined in the Companies Act (FDR should be

in the name of the Contractor, a/c BHEL).

Any other mode as per latest guidelines issued by Govt. of India.

In addition to above, the EMD amount in excess of Rs. 2 Lakh may also

be accepted in the form of Bank Guarantee from scheduled bank. The

Bank Guarantee in such cases shall be valid for atleast six months.

Parties/bidders who have submitted/submits One Time EMD (OEMD)

in this Power Sector Region (i.e. BHEL-PSSR) for Service After Sales

(SAS) a sum of amount Rs. 5,00,000/- (Rupees Five Lakh only) are

exempted from payment of E.M.D. on each such tender in that unit on

case to case basis.

Tenders received without Earnest Money in full in the manner

prescribed above are liable to be rejected. EMD shall not carry any

interest.

The Earnest Money Deposit of the successful tenderer will be retained

as part of Security Deposit.

EMD given by all unsuccessful tenderers shall be refunded normally

within 15 days of award of work.

BHEL reserves the right of forfeiture of Earnest Money Deposit

submitted by the tenderer if:-

a) After opening the tender and within the offer validity period,
the tenderer revokes his tender or makes any modification in
his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security Deposit or
commence the work within the period as per LOI/Contract.

EMD by the tenderer shall be withheld in case any action on the

tenderer is envisaged under the provisions of extant “Guidelines on

Suspension of business dealings with suppliers/contractors” and

forfeited /released based on the action as determined under these

guidelines”.
Authorisation and Attestation:
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1.5.1

1.6

1.7

1.8
1.8.1

1.8.2

1.8.3

1.8.4

1.8.5

1.8.6

Tenders shall be signed by persons duly authorised/empowered to do
so. Certified copies of such authority and relevant documents shall be
submitted along with the tenders.

Validity of Offer:

The rates in the tender shall be kept open for acceptance for a minimum
period of six months from the due date of opening of tenders. If a
tenderer withdraws or revokes his tender or increases the tender rates
and/or conditions for any item within the aforesaid period, his Earnest
Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not
amount to cancellation or withdrawal of the original offer which shall be
binding on the tenderers.

Execution of Contract:

The successful tender’s responsibility under this contract commences
from the date of issue of the Letter of Intent by Bharat Heavy Electricals
Limited.

Security Deposit (SD):

Security Deposit means the security provided by the contractor towards
fulfilment of any obligations in terms of the provisions of the contract.
Upon acceptance of tender, the successful tenderer within the time
specified in the Letter of Intent must deposit the required amount
towards Security Deposit before start of the work. The Security Deposit
shall not carry any interest.

The total amount of Security Deposit will be 5% (Five percent) of the
contract value. EMD of the successful tenderer shall be converted and
adjusted towards the required amount of Security Deposit.

If the value of the work done at any time exceeds the accepted
agreement value, the Security Deposit shall be correspondingly
enhanced and the additional Security Deposit shall immediately be
deposited by the contractor or recovered from payments due to the
contractor.

Regarding adjustment of Earnest Money Deposit towards part of
Security Deposit, refer clause 1.8.2 above, the successful tenderer shall
not commence any work under the contract before remitting the
Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to
forfeiture of Earnest Money and cancellation of the award of work.

The balance amount to make up the required Security Deposit of 5% of
the contract value may be furnished in any one of the following forms:

i) Cash (as permissible under the Income Tax Act)
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ii) Local cheques of scheduled banks (subject to realization)/Pay
Order/Demand Draft/Electronic Fund Transfer credited in
Bharat Heavy Electricals Limited, PS-SR’ account.

iii) Bank Guarantee from Scheduled Banks / Public Financial
Institutions as defined in the Companies Act. The Bank
Guarantee format should have the approval of BHEL. Bank
Guarantee for S.D. must be posted by the Bank by registered
post directly to us, and it should not be submitted by the bidder
directly to us.

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public
Financial Institutions as defined in the Companies Act (FDR
should be in the name of the contractor, A/C BHEL).

\Y| Securities available from Indian Post Offices such as National
Savings Certificates, Kisan Vikas Patras etc. (held in the name of
Contractor furnishing the security and duly
endorsed/hypothecated/ pledged, as applicable, in favour of
BHEL).

vi) Any other mode as per latest guidelines issued by Govt. of India.

Note: BHEL will not be liable or responsible in any manner for the collection
of interest or renewal of the documents or in any other matter connected
therewith.

1.8.7
1.8.7.1

1.8.7.2

1.8.7.3

1.8.7.4

Collection of Security Deposit:

At least 50% of the required Security Deposit, including EMD, should be
collected before start of work. Balance of the Security Deposit can be
collected by deducting 10% of the gross amount progressively from each
of the running bills of the contractor till the amount of the required
Security Deposit is collected.

If the value of the work done at any time exceeds the accepted
agreement value, the Security Deposit shall be correspondingly
enhanced and the additional Security Deposit shall immediately be
deposited by the contractor or recovered from payments due to the
contractor.

The recoveries made from running bills (cash deduction towards balance
SD amount) can be released against submission of equivalent Bank
Guarantee in acceptable form, but only once, before completion of work,
subject to approval of BHEL.

Security Deposit should cover up to the period of guarantee also.

(Note: In case of SAS jobs, work can be started before the required
Security Deposit is collected. However, payment can be released only
after collection/ recovery of initial 50% Security Deposit).
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1.8.8

1.8.9

1.8.10

1.8.11

1.9
1.9.1

1.9.2

1.9.3

1.9.4

BHEL reserves the right of forfeiture of Security Deposit in addition to
other claim and penalties in the event of the contractor’s failure to fulfil
any of the contractual obligations including statutory or in the event of
termination of contract as per terms and conditions of contract.

Return of Security Deposit:

If the contractor duly performs and completes the contract in all
respects to the entire satisfaction of BHEL, and presents an absolute
“No Demand Certificate” in the prescribed form and return properties
belonging to BHEL handed over, lent or hired by him for carrying out
the said works the security deposit will be released to the contractor
after deducting all costs or expenses or other contracts entered into
with the contractor, only after the satisfactory completion of guarantee
period as per clause 2.12.

No interest shall be payable by BHEL on Earnest Money / Security
Deposit or any money due to the contractor from BHEL.

In no case Security Deposit can be released before settling all claims
under this contract.

Rejection of Tender and other conditions:

The acceptance of tender will rest with BHEL which does not bind itself
to accept the lowest tender or any tender and reserves to itself full rights
for the following without assigning any reasons whatsoever:

a) to reject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contingencies stated in (b) and (c) to modify the time
for completion suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and
tenders which are incomplete and otherwise considered defective and
tenders not in accordance with the tender conditions, specifications etc.
are liable to be rejected.

If a tenderer expires after his submission of the tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such
tender. If a partner of a firm expires after the submission of the tender
or after the acceptance of the tender, BHEL may cancel such tender at
their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the
tenderer or by changes in the compositions of the firm made subsequent
to the execution of the contract. They may, however, recognise such
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1.9.5

1.9.6

1.9.7

1.9.8

1.9.9

power of Attorney and changes after obtaining proper legal advice, the
cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL
reserves the right to reject such tender at any stage or to cancel the
contract, if awarded and forfeit the Earnest Money/Security Deposit.
Canvassing in any form in connection with the tenders is strictly
prohibited and the tenders submitted by the contractor who resort to
canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of
Contractors one or more of its Partners/shareholders/Directors have a
relation or relations employed in the capacity of an officer of BHEL, the
authority inviting tender shall be informed of the fact along with the
offer, failing this, BHEL may at its sole discretion, reject the tender or
cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete
work detailed in this tender specification undertaken by him without
permission of BHEL. The tenderer is solely responsible to BHEL for the
work awarded to him. Any deviation in this regard will entail
termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform /keep BHEL informed if he has
already undertaken any work/is likely to be awarded any job with the
same customer with whom BHEL is entering into contract.

kkhkkhkkhkkik
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2.1

2.1.1

2.1.2

2.1.3

2.1.4

2.1.5

2.1.6

2.1.7

2.1.8

SECTION -1I
GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition:

The following terms and expressions shall have the meaning hereby
assigned to them except where they context otherwise requires:

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a
company registered under Indian Companies Act., 1956, with its
Registered Office at BHEL House, SIRI FORT, NEW DELHI-110049 and
SAS Office address Power Sector Southern Regoin-Services After Sales,
EK Tara Building, 39 SD Road, Secunderabad - 500003 or its
Administrative officers or its site Engineer or the employees authorised
to deal with any matters with which these persons are concerned on its
behalf.

“GENERAL MANAGER”/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-SR, SAS — Services, Secunderabad.
“ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed
by BHEL. The terms include “SITE ENGINEER”, “RESIDENT
ENGINEER” and “ASSISTANT SITE ENGINEER” of BHEL at the site as
well as the officers in-charge at SAS Secunderabad office.

“SITE” shall mean the place or places at which the plants/equipment
are to be overhauled and services are to be performed as per the
specification of this contract.

“CLIENTS OF BHEL” or “CUSTOMER?” shall mean the Project authorities
to whom BHEL is supplying the equipment/services.

“CONTRACTOR?” shall mean the individual, firm or company who enters
into this contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the
agreement or work order, the accepted appendices of rates, schedule of
quantities, if any and general condition of contract, the special
conditioning of contract instructions of the tenderers, the drawings, the
specifications, the special specification, if any, the tender specifications,
the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms
stipulated by the contractor in the tender documents or supporting
letters shall not form part of the contract unless specifically accepted in
writing by BHEL and incorporated in the agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to
tenderers and general conditions of contract pertaining to the work
detailed.
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2.1.9

"TENDER SPECIFICATION" shall mean the "Specific Conditions,
technical specifications, appendices, site information and drawings,
"pertaining to the work for which the tenderers are required to submit
their offer. Also this will include the specifications detailed in NIT of
client of BHEL for overhauling, erection, testing and commissioning of
plant. Individual specification no. will be assigned to each tender
specification.

"TENDER DOCUMENTS" shall mean the General conditions of contract
(2.1.8) and tender specification (2.1.9)

"LETTER OF INTENT" shall mean the intimation by a letter to the
tenderer that the tender has been accepted in accordance with
provisions contained in that letters. The responsibility of the contractor
commences from the date of issue of this letter and all the terms and
conditions of contract are applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the
acceptance of tender for handing over the overhauled equipment/plant
which are found acceptable by the engineer being of required standard
and conforming to the specification of the contract or recommissioning
of the machine Successfully whichever is later. Completion time will
be reckoned from the date of LOI with the period for mobilisation as
prided with LOI, added to the same.

"PLANT" shall mean and connote the entire assembly of the plant and
equipments covered by the contract.

"EQUIPMENT” shall mean all equipments, machineries, materials,
structurals, electricals and other components of the plant covered by the
contract.

"TESTS" shall mean and include such test or tests to be carried out on
the part of the contractor as are prescribed in the contract or considered
necessary by BHEL, in order to ascertain the quality workmanship,
performance and efficiency of the contract work or part thereof.
"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved,
directed or instructed by BHEL.

"WORK OR CONTRACT WORK" shall mean and include supply of all
categories of labour, specified consumables, tools and tackles required
for complete and satisfactory site Transportation, handling, stacking,
storing, overhauling erection, testing and commissioning of the
equipment to the entire satisfaction of BHEL.

"SINGULAR AND PLURAL ETC" words carrying singular number shall
also include plural and vice versa, where the context so requires, words
importing the masculine gender shall be taken to include any company
or Association or body of individuals, whether incorporated or not.
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2.1.19

2.1.20
2.1.21

2.2

2.3

2.4

2.5
2.5.1

2.5.2

2.5.3

"HEADINGS" The Leadings in these general conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part
thereof or be taken into consideration in interpretation or construction
thereof or of the contract.

‘MONTH?” shall mean calendar month.

“WRITING” shall include any manuscript, type written or printed
statement under the signature or seal as the case may be.

Law governing the contract and Court Jurisdiction:

The contract shall be governing by the Law for the time being in force in
the Republic of India. The Civil Court having ordinary original civil
jurisdiction, Hyderabad shall alone have exclusive Jurisdiction in regard
to all claims in respective of this contract.

Issue of Notice:

The contractor shall furnish to the BHEL Engineer the name,
designation and address of his authorised agent and all complaints,
notices, communications and reference shall be deemed to have been
duly given to the contractor if delivered to the contractor or his
authorised agent or left at or posted to the address either of the
contractor or of his representative and shall be deemed to have been so
given in the case of posting on the day on which they would have
reached such address in the ordinary course of past or on which they
were so delivered or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary
possession of BHEL shall be occupied by the contractor without the
written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in
the Letter of Intent from BHEL and shall proceed with the same with
due expedition without delay. For computing the scheduled completion
date, commencement of work will be reckoned from the date of complete
mobilisation as per LOI, unless specifically amended by Head (Services),
BHEL, PSSR SAS.

If the successful tenderer fails to start the work within the stipulated
time, BHEL as its discretion will have the right to cancel the contract.
His Earnest Money and / or Security Deposit with BHEL will stand
forfeited without any further reference to him, without prejudice to any
and all of BHEL’s other rights and remedies in this regard.

All the works shall be carried out under the direction and to the
satisfaction of BHEL.
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2.5.4

2.6

2.6.1

2.6.2

2.6.3

2.6.4

2.6.5

2.6.6

2.6.7

2.6.8

2.6.9

2.7
2.7.1

The erected overhauled plant or work performed under the contract
shall be taken over when it has been completed in all respects and or
satisfactorily put into operation at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques” or through NEFT.

The contractor shall present his bill on the format prescribed by BHEL
for every payment. After verification of such bills by BHEL, all items
having financial value shall be entered and certified in BHEL
Measurement Book by BHEL Engineer and the bills prepared based on
the same and connected technical documents which form part of this
tender specification.

Lump sum omission will be entered for deduction. Measurement shall
be restricted to that for which it is required to ascertain the financial
liability of BHEL under this Contract.

Work which is to be measured in details shall be measured as per
standard procedure without reference to any local procedures excepting
where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL
and by the contractor.

If, at any time due to reason whatsoever, it becomes necessary to
remeasure the work done in full or in part, the expenses towards such
remeasurement shall be borne by the contractor.

The contractor shall bear the expenditure involved, if any in making the
measurement. The Contractor shall, without extra charges, provide all
the assistance with appliances and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills
prepared shall be signed with dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the
proposed date of measurement. If the contractor, representative fails to
participate in the joint measurement, the BHEL engineer shall have the
power to proceed by himself to take measurement in which case the
measurement shall be accepted by the contractor as final.

Passing of measurement as per bills does not amount to acceptance of
the completion of work mentioned. Any left out work has to be
completed if pointed out by BHEL at a later date.

Rights of BHEL:

To withdraw any portion of work and/or to restrict / alter the quantum
of work as indicated in the contract during the progress of work and get
it done through other agency and/or by departmental labour to suit
BHEL’s commitment to its customer or in case BHEL decides to advance
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2.7.2

the date of completion due to other emergency reasons / BHEL’s
obligation to its customer.

To terminate the contract or withdraw portion of work and get it done
through other agency, at the risk and cost of the contractor after due
notice of a period of 14 days’ by BHEL in any of the following cases:
Contractor’s poor progress of the work vis-a-vis execution timeline as
stipulated in the Contract, backlog attributable to contractor including
unexecuted portion of work does not appear to be executable within
balance available (#) period considering its performance of execution.
Withdrawal from or abandonment of the work by contractor before
completion of the work as per contract.

Non-completion of work by the Contractor within scheduled completion
period as per Contract or as extended from time to time, for the reasons
attributable to the contractor.

Termination of Contract on account of any other reason (s) attributable
to Contractor.

Assignment, transfer, subletting of Contract without BHEL’s written
permission.

Non-compliance to any contractual condition or any other default
attributable to Contractor.

(#) In-case inputs from BHEL/Customer are likely to be delayed or are
actually delayed, this delay may also be taken into account while
considering balance period available for execution of Contract.

Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being
paid to the contractor at the time of termination of contract i.e. inclusive
of PVC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than O (zero), value of (A-B) shall be taken as O
(zero).

(*) Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the
date of issue of Letter for ‘Termination of Contract’, shall be taken as
balance scope of Work for calculating risk & cost amount. Contract
quantities are the quantities as per original contract. If, Contract has
been amended, quantities as per amended Contract shall be considered
as Contract Quantities.
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Items for which total quantities to be executed have exceeded the
Contract Quantities based on drawings issued to contractor from time
to time till issue of Termination letter, then for these items total
Quantities as per issued drawings would be deemed to be contract
quantities.
Substitute/ extra items whose rates have already been approved would
form part of contract quantities for this purpose. Substitute/ extra
items which have been executed but rates have not been approved,
would also form part of contract quantities for this purpose and rates of
such items shall be determined in line with contractual provisions.
However, increase in quantities on account of additional scope in new
tender shall not be considered for this purpose.
NOTE: In-case portion of work is being withdrawn at risk & cost of
contractor instead of termination of contract, contract quantities pertaining
to portion of work withdrawn shall be considered as ‘Balance scope of
work’ for calculating Risk & Cost amount.
LD against delay in executed work in case of Termination of Contract:
LD against delay in executed work shall be calculated in line with LD
clause as per GCC/SCC/TCC/Special note/any other annexure of
tender document (in compliance with order of precedence), for the delay
attributable to contractor. For limiting the maximum value of LD,
contract value shall be taken as Executed Value of work till termination
of contract.
Method for calculation of “LD against delay in executed work in case of
termination of contract” is given below.
i) Let the time period from scheduled date of start of work till
termination of contract excluding the period of Hold (if any) not
attributable to contractor = T1

ii) Let the value of executed work till the time of termination of
contract= X
iii) Let the Total Executable Value of work for which inputs/fronts

were made available to contractor and were planned for execution
till termination of contract =Y

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)]
x T1
\Y| LD shall be calculated in line with LD clause [as per

GCC/SCC/TCC/Special note/any other annexure of tender
document (in compliance with order of precedence)] of the
Contract for the delay attributable to contractor taking “X” as
Contract Value and “T2” as period of delay attributable to
contractor.
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2.7.3

2.7.4

2.7.5

2.7.6

Recoveries arising out of Risk & Cost and LD or any other recoveries due
from Contractor
Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs
against the same contract.
b) Demand notice for deposit of balance recovery amount shall be

sent to contractor, if funds are insufficient to effect complete
recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered
within the period as prescribed in demand notice, following action
shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the
same Region shall be considered for recovery.
ii) If recovery cannot be made out of dues payable to the

contractor as above, balance amount to be recovered, shall
be informed to other Regions/Units for making recovery
from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of
contractor.

iiij  In-case recoveries are not possible with any of the above
available options, Legal action shall be initiated for recovery
against contractor.

To terminate the contract or to restrict the quantum of work and pay for

the portion of work executed in case BHEL’s contract with their

customers are terminated for any reason.

While every endeavour will be made by BHEL they cannot guarantee

uninterrupted work due to conditions beyond their control. Contractor

will not be entitled to any compensation / extra payment on this
account.

Short closure of contract

In the unforeseen event of inordinate delay in receipt of materials,

drawings, fronts, etc, due to which inordinate discontinuity of work is

anticipated, BHEL at its discretion may consider contractor’s request to
short close the contract in following cases:

a) The balance works (including but not limited to successful
commissioning etc.) are minor vis a vis the scope of work
envisaged as per the contract.

b) There has been no significant work in past 6 months OR no
significant work is expected in next 6 months (example in
Hydro projects or in projects where work has stopped due to
reasons beyond the control of BHEL)

c) The balance works cannot be done within a reasonable period
of time as they are dependent on unit shut down or on other
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2.7.7

2.8

2.8.1

2.8.2

2.8.3

2.8.4

facilities of customer or any other reasons not attributable to
the contractor
At the point of requesting for short closure, contractor shall establish
that he has completed all works possible of completion and he is not
able to proceed with the balance works due to constraints beyond his
control. In such a case, the estimated value of the unexecuted portion
of work (or estimated value of services to be provided for carrying out
successful commissioning etc.) as mutually agreed, shall however be
reduced from the final contract value.
In case the execution of works comes to a complete halt or reaches a
stage wherein worthwhile works cannot be executed and there is no
possibility of commencement of work for a period of not less than two
months, due to reasons not attributable to the contractor and other
than Force Majeure conditions, BHEL may consider permitting the
contractor to de mobilize forthwith and re mobilize at an agreed future
date. Cost of such demobilization/remobilization shall be mutually
agreed. The duration of contract/time extension shall accordingly get
modified suitably. In case of any conflict, BHEL decision in this regard
shall be final and binding on the contractor.
Responsibilities of the Contractor:
The following are the responsibilities of the contractor in respect of
observation of local laws, employment of personnel, payment of taxes
and execution of job etc.
As far as possible, unskilled workers shall be engaged from the local
areas in which the work is being executed.
The Contractor at all times during the continuance of this contract,
shall in all his dealing with local labour for the time being employed on
or in connection with the work, have due regard to all local festivals and
religious and other customs.
The contractor shall comply with all state and central Laws, Statutory
Rules, Regulations etc., such as:
The payment of wages Act, Minimum Wage Act, Workmen compensation
Act, Employers Liability Act, Industrial Disputes Act, Employees
Provident Fund Scheme,Employees Insurance Scheme, Contract Labour
(Regulation & Abolition) Act 1970 and other Acts, Rules & Regulations

for labour as may be enacted by the Government during the tenure of
the Contract and having force or jurisdiction at site. The Contractor
shall give to the local Governing Body, Police and other relevant
authorities all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties,
tolls, royalty, commission or other charges which may be leviable on
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2.8.5

2.8.6

2.8.7

2.8.8

2.8.9

2.8.10

2.8.11

2.8.12

account of any of his operations in executing the contract. In case,
BHEL is forced to pay any of such taxes, BHEL shall have the right to
recover the same from the contractor either from his bills or otherwise
as deemed fit.

The Contractor shall be responsible for provision of health and sanitary
arrangements, more particularly described in contract Labour
(Regulation & Abolition Act) safety precautions etc., as may be required
of same and satisfactory execution of the contract.

The contractor shall fulfil all his obligation in respect of accommodation
including proper medical facilities for the personnel employed by him.
The contractor shall be responsible for the proper behaviour at site and
observance of all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person /
property of other parties working at site. If any such damages is caused,
it is the responsibility of the contactor to make the losses or compensate
for the same.

All the properties / equipments / components of BHEL / their client
loaned with or without deposit to the contractor in connection with the
contract shall remain the properties of BHEL / their client. The
Contractor shall use such properties for the purpose of execution of this
contract. All such properties / equipment / components shall be
deemed to be in good condition when received by the contractor unless
he notified within 48 hours to the contrary. The Contractor shall return
them in good conditions as and when required by BHEL / their client. In
case of case of non-return, loss damage, repairs, etc. the cost thereof, as
may be fixed by the site Engineer, will be recovered from the contractor.

It is not obligatory on the part of BHEL to supply any tools and tackles
or other materials other than those specifically agreed to do so by BHEL.
However, depending wupon the availability / possibility BHEL’s
customers’ handling equipment and other plants may be made available
to the contractor on payment of the hire charges / free of charges as
fixed, subject to the condition laid down by BHEL & Customer from time
to time, Unless paid in advance, such hire charges if applicable shall be
recovered from contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the
work, due to changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of
whatsoever nature arising during the course of erection / overhauling /
performing work under the contract.

Page 17 of 47




17/, (71 OF CONTRACT [FOR SERVICES JOB]

GENERAL & SPECIAL CONDITIONS PSSR SAS

2.8.13

2.8.14

2.8.15

2.8.16

2.8.17

2.8.18

2.8.19

In case the contractor is required to undertake any major work outside
the scope of this contract the rates payable shall be decided by BHEL
Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris
etc., while executing day to day work. Upon completion of work, the
contractor shall remove from the vicinity of work, all scrap, packing
materials, rubbish, unused and other materials and deposit them in
places to be specified by the BHEL Engineer. The contractor will also
demolish all hutments, sheds, partitions, offices, constructed and used
by him and shall clean the debris. In the event of his failure to do so, the
same will be arranged to be removed by the BHEL. The expenses thereof
will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner
as to cause no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be
observed by the contractor without exception. The contractor shall be
responsible for the safety of the equipment / material and work to be
performed by him and shall maintain all light, fencing guards, signs etc.
or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and
atmospheric conditions. Suitable number of electrical staff, watch and
ward, store keepers to take care of the equipment, materials and
construction tools and tackles, shall be posted at site by the contractor
till completion of the work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work
and carry out the requisite tests of handling equipment, lifting tools,
tackles etc., as per prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his
workmen. A pay roll sheet giving all the payments given to workers and
duly signed by the contractor’s representative should be furnished to
BHEL site office for record purpose. BHEL site In-charge may be
intimated the date of disbursement of wages to the workmen engaged for
the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most
modern and proven techniques and codes. The omission of specific
reference to any method, requirement or material necessary for the
proper and efficient performance of work shall not relieve the contractor
of the responsibility of providing such facilities to complete the work.

In case of any clause of the work for which there is no such specification
as laid down in the contract, such work shall be carried out in
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2.8.20

2.8.21

2.8.22

2.8.23

2.8.24

2.8.25

2.8.26

2.8.27

accordance with the instructions and requirements of the BHEL
Engineer.

No levy or payment or charge made or imposed shall be impeached by
reason of any clerical error or by reason of any mistake in the amount
levied or demanded or charged.

The details drawings, specifications, instructions manual, if any
available with the BHEL Engineer will form part of tender specification.
These documents will be made available for reference only to the
contactor during execution of work.

Should any error or ambiguity be discovered in the specification or
information, the contractor shall forthwith bring the same to the
notice of BHEL before commencement of work. BHEL’s
interpretation in such cases shall be final and binding on the contractor.
No idle labour charges will be admissible in the event of any stoppage
caused in the work resulting in contractor’s labour being rendered idle
due to any cause of any type.

No overrun charges shall be paid in the event of the completion period
being extended for any reason whatsoever.

It is possible that some repair/rectification, modification may be needed
on the equipments to be overhauled / work to be performed under this
specification, for reasons not attributions to the contractor. All such
repair / rectification / modification work which can be done, with the
available facilities at site shall be carried out by the contractor free of
cost and no extra charges shall be paid to contractor.

The quality and progress of work will be regularly reviewed. The
schedule and progress of work will be given to the contractor in advance
and it will be the obligation / responsibility of the contractor to achieve
the desired quality and progress of work by suitably reinforcing their
labour force and/or by working extra hours or in more than one shift
without any extra cost. Workmen found unsuitable for the work will be
replaced immediately by the contractor on being informed by BHEL.
During the overhauling work under the contract it is very essential that
proper and adequate inspection should made constantly to maintain the
quality or workmanship so that any deviation from design dimension
does not exceed permissible limits. The proper functioning of the unit,
while in operation, depends to a great extent on the above factors. The
fact that effective supervision and inspection at the execution stage is
less costly than any down time of running unit even for a short period
need not be over emphasized. For the details regarding alignment and
permissible dimensional deviations in the sub-assembles BHEL
Engineer may be consulted.
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2.8.28

2.8.29

2.8.30

2.8.31

2.9
2.9.1

2.9.2

2.9.3

294

The contractor shall furnish daily labour report showing by
classification of number of employees engaged in various categories or
work date wise and submit a progress report of work as required by
BHEL Engineer.

The contractor shall execute the work in the most substantial and
workmen-like manner in stipulated time. Accuracy of work and timely
execution are the essence of this contract. The contractor shall be
responsible to ensure that the assembly and workmanship conform to
the dimensions and clearances given in the drawings and/or as per
instructions of BHEL Engineers.

The contractor shall take all responsible care to protect the materials
and work till such time the plant/equipment has been taken over by
BHEL / their client. Where necessary, suitable temporary fencing and
lighting shall have to be provided by the contractor as a safety measure
against accident and damage of property of BHEL. Suitable caution
notice shall be displayed where access to any part may be deemed to be
unsafe and hazardous.

It will be the responsibility of the contractor to ensure safe lifting of the
equipments taking due precautions to avoid any accidents and damage
to other equipments and personnel.

Insurance:

BHEL / their customer shall arrange for insuring the materials /
properties of BHEL/customer covering risks during transit, storage,
overhauling, erection and commissioning.

It is the sole responsibility of the contractor to insure his workman
against accident and injury while at work as required by relevant rules
and to pay compensation, if any, to workmen as per workmen’s
compensation Act. Contractor shall insure his staff against accidents.
The work will be carried out in a protected area and all the rules and
regulations of the client / BHEL in the area of project which are in force
from time to time, will have to be followed by the contractor.

If due to negligence and /or non-observations of safety and other
precautions, any accident / injury occurs to any other person/public,
the Contractor shall have to pay necessary compensation and other
expenses, if so decided by the appropriate authorities. Third party
insurance coverage is to be made by the contractor.

If due to contractor’s carelessness, negligence or non-observance
of safety precautions damage to BHEL’s /Customer’s property and
personnel should occur, and if BHEL is unable to recover, in full, cost
from the Insurance Company, the balance will be recovered from the
Contractor.
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2.10

2.11
2.11.1

2.11.2

2.12

2.13
2.13.1
2.13.1.1

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other
issues connected with his labour. In the event of the contractor’s labour
resorting to strike or the lockout declared is not settled within a period
of one week BHEL shall have the right to get the work executed
employing the own labour or through any other agencies or both and the
cost so incurred by BHEL, shall be deducted from the contractor’s bills
as per clause 2.7. For all purposes whatsoever, the employees of the
contractor shall not be deemed to be in the employment of BHEL.

Force Majeure :

The following shall amount to Force Majeure:

Acts of God, Acts of any Government, war, sabotage, riots, civil
commotion, police action, revolution, flood, fire, cyclones, earthquake
and epidemic and other similar causes over which the contractor has no
control.

If the contractor suffers delay in the due execution of the contractual
obligation due to delays caused by Force Majeure as defined above, the
agreed time of completion of the job covered by this contract or the
obligations of the Contractor shall be extended by a period of time equal
to the period of delay provided that on the occurrence of any such
contingency the Contractor immediately reports to BHEL in writing the
causes of delay and the contractor shall not be eligible for any
compensation.

Performance Guarantee:

Even though the work will be carried out under supervision of BHEL
Engineers. The contractor shall guarantee against defects attributable to
faulty workmanship or procedure adopted in the overhaul for items
covered in the contract for a period of six months from the date of re-
commissioning of the set after the capital overhaul. The guarantee
should cover all defects notified during this period and shall have to be
attended to free of cost immediately or at the time our clients are able to
give shut down of the set for the required period. when necessary. In
case of failure of contractor to attend to such defects as and when
required in time, BHEL shall arrange to attend the defects and the
charges shall be levied to contractor’s account and shall be recoverable
from the security deposit / progressive payments.

ARBITRATION & CONCILIATION:

ARBITRATION:

Except as provided elsewhere in this Contract, in case Parties are
unable to reach amicable settlement (whether by Conciliation to be
conducted as provided in Clause 2.13.2 herein below or otherwise) in
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2.13.1.2

respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective
rights and liabilities of the Parties; or, in relation to interpretation of any
provision of the Contract; or. in any manner touching upon the Contract
(hereinafter referred to as the ‘Dispute’), then, either Party may,
commence arbitration in respect of such Dispute by issuance of a notice
in terms of section 21 of the Arbitration & Conciliation Act, 1996
(hereinafter referred to as the ‘Notice’). The Notice shall contain the
particulars of all claims to be referred to arbitration in sufficient detail
and shall also indicate the monetary amount of such claim. The
arbitration shall be conducted by a sole arbitrator to be appointed by
the Head of the BHEL Power Sector Southern Region issuing the
Contract within 60 days of receipt of the complete Notice. The language
of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act
1996 (India) or statutory modifications or re-enactments thereof and the
rules made thereunder as in force from time to time shall apply to the
arbitration proceedings under this clause. The seat of arbitration shall
be Hyderabad (the place from where the contract is Issued). The
Contract shall be governed by and be construed as per provisions of the
laws of India. Subject to this provision 2.13.1.1 regarding
ARBITRATION, the principal civil court exercising ordinary civil
jurisdiction over the area where the seat of arbitration is located shall
have exclusive jurisdiction over any DISPUTE to the exclusion of any
other court.

In case of Contract with Public Sector Enterprise (PSE) or a Government
Department, the following shall be applicable:

In the event of any dispute or difference relating to the interpretation
and application of the provisions of commercial contract(s) between
Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also
between CPSEs and Government Departments/Organizations (excluding
disputes concerning Railways, Income Tax, Customs & Excise
Departments), such dispute or difference shall be taken up by either
party for resolution through AMRCD (Administrative Mechanism for
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Resolution of CPSEs Disputes) as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time.

2.13.1.3 The cost of arbitration shall initially be borne equally by the Parties

subject to the final allocation thereof as per the award/order passed by
the Arbitrator.

2.13.1.4 Notwithstanding the existence of any dispute or differences and/or

2.13.2

reference for the arbitration, the Contractor shall proceed with and

continue without hindrance the performance of its obligations under

this Contract with due diligence and expedition in a professional
manner unless the dispute inter-alia relates to cancellation, termination
or short-closure of the Contract by BHEL.

CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial

proceedings), any Disputes (which term shall mean and include any

dispute, difference, question or disagreement arising in connection with
construction, meaning, operation effect, interpretation or breach of the
agreement, contract), which the Parties are unable to settle mutually,
arise inter-se the Parties, the same may, be referred by either party to

Conciliation to be conducted through Independent Experts Committee

(IEC) to be appointed by competent authority of BHEL from the BHEL

Panel of Conciliators.

Notes:

1.  No serving or a retired employee of BHEL/ Administrative Ministry of
BHEL shall be included in the BHEL Panel of Conciliators.

2.  Any other person(s) can be appointed as Conciliator(s) who is/are
mutually agreeable to both the parties from outside the BHEL Panel
of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-III of

the Arbitration and Conciliation Act 1996 or any statutory modification

thereof and as provided in Procedure 2.3 : “Procedure for conduct of
conciliation proceedings” (as available in www.bhel.com). The Procedure

2.3: “Procedure for conduct of conciliation proceedings” (as available in

www.bhel.com) together with its Formats (as available in www.bhel.com)

will be treated as if the same is part and parcel hereof and shall be as
effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments or

modifications to the provisions stipulated in the Procedure 2.3

“Procedure for conduct of conciliation proceedings” (as available in

www.bhel.com) from time to time and confirms that it shall be bound by

such amended or modified provisions of the Procedure 2.3 : “Procedure
for conduct of conciliation proceedings” (as available in www.bhel.com)
with effect from the date as intimated by BHEL to it.
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2.14

2.15
2.15.1

2.15.2

NO INTEREST PAYABLE TO CONTRACTOR:

Notwithstanding anything to the contrary contained in any other

document comprising in the Contract, no interest shall be payable by

BHEL to Contractor on any moneys or balances including but not

limited to the Security Deposit, EMD, Retention Money, RA Bills or the

Final Bill, or any amount withheld and/or appropriated by BHEL etc.,

which becomes or as the case may be, is adjudged to be due from BHEL

to Contractor whether under the Contract or otherwise.

PRICE VARIATION COMPENSATION

In order to take care of variation in cost of execution of work on either

side, due to variation in the index of LABOUR, HIGH SPEED DIESEL

OIL, WELDING ROD, CEMENT, STEEL, MATERIALS, Price Variation

Formula as described herein shall be applicable.

2.15.1.1 PVC shall be applicable only if execution of works starts
after contract validity period mentioned in the original
work order or LOI, if any, subject to other conditions as
described in this section. However, date of start of work
to be reckoned as the date of mobilization intimated by
BHEL to vendor. In case of any conflict, BHEL decision
in this regard shall be final and binding on the
contractor.

2.15.1.2 If the work starts within the contract validity period of
original work order or LOI, the contract validity period
will get extended automatically till completion of works
and no PVC shall be applicable.

2.15.1.3 In case of demobilization of vendor, due to reasons not
attributable to vendor, PVC shall be applicable for
balance portion of works after remobilization provided
there is a gap of minimum two months between
demobilization and remobilization and work period of
balance portion of works falls beyond contract validity
period original work order or LOI. In case of any conflict,
BHEL decision in this regard shall be final and binding
on the contractor.

85% component of executed Contract Value shall be considered for PVC

calculations and remaining 15% shall be treated as fixed component.

The basis for calculation of price variation in each category, their

component, Base Index, shall be as under:
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CATEGORY BASE INDEX PERCENTAGE COMPONENT (‘K’)
CIVIL = Electrical, C&il,
: PACKAGES |5 Material
2 (See Note |2 (Lg Management /
7 A/B/C) < Handling and
A B**| C % % other labour
Mz oriented
= packages
i) LABOUR ‘MONTHLY ALL-INDIA 40| 25|30 65 80
(ALL AVERAGE CONSUMER
CATEGORIES) | PRICE INDEX NUMBERS
FOR INDUSTRIAL
WORKERS’ published by
Labour Bureau, Ministry of
Labour and Employment,
Government of India.
(Website:
labourbureau.nic.in)
ii) HIGH SPEED |Name of Commodity: HSD 5 3|5 5 5
DIESEL OIL  |Commodity code:
1202000005 (See Note E)
iii) |WELDING Name of Commodity: 15
ROD MANUFACTURE OF BASIC
METALS
Commodity
code: 1314000000
(See Note E)
iv) |CEMENT Name of Commodity: 20|30
ORDINARY PORTLAND
CEMENT
Commodity code:
1313050003 (See Note E)
\Y| STEEL Name of Commodity: MILD 25
(Structural and| STEEL: LONG PRODUCTS
Reinforcement | Commodity code:
Steel) 1314040000 (See Note E)
vi) |ALL OTHER |Name of Commodity: ALL 40| 12|20
MATERIALS COMMODITIES
(Other than Commodity code:
Cement & 1000000000 (See Note E)
Steel)
Note:
A) Cement & Steel: Free Issue (BHEL Scope)
B) Cement & Steel: In Contractor Scope
C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope)
D) For Composite packages (i.e. Civil + Mechanical + Electrical and /

or CI or Civil +Mechanical or Mechanical + Electrical and / or CI),
the Component (K’) for various categories shall be as per
respective packages as above
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2.15.3

2.15.4

2.15.5

2.15.6

2.15.7

2.15.8

E) As per the MONTHLY WHOLE SALE PRICE INDEX’ for the
respective Commodity and Type, published by Office of Economic
Adviser, Ministry of Commerce and Industry, Government of
India. (Website: http://www.eaindustry.nic.in/download data
0405.asp). Revisions in the index or commodity will be re adjusted
accordingly.

Payment / recovery due to variation in index shall be determined on the
basis of the following notional formula in respect of the identified
component (K’) viz LABOUR, HIGH SPEED DIESEL OIL, WELDING
ROD, CEMENT, STEEL, MATERIALS.
P=Kx R x (XN - Xo)/ Xo
Where
P = Amount to be paid/recovered due to variation in the Index for
Labour, High Speed Diesel Oil, Welding Rod, Cement, Steel and
Materials
K = Percentage component (‘K’) applicable for Labour, High Speed Diesel
Oil, Welding Rod, Cement, Steel and Materials
R = Value of work done for the billing month (Excluding Taxes and
Duties if payable extra)
XN = Revised Index for Labour, High Speed Diesel Oil, Welding Rod,
Cement, Steel and Materials for the billing month under consideration
Xo = Index for Labour, High Speed Diesel Oil, Welding Rod, Cement,
Steel and Materials as on the Base date.
Base date shall be the date of calendar month of expiry date of contract
validity as per Letter of Intent or work order.
PVC shall not be payable for the Supplementary / Additional Items,
Extra works. However, PVC will be payable for items executed under
quantity variation of BOQ items under originally awarded contract.
The contractor shall furnish necessary monthly bulletins in support of
the requisite indices from the relevant websites along with his Bills.
The contractor will be required to raise the bills for price variation
payments on a monthly basis along with the running bills irrespective of
the fact whether any increase/decrease in the index for relevant
categories has taken place or not. In case there is delay in publication of
bulletins (final figure), the provisional values as published can be
considered for payments and arrears shall be paid/recovered on getting
the final values.

PVC shall be applicable only, during extended period of contract (if any)

after the scheduled completion period and for the portion of work

delayed /backlog for the reasons not attributable to the contractor.

However, the total Quantum of Price Variation Amount

payable/recoverable shall be regulated as follows:
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b)

For the portion of shortfall/backlog not attributable to contractor,
PVC shall be worked out on the basis of indices applicable for the
respective month in which work is done. Base index shall be
applicable as defined in clause 2.15.4

In case of Force Majeure, the PVC shall be regulated as per (a) or
(b) below.

Force Majeure is invoked before “Base Date” / “revised base date”
(as explained below) OR immediately after “base date” / “revised
base date” in continuation (i.e. during the period when PVC is not
applicable):

Base date shall be revised: Revised Base date = Previous base date
+ duration of Force Majeure. No PVC will be applicable for the
work done till revised base date.

PVC will be applicable for the work done after “base date”/”
revised date” as the case may be (during extended period when
delay is not attributable to contractor). PVC shall be worked out
on the basis of indices applicable for the respective month in
which work is done with base index as on “base date”/ “revised
base date” as the case may be.

Force Majeure is invoked after “base date”/ “revised base date” as
the case may be (during extended period when delay is not
attributable to contractor).

PVC shall be applicable for the work done after revocation of Force
Majeure.

PVC for the work done after revocation of Force Majeure shall be
worked out on the basis of indices applicable for the respective
month on which work is done excluding the effect of change in
indices during total period of Force Majeure(s) invoked after “base
date” / “revised base date” as the case may be. Base index shall
be taken as on “base date” / “revised base date” as the case may
be.

The total amount of PVC shall not exceed 15% of the cumulatively
executed contract value.

Executed Contract value for this purpose is exclusive of PVC,
Supplementary / Additional items and Extra works except items due to

quantity variation.

kkhkkhkkkx
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3.1
3.1.1

3.1.2

3.2
3.2.1

3.2.2

SECTION - III
SPECIAL CONDITIONS OF CONRACT

Quantum of Work:

The scope of work given in the tender specification is only approximate
and is liable to variation and alternation at the discretion of BHEL
Resident Engineer. No compensation on this account shall be payable to
the contractor unless specifically recommended by BHEL Resident
Engineer as the variation forming major additions to the original scope
of work. All repair / rectification work arising out of normal wear and
tear, seizure of parts etc. have to be done by the contractor and the
same will be covered by the scope of work of the contract.

The scope of work details out the major activities only. However, as per
the general maintenance requirement and site condition, certain related
activities may have to be carried out without any extra cost.
Commencement and completion of work :

The starting time and completion time is the essence of the tender. As
the time bound programme is firmly committed to customer, the starting
time and completion time should be strictly adhered to. It will not be
possible to grant extension in completion time except in extraordinary
circumstance, which will be decided entirely at the discretion of BHEL
Resident Engineer. Work should normally be carried out in two shifts
and sometimes also in three shifts in consultation with BHEL Resident
Engineer.

A detailed programme of the various activities covered under this
contract with specific time period to fall in the overall frame work of the
above dates should be prepared and got approved by BHEL Resident
Engineer. The progress against this programme shall be reviewed with
BHEL Resident Engineer at the end of each day and critical areas
identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident
Engineer feels that the delays are not likely to be made up, BHEL
reserves the right to take corrective steps as considered necessary by
BHEL Resident Engineer to complete work in scheduled time and debit
the cost incurred thereon to the contractor. This does not however
absolve the contractor of his own efforts in consultation with BHEL
Resident Engineer. Every endeavour will be made to see that work
proceeds uninterruptedly.

The Contractor shall ensure completion of the job in all respects within
the day from the date of commencement of work as given in contract.
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3.3

3.4

3.4.1

3.5

3.6

3.6.1

3.6.2

Penalty for delay:

In the event of failure to complete the work in given time, an amount
equal to 2% [half percent] of the contract value per day subject to a
maximum of 10% [ten percent| of the contract value will be levied as
penalty, in case the balance work is allowed to be completed by the
contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor’s part, at any stage
during the scheduled period or after, BHEL shall have the option of
ensuring completion of the job by any other means at its disposal and
the charges on this account shall be levied on the contractor. These
shall be adjusted against contractor’s bills or Security Deposit. Contract
Value for this purpose, shall be the final executed value exclusive Extra
Works executed on Manday rate basis, Supplementary / Additional
Items and PVC.

In case of LD recovery, the applicable GST shall also be recovered from
vendor.

Terms of Payment:

A minimum time of 30 days will be required for processing the bills and
release of payment after the bills are presented to BHEL.

All payments are subjects to income tax TDS as per Central Government
Laws. No request for advance payment will be entertained by BHEL.
Inspection and Completion:

The work being carried out by the contractor will be supervised and
inspected by our Site Engineers under the overall supervision of BHEL
Resident Engineer.

The work will be deemed as complete when it is finally accepted by
BHEL Resident Engineer and job completion certificate is issued. No
extra payment will be made for any rework carried out by the contractor
to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any
circumstances.

Tools, Tackles, Test Equipments & Consumables:

All tools and tackles and consumables required for day-to-day work like
gas and gas cutting sets with accessories, AC/DC welding sets, TIG
welding kits, welding cables, electrodes, all necessary power connection
at his own cost. However, in case of emergency, BHEL may supply
certain items if available, to contractor at actual cost plus handling
charges, these will be deducted from contractors’ running bills, testing
equipment for conducting various tests, during the progress of
overhauling / re- commissioning shall have to be provided by the
contractor. Spare parts going into permanent installation shall only be
provided by BHEL.
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3.7
3.7.1

3.8

3.8.1

3.8.2

3.8.3

3.8.3.1

Accommodation for site staff and store space:

Contractor has to arrange for the stores and office at site; space for the
same shall be made available as per the availability at site. The
contractor shall be responsible to provide all necessary facilities like
residential accommodation with sanitary facilities, transport, electricity,
water, medical bonus etc. as required under various labour laws and
statutory rules and regulations framed thereunder to the personnel
employed by him.

Responsibilities of the contractor:

Supervisory staff and labour:

The contractor shall employ, specially skilled labour, supervisor and
engineers thoroughly conversant with particular type of work to ensure
quality work. BHEL reserves the right to decide on the suitability of the
workers and other staff employed by the contractor. BHEL reserves the
right to insist on removal of any employees of the contractor at any time
if they find him unsuitable and the contractor should forthwith remove
him.

Planning and Execution:

Contractor shall submit a job planning in form of Bar Chart or PERT
Chart. A List of manpower category wise, indicating individuals
responsibility job activity wise, shall have to be submitted. Daily
programme of job shall be displayed on board near work site on day in
advance. A daily progress report along with Manpower utilities has to be
submitted and backlog of the work, if any, shall be covered up in
consultation with BHEL Resident Engineer.

Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All
employees shall be covered by insurance (workmen compensation)
against accident, failing which proper action will be taken against the
contractor. Contractor shall ensure proper safety of the equipments
under overhauling by deputing personnel to guard the equipments
round the clock. Open oil spaces, steam spaces shall be covered
properly against ingress of foreign materials while working.
RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF
MAN, EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, contractor shall submit a ‘SAFETY PLAN”
to the authorised BHEL official. The ‘Safety Plan’ shall indicate in detail
the measures that would be taken by the contractor to ensure safety of
men, equipment, material and environment during execution of the
work. The plan shall take care to satisfy all requirements specified here
under. The contractor shall submit safety plan along with his offer.
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3.8.3.2

3.8.3.3

oo oop

3.8.3.4

3.8.3.5

3.8.3.6

3.8.3.7

During negotiations before placing of work order and during execution of
the contract, BHEL shall have right to review and suggest modifications
in the safety Plan. Contractor shall abide by BHEL decision in this
respect.

The contractor shall take all necessary safety precautions and arrange
for appropriate appliances as per direction of BHEL or it’s authorised
officials to prevent loss of human lives, injuries to personnel engaged,
and damage to property and environment.

The contractor shall provide to it’s work force and ensure the use of the
following personal protective equipment as found necessary and as
directed by the authorised BHEL officials:

Safety Helmets conforming to 1S-2925 : 1984
Safety Belts confirming to IS — 3521 : 1983
Safety shoes conforming to [S-1989 : 1978
Eye & Face Protection devices conforming to IS-8520 : 1987 and IS-
8940 : 1978
Hand & body protection devices conforming to : IS — 2573: 1975

IS - 6994: 1973

IS - 8807: 1973

IS -8513: 1977
All tools tackles, lifting appliances, material handling equipment
scaffolds, cradles, safety nets, ladders, equipment etc. used by the
contractor shall be of safe design and construction. These shall be
tested and certificate of fitness obtained before putting them to use and
from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.
All electrical equipment, connections and wiring for construction power,
its distribution and use shall conform to the requirements of Indian
Electricity Act & Rules. Only electricians licensed by the appropriate
statutory authority shall be employed by the contractor to carry out all
types of electrical works. All electrical appliance including portable
electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed.
The contractor shall not use any hand - lamp energised by electric
power with supply voltage of more than 24 volts DC. For work in
confined spaces, lighting shall be arranged with power source not more
than 24 volts.
The contractor shall adopt all fire safety measures as laid down in the
“Code for Fire Safety at Construction Sites’ issued by the safety
Department of the Construction Management (HQ) of BHEL and as per
directions of the authorised BHEL official. A copy of the above referred
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3.8.3.8

3.8.3.9

3.8.3.10

3.8.3.11

3.8.3.12

3.8.3.13

3.8.3.14

“Code for Fire Safety at Construction Sites” shall be made available by
BHEL to the contractor for reference, on demand by the contractor,
during tendering stage itself.

Where it become necessary to provide and / or store petroleum
products, explosives, chemicals, and liquid or gaseous fuel or any other
substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant
government acts, such as Petroleum Act, Explosives Act, Petroleum &
Carbides of Calcium Manual of the Chief Controller of Explosives, Govt.
of India, etc. Prior approval of the authorised BHEL official at the site
shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified)
appropriate illumination at all work spots for safe working, when
natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instructions, that may
endanger safety of men, equipment, material and environment in his
scope of work or another contractor’s or agency’s Cost of damage if any,
to life and property arising out of such violation of statutory regulations
and BHEL instructions shall be borne by the contractor.

In case of a fatal or disabling injury, accident to any person at
construction site due to lapses by the contractor, the victim and / or his
/ her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL shall
have the right to impose appropriate financial penalty on the contractor
and recover the same from payments due to the contractor for suitably
compensating the victim and / or his/her dependents. Before imposing
any such penalty, appropriate enquiry shall be held by BHEL giving
opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL
shall have the right to recover cost of such damages from payments due
to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps
attributable to lapses by the contractor, BHEL shall have right to
recover cost of such delay from payments due to the contractor, after
notifying the contractor suitably and giving him opportunity to present
his case.

If the contractor fails to improve the standards of safety in its operation
to the satisfaction of BHEL after being given a reasonable opportunity to
do so, and/or if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to
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3.8.3.

3.8.3.

3.8.3.

3.9
3.9.1

3.9.2

3.9.3

15

16

17

carry out instructions regarding safety issued by the authorised BHEL
official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven
days indicating the steps that would be taken by BHEL.

The contractor shall submit report of the accidents, fires and property
damage, dangerous occurrences, to the authorised BHEL official
immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition, periodic reports on safety shall also be
submitted by the contractor to the authorised BHEL official from time to
time as prescribed.

Before commencing the work, the contractor shall appoint / nominate a
responsible officer to supervise implementation of all safety measures
and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of safety Department of BHEL, issue of an appropriate
certificate to recognise the safety performance of the contractor may be
considered by BHEL after completion of the jobs.

Housekeeping and preservation:

Work floor/area shall be cleaned every day and be kept absolutely clean.
A regular cleaning gang may be engaged for the purpose. All dismantled
components of the equipments under overhauling should be tag marked
and stored properly according to type of components, namely all
loose/small parts shall be kept in boxes bearing and matching
components shall be kept on wooden planks. A list of such components
shall be maintained to identify / locate be preserved properly against
probable damages. No floor shall be damaged while working and
necessary steps shall be taken by the contractor for repair in case of any
damage.

Tools stores and Consumables:

Tools & tackles, other than special tools and tackles supplied along with
the equipments, shall be arranged and kept properly by the contractor.
A register must be maintained and updated regularly. All consumables,
other than those going permanently into the equipment, shall be stored
by the contractor for daily use. Regular check shall be made at end of
each day’s work and exhausted consumables shall be replenished
immediately. The store may be visited by BHEL Engineers without notice
for verification.

The contractor shall make all necessary arrangement to receive spares
from BHEL/Customer’s stores, as and when required. The unused and
scrap materials shall be returned to BHEL / Customer’s stores on
completion of the work. A detailed account shall be submitted by the
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3.9.4
3.9.4.1

3.9.4.2

3.9.4.3

contractor to this effect at the end of the work certifying no dues
remained against them duly signed by Resident Engineer
BHEL/Customer.

General:

Standard printed conditions if enclosed with the offer by the tenderers
will not be accepted and only those in main body of the offer will be
considered for acceptance.

The tenders are likely to be rejected if the tendered is not acceptable to
the customer.

It will be the responsibility of the contractor to carry out trial run of all
the equipments overhauled and confirm the satisfactory operation of
equipment. The contractor’s personnel shall also be present at time of
final commissioning and attend to any defects that shall occur during
this time.
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SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB
A. TENDERING
1. Each and every page of tender documents should be signed by the
tenderer providing his / their seal and date as taken of their full
acceptance of the scope of work, terms and conditions etc., and should
be returned along with the tender offers. In case of e-tendering
document digitally signing on cover page is also acceptable.

2. The tenders should be quoted in English language and international
numbers.

3. All entries in the tender shall be typed in ink legibly written without
ambiguity.

4. Quualifications of Tenderers: for open tenders only, the tenderers who

have previous experience in the similar nature of work as detailed in
this tender specifications are expected to quote duly detailing their
relevant experience / credentials along with the offer. Offers of other
than the above are not likely to be considered. (List of similar jobs done)
- Enclosure - 1

5. Financial Status : A current / valid certificate from a scheduled bank to
provide the financial soundness / capability of the bidder to undertake
the work, is required to be submitted along with offer.- Enclosure — 2

0. Organization Chart: The organization pattern and that will be deployed
by the tenderer for this work duly indicating the number of supervisors,
their qualifications and experience in the line, the number of skilled and
unskilled persons / etc. is required to be indicated in the offer.-
Enclosure — 3

7. THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.
a. An attested copy of the power of attorney in case the tender is
signed by an individual other than the sole proprietor.
b. In case of an individual his full name, address, nature of
business and valid trade licence.
C. In case of partnership firm, the names of all partners and their

addresses. (A copy of the partnership deed / instrument of
partnership, duly attested by the Notary public shall be
enclosed.)

d. In case of companies, date and place of incorporation /
registration including date of commencement certificate (for
public companies). (Certified copies of Memorandum and
articles of association are also to be furnished).

B. EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 of the General and special conditions of

contract (GSCC) enclosed / supplied with the form issued for

empanelment.
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C.

VALIDITY OF OFFER :

The rates in the tender shall be kept open for acceptance for a minimum
period of six months from the due date of opening of tenders. For
details, please refer article 1.6 of GSCC enclosed.

SECURITY DEPOSIT:

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF
CONTRACT [FOR SERVICES JOB].

Return of Security Deposit:

If the contractor duly fulfils the contractual obligations as per contract
in all respects to the entire satisfaction of BHEL, and presents an
absolute “No Demand Certificate” in the prescribed form and return
properties belonging to BHEL handed over, lent or hired by him for
carrying out the said works the security deposit will be released to the
contractor after deducting all costs or expenses or other contracts
entered into with the contractor, only after the satisfactory completion of
guarantee period. In no case Security Deposit can be released before
settling all claims of BHEL on contractor under this contract.

No interest shall be payable by BHEL on Earnest Money / Security
Deposit or any money due to the contractor from BHEL.

ACCEPTANCE / REJECTION OF TENDERS:

For this, please refer article 1.9 of GSCC enclosed. Also acceptance of
customer is pre-requisite for consideration of bid, wherever applicable.
ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

01. EXECUTION.

i If the site in question is subjected to industrial relations
unrest / disturbances / problems, then the successful
bidder should take adequate precautionary measures
against dislocation of the job on account short problems.
Any liability on this account, lies entirely with the
contractor.

ii.  The contractor shall commence the work at site with full
manpower, T&P etc. and complete as specified in the
particulars of the tender. In case of any delay on the
completion of work attributable to the contractor BHEL
reserves full rights to cancel the contract fully or partly and
to award the job in full or part to an alternate agency and
recover the costs towards the same including BHEL’s
overheads from the contractor.

iii. In the event of termination of contract or restriction of
quantum of job by our client, before or during the
execution of contract, BHEL reserves the right to terminate
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iv.

Vi.

the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation.
Manpower:

The contractor shall engage proper skilled / qualified
personnel and ensure the expected quality of work. If any
of their personnel has been found to be unsuitable, by
BHEL / or their client, the contractor shall withdraw them
and provide suitable replacement immediately, failing
which BHEL reserves full rights to get the job done by
alternate suitable persons at risk and cost of the
contractor. The delay on this account is attributable to the
contractor.

TOOLS (TACKLES & PLANTS): All tools, tackles and plants
including precision measuring instruments, lifting devices
shall have to be arranged by the contractor. (List of
recommended T&P, for guidance, is provided in the tender
enquiry). All lifting tackles and pulling devices to be used
must bear valid / latest test certificates for their suitability.
Also certificates of test / calibration with date of validity for
various measuring / test instruments have to be submitted
by the tenderer preferably along with the offer itself, or else
the same is required to be produced at site before start of
job failing which the LOI / W.O. is liable to be cancelled
without any compensation.

Successful bidder shall provide valid calibration certificates
for IMTESs, fitness certificates for T&Ps and Construction
Equipment (e.g. wire ropes, hand operated chain pulley
blocks, pulling and lifting machines, electric welding
generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies.
Calibration certificates should have the traceability as per
national/international standards. At work site the IMTEs,
T&Ps and Construction Equipment shall be
checked/tested/inspected by BHEL engineers. The
procedure for fitness testing and storage preservation and
maintenance of Construction Equipment and T&Ps shall be
as per BHEL standards available with BHEL site engineers.
CONSUMABLES: All consumables required (list for
guidance is given in the tender enquiry) for the job shall be
arranged by the contractor at his cost. However, any spares
/ components / consumables / materials going
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vii.

viii.

xi.

permanently into the clients equipment shall be provided to
the contractor.

Successful bidder has to arrange proper storing facilities at
site with traceabilities for IMTEs, T&Ps, construction
equipments and consumables used during job execution.
All the T&Ps, consumables etc. must be mobilized at site at
least three days prior to actual start of the job. They must
be in accordance with those recommended in the Tender
Enquiry and must be got verified to that effect. Formal
clearance in writing must be obtained from BHEL’s
resident engineer before the contractor starts the job.

T&P found defective / improper / insufficient or not having
valid test / calibration certificate should be made good
immediately.

If the contractor fails to mobilize recommended T&P and
manpower within the stipulated period, the order on the
contractor is liable to be cancelled without paying any
compensation on to him.

Storage: The contractor shall be responsible for proper
storing of all dismantled components, spares, T&P etc.,
identify them properly and preserve them throughout the
execution of the job. Any loss or damage of the components
caused due to the lapses attributable to the contractor or
his personnel shall be chargeable to the contractor.
Transportation of Spares / materials / consumables :

Any material / components / spares required for the work
must be collected by the vendor and carried safely to the
work site from the point of issue in our clients premises,
through his own resources and cost.

Similarly, excess materials / spares etc. must be returned
to the client’s stores /any other place, within the client’s
premises, indicated by site-in-charge of BHEL.

Any debris, rubbish at the work spot must be cleared very
day by the contractor using his own resources and cost,
and disposed off at a placement for, as to be informed to
him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores
etc. by erecting temporary partitions / chambers / sheds
etc. at the work spot according to the availability of space,
which will have to be vacated and dismantled at the end of
the jobs to restore the space to the client. The contractor
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Xii.

xiii.

should make his own arrangements for the security /

watch and ward.

No residential accommodation / spare can be provided by

BHEL to the contractor for any residential accommodation

of  his personnel. Contractor  has to make

arrangements/accommodation at site at his cost.

The contractor shall ensure responsible execution of the

job and proper behavior of their personnel and observance

of all the rules and regulations of our clients.

Safety :

a. Standard safety norms/ regulations shall be conserved
by the contractor during the execution of the job. The
contractor should provide the necessary / stipulated
safety devices to his personnel deputed to the site,
such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work
without necessary safety appliances. That Delay of
work due to these lapses are attributable to the
contractor.

b. All norms related to Health, Safety & Environmental
(HSE) norms conforming to ISO-14001 & OHSAS-
18001 shall be followed by successful bidder. Bidders
may contact PSSR-SAS office for getting detailed
norms to be followed by bidder at Site

c. The contractor shall comprehensively insure all his
site personnel against any hazard / accident and
submit a copy of the insurance certificate covering all
his site personnel to our resident engineer before
commencement of work.

d. In case of any accident / hazard, the contractor shall
arrange for medical attendance immediately shall
compensate the personnel concerned in accordance
with the workmen’s compensations act in force and
shall keep BHEL indemnified against any provisions of
the act.

e. The successful bidder is to arrange a full set of First
Aid kit for attending to manpower deployed by him at
site as per requirement.

f.  Successful bidder should follow all safety norms at
work site. The Doc. No. HSEP:14 Rev.01
Dtd.20.01.2020 and subsequent
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revisions/amendments in this regard is available with
BHEL engineer at site.

02. STATUTORY COMPLIANCE :

1.

ii.

1ii.

iv.

Vi.

The contractor shall comply with all state and central
laws, statutory rules regulations etc. such as :

The payment of wages act, minimum wages act,
workmen’s compensation act., industrial disputes act,
employees provident funds act / scheme, Employees’ state
insurance scheme, contract labour (Regulation &
abolition) act, 1970 etc. and all other acts, rules &
regulations for employment of labour as may have been
and as may be enacted by the Government during the
tenure of the contract and having force or jurisdiction at
site. The contractor shall give to the local government
body, police, labour authorities and other relevant
authorities and all such intimation and notices as may be
required by law and appraise BHEL site- in-charge of such
compliance.

The contractor shall pay all taxes, fees, licence charges,
deposits, duties, fines, royalty commissions or other
charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is
forced to pay any of such taxes, BHEL shall have the right
to recover the same from the contractor either from his
bills or other issue as deemed fit.

The contractor shall obtain requisite licence from
appropriate authority of the ministry of labour under the
provision of the contract labour (Regulation and abolition)
Act as soon as the work is avoided to him and indemnify
BHEL against the application of any provisions of the act.
The contractor shall be responsible for provision of welfare
and health of his employees / workmen, more particularly
described in the contract labour (Regulation & abolition)
act / rules, and safety precautions etc., as may be
required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of
canteens, rest rooms, accommodation including proper
medical facilities etc. for the personnel employed by him,
more particularly described in the contract labour
(regulation & abolition) act / rules.

The contractor will be directly responsible for payment of
wages to his workmen more specifically described in the
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03.

vii.

contract labour (regulation and abolition ) act / rules. A
pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for
record purpose. BHEL site in-charge may be intimated the
date of disbursement of wages to the workmen engaged for
the work; so that his representative can witness the same.
The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the
local Boiler Inspectorate if the job involves welding of
pressure parts. Also they should be having alloy steel /
carbon steel high pressure welders (for TIG and
submerged arc welding approved by the local Boiler
Inspectorate for welding the pressure parts. The bidders
should clearly indicate the same in the offer.

TERMS OF PAYMENT:

1.

ii.

1ii.

No advance shall be payable to the contractor unless
specifically spelt out in the tender enquiry.

A minimum time of 30 days will be required for the
processing of bills (received with all required documents)
presented and for their payment.

Payment terms are as follows

Up to 90% of the contract value shall be payable against
submission of up to three progressive running bills. Each
of the billed amount shall correspond to the quantum of
job actually completed and to that effect the claim can be
preferred based on percentage allotments (to be given in
the work order) made. This, however, has to be certified by
the resident manager / engineer of the site.

The Following documents are to be submitted with 1st RAB
provided the value of such bill should not exceed 40% of
CV.

1. Workmen compensation Insurance (should be taken for
the full period of the contract. In case any defects
attended during defect liability period Insurance should
be taken during such period.)

2. Joint protocol / letter of commencement of work.

3. Labour License application copy (Labour license shall
be applied online as per customer requirement)

However, if the value of 1st RA Bill exceeds 40% of CV, all the
documents specified for 2rd & 3rd RA Bill (as mentioned below)
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shall be required in addition to Joint Protocol/Letter of
commencement of work.

The Following documents are to be submitted with 2rd and 3rd
RAB
1. Workmen compensation Insurance/ESI, PF, Third
party liability policy (as per customer requirement) &
Wage register/Bank statement of workmen payment
verified by EIC for the completed months of execution
period.
2. Labour license (Labour license shall be applied online
as per customer requirement)

3. Duly filled pro-forma of Form 36B.
4. HR Pro-forma to be submitted along with bill.
5. Test reports (like NDT, Electrical etc., as applicable) (03

hard copies each)

b. Final bill shall be payable after successful synchronization
/ commissioning Value of such final bill shall be total
executed contract value less previous RAB(s) values.

The following documents are to submitted with final bill.

1. Workmen compensation Insurance/ ESI, PF, Third
party liability policy (as per customer requirement) &
Wage register/Bank statement of workmen payment
verified by EIC for the balance period of execution, if
applicable.

2. HR Pro-forma to be submitted along with bill.

Note: BHEL at its discretion may further split up the

percentage break up given in billing schedule and effect

payment to suit site condition, cash flow requirement etc.
according to progress of work.

iv. PERFORMANCE SECURITY DEPOSIT (PSD)

Performance security deposit shall be 10% of executed contract
value including extra works if any, and the vendor may
submit the same in the form of (a) or (b) below.

(a) CASH (DD/Online payment), 10% of the full contract Value
towards Performance security deposit, before commencing
the contract. (PSD for extra works if any, shall be
deposited by the vendor separately)

(or)

(b) Recover 10% from Each Running/Final/Extra works bill
towards Performance security deposit.
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V.

Refund of Performance Security deposit:

Performance security deposit shall be refunded on submission of

Vi.

vii.

Viii.

xi.

duly signed (for certification of contractor portion only)
REFUND OF PERFORMANCE SECURITY DEPOSIT (format
attached —Format No. PS:SR:SCT:PSD:REFUND:001) along
with covering letter with the following documents.
Certification to the effect that “No further claim” will be
made against this contract.

Submission of a “NO DUES” certificate from our principal
customer regarding returning of materials, T&P, tackles,
fixtures etc. if any supplied to the successful bidder by the
principal customer through BHEL during the execution of
work to the effect that all the items have been received
intact or as part or after fabrication.

PSD shall be refunded only after internal clearances from
different departments like Commercial, HR, Sub-
contracting & Services.

The bidder should be financially sound to maintain the
site establishment with regard to timely payment of wages
to his workmen, arrangements of other inputs viz. T&P
consumables etc.

Non-receipt of progressive payment from BHEL due to any
reasons should not be a constraint for the smooth
execution of the job at site.

The bidder should make all out efforts to provide all inputs
in consultation with BHEL engineers at site for completing
the job in the specified time frame.

No overrun/escalation / idle charges are payable against
any services job under any circumstances. (in exceptional
cases such claims may be considered provided BHEL’s
customer admits of such payment).

Extra work rate being admitted off by BHEL for other
similar contracts have been stated on the page no.46 of
this annexure.

For any additional work not envisaged in the scope of work
or quantities exceeding the stated quantities, these rates
shall be applicable.

All claims for extra works should be settled before
claiming the final (10%) bill. The contractor should prefer
the final claim with the certificate that ‘no other claim is
due from BHEL against this contract’, without which final
bill cannot be processed for payment.
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04.

Xii.

For reduction / deletion / withdrawal in the scope of work
proportionate deduction in contract value will be made.

PERFORMANCE:

1.

ii.

1ii.

iv.

As soon as job is awarded, the contractor has to submit a
barchart to the resident engineer nominated showing the
detailed schedule for all activities. This schedule will be
reviewed by the resident engineer from time to time to
enable the contractor to recast the barchart matching the
planned completion of the job.

It shall be the responsibility of the contractor’s supervisor
to distribute the work among his workmen deployed at site
and get day to day activities executed as per BHEL’s
requirement. BHEL’s engineers / supervisors will check
the correctness of the job done and will also give the daily
programme of work to the contractors supervisor. The
contractor has to ensure completion of daily programme
and if there is any spill over, the same has to be completed
by putting in same additional resources. (Technical
guidance wherever required will be provided by BHEL).

The scope of work mentioned in this tender enquiry gives
the broad outline of the actual work involved and it not is
possible to mention all minute details of the work. For
proper evaluation, the bidders may seek clarifications from
this office. Or else, they may visit site and study the job
content before submitting offers and be well informed and
acquainted with the actual working and other prevalent
conditions of the site, facilities available etc. No claim will
be entertained later on the ground of lack of knowledge.
The bidders have to furnish the bio-data and experience
details of the site-in-charge, other key workmen,
supervisors, safety officers, senior technicians etc. to be
deployed. In case of award of contract, the key members of
the contractor’s team may be interviewed at site by BHEL’s
resident engineer to ascertain their suitability.
Replacement of non-acceptable personnel will have to be
arranged by the contractor immediately at his own cost.
Penalty for the delay in job completion will be 0.5% per
day of delay, limiting to maximum 10% of the contract
value, to be imposed on the contractor in case the delay in
work completion is attributable to the lapses on the part of
the contractor. In case of LD recovery, the applicable GST
shall also be recovered from vendor.
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05.

Vi.

Performance Guarantee: Even though the work will be
carried out under supervision of BHEL Engineers, the
contractor shall guarantee against defects attributable to
faulty workmanship or procedure adopted in the overhaul
for items covered in the contract for a period of Six months
from the date of re-commissioning of the set after the
overhaul. The guarantee should cover all defects notified
during this period and shall have to be attended free of
cost immediately or at the time our clients are able to give
shutdown of the set for the required period, when
necessary. In case of failure of contractor to attend to the
defect as and when required in time, BHEL shall arrange
to attend the defects and the charges shall be levied to the
contractor’s account and shall be recoverable from the
security deposit / progressive payments.

MISCELLANEOUS :

1.

ii.

1ii.

iv.

Vi.

vii.

The bidders shall submit a list of jobs being carried out by
them or expected to be taken up by them during the
period as called for in the participation of the tender.
Enclosure - 6.

The contractor has to engage a cleaning gang at site to
ensure continuous cleaning of the floor at work site to
protect the parts and to give safe access at the work site.
Obtaining licenses / permits / road permits in connection
with the fulfillment of the contractual obligations is
entirely the contractors responsibility. However, wherever
applicable BHEL can only offer support to the extent
possible.

For all matters bearing on the execution of the job at site,
the decisions of the resident engineer are final and binding
upon the contractor.

The contractor has to retain suitable minimum work force
at site till successful completion of commissioning
activities/handing over of unit to attend any small/
miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice to attend
any troubles encountered in the equipment worked on,
during warranty period of six months.

After dismantling and during execution of the job,
successful bidder has to suitably tag the components and
sub-assemblies for traceability and store properly before
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06.

Viii.

xi.

xii.

xiii.

final assembly. This is as per BHEL standards available
with BHEL site engineers.
Process control of Special Processes like Welding and Heat
Treatment shall be carried by  successful bidder
as per BHEL standards available with BHEL site
engineers.
Proper segregation, identification, tagging and up-keep of
all dismantled items at work site during job execution
have to be done by successful bidder.
Successful bidder is to obtain necessary "No Dues"
certificates before de- mobilisation from site.
Any NDT within the scope shall be as per Non-Destructive
Examination manual (BHEL standards available with
BHEL site engineer).
Unless otherwise mentioned specifically in this tender
elsewhere, the storage & preservation of components, sub-
assemblies, IMTEs, T&Ps, Construction Equipments etc,
maintenance of stores, watch and ward of stores and
BHEL site office is in the scope of the successful bidder.
The successful bidder is to arrange extra illumination at
work site to augment the existing site illumination if
required to enable round-the-clock safe working.
Note: Any of the documents mentioned above can be
referred before submission of tender at the office of PSSR-
SAS.

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY

BHEL, PS-SR SAS

1.

ii.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single
composite average labour man-hour rate, including
overtime if any, supervision, use of tools and tackles and
other site expenses and incidentals, consumables for
carrying out any major
rework /repairs/rectification /modification/fabrication as
certified by site as may arise during the course of erection,
testing, commissioning or extra works arising out of
transit, storage and erection damages, payment, if found
due will be at Rs.108/- per man hour.

The following all inclusive rates will be applicable for
modification work involving welding of high pressure butt
joints only. Extra work involving other types of joints will
be done on the above manpower basis.
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Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm
thick

Average unit rate per equivalent joint, including NDT and
stress reliving.

Carbon Steel Rs.200/- (Rs. Two hundred only)

Alloy Steel Rs.250/- (Rs. Two hundred fifty only)

List of enclosure to be furnished by the bidder along with tender documents.

a) Experience certificate Enclosure 1*
b) Banker’s certificate of financial soundness Enclosure 2*
c) Organisation Chart Enclosure 3.*
d) List of concurrent jobs held by the contractor / bidder. Enclosure 4.

(*Vendors registered with BHEL should submit documents in support of sl. no. d
only.)

List of documents to be furnished by the contractor to the resident engineer

before commencement of the jobs / during the execution.

a) Barchart (if not furnished in the offer)

b) List of T&P being mobilized. Test / Calibration certificate with date of
validity for lifting / pulling devices and measuring / test instrument (if not
furnished in the offer).

C) Category wise list of manpower being mobilized.
d) List of consumables being mobilized.
e) Licence from the department of Labour under contract Labour (Regulation

& Abolition) Act / Proof of Application for Licence.
f) ESI coverage, if applicable.

g) Insurance certificate covering the site personnel.

h) Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

) Third party insurance coverage.
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