

EOT NO	CAPACITY	BLOCK	BAY	MAKE	Year of Commissioning
1	10T	4	7	Jessop	SEPTEMBER 1960
2	5T	4	1	Jessop	SEPTEMBER 1960
3	5T	4	6	Jessop	SEPTEMBER 1960
4	10T	5	1	Jessop	SEPTEMBER 1960
5	5T	4	2	Jessop	MARCH 1961
6	10T	4	3	Jessop	OCTOBER 1960
7	10T	3	2	Jessop	OCTOBER 1960
8	5T	4	3	Jessop	OCTOBER 1960
9	5T	4	4	Jessop	NOVEMBER 1960
10	5T	4	4	Jessop	JANUARY 1961
11	5T	4	8	Jessop	NOVEMBER 1960
12	5T	4	5	Jessop	JANUARY 1961
13	10T	4	5	Jessop	JANUARY 1961
14	25/5T	3	5	Jessop	MAY 1961
15	10T	4	2	Jessop	AUGUST 1960
16	5T	10	2	Jessop	AUGUST 1966
17	10T	4	6	Jessop	AUGUST 1960
18	10T	4	7	Jessop	MARCH 1961
19	5T	4	1	Jessop	MAY 1961
20	5T	4	8	Jessop	APRIL 1961
21	5T	5	2	Jessop	APRIL 1961
22	5T	3	2	Jessop	MARCH 1961
23	5T	3	3	Jessop	MARCH 1961
24	10T	3	4	Jessop	NOVEMBER 1961
25	10T	1B	3	Jessop	JANUARY 1961
26	10T	3	6	Jessop	JANUARY 1961
27	80/10T	2	6	Jessop	APRIL 1962
28	10T	3	7	Jessop	APRIL 1962
29	80/10T	2	6	Jessop	MAY 1962
30	10T	5	3	Jessop	OCTOBER 1960
31	5T	5	4	Jessop	AUGUST 1960
32	25/5T	2.5		Jessop	DECEMBER 1960
33	5T	7	4	Jessop	MAY 1962
34	10T	3	9	Jessop	MAY 1962
35	10T	3	9	Jessop	MAY 1962
36	15T	GPX	AIR COMP.	Jessop	1962
37	1T	5	Galv plant	WMI	1962
38	50/10T	3	6	TITOV	AUGUST 1963
39	50/10T	3	7	TITOV	JULY 1962
40	120/30T	3	8	TITOV	JANUARY 1966
41	120/30T	3	8	TITOV	JANUARY 1966
42	50/10T	2	7	TITOV	JULY 1961
43	50/10T	1	4	TITOV	APRIL 1963
44	50/10T	1	4	TITOV	JUN 1963
45	50/10T	1	7	TITOV	JULY 1963
46	50/10T	1	5	TITOV	JUN 1963
47	50/10T	1	7	TITOV	JULY 1963
48	50/10T	1	6	TITOV	JULY 1963
49	50/10T	1	8	TITOV	AUGUST 1963
50	10T	5	4	GRW	MAY 1964
51	10T	2	1	GRW	JULY 1964
52	10T	1B	2	GRW	APRIL 1965
53	5T	2	1	GRW	JULY 1965
54	10T	6	3	GRW	1965
55	5T	CIM	1	GRW	JULY 1965
56	10T	1B	1	GRW	SEPTEMBER 1964
57	5T	2	3	GRW	JULY 1965
58	5T	2	3	GRW	SEPTEMBER 1964
59	5T	2	4	GRW	SEPTEMBER 1964
60	10T	2	4	GRW	APRIL 1966
61	5T	2	2	GRW	SEPTEMBER 1964
62	5T	2	5	GRW	JANUARY 1966
63	10T	2	4	GRW	OCTOBER 1966
64	10T	2	7	GRW	MAY 1961
65	5T	2	8	GRW	1961
66	10T	1A	13	GRW	1961
67	10T	2	9	GRW	1961
68	5T	1	1	GRW	FEB 1965
69	10T	1	2	GRW	FEB 1965

70	1/2T	GPX	ACETYLENE PLAN	BHEL	1961
71	10T	1	8	GRW	FEB 1966
72	10T	3	9	GRW	MAY 1961
73	10T	1A	13	GRW	1961
74	10T	5	2	GRW	1961
75	10T	1A	13	GRW	1961
76	10T	2	6	GRW	MAY 1962
77	1T	3	6	WMI	1961
78	1T	11	ENTANCE BAY	WMI	JUNE 1963
79	1T	11	JIG ROOM	WMI	1961
80	25/5T	2	4	Jessop	APRIL 1965
81	150/50	2	6	Jessop	SEPTEMBER 1965
82	25/5T	6	1	Jessop	1964
83	25/5T	1	2	Jessop	FEB 1965
84	25/5T	1	2	Jessop	FEB 1965
85	80/20T	1	3	Jessop	FEB 1966
86	80/20T	1	3	Jessop	NOV 1966
87	80/20T	1	3	Jessop	JAN 1967
88	80/20T	1	4	Jessop	FEB 1966
89	80/20T	6	5	Jessop	JULY 1966
90	80/20T	1	5	Jessop	MARCH 1966
91	25/5T	1	5	Jessop	JAN 1965
92	80/20T	1	6	Jessop	SEP 1965
93	80/20T	6	4	Jessop	JULY 1966
94	25/5T	1	6	Jessop	JAN 1965
95	25/5T	1	7	Jessop	MAY 1965
96	25/5T	2	9	Jessop	DEC 1964
97	25/5T	1A	12	Jessop	MARCH 1965
98	25/5T	1A	12	Jessop	MARCH 1965
99	25/5T	1A	13	Jessop	MAY 1965
100	5T	2	1	GRW	MARCH 1967
101	5T	10	1	GRW	JUNE 1967
102	5T	3	1	GRW	MARCH 1961
103	5T	6	2	GRW	MAY 1967
104	5T	3	5	GRW	FEB 1965
105	5T	6	2	GRW	JUNE 1967
106	5T	3	9	GRW	1967
107	25/5T	3	8	Jessop	AUG 1963
108	5T	5	3	GRW	APRIL 1965
109	16T	3	9	GRW	JUNE 1966
110	16T	1	5	GRW	JULY 1966
112	10T	2	6	GRW	MAY 1962
113	10T	2	9	GRW	MAY 1962
114	80/20T	2	9	Jessop	1966
115	25/5T	6	3	Jessop	MARCH 1967
116	25/5T	2	8	Jessop	1967
117	25/5T	3	8	Jessop	MARCH 1965
118	80/20T	6	5	Jessop	JAN 1969
119	80/20T	6	5	Jessop	FEB 1969
120	80/20T	6	4	Jessop	JAN 1969
121	5T	7	1	Jessop	FEB 1969
122	5T	7	2	Jessop	FEB 1969
123	5T	7	3	Jessop	JUNE 1969
124	5T	1B	3	Jessop	JUNE 1969
126	1T	5	DIE CAST	NSF	1962
127	1T	TSD		NSE	1962
128	100/20T	2	7	BRAITH WAITE	OCT 1966
129	100/20T	3	9	BRAITH WAITE	OCT 1966
130	2T	3	5	BHEL	1968
132	2T	11	ENTANCE BAY	BHEL	AUG 1969
133	80/20T	6	4	Jessop	JULY 1971
134	2T	5	proof m/c shop	VOLTAS	1961
135	1T	3	6	BHEL	OCT 1984
137	25/5T	1A	14	Jessop	SEP 1973
138	10T	1B	1	Jessop	JUNE 1973
139	2T	GPX	OXY PALNT	BHEL	1974
140	1T	3	6	BHEL	1975
141	2T	GPX	LPG PLANT	TAUEL	1975
142	10T	2	2	Jessop	OCT 1976
143	10T	3	5	Jessop	1976

144	10T	10	4	Jessop	1976
145	1T	11	GEAR SHOP	BHEL	1963
146	10T	2		GOLIATH	AUG 1976
147	50/20T	1	4	CHITRAM	DEC 1977
148	50/20T	1	8	CHITRAM	SEP 1976
149	10T	UHV		BRAITH WAITE	JAN 1979
151	80/20T	3	7	CHITRAM	MAY 1979
152	80/20T	3	7	CHITRAM	JULY 1979
153	25/5T	3	6	CHITRAM	JULY 1979
154	2T	2	2	ARMSEL	AUG 1979
155	10T	5	1	Jessop	1978
156	25/5T	10	3	WMI	APRIL 1980
157	2T	1B	3	ARMSEL	MARCH 1981
159	20/5T	11	PRESS TOOL	KU	1982
160	10T	10	2	KU	FEB 1983
161	10/2T	2	3	KU	MARCH 1982
162	10T	2	3	KU	APRIL 1982
163	10T	2	5	KU	MARCH 1983
164	2T	3	OPP	MORRIS	1981
165	10T	CIM	3	KU	AUG 1983
166	10T	CIM	5	KU	MARCH 1983
167	10T	CIM	4	KU	MARCH 1983
168	2T	CIM	5	KU	FEB 1983
169	1T	IMM	B.S	B.MORRIS	JUNE 1983
170	10T	1	1	KU	JAN 1983
171	2T	CIM	4	KU	MARCH 1983
172	2T	CIM	3	KU	MARCH 1983
173	2T	CIM	2	KU	JUNE 1983
174	2T	CIM	1	KU	AUG 1983
175	10/2T	3	1	KU	AUG 1983
176	10T	9	2	WMI	SEP 1984
177	10T	9	2	WMI	DEC 1984
178	10T	9	CROSS BAY	WMI	JAN 1985
179	10T	9	3	WMI	MAY 1985
180	10T	9	2	WMI	JUNE 1985
181	10T	9	CROSS BAY	WMI	AUG 1985
182	10T	9	3	WMI	MARCH 1985
183	2T	3	9	W.H. BRADY	1985
184	2T	9	Bearing hall	W.H.BRADY	1985
185	2T	3	2	EMERALD	NOV 1984
186	1T	11	GAUGE MEASURING	HOIST-O-MECH	NOV 1984
187	5T	9	CNC HALL	EMERALD	JUNE 1985
188	2T	9	2	EMERALD	JULY 1985
189	3T	9	3	SWIFT	APRIL 1985
190	3T	9	CROSS BAY	SWIFT	FEB 1985
191	3T	9	3	TECHNOCRAF	DEC 1985
192	5T	3	2	HOIST-O-MECH	JULY 1985
193	1T	11	JIG BORING	EMERALD	MARCH 1986
194	1T	PILOT PLANT		BHEL	DEC 1986
195	10/2T	HYDRO LAB	2ND FLOOR	GARLICK	OCT 1987
196	2T	11	3D MEASURING	HOIST-O-MECH	MARCH 1988
197	3T	2	4	GREAVES CO	MAY 1988
198	2T	1	7	BOTTALIBOI	JUNE 1988
199	2T	HYDRO LAB	GROUND FLOOR	HOIST-O-MECH	SEP 1988
200	1T	11	GEAR GRINDING	GREAVES CO	MAY 1989
201	5T	2	10	BHEL	OCT 1989
203	10T	1		GOLIATH,BI	JAN 1990
204	2T	2	10	BHEL	DEC 1990
205	3T	9	1	GREAVES CO	FEB 1991
206	10T	9	4	GREAVES CO	FEB 1991
207	10T	9	1	GREAVES CO	MAY 1991
208	3T	1A	13	MECHANICAL	MARCH 1992
209	3T	9		GREAVES CO	SEP 1993
210	10T	9	1	GREAVES C	FEB 1994
211	5T	9		SEMI GOLIA	FEB 1994
212	5T	9		SEMI GOLIA	OCT 1994
213	10T	CET		KU ACME	JAN 1995
214	10T	CET		KU ACME	JAN 1995
215	1T	11	ENTANCE BAY	GREAVEAS	DEC 1995
216	1T	1	7	SWIFT	1998

217	5T	9	CROSS BAY	KCI	JUNE_1999
218	5T	GPX	DG HALL	CRANEX	JULY_1999
219	20T	9	1	GREAVES	FEB_2000
220	2T	9	TEST AREA	SAFEX	FEB_2000
221	10T	9	4	ELLITE STEEL	OCT_2000
222	5T	3	3	KCI	
223	2T	3	7	BHEL	JUNE_2001
224	2T	5	DIE CAST	BHEL	
225	1T	11		BHEL	AUG_2008
226	25/5T	2	8	shree	-
227	25/5T	2	6	shree	-
228	250/80t	NEW HYD BLK	14	mukand	DEC_2007
229	80/20T	NEW HYD BLK	14	anupam	JULY_2008
230	50/10T	NEW TRM	1	unique	FEB_2009
231	50/10T	NEW TRM	1	unique	FEB_2009
232	250/50/10	NEW TRM	1	mukand	SEP_2009
233	250/50/10	NEW TRM	1	mukand	SEP_2009
234	25/5T	2	4	smaco	MARCH_2009
235	2T	2	GEAR MEARUR H	BHEL	AUG_2009
236	30./10	NEW TRM	TEST BAY	SHREE	MAR_2012
237	30./10	NEW TRM	COIL	SHREE	MAR_2010
238	30./10	NEW TRM		SHREE	JUN_2010
239	10/5T	2A	HALF BAY	SMACO	MAR_2010
240	10/5T	2A	FULL BAY	SMACO	MAR_2010
241	10/5T	IMM	STORE	SMACO	MAR_2010
242	10/5T	2A	HALF BAY	SMACO	JULY_2010
243	25/5T	1A	13	SMACO	JUN_2010
244	30./10	2A	FULL BAY	RockWell	FEB_2011
245	30/5 TON	3	M.G ROOM	SMACO	-
246	10/5T	3	1	SMACO	MAR_2011
247	2.5T	9	3D CMM	PM PROJECTS	JULY_2011
248	2T	11	Gear Shop	shree	DEC_2012
249	2T	11	heat teatment	shree	DEC_2012
250	2T	11	OPEN YARD	shree	DEC_2012
251	5T	HYDRO LAB	Hydro Lab Ext	Indo Asiatic	OCT_2012
252	10T	HYDRO LAB	Hydro Lab Ext	Indo Asiatic	JAN_2014
253	5T	11	JIG BORING	M.D. INDUSTRIES	
254	50/10T	1	8	CRANEX	SEP_2013
255	50/10T	3	Cold Store Bay	CRANEX	DEC_2013
256	10T	NEW TRM	Oil Filt Plant	CRANEX	MARCH_2014
257	10T	NEW TRM	Out Side	CRANEX	AUG_2014
258	30/5T	3	6	CRANEX	AUG_2014
259	1.5T		3 5 (Encl-4,East Side)	Shree Engg.	FEB_2016
260	1.5T		3 5 (Encl-4 West Side)	Shree Engg.	FEB_2016
261	2T		3 5 (Encl-1,East)	Shree Engg.	FEB_2016
262	2T		3 5 (Encl-1West)	Shree Engg.	FEB_2016
263	300/80t		3 8	unique	Aug_2021
264	2T	GJB		PM PROJECTS	