Ref. No.RE/MUM/HRD/HR-2201 Date: 26.09.2022

NOTICE FOR INVITING TENDER

To

M/s

Dear Sir/Mam,

Sub : NIT (NOTICE INVITING TENDER) FOR ENGAGEMENT OF AGENCY/CONTRACTOR FOR MAJOR STRUCTURAL
AND CIVIL REPAIRING, WATERPROOFING, PLUMBING, PLASTER & PAINTING AND RELATED WORK AT
B.H.E.L STAFF QUARTER BUILDINGS AT TILAK NAGAR AND D. N. NAGAR MUMBAI.

B.H.E.L, a PSU, intends to do major structural repairs, civil works, waterproofing, plumbing, external plaster,
painting and other works in B.H.E.L staff quarter buildings in Tilak Nagar and D. N. Nagar Mumbai.

Bidder is requested to submit most competitive offer for the subject job as per terms and conditions in NIT .
The tender comprises of:

Sections
1. General Information and Eligibility criteria - Section - |
2. Scope of Work - Section - 1l
3. Instruction to bidders - Section - 11l
4. Special Conditions - Section - IV
5. General Terms and Conditions - Section - V
6. Safety Code - Section - VI
7. Techno Commercial Bid - Section — VII
8. Price Bid - Section - VIII
9. Compliance Letter - Section IX
10. Abbreviations used - Section X
Annexure
1. Similar works executed format -Annexure 1.1
2. Present similar works in Hand -Annexure 1.2
3. Empanelment with other organization -Annexure 1.3
4. Integrity Pact Agreement - Annexure 2
5. Pre-bid Queries format - Annexure 3
6. List of Tools and machineries - Annexure 4
7. Bank Account detail form - Annexure 5
8. Application form - Annexure 6
9. POA format - Annexure 7
10. Performance Guarantee form - Annexure-8
Appendix and schedules
1. Running A/c Bill - Appendix 1
2. Final bill - Appendix 2
3. Claim for refund of SD - Appendix 3
4. Format for Running Ac Bill - Appendix 4
5. Certificate of measurement - Appendix 5
6. Indemnity format - Appendix 6
7. Technical Specifications - SCHEDULE A



The bidders are advised to submit their most competitive offers complete in all respect and
without any deviation. The offers shall remain valid for 90 days for acceptance from the due
date of tender. Tender should be submitted stated in “Instruction to bidders — Section - 11",
The technical offer should comply with the all tender requirement. It is a two part bid tender
i.e. Techno commercial bid and price bid. E-Price bid of only techno commercially qualified
bidder will be opened. The offers with any deviation will be rejected and the price bid of the
bidder will not be opened. REVERSE AUCTION WILL BE CONDUCTED FOR THIS TENDER.

The complete set of the application format cum tender document can be collected from The Office of
General Manager, 14/15th Floor, World Trade Centre-1, Cuffe Parade, Mumbai- 400 005 during office

hours upto 20.10. 2022. It can also downloaded from bhel/tenders.com

Thanking you,

Yours faithfully

For BHARAT HEAVY ELECTRICALS LIMITED
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Section |

1 Tender no. No.RE/MUM/HRD/HR-2201 Date: 26.09.2022

2 Name of Work Major Structural And Civil Repairing, Waterproofing,

Plumbing, Plaster & Painting And Related Work At B.H.E.L Staff
Quarter Buildings At Tilak Nagar And D.

N. Nagar Mumbai.

3 Site Location 1 4, Sangeetkar N Dutta Marg, Shiv Nagar,
Address: D.N.Nagar, Andheri West, Mumbai, 400053
Year of construction 1976
Number of building: One
Total Number of flats: 20 (carpet area approx. 557 sqft each)
Number of floor: 5 (Ground + 4)
4 Site Location 2 Tilak Nagar Railway Station Rd, Tilak Nagar, Mumbai,
Address: 400089
Year of construction 1985

Number of building:

3 (Bldg. 138, 139, 140 h having 20 flat
Total Number of flats: (Bldg. no 138, 139, each having ats)

60 (carpet area approx. 248 sqft each)

Number of floor: 5 (ground + 4)
5 Type of Contract Work contract
6 Period of Contract The work should be completed within 12 MONTHS from the

date of receipt of work order

7 Date/Time of Pre-bid meeting & Date: 10.10.2022 Time: 2.30 PM
Venue 15t floor, conf room, Bharat Heavy Electricals Limited,
World Trade Centre - 1, Cuffe Parade, Colaba, Mumbai:- 400 005

Cost of tender Document NIL
Tender available on https://bhel.com/tenders
https://eprocure.gov.in
10 Date of issue of Tender 26.09.2022

11 Last Date of Tender Submission 20.10.2022 ( 3 pm)

12 Opening Date & Time for Technical | 20.10.2022 ( 3.30 pm)

bid
13 Estimate value Rs. 210.8 laklhs approx
14 Earnest Money Deposit Rs. 4,21,600/- to be deposit online.
15 Due date & Time of submission of| 20.10.2022 ( 3 pm)

EMD

16 Opening Date & Time for Price bid | Will be informed to techno-commercially qualified bidder

17 Reverse Auction (RA) It will be conducted

18 Address for communication Bharat Heavy Electricals Limited, 14th / 15th Floor,
World Trade Centre - 1, Cuffe Parade, Colaba, Mumbai:- 400 005
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19

Contact Person Details

Email: anil.mandal@bhel.in

9999743756 sarin@bhel.in;

Mr. Anil Mandal , Dy Engineer, HR, ROD Mumbai
Ph No. 022-22171223/222/242, 9702204310

Shri Sarin Sondawale, Manager-HR, ROD Mumbai Mob.

20

Project Management Consultant

M/s Avon Consulting Engineers

Office: 403, Prestige Industrial Estate PCSL, Bawdi Cross Marve
Road, Malad (West), Mumbai —
022-2880 4853. Email:- munirkhan73@rediffmailL.com/
avonconsultingengineers@rediffmail.com

400 064. Tel: 9821114853 / Tel:

S.No. | Qualifying Requirements Documents required
1.0 | Financial Criteria
1.1 | Bidder must have an average annual Financial turnover i.e (Income | CA  certificate or  balance
from Operations) not less than INR 63.24 Lakhs for the last 3 years. | sheet/annual report Financial
Annual Statement for last 3 years
duly certified by CA
1.2 | Bidder must have Income Tax Permanent Account Number (PAN) Self-certified Copy of PAN and GST|
and Goods & Service Tax ldentification number (GSTIN) duly Registration certificate.
issued by respective tax authorities in India.
2. Technical Criteria
2.2 | Bidder must submit experience of having successfully executed | Self-certified Photocopy of
“Structural/Civil repairs work of multi-storeyed building in the last 7 | contract(s) on bidder either as per
years (ending last day of month previous to the one in which the | sub-clause (a) or (b) or (c) along
tender is floated) with relevant completion
certificate from customer in
Bidder must submit work order/certificate from client and/or other respect of these Contracts. Bidder
document proving its experience. must provide contact details of the
(a) Three contract of value not less than INR 84.32 Lakhs each or customer for whom they have
(b) Two contract of value not less than INR 105.4 Lakhs each or provided services. )
(c) One contract of value not less than INR 168.64 Lakhs The.s.e dc?cuments are subject to
verification.
2.3 | The Bidder should NOT have been referred to NCLT and Interim A self-certification by the bidder
Resolution Professional (IRP) is not appointed for initiating
insolvency by NCLT proceedings against the bidder.
2.4 | The Contractor should have their Owned / Rent / Shop Self-certified copy of valid

Establishment / set-up in MMR ( Mumbai Metropolitan Region).

registration with any government
agency or shop and establishment
certificate/ Gumasta or other
proof

like electricity bill, water bill, rent
agreement etc
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2.5

Contractor should have Qualified full time Engineer having
a recognized Degree in Civil Engineering and a minimum of

5 years’ experience

head

Self-certificate on the firm letter

The bidders must satisfy all the eligibility conditions as stipulated above and submit necessary

documents failing which the offers of the bidders shall be summarily rejected.

The works assigned to them should have been completed within the prescribed time.

B.H.E.L reserves the right to cross check the information furnished and may obtain
confidential report from their previous clients. B.H.E.L reserves the right to reject any or all
applications at any stage without assigning any reason, thereof.

----- 2, 0,0,0,0,0,0.0,0,0,0,0,0,0.0.0,0,0,0,0.0.0.¢

SECTION - 11

B.H.E.L engaged an external agency for carrying out the structural audit of the building, the audit
report suggested to carry out the remedial measures and accordingly Project Management
Consultant (M/s Avon Consultant Pvt Ltd) was appointed. As per the suggestion the BOQ is prepared
along with the procedure of remedial measures. The party has to strictly follow the remedial
measures suggested by the auditor and consultant. The scope of work consists of Bill of Quantity as

under:

BOQ - Bill of Quantity

MAJOR STRUCTURAL AND CIVIL REPAIRING, WATERPROOFING, PLUMBING, PLASTER & PAINTING
AND RELATED WORK AT B.H.E.L STAFF QUARTER BUILDINGS AT TILAK NAGAR AND D. N. NAGAR

MUMBAI.
MCGM BILL OF QUANTITIES (Civil Works)

Proposed Repairs, Rehabilitation of BHEL buildings at TILAK NAGAR BUILDING NO.

138,139, 140. AND D. N. NAGAR BUILDING

MCGM BILL OF QUANTITIES (Civil Works)

Sr. | Mcgm | Deseription Unit | TILAK | D.N. | Total
No. Item Ref NAGAR | NAGAR
QUANT | QUANT | QUANTI
ITIES ITIES TIES
X REMOVING & REFIXING ON AS ]
. MT.
IS BASIS “ 400 [350 | 750
M.S. GRILLS: - The existing M.S.
Grills, collapsible gates / Weather
ggll:}?UL Shed of the flat should be removed,
ITEM so as to cause minimum damage to

the same. The removed grills
should be stacked properly with

Page 5 of 105




due care, and should be re-fixed,
with whatever necessary
modifications after the entire work
is over. The nails, cutting, welding,
joints filling etc. complete.

PROVIDING PROTECTION TO
WINDOWS

CONSUL
TANT
ITEM

The existing Aluminum / Wooden
windows of all the flats should be
covered carefully with minimum
4mm thick ply wood, so as to cause
minimum damages to the
windows. The plywood should be
fixed properly with due care and
should be fixed in such a fashion
that the windows can be opened
with ease. In case where window is
already damaged before fixing, the
contractor should bring it to the
notice of the concerned flat owner,
but in case the contractor’s men
damage the windows then he will
have to repair the same at his cost.

SQ. MT.

275

200

475

R2-CS-
WP-23

TERRACE TOP
WATERPROOFING

3A

Waterproofing the terrace slabs
with average 100 mm thick, brick
bats laid in cement mortar bed 1:4
filled with mortar 1:4 of total
thickness 100 mm, laid to slope
(1:100) with vata 15 cm, at the
junction of walls and IPS flooring
(1:2:3) 40 mm thick with admixture,
of approved water proofing
compound, as per manufacturers
specification laid after grouting the
slab, finishing curing etc. complete
as directed and specified.
(Horizontal measurement clear
between walls will be paid for).

SQ. MT.

395

236

631

3B

R2-CS-
DD-65

Chipping /removing loose
concrete upto reinforcement bars,
without damaging the
reinforcement, removing all the
loose materials and to make all the
exposed surfaces free from oil, dust
and all impurities etc complete.
Carting and disposal fo debris.
Terrace breaking, carting way the

SQ. MT.

395

236

631
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debris with max 1 truck load.

CONSUL
TANT
ITEM

Providing pressure grout machine,
grout cement slurry in terrace slab
in ratio 1 :1 (cement & water) with
adding 10% waterproof chemical
including PVC nipples, drilling in
IPS up to slab level, fixing the
nipple & sealing the nipple area
and grout on 2 kg pressure.

NOS.

150

100

250

R2-CS-
WP-44

O.H. TANK, OH STAIRCASE,
PUMP ROOM TOP
WATERPROOFING-
CONVENTIONAL METHOD

5A

Water proofing treatment to the
OH Tank, OH Staircase, pump
room top after removing old
plaster and roughening the surface
and finishing the top surface with
20mm thk. 1:2 c.s. plaster with
approved water proofing
compounds and neat cement finish,
the rate also includes for 1:3 c.s.
facia of OH Tank, OH Staircase,
pump room top to match the new
surface(actual area treated will be
paid).

SQ. MT.

149

66

215

5B

R2-CS-
DD-65

Chipping /removing loose
concrete upto reinforcement bars,
without damaging the
reinforcement, removing all the
loose materials and to make all the
exposed surfaces free from oil, dust
and all impurities etc complete.
Carting and disposal fo debris

SQ. MT.

1,000

238

1,238

R2-CS-
WP-34

OHWT WP at Tilak Nagar and
OHWT+UGWT WP at DN Nagar
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6A

Providing water proofing
treatment to existing RCC
overhead tank (Tilak Nagar, DN
Nagar), underground Tank (DN
Nagar). The treatment shall be
done by giving INJECTIONS
wherever necessary with
waterproofing compound and
cement solution as per tenderer*s
specifications into the floor & walls
upto the full height of tructures.
All inherent holes, cavities, voids &
honeycomb shall be filled up to
make the structure consistent,
homogenous resistant to water
breakages, seepage, dampness and
moisture etc. The floor shall then
be treated with waterproofing
metal coba of 30 mm to 35 mm
thick in 1:4 C.S. mortar and walls
with first coat of waterproofing
plaster as per tenderer*s
specifications. Finally both floor
and walls shall be finished smooth
with jointless waterproofing
plaster 1:3 C.S. 12 mm to 15 mm
thick with water proofing materials
as per tenderer specifications in
cement or finished rough to receive
tile pavement or dado. The
thickness of the treatment shall not
be less than 50 mm to 60 mm for
floors and 25 mm for walls. (The
actual area of the treatment will be
paid).

SQ. MT.

234

145

379

7.00

R2-CS-
WP-35

Extra over the rate for item No.CS-
WP-34 for removing the old plaster
and floor finishing completely so
as to expose the original surface to
receive the treatment including
carting away debris etc.
complete. For OHWT at tilak
nagar and OHWT and UGWT at
DN Nagar

SQ. MT.

234

145

379
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7A

R2-CS-
WP-36

Extra rate for removing brick bat
coba more than (4") 100 mm thick
including carting away the same
and from the actual place of work
to any other site and making the
site clear as directed. The debris
will become contractor's

property

Cum

15

POLYMER

8A

R2-CS-
CW-57

Providing and applying Ready Mix
Polymer modified cement mortar
of average thickness 30mm using
Polymer in two layers in
proportion 1:5:15 of Polymer
Cement Quartz Sand as
manufacturer’s specifications in
specific layers, curing the surface
after 72 hours of application with
wet gunny bags etc and by
finishing the surface with 12mm
thick (1:3) Cement sand plaster.

SQ. MT.

1,022

418

1,440

R2-CS-
CW-55

NON POLYMER

Removing corrosion of steel
reinforcement by mechanical
means like wire brushing, chipping
to remove loose rust and then
applying rust removal solution by
using brush application, leaving
the surface for at least 15 to 30
minutes, then removing loose
materials by scrubbing or with
brush and applying polymer bond
to the old concrete surface before
applying Polymer mortar.

SQ. MT.

186

232

418

10

CONSUL
TANT
ITEM

PROVIDING & SUPPORT M.S.
PROPS

NOS.

300

200

500

Providing adjustable M.S. props to
support structural members, Load
bearing capacity of the props must
be 1 tone of each props, removing
same after work completion as
suggested by Engineer.

11

R2-CS-
CW-35

PROVDING STEEL
REINFORCEMENT
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Providing and fixing in position
steel bars reinforcement of various
diameters for R.C.C. pile, pile caps,
footings, raft, retaining wall, shear
wall, lift wall, foundations, slabs,
beams, columns, canopies,
staircases, newels, chajjas, lintels,
pardies, coping, fins, arches, etc. as
per detailed designs, drawings and
bar bending schedules, including
straightening, cutting, bending,
hooking the bars, binding with
wires or tack welding, supporting
as required etc. all complete at all
levels.

11A

R2-CS-
CW-35-b

HYSD steel bars (Fe 415)

MT

12

R2-CS-
CW-45

MICRO CONCRETE

Providing Ready mix Micro
Concrete jacketing to walls or
beams of thickness upto 75 mm
using Polymer modified cement
premixed quartz sand aggregate
packed in bags of standard
manufacture, for high early
strength of 40 N /mm sq.cm of
approved brand. The dry product
is to be mixed with 12.5% water by
weight, along with washed and
poured into rigid form work
moulds & tamped properly, &
cured for 3 days. [Payment is to be
made by weight premixed of micro
concrete product consumed as per
site register records. No extra
payment shall be made for
shuttering or any other material.

KG

8,000

2,500

10,500

13

NEW PARAPAT WALL COLUMN
AT TILAK NAGAR AND MAJOR
REPAIR COLUMN AT D. N.
NAGAR

R2-CS-
CW-44

Jacketting the existing column of
size as shown in the drawing by
removing the concrete cover to
reinforcement, by chipping or
other suitable means to expose the
reinforcement of existing column
in order to make available the same

Cum

10

10

20
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for binding the extra reinforcement
as shown in the drawing and also
removal of rust, scales of the
reinforcement in order to provide
and apply approved make of
epoxy resin to get proper bond
with newly laid M25 grade
concrete. The aforesaid concrete
shall be laid by the sides of the
existing column with uniform
thickness of 115 mm or as
specified, for jacketing purposes
thereby increasing the sectional
dimensions by 150 mm or as
specified (excluding finishing) at
any height with requisite
shuttering, centring, scaffolding,
proping, repairing the existing
surface as specified and also
removal of debris, curing etc.
complete as per design and
drawing etc. directed. (NOTE :-
Reinforcement will be paid
separately under respective item of
schedule).

14

R2-CS-
WP-49

CHAJJA WATERPROOFING
including breaking and carting
away debris : - Providing &
Making Waterproofing Treatment
to the Chajja by finishing top
surface with 20 mm thick 12 C.M.
plaster with addition of approved
water proofing compound as per
manufacturers specifications and
neat cement finish,including drip
moulding at edge ,at bottom of
chajja & cement vatta above chajja
along the junction with wall etc
complete. as per FMB item No. 5.22
but for new surfaces & as directed
by theEngineer-In-Charge.

SQM

53

138

191
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15

R2-CS-
RM-100

OVERHEAD TANK : - Drilling
with core cutting machine in RCC
slabs, walls etc.wherever required
in buildings, manholes,ducts,
water tanks, pits etc. for laying
pipes,sleeves and making good the
same to give an even finish . The
rate shall include the cost of
drilling core, providing EPOXY
based water proofing compound
for sealing the joints around the
pipes, nominal reinforcement
wherever required,scaffolding and
labour charges for working at all
levels ,leads and heights .
(Maximum thickness of RCC
members shall be 300mm) and as
directed by Engineer-In-Charge.

R2-CS-
RM-103

d) Above 75mm to 100mm dia

Each

12

14

16

R2-CS-
PL-37

GAP FILLING BETWEEN RCC
MEMBERS & BRICKWORK

Providing raised and cut pointing
to block/brick masonry work at all
heights and locations in ement
mortar 1:2, including raking of
joints upto the depth of 15mm,
finishing, curing, cleaning the
surface etc. complete as directed by
Engineer In Charge.

SQ. MT.

558

232

790

17

R2-CS-
PL-07

LEVELING DASH COAT OF
PLASTER

Providing and applying 12 mm
thick internal plaster with neeru
finish by using ready-mix mortar
as per manufacturers
recommendations at all heights
and locations for masonry (except
stone masonry) and concrete
surfaces including racking out
joints, hacking of concrete surface,
finishing, curing, scaffolding etc.
complete.

SQ. MT.

743

232

975

18

EXTERNAL TOTAL
REPLASERING
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18A

R2-CS-
PL-22

Providing and applying 25 mm
thick (average) external sandfaced
cement rough cast plaster upto
10m from ground level and at all
locations in cement mortar 1:4 in
two coats for masonry (except
stone masonry) and concrete
surfaces including, providing
water proofing compound to the
first coat of plaster as per
manufacturers specification,
racking out joints, hacking of
concrete surface, providing bands,
drip moulds, grooves etc. finishing,
curing, DOUBLE SCAFFOLDING,
Hesain Cloth etc complete as
directed By Engineer In Charge.

SQ. MT.

4,183

1,300

5,483

18B

R2-CS-
DD-65

Removing cement plaster of any
finish from the wall, complete with
racking out the joints to a depth of
20 mm. it includes breaking and
carting out and disposal of
debris.

SQ. MT.

4,183

1,300

5,483

19

INTERNAL STAIRCASE TOTAL
REPLASTER

R2-CS-
PL-09

Providing and applying 20 mm
thick internal plaster with neeru
finish at all heights and locations in
cement mortar specified below in
two coats for masonry (except
stone masonry) and concrete
surfaces including racking out
joints, hacking of concrete surface,
watering, finishing, curing,
scaffolding, Carting out and
disposal of debris etc complete
as directed By Engineer In Charge.

INTER
NAL
TOTAL
PLASTE
R OF
STAIRC
ASE

INTER
NAL
PATCH
PLASTE
R OF
STAIRC
ASE

19A

R2-CS-
PL-09-a

In cement mortar 1:2

SQ. MT.

581

200

781

19B

R2-CS-
DD-65

Removing cement plaster of any
finish from the wall, complete with
racking out the joints to a depth of
20 mm. it includes breaking and
carting out and disposal of
debris

SQ. MT.

581

200

781

20

R2-CS-
RM-76

TEMPORARY PLUMBING LINE
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Refixing C.I. and UPVC vent, soil,
waste and rain water pipe of any
size including cleaning and making
good masonry of walls cornices etc.
before fixing including fitting such
as W.I. clamps, accessories of
approved make with scaffolding
etc. complete.

RMT

457

165

622

21

REPLACEMENT OF DRAIN PIPES

21A

R2-CS-
PS-192

4" RAIN WATER PIPE

Providing and fixing in position
uPVC/SWR (Soil/ Waste/Rain)
pipe of type-B 110 mm dia. in any
position including all fittings and
accessories, making joints /
connections water tight with
solvent cement, scaffolding if
necessary and making good the
damages if any (excluding
excavation and refilling the
trenches) etc. complete as specified
and directed.(All fittings and
accessories like clamps,etc. should
be of same brand. No separate
payment shall be made for fittings
and accessories).

RMT

183

61

244

21B

R2-CS-
PS-193

4" WC PIPE/ SY

Providing and fixing in position
uPVC/SWR (Soil/ Waste/Rain)
pipe of type-B 110 mm dia. in any
position including all fittings and
accessories, making joints /
connections water tight with
solvent cement, scaffolding if
necessary and making good the
damages if any (excluding
excavation and refilling the
trenches) etc. complete as specified
and directed.(All fittings and
accessories like clamps,etc. should
be of same brand. No separate
payment shall be made for fittings
and accessories).

RMT

183

68

251

21C

R2-CS-
PS-36

PROVIDING & FXING NEW
CLAMPS
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Providing and fixing M.S. holder-
bat clamps of approved design to
Sand Cast iron/cast iron (spun)
pipe embedded in and including
cement concrete blocks 0x10x10cm
of 1:2:4 mix (1 cement : 2 coarse
sand : 4 graded stone aggregate
20mm nominal size) including cost
of cutting holes and making good
the walls etc.

R2-CS-
PS-36-a

For 100 mm dia. Pipe

NOS.

60

42

102

21D

R2-CS-
PS-191

3" BATH SY

Providing and fixing in position
uPVC/SWR (Soil/ Waste/Rain)
pipe of type-B 75 mm dia. in any
position including all fittings and
accessories, making joints /
connections water tight with
solvent cement, scaffolding if
necessary and making good the
damages if any (excluding
excavation and refilling the
trenches) etc. complete as specified
and directed. (All fittings and
accessories like clamps,etc. should
be of same brand. No separate
payment shall be made for fittings
and accessories).

RMT

183

68

251

21E

R2-CS-
PS-191

3" KITCHEN DY

Providing and fixing in position
uPVC/SWR (Soil/ Waste/Rain)
pipe of type-B 75 mm dia. in any
position including all fittings and
accessories, making joints /
connections water tight with
solvent cement, scaffolding if
necessary and making good the
damages if any (excluding
excavation and refilling the
trenches) etc. complete as specified
and directed. (All fittings and
accessories like clamps,etc. should
be of same brand. No separate
payment shall be made for fittings
and accessories).

RMT

92

31

123

21F

R2-CS-
PS-36

PROVIDING & FXING NEW
CLAMPS
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Providing and fixing M.S. holder-
bat clamps of approved design to
Sand Cast iron/cast iron (spun)
pipe embedded in and including
cement concrete blocks

10x10x10cm of 1:2:4 mix (1 cement :

2 coarse sand : 4 graded stone
aggregate 20mm nominal size)
including cost of cutting holes and
making good the walls etc.

21F

R2-CS-
PS-36-b

For 75 mm dia. Pipe

NOS.

27

32

59

22.00

CONSUL
TANT
ITEM

2" Gas lines

RMT

147

16

163

Removing the Existing Drainage
pipe lines & fittings including
making holes in walls & replacing
the same with new PVC Pipes &
Fittings with spacers including
clamping making good the holes,
patchwork plastering of the same,
testing as directed by the
Consultant.

23.00

CONSUL
TANT
ITEM

2" AC DRAIN PIPES

RMT

92

30

122

Removing the Existing Drainage
pipe lines & fittings including
making holes in walls & replacing
the same with new PVC Pipes &
Fittings with spacers including
clamping making good the holes,
patchwork plastering of the same,
testing as directed by the
Consultant.

24

NEW uPVC line
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WATER PIPES : - Providing and
fixing 3 layer PP-R (Poly propylene
Random copolymer) pipes, U V
stabilized & anti - microbial fusion
welded, having thermal stability
for hot & cold water supply,
including all PP - R plain & brass
threaded polypropylene random
fittings, including trenching,

24 1;;:8C4S- refilling &
testing of joints complete as per
direction of Engineer in Charge. It
includes removal of old GI / Metal
pipes and fittings.
Note: All the scrap metals/GL/ MS
grill /Steel etc will be the property
of BHEL. The contractor should
hand over the same to BHEL
officer.
PN - 16 Pipe, 16 mm OD (SDR -
2aa | RECS- | 3 p ( -
PS-84-a ' 110 125 235
PN - 16 Pipe, 20 mm OD (SDR -
2p | RZCS |7 p ( .-
PS-84-b | 74) 73 22 95
PN - 16 Pipe, 25 mm OD (SDR -
2c |R2CS |7 p ( .-
PS-84c | 74) 82 |49 |131
PN - 16 Pipe, 32 mm OD (SDR -
2p | RZCS- |7 p ( -
Ps-84-d | 74) 100 |5 105
PN - 16 Pipe, 40 mm OD (SDR -
up |RZCS |0 p ( -
Ps-84-e | 74) 229 |61  |290
CONSULT | REPLACEMENT OF
25 | ANT NOS.
ITEM CONNECTOR PIECES 198 60 758
Replacing the existing Connector
pieces (Horizontal Joint Piece)
25 between the vertical downtake
lines & the internal plumbing
including making necessary holes,
putting new uPVC pipes.
25 mm nominal bore
26 R2-CS- NOS.
PS-95-a 18 18 36
40 mm nominal bore each 1221
o7 R2-CS- NOS.
PS-95-c 12 6 18
50 inal b
,g | R2-CS- mm nominal bore oS
PS-95-d 3 3 6
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R2-CS-
PS-222

75 mm C.I nahani trap with grating
with 75 mm C.I. bend with
cleaning caps fixed complete

NOS.

60

20

80

30

R2-CS-
PS-259

Providing & Fixing 100mm
diameter Nahani trap Jali in steel
finish with necessary fixing
required to make the item well
functional.

NOS.

120

40

160

31

R2-CS-
RW-25

NEW ACRYLIC SHEETS STAIR
CASE

Providing & fixing UV stabilised
fiberglass reinforced plastic sheet
roofing up to any pitch, including
fixing with polymer coated 'J' or 'L'
hooks, bolts & nuts 8mm dia. G.I
plain/bitumen washers complete
but excluding the cost of purlins,
rafters, trusses etc. The sheets shall
be manufactured out of 2400 TEX
panel rovigs incorporating
minimum 0.3% ultra-violet
stabiliser in resin system under
approximately 2400 psi and hot
cured. They shall be of uniform
pigmentation and thickness
without air pockets and shall
conform to IS 10192 and IS 12866.
The sheets shall be opaque or
translucent, clear or pigmented,
textured or smooth as specified.
(1.50 mm thick coloured F.R.P.
corrugated sheet)

SQ. MT.

36

16

52

32

CONSUL
TANT
ITEM

Crack filling with Polymeric Based
Filler

KGS.

200

200

400

Open up all the visible cracks in
the plaster, in a V groove fashion
using an electric cutter machine.
Fill up these cracks with a paste of
Polymeric Based Crackfiller
Material (Crackfill of Sunanda
Make). These cracks may be filled
with ready mix crack filling
compound made by Approved
Make. Finish the same so as to try
to ensure that the filled crack
matches the level of the plaster as
best as possible.
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33

R2-CS-
CW-6

RCC GRILLS IN STAIRCASE
AREAS : - Providing precast
cement concrete Jali of Nominal
Mix 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate 6mm
nominal size) reinforced with 1.6
mm dia mild steel wire including
centering and shuttering,
roughening cleaning, fixing and
finishing in cement mortar 1:3 (1
cement: 3 fine sand) etc. complete
excluding plastering of the jambs,
sills and soffits.

R2-CS-
CW-6-d

25 mm thick

Sqm

53

35

88

34

CONSUL
TANT
ITEM

RECASTING OF DAMAGED
CHAJJA Remove all the loose and
damaged concrete. Clean all the
exposed reinforcement steel using
rusticide. Provide additional steel
wherever directed, by drilling 5”
deep holes and grouting the same
using Cement + Polymer paste.
Coat the cleaned old steel & the
new steel also using a coating of
Cement : Polymer slurry. Provide
necessary formwork, so as to cast a
chajja of minimum 3” thick, using
cementitious mortar in the
proportion of C:S:M :: 1:1.5:3. De-
mould the formwork and carry out
proper curing of the built up
member by keeping the same
continuously moist with the help of
a wet cloth.

SQ. MT.

14

10

24

35

R2-CS-
PN-12

ELASTOMERIC PAINT
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Providing and applying first single
coat of approved Basecoat and two
coats of anti-algal, anti-fungal,
exterior Elastomeric paint as
specified below of an approved
make and colour as per
manufacturers specifications to any
surface, upto 10m height from
ground level and at all locations as
directed including preparing
surfaces for painting by any
approved means, scaffolding,
cleaning and curing etc. complete
as directed by Engineer-in-charge.

R2-CS-
PN-12-b

By using acrylic based Elastomeric
exterior paint

SQ. MT.

4,183

2,603

6,786

36

R2-CS-
PN-4

M.S. GRILL ENAMAL PAINT

Providing and applying first single
coat of approved primer and two
coats of synthetic enamel paint/flat
oil paint of an approved make and
colour as per manufacturers
specifications to surfaces specifird
below, at all height and locations as
directed including scaffolding,
cleaning and preparing surfaces for
painting by any approved means
etc. complete as directed by
Engineer-in-charge.

R2-CS-
PN-4-c

For steelwork

SQ. MT.

697

1,236

1,933

37

R2-CS-
PN-3

STAIRCASE OBD PAINT /
INTERNAL CLINIC

Providing and applying first single
coat of approved primer and two
coats of acrylic distemper (oil
bound distemper) of an approved
make and colour as per
manufacturers specifications to any
surface, at all height and locations
as directed including scaffolding,
cleaning and preparing surfaces for
painting with broom by any
approved means, etc. complete as
directed by Engineer-in-charge.

SQ. MT.

1,453

893

2,346

38

R2-CS-
5S-06-e

Providing & fixing of Anchor
Fastner
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Providing and fixing the
Mechanical Anchor Fasteners as
specified below of Hilti Make or
equivalent confirming to IS 1367
(Part 3) at required locations and
level including drilling the hole,
cleaning and anchoring the bolt as
per manufacturers specifications
etc. complete as directed by
Engineer In Charge (M20)

NOS

300

100

400

39

R2-CS-
MW-33

AAC blocks Masonry ( SIPOREX )
in Passage Area

Providing and laying autoclaved
aerated (cellular) cement
blocksmasonry with more than 100
mm thick AAC blocks in cement
mortar 1:4 (1 cement : 4 coarse sand
) including RCC stiffeners. The rate
includes providing and placing in
position 2 Nos 6 mm dia

M.S. bars at every third course of
masonry work, racking of joints,
scaffolding and curing,etc.
completed as directed by Engineer-
in-Charge.

CUM

57

57

40

R2-CS-
PL-22

PLASTER WORK ON THR
NEWLY CONSTRUCTED
SIPOREX WALL IN THE
PASSAGE AREA

Providing and applying 25 mm
thick (average) external sandfaced
cement rough cast plaster upto
10m from ground level and at all
locations in cement mortar 1:4 in
two coats for masonry (except
stone masonry) and concrete
surfaces including, providing
water proofing compound to the
first coat of plaster as per
manufacturers specification,
racking out joints, hacking of
concrete surface, providing bands,
drip moulds, grooves etc. finishing,
curing, scaffolding etc complete as
directed By Engineer In Charge.

SQ. MT.

432

432
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Scope of work includes Repair of Structural defects including polymer treatment wherever suggested,
providing rusticide on corroded steel, additional reinforcement where the dia of rods have corroded
extensively, re-plastering , jacketing of column wherever suggested and glass fibre rapping etc. The Scope of
work consists of providing material, equipment, plant & machinery, labour, transport, tools and tackles,
required services etc. for the above-mentioned subject works by following the proper methodology of repair
as enumerated elsewhere. The civil work, sanitary work, plumbing work, electrical work, etc., are also within
the scope of this tender.

It includes furnishing all materials, labour, tools and equipment and management necessary for and incidental
to the construction and completion of the work. All work, during its progress and upon completion, shall
confirm to the lines, elevations and grades as shown on the drawings furnished by the B.H.E.L. should any
detail essential for efficient completion of the work be omitted from the drawings and specifications, it shall
be the responsibility of the contractor to inform the B.H.E.L and to furnish and install such detail with B.H.E.L
concurrence, so that upon completion of the proposed work the same will be acceptable and ready for use
B.H.E.L may in their absolute discretion issue further drawings and or written instruction, details, directions &
explanations, which are, hereafter collectively referred to as BHEL instructions in regard to
I The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.
Il Any discrepancy in the drawings or between the schedule of quantities and/or drawings and/or
specification.
Il The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

V. The demolition removal and/or re-execution of any work executed by the contractors.

V. The dismissal from the work of any persons employed there upon. VI. The opening up for
inspection of any work covered up.

VII. The rectification and making good of any defects under clauses hereinafter mentioned and those

arising during the defect liability period.

The Contractor shall forthwith comply with and duly execute any work comprised in such instructions,
provided always that verbal instructions, directions and explanations given to the contractors or his
representative upon the works by BHEL shall if involves a variation, be confirmed in writing to the
contractor/s within seven days. No works, for which rates are not specifically mentioned in the priced
schedule of quantities, shall be taken up without written permission of BHEL. Rates of items not mentioned in
the priced schedule of quantities shall be fixed by BHEL as provided in Clause “variation”.

The contractor shall set up necessary field-testing equipment’s for day to day testing of materials like slump
test for concrete, moulds for preparing concrete cube test samples, silt content and bulkage of sand etc.

The scope of works involves completing the repair & renovation of the building fit for occupation, which also
involves & means submitting the As-Built Drawings to statutory authorities, Water Supply & Sanitary,
Electrical Board Authorities and any such other statutory/ regulatory authorities, arranging for their
Inspection of works, rectifications, following up with them for securing their permissions/ clearances no
objection certificates, sewerage, water & electrical connections, as applicable. B.H.E.L shall make necessary
payments directly to the concerned authorities on demand & against receipts or reimburse such charges to
the contractor on production of demand notices & paid receipts. The successful contractor shall make
necessary liasoning works including making submission of applications to the statutory authorities and no
extra payment will be considered by B.H.E.L for obtaining above mentioned services, clearances & completion
certificates.
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Bidder to visit site: Bidder shall acquaint himself by a visit to the site, and acquaint himself with the
conditions prevailing at site before submission of the bid. Bidder should visit site and acquire full knowledge
& information about nature and requirements of the works, route and site conditions prevailing at site in and
around the premises together with all the statutory, obligatory, mandatory requirements of various
authorities, availability of specified materials in the tender, facilities of transport condition, effective labour
and materials, access and storage for materials and removal of rubbish/debris.

The successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition which existed before the commencement of the work or which in
the opinion of the B.H.E.L/ Consultants might be deemed to have reasonably been inferred to be so existing
before commencement of work.

The Detailed scope of work:

Details scope of work is mentioned in schedule of Quantities / Bill of Quantity having itemized BOQ for all

above mentioned works. The work is required to be carried out in the staff quarters of B.H.E.L, it has to be

ensured by the contractor that during execution of work, the occupants are not disturbed. The work shall be
carried out as per B.H.E.L/ appointed Consultant’s and specifications under their supervision and covers the
following:

1.1. Arrangement for suitable storage area/warehouse both open and covered near/on Site

1.2. The Bidder shall make his own arrangement for unloading of the material/ equipment’s received at site, its
storage. The Bidder has to ensure the safety of materials/equipment’s and keep proper record of arrival
and dispatch to/from the storage area and send daily update to B.H.E.L via email giving details of the
packages as well as LR, consigner details, condition of package/s, etc.

1.3. Bidder to obtain necessary permissions/ clearances from all concerned Authorities , needed for completion
of work

1.4. Bidder shall arrange suitable Security/Escort/Watchmen in adequate numbers at the storage area,. Arrange
necessary Material Handling Equipment/facility and suitable manpower for safe loading / unloading /
handling / discharge / storage etc.

1.5. Bidder should obtain all required clearances / permit wherever required from all governmental / non-
governmental authorities e.g. transport authorities, Public works department, State Electricity Board,
Traffic, Police Department or any other authority, including private parties / persons/ organizations for
any activity in the scope of works.

1.6. Bidder needs to arrange for tarpaulin, rope, wooden or steel sleepers etc for protecting the materials from
weather / rain right at site.

1.7. Bidder shall arrange suitable wooden, steel and concrete sleepers, pedestals, stools, winch, temporary
supports rollers and guides etc. required for receiving, storing, handling and transporting the said
materials/equipment at site.

1.8. Bidder shall ensure the timely availability of required quantity of manpower with proper experience, tools
and plants at all the places where such activities are to be carried out.

1.9. The cost of liaison and coordination with all concerned authorities will be to bidder’s account.

1.10. Any non-specific service item, which is necessary for satisfactory completion of the work under the scope
but not specified here, shall be deemed to be included in the scope of work at no additional cost to
B.H.E.L.

1.11. Bidder shall own all risks and responsibility from the time of taking over the site till safe delivery at site

1.12. Bidder shall submit the progress report to B.H.E.L or their authorized representative as per the format to
be mutually agreed. Bidder shall submit daily progress report indicating the receipt / dispatch status /
storage / etc, constraints if any, etc, along with plan for next 7 days.
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1.13.

1.14.

1.15.

1.16.

1.17.

All necessary statutory, legal and safety requirements shall be complied by the bidder and the bidder shall
indemnify B.H.E.L and Owner from any liability on any account caused due to noncompliance of
statutory, legal and safety norms

Bidder shall ensure availability of competent person with all communication aids (e.g.

mobile, e-mail etc) at the Site, to ensure proper coordination for the entire duration of the Contract
Bidder shall be responsible for any penalties from any statutory authorities levied and shall pay from their
own account. Bidder should be well informed about the procedural and documents requirement for such
works.

Bidder has to ensure timely payments to their counterpart/associates/suppliers to meet the timely
project schedule.

Description of work mentioned above is illustrative and not exhaustive and they will have to consider all
incidental works if involved while conducting the job in giving their rates. No incidental/additional charges
will be payable for any other miscellaneous works connected with the handling of above jobs.

. Contractor shall ensure the removal debris from the site ( DN Nagar, Tilak Nagar) to dumping yard.
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GUIDELINES FOR OFFER SUBMISSION:

The tendering process will be completed through E-tendering.

2. National Informatics centre is our service provider for E- tendering. URL for E-procurement
portal is https://eprocurebhel.co.in/nicgep/app

3. Vendor who are not registered with NIC need to register themselves. The URL for registration is
https://eprocurebhel.co.in/nicgep/app?page=BiddersManualKit&service=page

4. In case of any clarification please contact below person:
Name: R. Inchara
Email ID: inchinchu@gmail.com
Phone no: 8553226267

5. The tender documents comprise the following:-

(1) EMD: The EMD to be submitted through NEFT/RTGS. The fund may be transferred to the

following account.
BHEL Bank Account details:
NAME: Bharat Heavy Electricals Limited
Bank & Branch: State Bank of India, Cuffe Parade Branch
Account No: 10783155482
IFSC Code: SBINO005345
The EMD should be submitted latest by 1500Hrs on due date of tender. The offers
without EMD will not be considered for evaluation. UTR details shall be furnished vide
email before opening of tender. NO hard copy DD shall be accepted.

(1) Part-1 — Techno Commercial Bid.
All required documents must be submitted on the portal.

(1) Part-2 — Price Bid
Must be quoted in BOQ format provided at the portal.
Format of price bid must not be changed.

It is a two part bid tender i.e. Techno commercial bid and price bid. E-Price bid of only techno
commercially qualified bidder will be opened.
Bidders are advised to go through the tender document fully before submitting the dully tender .

6. Documents to be enclosed by bidder

(A ) Technical Bid (Part-1) (To be submitted offline)

Following documents should be enclosed in the Techno-commercial bid preferably in the same order of
sequence shown below. Offers without the below requisite documents shall not be accepted for further
evaluation. B.H.E.L reserves the right to call all original documents for verification.

a. EMD of Rs. 4.216 lakhs. (UTR details for EMD to be given in separate page)
b. Duly filled Application form in Format as per Annexure-2.
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@ ™o

Work order/certificate from client and/or other document proving its experience.
Three contract of value not less than INR 84.32 Lakhs each or

Two contract of value not less than INR 105.4 Lakhs each or

One contract of value not less than INR 168.64 Lakhs

. A certificate in original from a firm of Chartered Accountants/Audited annual accounts /Annual Report

confirming the Turn-over & Net worth along with Audited copy of Balance Sheet and Annual Report for
three financial years and other details as required under eligibility clause

Self-Certified Copy of the PAN & GSTIN registration certificate

Signed entire NIT copy

Self-certified Contract copy details along with completion certificate in required format

A self-certification should be submitted by the bidder indicating compliances of NIT Clause

An authority letter indicating that the person signing the tender is the duly authorized by the
company/firm

Duly filled and signed all Format / Annexures

B) Price Bid (Part —Il)

Price bid comprises of followings

1. Carefully filled Prices as per the format in this tender document.

2. The price offers must be made only in the formats enclosed with this tender 3. Price bid must be signed
and stamped on each page.

7.
A
B.
C.
D
E
F

9

EVALUATION CRITERIA:
Technical-cum-Commercial Bid (Part-I) shall be opened first on due date specified in NIT.
The bidders shall be evaluated as per techno-commercial requirements mentioned in NIT.
The decision of BHEL for evaluation of bids shall be final and binding to bidder.
Price bid of Technical-cum-Commercial qualified bidders only will be considered for opening .
Reverse Auction (RA) will be conducted
Bidder shall quote price in term of percentage (%) of estimated project cost only in prescribed format of
Price Bid.
Estimate price is Rs. 210.8 lakhs, lets say E.
If bidder quotes say X% above par, then final price will be calculated = E x (1+ X%)
If bidder quotes say X% at par, then final price will be calculated = E x (1+ 0%)
If bidder quotes say X% below par, then final price will be calculated = E x (1- X%)
The X% price offered by bidder will be applied uniformly through out the BOQ items All breakup schedule

amounts/ rates of each item of works in respective schedules/ parts will be derived based on allocated
percentages.

Party who has quoted lowest price in RA will be called for further process including negotiation if any
and award of work.

The order will be finalized on one party only.
XXXXXXXKXXKXXXXXXXKXXX
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- Section IV

(1)

(2)

(3)

(4)

(5)

(6)

The Special Conditions mentioned herein will supersede the General Terms and Conditions mentioned
in SECTION — V.

If the Bidder fully performs and completes the works in all respects to the entire satisfaction of B.H.E.L
and presents an absolute “No claim Certificate” in the prescribed form and returns properties
belonging to B.H.E.L taken, borrowed or hired by him for carrying out the said works, the amount of
Security Deposit will be released to the Bidder after deducting all costs, expenses and other amounts
that are to be paid to B.H.E.L under this contracts entered into with the Bidder.

All invoices / documents/receipts/ reports/photos must be in English and must be submitted to B.H.E.L
office. All documents issued in any other language must be translated in English and certified by a
Chamber of Commerce or Certified Translator, for release of payments.

Bidders must go through Guidelines for suspension of business dealings & Guidelines for Reverse
auction. Guidelines for suspension of business dealings with suppliers/Bidders & Guidelines for Reverse
auction are available on website www.bhel.com on “supplier registration page”.
The offers of the bidders who are on hold/suspended/banned list and also the offers of the bidders,
who engage the services of the banned firms, shall be rejected. The lists of the banned firms are
available on B.H.E.L website www.bhel.com on “supplier registration page”
1.0 Integrity commitment, performance of the contract and punitive action thereof:
1.1. Commitment by BHEL:
BHEL commits to take all measures necessary to prevent corruption in connection with the tender
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a
transparent and fair manner, and with equity.
1.2. Commitment by Bidder/ Supplier/ Contractor:
1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act or
omit in any manner which tantamount to an offence punishable under any provision of the Indian Penal
Code, 1860 or any other law in force inIndia.
1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has
made, and is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract and shall adhere to relevant guidelines issued from time to
time by Govt. of India/ BHEL.
1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms &
conditions and will not default without any reasonable cause, which causes loss of business/ money/
reputation, to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/
post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or
formation of cartel so as to influence the bidding process or influence the price or acts or omits in any
manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860
or any other law in force in India, then, action may be taken against such bidder/ supplier/ contractor as
per extant guidelines of the company available on www. bhel.com and/or under applicable legal
provisions”.

INTERPRETATION OF TERMS:

i. Whenever the words “directed”, “as required”, “selected”, or words like effect are used, it is to be
understood that the selection, direction or requirement of the BHEL are intended.

ii. The words “approved”, “satisfactory” or words of like import shall mean “approved by” or
“satisfactory to” the B.H.E.L, whose approval must first be obtained before the materials ordered or
the works to which the words refer to are put in hand.
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(7)

(8)

(9)

(10)

(11)

iii. The word “allow” shall mean that the contractor shall include in his rates for the particular
matter referred to.

iv. The words “as described” shall mean the description in the trade preambles, general preambles,
specifications, general instructions etc.
ORDER OF WORK:

B.H.E.L reserves the right to fix the order in which the various items of work involved in this contract are
to be executed and contractor shall comply with the same. There shall be no extra claims on account of
this.

TESTS FOR QUALITY OF MATERIALS AND WORKS:
The quality of all materials proposed to be used in the works will be as per the relevant Indian Standard
Specifications and will be generally in accordance with the provisions of the Technical Specifications.

The Contractor will carry out routine tests on all building materials for ascertaining the various qualities
of the same as per the relevant tests procedure on samples collected at regular intervals and submit the
reports in triplicate to the Consultants/BHEL.

General guidelines showing the tests required to be carried out on materials and the frequencies of such
tests are indicated in “Mandatory Tests” attached to the Technical Specifications of this document. The
Consultant/BHEL may at his discretion direct the Contractor to carry out any or all such tests and at
intervals shorter or longer than those specified. The lists of preferred materials attached to this
document is not exhaustive and the Consultant/BHEL may direct the contractor to carry out tests on
other materials not specified in the list. The contractor in all cases will carry out the tests required to be
done by him and costs of conducting such tests and furnishing the results will be borne entirely by the
contractor. No claim towards reimbursement of such costs or part thereof will be entertained at any time
and the rates quoted by the contractor for various items of works will be deemed to be inclusive of such
cost.

SAMPLES:

i. The Contractor shall get samples or makes of the materials approved from the Consultant/BHEL well in
time.

ii. The contractor shall furnish well in time before work commences, at his own cost, any samples of
materials or workmanship that may be called for by the Consultant/BHEL for his approval and any
further samples in case of rejection until such samples approved. Such samples when approved shall
be the minimum standard for the work to which they apply. In case of items like suspended ceiling,
timber partitions, etc., typical sample panels or prototypes shall be erected in position for approval
before undertaking work. Rates quoted shall cover for such preliminary work.

REJECTED WORKMANSHIP OR MATERIALS: Any workmanship or materials not complying with the
specific requirements or approved samples or which have been damaged, contaminated or
deteriorated, must be removed immediately from the site and replaced at the contractor’s expense, as
directed.

DISCREPANCIES: The several documents forming the contract are to be taken mutually explanatory of
one another. In the event of any Errors, Omissions and Discrepancies, the same shall be dealt as under:
In case of errors, omissions and /or disagreement between written and scaled dimensions on the
drawings and specifications etc., the following order of precedence shall apply. Between scaled and
written dimension (or description) on a drawing, the latter shall be adopted. Between the written or
shown dimensions in the drawings and the corresponding one in the specification, the former shall be
taken as authenticated.
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(12)

(13)

(14)

In case of discrepancy between the schedule of quantities, the specifications and /or the drawings, the
following order of preference be observed. Description in Schedule of Quantities. Drawings Technical
Specifications Indian Standard

Specifications of B.I.S.

In case of difference between the offer written in figures and the offer in words, the offer in words
shall prevail.

In case of omissions and/or doubts or discrepancies in any of the items or specifications, a reference
shall be made to B.H.E.L. The contractor shall be held responsible for any error that may occur in the
work through lack of such reference and precaution.

QUOTED RATES:

. The offer quoted by the contractor shall be held to include for providing and fixing all scaffolding,

conveyance and delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting and fixing in
position making, setting, cutting, waste mgt, return of packing and all materials and labour and
everything else necessary for the proper completion of each item in scope of work. The Contractor
shall provide at his expense all labour, materials and things required by the Consultant/BHEL or his
representative for testing and measuring the work, for weighing, testing the efficiency of any portion
of the work, all planning gangways etc., necessary for affording access to every part of the work.
(However, in regard to cube tests of concrete provisions made regarding the same under the trade
‘Concrete’ shall be applicable).

i. Contractor should note that unless otherwise stated the tender is strictly on item rate % basis. The

quantities in the Schedule of Quantities approximately indicate the total extent of work but may vary
to any extent and may even be omitted. The individual quantity can vary to any extent or may be
deleted for which no compensation will be payable to the contractor and the rates will remain
firm. In case the actual value of executed work including extra work on completion of work
becomes less than 70% of the basic/original contract value than the following method shall be
adopted. The actual executed value shall be raised by 7% (For arriving at the final payment
against work executed ) subject to the condition that total value of work executed plus
increase by 7% as above shall be limited to 70% of the basic/original contract value. The rate
guoted shall be firm irrespective of any upward variation in the contract price. All other

incidental charges, Liaisioning & supervision charges shall be included in the item rates offered by
bidder.

WATER: The rates quoted by the contractors shall include for providing all the water required for the
work including that required by special tradesmen and sub-contractors and pay all charges required by
local authority or other authorities to get connection. Water must be clean, fresh, pure and free from
earth, vegetable or organic matter acid or alkaline substance in solution or suspension. The contractors
must execute any temporary plumbing work and pay all fees and charges. the contractor should
provide tube well, tanker water duly tested or wells or open well at his own cost. The contractor will
make his own arrangements for pumping and storing water. The contractors will be allowed use of any
water surplus to requirements of the B.H.E.L from any existing well if any on the site, but no guarantee
is given that the quantity available would be sufficient. All Health regulations in force shall be strictly
observed by the contractor and pay all necessary charges.

ELECTRICITY: BHEL will provide the single point electric connection (domestic) on chargeable basis as
per actual consumption. The further distribution and consumables shall be taken care by contractor. If

any damage to the electricity point, during execution, shall be repaired by contractor on its on cost.

Alternatively, contractor may arrange electricity supply on its own cost.
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(15)

(16)

(17)

(18)

(19)

(20)

SECURITY and PROTECTION:

All fences, trees, shrubs, grass, lawns and other surfaces around the buildings or approaches thereto,
which are required to be maintained are to be kept free from damage due to operations in connection
with the work, at contractor’s expense. ii. The Contractor shall, at his expense, protect all projecting sills,
jambs, copings, stone or concrete treads and mouldings and all concrete steps, woodwork and joinery
and the like from injury during the progress of the work by rough timber casings securely fixed. The
contractor shall at his cost protect joinery and make good all damage to same from any cause
whatsoever during the performance of the contract and leave perfect to the satisfaction of the
Consultant/BHEL at completion.

The Contractor shall properly cover up and protect all work throughout the duration of work and until
completion, particularly masonry, moldings, steps, or special floor finishes, staircases and balustrades,
doors and window frames, plaster, angles, lighting and sanitary fittings, glass, paint work and all finishing
at his cost till the same is handed over to the B.H.E.L.

The Contractor shall provide vertical barrier, protection with proper and stable framing, supports etc.
with tarpaulin, G.I. sheet panelling, barricades, fences, guards etc. as directed by consultant without any
additional cost , to ensure public safety and health during construction and to avoid any disturbances in
the working and functioning of the members and families in society.

The curing must be done properly. In case, it is not done properly the work will not be Accepted and
paid. The contractor shall provide without any extra cost, helmet to each worker and visitors on site
MINIMUM WAGES ACT: The contractor shall pay rates of Wages and observe hours of work and
conditions or employment according to existing rules under Minimum Wages Act. Further, it shall be
contractor’s responsibility to ensure that he pays his workmen wages which are not lower than the
minimum prescribed by the Union Government and State Government in which area this contract is
being operated.

INCOME TAX TDS/GST TDS: Appropriate deduction as per relevant Income Tax & GST TDS Rules
applicable at the time shall be made on the bills submitted by the contractor

WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN: All shavings, cuttings and other rubbish as it
accumulates from time to time during the progress of the work and at completion, including that of sub-
contractors and special Tradesmen to be cleared and carted away and all materials rejected by the
Consultant/BHEL to be removed. Contractor’s quoted rates shall allow for these factors.

TOOLS FOR MASONS: Every bricklayer or plasterer on the work shall be provided with suitable level
battens, trowels, wooden floats and breaking hammers for cutting brink and templates, to enable him to
carry out the work in a neat and workmanlike manner, and each gang of brink layers or plasterer not
exceeding six in numbers shall be provided with a suitable measuring rule, a plumb bob, a spirit level and
a square in addition to the above mentioned, all to be to the approval of the Consultant/BHEL.

CONTRACTOR TO ASSIST SITE ENGINEER FOR TAKING MEASUREMENTS
The contractor or his representative shall accompany the Site Engineer when required to do so and assist
in taking the measurements and shall agree to the measurements recorded on the spot.

If the Contractor fails to accompany the Site Engineer or any other person that has been duly authorized
by the Consultant to take measurements then in such a case the measurements recorded by the Site
Engineer shall be binding on the Contractor.

All measuring tapes shall be steel and scaffolding and ladders that may be required for taking measurements

shall be supplied by the Contractor, at his expense.
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(21)

(22)

(23)

(24)

(25)

(26)

(27)

(28)

(29)

(30)

SERVICE AND ADVICE BY CONTRACTOR TO B.H.E.L: The contractor shall place at the disposal of the
B.H.E.L the services and the advice of himself and his staff of Engineers, Managers, suppliers/ buyers of
materials, foreman of trades or to other skilled persons employed by him for compliance of this contract.

NO OVER LOADING OF SLABS: Floors of buildings shall not be loaded by stacks or materials during
repair/renovation works without the prior approval of the Consultant.

RATES TO COVER FOR WORK AT ALL HEIGHTS AND LEVELS: The rates quoted by the contractor should
cover for work at all heights and levels for all items or work under this contract. Lift of materials will not
form any criterion for claiming extra payment.

ALTERNATIVE ITEMS: In regard to alternative and 'rate only' items if any specified in the Schedule of
Quantities, Contractor should note that B.H.E.L reserves the right to order the principal item or its
alternatives to any extent entirely at B.H.E.L’s discretion.

MEASUREMENTS OF ALL CONCEALED ITEMS TO BE RECORDED PRIOR TO COVERING UP: Measurements
of all items of work including extra items, if any, such as, work in foundations, including excavations,
plinth filling, masonry concrete etc., steel in all R.C.C. works, pipes to be encased etc., shall be got
recorded from the authorized Site Engineer by the contractor before they are covered up. Immediately
the work is ready for measurements, contractors will give specific notice to Site Engineer for recording
the measurements, the Contractor will refer the matter to the Consultant for instructions, but in no case
shall cover up the work without his permission.

OCCUPATION BY B.H.E.L: The B.H.E.L reserves the right to occupy the works by section as completed, as
may be considered by the Consultant both practicable and reasonable and without hindrance to the
contractor’s progress. However, the contractor has to provide necessary facilities without hindrance to
these occupants.

Plan of Operations: Before commencing the works the Contractor shall supply to the Consultant for his
approval.

A bar chart indicating the work planning & programming by the contractor. ii. Disposal of Debris

BBS for approval

All the demolished material/debris shall be disposed off by the Contractor only at the dumping
ground/place approved by the local authorities.

Examination/Audit of works by CVC, Auditors: in case, The entire work is inspected/audited by the, CVC,
Auditors during/after completion of work. The Contractor shall extend all necessary co-operation for the
same and rectify the defects, if any pointed out by them. Recoveries, if any suggested by them shall also
be effected from the payments due.

Contract Agreement: The tender will be awarded to a SINGLE successful tenderer, whose bid is found
to be lowest ( L1) after RA. He has to sign the formal agreement with B.H.E.L. The successful bidder
(Contractor) has to make an agreement with BHEL in the format prescribed by BHEL on Rs. 100/- Non-
Judicial Stamp Paper at his own cost.

Superintendence Supervision: The contractor shall give all necessary personal superintendence during
the execution of the work and this obligation and liability will continue until expiration of the
‘Maintenance period’ (Retention period). The contractor shall also during the whole time of work when
in progress employ a competent representative who shall be constantly in attention at the site while his
men are at work. Any directions, explanations, instructions or notices given by the B.H.E.L or the
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Consultants to such representative shall be deemed to have been given and duly served on the
contractor.

(31) Failure By Contractors to Comply With B.H.E.L/Consultant’s Instructions: If the contractor after receipt
of written notice from the B.H.E.L and/or the Consultants requiring compliance within seven days fails to
comply with such further drawings and/ or B.H.E.L/Consultants ’s instructions, the B.H.E.L through the
Consultants or other person, may employ other person to execute any such work whatsoever that may
be necessary to give effect thereto and pay all cost incurred in connection therewith and same shall be
recoverable from the contractor by the B.H.E.L on the certificate of the Consultants as a debt or shall
have right to deduct same from any money due or to become due to the contractor.

(32) Labour Regulations

The Contractor shall be wholly and solely responsible for full compliance with the Provision under all
labour laws and / or regulations such as payments of Wages Act, 1936; Minimum Wages Act, 1948;
Employees Liability Act, 1938, Workmen Compensation Act, 1923, Industrial Dispute Act, 1947 and the
Maternity Benefit Act, 1961 and any modifications thereof or any law relating thereto and rules made
there under from time to time. The Contractor shall at his own expense comply with or cause to be
complied with Model Rules for labour welfare framed by Government or other local bodies from time to
time for the protection of health. If female labour is employed, the Contractor shall make necessary
provision for safeguarding and care of small children and keeping them clear of the site of operations.
No labour shall reside within the site except authorised guards.

(35) Vouchers: The Contractors shall furnish the Consultants with vouchers on request to prove that the
materials are as specified and to indicate the rates at which the materials are purchased in order to
without the rate analysis of tender and non-tender items which he may be called upon to carry out
thereafter.

(36) Clearing of site: The Contractor shall after completion of the work clear the site of all debris and left over
material at his own expense to the entire satisfaction of the Consultant, B.H.E.L and municipal or other
public authorities.

The following terms shall have the meaning hereby assigned to them except where the context requires
otherwise:- 1. Definition

a. “COMPANY” shall mean Bharat Heavy Electricals Limited, in short B.H.E.L, a Company registered under
Indian Companies Act 1956, with its Registered Office at B.H.E.L House, Siri Fort, New Delhi-110 049,
India and includes a duly authorized representative of the Company or any other person empowered in
this behalf by the Company to discharge all or any of its functions.

b. “Consultant”: The term “Consultant” shall mean M/s Avon Consulting Engineers, 403, Prestige
Industrial Estate PCSL, Bawdi Cross Lane, Off Marve Road, Malad (West), Mumbai — 400 064. or in the
event of his/their ceasing to be the “Consultant” for the purpose of this contract such other person/s
the B.H.E.L shall nominate for the purpose.

c. Engineer: The term "Engineer" shall mean authorized official appointed by Consultant / BHEL for day-
to-day supervision of works at site as per tender terms.
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. “CONTRACTOR” shall mean the individual, or firm or Company or LLP who enters into this Contract
with B.H.E.L and shall include their executors, administrators, successors and assigns. “CONTRACTOR”
shall also mean “Successful Bidder” where the context so requires.

. "SITE" shall mean the place or places, location, as specified in the contract, at which the repairs /
renovation / services are to be performed as per the scope of work/ specifications prescribed in the
contract

"Drawings" means the drawings referred to in the Specification and any modification of such drawings
approved in writing by the B.H.E.L / Consultants and such other drawings as may from time to time be
furnished or approved in writing by the Consultants/ B.H.E.L. The work is to be carried out in
accordance with drawings, specifications, the schedule of quantities and any further drawings, which
may be given by Consultants/ B.H.E.L during the execution of the work.

. All drawings relating to work given to the contractor together with copy of schedule of quantities are to
be kept at site by the contractor and the Consultants/ B.H.E.L shall be given access to such drawings or
schedule of quantities whenever necessary. In case any detailed Working /Fabrication/Shop Drawings
are necessary, contractor shall prepare such detailed drawings and /or dimensioned sketches thereof
and have it confirmed by “Consultants”/ B.H.E.L prior to taking up such work.

. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 7 days ahead from the
time when it is required for implementations so that the B.H.E.L may be able to give decision thereon
The "CONTRACT" or "CONTRACT DOCUMENT" shall mean the notice inviting the tender, the tender
and acceptance thereof and the formal agreement, if any, executed between the Company and the
Contractor together with the documents referred to therein including the work order, LOI, the
accepted appendices of rates, Schedules of Quantities (if any), General Terms and Conditions of
Contract, Special Conditions of Contract, Instructions to Bidder, the drawings, the Technical
Specifications and the Special Specifications (if any).

. Any conditions or terms stipulated by the bidder in the tender documents or subsequent letters shall
not form part of the Contract unless specifically accepted in writing by B.H.E.L and incorporated in the
Agreement.

"SPECIFICATIONS" shall mean the Scope of Work, Special Instructions / Conditions, Technical
specifications/requirement, Appendices, Site Information and drawings pertaining to the work and any
other relevant reference in the Tender Document for which the Bidder are required to submit their
offer.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or instructed by B.H.E.L
ROD Mumbai.

"SINGULAR AND PLURAL" etc. words carrying singular number shall also include plural and vice
versa, where the context so requires. Words imparting masculine gender shall be taken to include
the feminine gender and words imparting persons shall include any Company or Association or Body or
Individuals, whether incorporated or not.

“VALIDITY OF THE CONTRACT” The contract will remain valid till the date specified in the contract
after considering time extension(s), if any granted by the Company to the Bidder. Where validity date
is not specified, the contract will remain valid till all the activities specified therein are completed in all
respects to the satisfaction of B.H.E.L or where the Company has decided to modify (increase/reduce)
the scope of work, on completion of such modified scope of work to the complete satisfaction of
B.H.E.L.

“COMPLETION OF THE CONTRACT” The contract will be treated as complete on full and final
settlement by B.H.E.L of all Bills / invoices raised under the contract by the Bidder with no claim on
either side.

. ASSOCIATE: Shall mean entity who execute(s) the work along with or for the Bidder / Bidder.

“Defect” is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period” is the period of 12 month calculated from the certified Completion Date.
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3.

“The Completion Date” is the date on which it is stipulated that the Contractor shall complete the
Works.
“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

. “Start Date” is the latest date when the Contractor shall commence execution of the Works. It does

not necessarily coincide with the Site possession date(s).

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“The Works” shall mean the work or works to be executed or done under this contract and shall
include materials, apparatus, equipment, plant, fittings and other things for incorporation in the works.
"Specifications" means the specifications annexed to or issued with these conditions and includes
Indian or other approved standard specifications and where such a specification is not available, the
specification approved by the Consultant

The “Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule (or bill) of
guantities as specified and forming part of this contract.

ISSUE OF NOTICE:

The Bidder shall furnish the name, designation and addresses. All complaints, notices,
communications and references shall be deemed to have been duly given to the Bidder, if delivered to
the Bidder or his authorized agent/representative through any mode (email, telegram, letter by
courier, ordinary post / registered post / hand delivery /SMS/ Whatsapp or by any other means etc.).

COMMENCEMENT OF WORK:

a. The Bidder shall commence the work on specific intimation from B.H.E.L in writing or the time indicated

in the LOI and shall proceed with the same with due expedition without delay. If the Bidder fails to
commence the work as per the terms of Order/Contract, B.H.E.L, at its sole discretion will have the
right to cancel the Order/Contract. His Earnest Money and/or Security Deposit will stand forfeited
without prejudice to any and all of B.H.E.L’s other rights and remedies in this regard.

4. RATES:

a.

The Tenderer are required to quote item wise ALL INCLUSIVE BASE RATES excluding GST as per the
Part-1l (Price Offer) format. All base rates will be treated as firm and no escalation in rates will be
allowed for any reason, whatsoever, including extended period of project completion, if any.

Offer should be for FREE DELIVERY of material at Site as well as for Workmanship in totality, as per
scope of this tender document. “All inclusive Base Rates” should be inclusive of delivery charges,
handling charges, consumables, transit insurance, labour & other incidental charges (if any), excluding
GST in respect of items indicated in the tender form

Tenderer are requested to indicate their best rates together with maximum discount

Tenderer are advised to exercise greatest care in entering the rates. No excuse for mistakes or requests
for correction of rates will be entertained, after submission of bid.

DISCREPANCY AND CONTRADICTION

In case of any contradiction in the terms and conditions as specified in the Special Conditions of
Contract and General Conditions of Contract the Special Conditions will prevail over the General
Conditions of contract.

In case if the contradiction in the Tender terms and conditions could not be resolved on the above
basis, GM-ROD Mumbai B.H.E.L or his authorized representative shall be the deciding authority with
regard to intention of the contract.

INVOICES AND PAYMENTS
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Initial Mobilization Advance: No mobilization advance will be considered by the B.H.E.L.
I. Running Account Bill payments (Interim Payments):
95% upon completion of work on pro-rata basis as per Billing schedule shall be paid within 45
days of submission of clear and complete bill in all respect duly verified and certified by
B.H.E.L. Recovery, if any, as per contract terms & conditions shall be made from the bills.
Following documents will be required at various stages of payment as follows in triplicate:
i. Certified Measurement Sheets copies of the work carried out.
ii. GST Bill/invoice of contractor
iii. Final Completion certificate and fitness/stability certificate at the time of final payment.
iv. Material test report, if applicable

Balance 5% shall be paid after completion of entire scope of work based on certification of
BHEL

Note: All the payments shall be released in INR through RTGS/NEFT online
All bills shall be prepared by the contractor in the form prescribed. Normally one interim bill shall be
prepared in every 30 days subject to minimum value of Rs. 15 lakh

The contractor shall be paid by B.H.E.L from time to time under interim joint measurements
certified by Engineer-in-charge on account of work executed in accordance with contract and
to the satisfaction of Engineer incharge with deduction of previous payments, 5% retention etc.
On certification of completion of the works, contractor shall be paid final payment

The Bidder will be required to raise the Invoice for the work completed. The Invoices will have
to be raised according to the explicitly agreed rates and payment terms of the contract

. The bills in proper form must be duly accompanied by detailed measurements in support of the
guantities of work done and must show deduction for all previous payments, retention money,
etc

V. The total amount payable for the work executed by the contractor will be certified by Engineer-

in-charge after due scrutiny of the contractor’s bill. The B.H.E.L will deduct retention money as
described in as per tender conditions.

All the interim payments shall be regarded as payments by the way of advance against the final
payment only and not as payments for work actually done and completed and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and
taken away and reconstructed, or reerected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim, nor
shall, it conclude determine or affect in anyway the power of the B.H.E.L under these conditions
or any of them as to the final settlement and adjustment of the accounts or otherwise or in any
other way very or affect the contract.

VI. The payment of all Running bills shall be made within 45 days of the receipt of bill with all
supporting .
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10.

11.
12.

VII. If the B.H.E.L has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to contractor in
accordance with the quantities consumed in the work

c. Final Bill Payment

i. The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work and payment shall be processed within three months after the receiving
of complete bill in all respect.

ii. For delayed works LD will be applicable as per relevant clause

iii. The Final Bill shall be accompanied by a "Certificate of Completion" and “Fitness Certificate of
Building” from the Consultants”.

d. GST Taxes & Duties

Bidder shall raise GST compliant Invoice on B.H.E.L. B.H.E.L GSTN details shall be provided to the bidder
before Invoicing.

GST claimed on the bill will be paid to bidder only after the same is reflected in GSTR-2A of BHEL.

The successful bidder shall furnish proof of GST registration with GSTN Portal covering the services under
this contract. Registration should also bear endorsement for the premises from where the billing shall be
done by the successful bidder on B.H.E.L for this project/ work.

Bidder to intimate immediately to B.H.E.L along with all relevant details and a scanned copy of Tax Invoice
through following communication mode for enabling B.H.E.L to meet its GST related compliances. Postal
address and email ID shall be intimated later.

In case of delay in submission of the abovementioned documents on the date of dispatch, B.H.E.L may
incur penalty /interest for not adhering to Invoicing Rules under GST Law. The same will be liable to be
recovered from the successful bidder, if such delay is attributable to the bidder.

In case of raising any Invoice/ Supplementary Tax Invoice (Debit / Credit Note) Bidder shall issue the same
containing all the details as required as per applicable GST Act & Rules.

Bidder shall comply with the Time limit prescribed under the GST Law and rules thereof for raising of the
tax invoice.

Bidder shall note that in case GST credit is delayed/ denied to B.H.E.L due to delayed / non receipt of goods
and /or tax invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other
reasons attributable to the bidder, GST amount shall be recoverable from the bidder along with interest
levied / leviable on B.H.E.L, as the case may be.

Bidder shall upload the Invoices raised on B.H.E.L in GSTR-1 within the prescribed time as given in the GST
Act. Bidder shall note that in case of delay in declaring such invoice in your return and GST credit availed by
B.H.E.L is denied or reversed subsequently as per

GST Law , GST amount paid by B.H.E.L towards such ITC reversal as per GST law shall be recoverable from
the bidder along with interest levied / leviable on B.H.E.L.

TDS under Income Tax Act shall be deducted at applicable rates on gross invoice value from the running
bills unless exemption certificate from the appropriate authority/ authorities is furnished

TDS under GST shall be deducted at applicable rates from the running bills.

Any new taxes & duties, if imposed subsequent to the due date of offer submission as per NIT &TCN, by
statutory authority during contract period (including extensions for which delay is not attributable to the
bidder), shall be reimbursed by B.H.E.L on production of relevant supporting document to the satisfaction
of B.H.E.L. However, bidder shall obtain prior approval from B.H.E.L before depositing any such new taxes
and duties. Benefits and/or abolition of all existing taxes must be passed on to B.H.E.L against new taxes, if
any, introduced at a later date.
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RISK PURCHASE:

B.H.E.L reserves to itself the following rights in respect of this Contract without entitling the Bidder for
any compensation.

If at any time during the validity of the contract, the Bidder fails to render all or any of the services
required under the scope of work of the contract satisfactorily in the opinion of B.H.E.L, whose decision
shall be final and binding on the Bidder, B.H.E.L reserves the right to get the work done by other parties
or departmentally at the risk and cost of the Bidder and also forfeit the security deposit.

To recover any moneys due from the Bidder, from any money due to the Bidder under this or any
other contract or from the Security Deposit.

To recover additional cost incurred in execution of work along with BHEL overhead (i.e. @ 5% of
executed value of such work) in case BHEL has decided to execute the work at risk & cost of the
contractor. The work can be executed either directly by BHEL or through another agencies

OBSERVANCE OF LOCAL LAWS:
The Bidder shall comply with all Laws, Statutory Rules, and Regulations etc. The Bidder shall obtain
all necessary permits/approval from the local Governing Body, Police and other concerned
Authorities as may be required under law for smooth execution of the Contract.
The Bidder shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, commissions or
other charges that may be leviable on account of any of the operations connected with the
execution of this contract.
The Bidder shall be responsible for the proper behavior and observance of all applicable regulations
by the staff employed.
The contractor shall give all notices required by said Act, Rules, Regulations and Bye laws etc., and
pay all fees payable to such authority/authorities for execution of the work involved. The cost, if
any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for
licenses, fees for footpath encroachment and restorations etc., and shall indemnify the B.H.E.L
against such liabilities and shall defend all actions arising from such claims or liabilities.

. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS
The contractor may provide, fix up and maintain in an approved position, proper office accommodation
for the contractor’s representative & staff at his own cost. Such offices shall be open at reasonable
hours to receive instruction notices or communications and clear away on completion of the works and
make good all work disturbed.
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and
other insects.
The contractor shall provide at his own cost all-artificial light required for the work and
to enable other contractors and sub-contractors to complete the work within the specified time.
The contractor shall provide suitable temporary shed/enclosures for the watchmen and clear away the
same when no longer required and to provide all necessary attendance, lights etc., required.
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make good all the works
disturbed by these conveniences.
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works
during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of water,
must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the B.H.E.L
against any breach of rules in respect of anti-material measures.
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10.

11.

a.

The contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed in or upon any boarding, gantry, building structure other than those
approved by the B.H.E.L.

Protective Measures: The contractor from the time of being placed in possession of the site must make
suitable arrangements for watching, lighting and protecting the work, the site and surrounding
property by day, by night, on Sundays and other holidays, on round the clock basis and no extra will be
paid by B.H.E.L for such services. Contractor shall indemnify the B.H.E.L against any possible damage to
the building, roads or members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances, etc., for the protection
of the work and materials and for altering and adopting the same as may be required and removing on
completion of the works and making good all works disturbed.

Storage of materials: The contractor shall provide and maintain proper sheds for the proper storage
and adequate protection of the materials etc., and other work that may be executed on the site
including the tools and materials of sub-contractors and remove the same on completion. Sheds for
storage of cement should have pucca floor raised above the ground.

Tools: All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required
for safely taking measurement and shall be supplied by the contractor.

Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the contractor for the due performance
of this contract as instructed by the site Engineer.

. The “mistries” and the supervisor on the works shall carry with them necessary instruments like a steel

tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check the work
to ensure that the work is being done according to the drawing and specifications. The site engineer
will use any or all measuring instruments or tools belonging to the contractors as he chooses for
checking the works executed or being executed on the contract.

The Site Engineer will use any or all measuring instruments or tools belonging to the contractors as he
chooses for checking the works executed or being executed on the contract.

Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his
scaffolding, tools & plant etc. by subcontractors for their work.

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-laws of any authorities, and /or any water, lighting and other companies,
and/or authorities with whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specification that may be associated to so conform,
give BHEL/ Consultants written notices specifying the variations proposed to be made and the reasons
for making them and apply for instruction thereon.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the B.H.E.L.

The contractor shall indemnify the B.H.E.L against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend all
actions arising from such claims and shall keep the B.H.E.L saved harmless and indemnified in all
respects from such actions, costs and expenses.

CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all or obstructions, grass, plants, loose stone, and
materials rubbish of all kinds. All holes or hollows whether originally existing produced by removal of
loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed
at his own cost.
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12.

a.

13.

The contractor shall set out the works and shall be responsible for the true and perfect setting out of
the work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof.
If at any time, any error shall appear during the progress of any part of the work, the contractor shall at
his own expenses rectify such error, if called upon to the satisfaction of the B.H.E.L. The contractor shall
further set out the works to the alternative positions at the site until one is finally approved and the
rates quoted in his tender should include for this and no extra on this account will be entertained.

CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or
other place shall not be deposited on the surface but shall be at once carted away by the contractor to
the place provided by him.

The contractor shall keep the foundations and works free from water and shall provide and maintain at
his own expenses electrically or other power driven pumps and other plant to the satisfaction of the
B.H.E.L for the purpose, until the building is handed over to the B.H.E.L. The contractor shall arrange for
the disposal of the water so accumulated to the satisfaction of the B.H.E.L and local authority and no
claims will be entertained afterwards if he does not include in his rates for the purpose.

ACCESS

a. Any authorized representative of the B.H.E.L shall at all reasonable times have free access to the works

14.

and/or to the workshop, factories or other places where materials are being prepared or constructed
for the work and also to any place where the materials are lying or from where they are being
obtained, and the contractor shall give every facility to the B.H.E.L or their representatives necessary
for inspection and examination and test of the materials and workmanship. Except the representatives
of the B.H.E.L no person shall be allowed at any time without the written permission of the B.H.E.L

MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and approved quality of
the respective kinds in accordance with the particulars contained in and implied by the specifications
and as represented by the drawings or according to such other additional particulars, and instructions
as may from time to time be given by BHEL/ Consultants during the execution of the work, and to his
entire satisfaction.

Whenever required by the B.H.E.L / Consultant the contractor shall have to carry out tests on materials
and workmanship in approved materials testing laboratories or as prescribed by BHEL/ Consultants at
his own cost to prove that the materials etc., under test conform to the relevant I.S. Standards or as
specified in the specifications. The necessary charges for preparation of mould (in case of concrete
cube) and test samples transporting, testing etc., shall have to be borne by the contractor. No extra
payment on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, sales tax, octroi and other charges and must be the best of their kind
available and the contractor/s must be entirely responsible for the proper and efficient carrying out of
the work. The work must be done in the best workman like manner. Samples of all materials to be used
must be submitted to BHEL/ Consultants when so directed by the Engineer/ “Consultant” and written
approval from BHEL/ Consultants must be obtained prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for such time as
BHEL/ Consultants may direct and shall protect from injury all work when in course of execution. Any
damage during constructions, to any part of the work, for any reasons, due to rain, storm, or neglect of
contractor, shall be rectified by the contractor, in an approved manner at no extra cost.

Page 39 of 105



e.

15.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make good
any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all end work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or subcontractor and any damage caused must be made
good by the contractor at his own expenses.

REMOVAL OF IMPROPER WORK

a. The “BHEL / Consultants” shall during the progress of the work have power to order in writing from in

16.
. The term ‘Site Engineer’ shall mean the person appointed and paid by the BHEL/ Consultants to

17.

18.

accordance with specifications of instruction, the substitution or proper re- time the removal from the
work within such reasonable time or times as may be specified in the order of any materials which in
the opinion of the BHEL / Consultants are not execution of any work executed with materials or
workmanship not in accordance with the drawings and specifications or instructions. In case the
contractor refuses to comply with the order the “BHEL/ Consultants” shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or Incidental
thereto as certified by the B.H.E.L/ “Consultants” shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate, which may be given
by the “Consultants”, shall relieve the contractor from BHEL

SITE ENGINEER

superintend the work. The contractor shall afford the Site Engineer every facility and assistance for
examining the works and materials and for checking and measuring work and materials. The Site
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the contract or to
sanction any day work, additions, alterations, deviations or omissions or any extra work whatever,
except in so far as such authority may be specially conferred by a written order of the B.H.E.L.

. The Site Engineer shall have power to give notice to the contractor or to his foreman, of non-approval

of any work or materials and such work shall be suspended or the use of such materials shall be
discontinued until the decision of the B.H.E.L is obtained. The work will from time to time be examined
by the “Consultants”, Engineer from the Premises Department of the B.H.E.L and the Site Engineer. But
such examination shall not in any way exonerate the contractor from the obligation to remedy any
defects, which may be found to exist at any stage of the work or after the same is complete. Subject to
the limitations of this clause the contractor shall take instructions only from the “Consultants”/B.H.E.L.

OFFICE ACCOMMODATION FOR THE SITE ENGINEER

The contractor shall provide, erect, and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer. Contractor shall bear the cost of its office accommodation. BHEL
is not liable to pay for this.

CONTRACTOR’S EMPLOYEES
The contractor shall employ technically qualified staff as per special conditions of contract 27 and
competent supervisors for the work who shall be available (by turn) throughout the working hours to
receive and comply with instructions of the B.H.E.L/“ Consultants”. The contractor shall employ in
connection with the work, persons having the appropriate skill or ability to perform their job efficiently.
Labourer who is below the age of Eighteen years and labourer who is non Indian National shall not be
employed on the work.
Any labourer supplied by the contractor to be engaged on the work on day-work basis either wholly or
partly under the direct order or control of the “BHEL/ Consultant” or his representative shall be deem
to be a person employed by the contractor.The contractor shall comply with the provisions of all
labour legislation including the requirements of:

¢ The Payment of Wages Act
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19.

¢  Employer’s Liability Act

*  Workmen’s Compensation Act

e Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971

* Apprentices Act 1981

¢ Any other Act or enactment relating thereto and rules framed there

under from time to time.

* Indian Electricity Act (IE Act) and follow the rules.
The contractor shall keep the B.H.E.L saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the B.H.E.L in connection with any claim
that may be made by any workmen. Contractor shall obtain all inclusive labour insurance policies
before commencement of construction work.
The contractor shall comply at his own cost with the order of requirement of any Health Officer of the
State or any local authority or of the B.H.E.L regarding the maintenance of proper environmental
sanitation of the area where the contractor’s labourers are housed or accommodated, for the
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor shall provide, maintain and keep in good sanitary accommodation and provide facilities for
pure drinking water at all times of the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same.
The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, report such accident to the “BHEL and Consultants” and also to the competent
authority where such report is required by law
DISMISSAL OF WORKMAN

a. The contractor shall on the request of the “BHEL / Consultants” immediately dismiss from works any

20.

person employed thereon by him, who may in the opinion of the B.H.E.L be unsuitable or incompetent
or who may misconduct himself. Such discharges shall not be the basis of any claim for compensation
or damages against the B.H.E.L or any of their officer or employee.

ASSIGNMENT

a. The whole of the works included in the contract shall be executed by the contractor and the contractor

21

shall not directly or indirectly transfer, assign or sublet the contract or any apart, share or interest
therein nor, shall take a new partner, without written consent of the B.H.E.L and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

. DAMAGE TO PERSONS ETC

The contractor shall be responsible for all injury to the work or workmen, persons, animals or things
and for all damages to the structural and/or decorative part of property which may arise from the
operations or neglect of himself or of any subcontractor or of his or a sub-contractor’s employees,
whether such injury or damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract. The clause shall be held to include inter-alia, any
damage to buildings whether immediately adjacent or otherwise, and any damage to roads, streets,
foot paths or ways as claim made in respect of injury or damages under any acts of compensation or
well as damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather. The contractor shall indemnify the B.H.E.L and hold harmless
in respect of all and any expenses arising from any such injury or damages to persons or property as
aforesaid and also in respect of any damage consequent upon such claim. The contractor shall submit
an indemnity bond in the approved proforma (enclosed under Appendix 6) in a stamp paper
indemnifying B.H.E.L/ Consultants from any damages, prosecution, other legal suits and claims arising
out of any mishaps occurring at the site due to faulty work, faulty construction and for violating rules
and regulations for which the contractor shall be solely responsible.
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22.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall affect the insurance necessary and indemnify the B.H.E.L entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the B.H.E.L
and must be effected jointly in the name of the contractor and the B.H.E.L and the policy lodged with
the latter. The scope of insurance is to include damage or loss to the works itself till this is made over in
a complete state. Insurance is compulsory and must be affected from the very initial stage.

The contractor shall also be responsible for anything, which may be excluded from damage to any
property arising out of incidents, negligence or defective carrying out of this contract.

The B.H.E.L shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim for
damages from any sums due or to become due to the contractor.

INSURANCE
Contractor All Risk Insurance Policy (CAR):
The Contractor shall, at his own expense insure the works , effect and maintain till the completion of
the contract a Contractors All Risks Policy for Insurance, with an insurance company approved by the
B.H.E.L, for full amount of the contract .
The scope of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing water or
other fighting measures, flood, inundation, rain, windstorm of any kind, earthquake, subsidence,
landslide, rockslide, bad workmanship, lack of skill, negligence, malicious acts or human error,
additional cover for third party liability and surrounding properties.
The CAR shall be held in the joint names of the B.H.E.L and the Contractor (the name of the former
being placed first in the policy.) with B.H.E.L as beneficiary against all risk as per the standard all risk
policy for Contractors and deposit such policy or policies with the B.H.E.L within 14(Fourteen days) days
from the date of issuing the work order.
iv. that B.H.E.L and the Contractor are covered during the period of contract and are also covered
during the Defect Liability period for loss or damage arising from a cause occurring prior to the expiry of
Defect Liability period and for any loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under Defect Liability
Period hereof,
a) the Works and the temporary Works to the full value of such works executed from time to time and
b) the materials, constructional plant and other things brought on to the site by the Contractor to the full
value of such materials, constructional plant and other things.
The CAR policy shall be submitted to B.H.E.L prior commencement of the work along with the receipt
for payment of the current premium
Third Party Insurance Policy:
Before commencing the execution of the Works the Contractor shall insure in the joint names of
B.H.E.L & the Contractor against any damage, loss or injury which may occur to any property or persons
inter-alia including any property of B.H.E.L and any employee of B.H.E.L by or arising out of the
execution of the Works or temporary Works or in carrying out of the Contract. Third party Insurance
policy shall be for an amount of Rupees Ten lakhs (Rs10 lakhs) in any one incident and to be recouped
after every incident till completion of the entire work.
The insurance policy shall be submitted to B.H.E.L prior commencement of the work along with the
receipt for payment of the current premium.

¢. WORKMEN COMPENSATION POLICY
The Contractor shall indemnify and keep indemnified B.H.E.L against all damages or compensation
payable at Law in respect or in consequence of any accident or injury to any workmen or other person
in the employment of the Contractor or any SubContractor and against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto and
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B.H.E.L shall be at liberty to deduct or adjust from the Contractor's bills any amount that B.H.E.L may be
called upon to pay toward claims, demands, proceedings, costs, charges and expenses whatsoever in
respect of or in relation to any accident or injury referred to above without any reference to the
Contractor.
The insurance shall be valid for the contract period for all persons employed by the Contractor and the
insurance policy shall be submitted to B.H.E.L prior commencement of the work along with the receipt
for payment of the current premium.
The Contractor shall also indemnify the B.H.E.L against all claims which may be made upon the B.H.E.L,
whether under the Workmen's Compensation Act or any other statue in force, during the currency of
this contract or at Common Law in respect of any employee of the Contractor or of sub-Contractor and
shall be at his own expense obtain, effect and maintain until the completion of the Contract a policy of
Insurance against such risk in respect of employees of contractor or sub-contractor with an Insurance
Company approved by the B.H.E.L, a comprehensive policy of Insurance and deposit such policy or
policies with the B.H.E.L from time to time during the currency of this contract.
The Contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to
a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged.
The Contractor, in case of re-building or reinstatement after damage shall be entitled to such extension
of time for completion as the Consultants may deem fit, but shall, however, not be entitled to
reimbursement by the B.H.E.L of any shortfall or deficiency in the amount paid by the insurer in
settlement of any claim arising as set out herein.
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-Contractors to
effect for their respective portions of the works, similar policies of insurance in accordance with the
provisions of this clause and shall produce or cause to produce to the B.H.E.L such policies. The
Contractor shall not permit a subContractor to commence work at the site unless the said insurance
policies are submitted. In the event of failure of the sub-contractor to commence work at the site, the
contractor shall be responsible for any claim or damage attributable to the said sub contractor.
Remedy On Contractor's Failure to Insure:
If the Contractor shall fail to effect and keep in force the insurance referred to above the contract will be
liable to be terminated and the Contractor will be responsible to B.H.E.L for the damage thereby
incurred by him.

23. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate deputed by him shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such notice or fails to counter sign or to record the difference within a week from the date of
measurement in the manner required by the Site Engineer then in any such event the measurements
taken by the Site Engineer or by the subordinate deputed by him as the case may be is final and binding
on the contractor and the contractor shall have no right to dispute the same.

24. Valuation of Deviation

1. If the rate for additional, altered or substituted work are specified in the contract for the
work either in same section or in the other section of the BOQ of the same work, the
contractor is bound to carry out the additional, altered or substituted work at the same rates
as specified in the contract for the work.

2. Foritems which are required for successful completion of work but not covered in BOQ:-
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25.

26.

If items which are available in DSR 2021, then the valuation shall be done at DSR rate
along with applicable % as per contract and same shall be binding to the bidder

EXTRA / ADDITIONAL ITEMS OF WORK

If any extra or additional items, which are not incorporated in the BOQ schedule/ DSR
2021, have to be executed by the contractor, the rate of such extra or additional work shall
be as per the following.

I. If the items are not covered under price schedule, the rates have to be agreed upon mainly
on the basis of prevailing market rates for which all documentary evidences as required by
BHEL shall have to be produced by the contractor. Decision of BHEL in such cases shall be
final and binding on the contractor.

[I. Under no circumstances the contractor shall suspend the work on the plea of non —
settlement of rates falling under the clause or claim any compensation on that account.

[ll. BHEL reserves the right to carry out such extra/additional items of work through any other

contractor or in such a manner as he considered advisable.

IV. The contractor, on receipt of relevant drawing/documents from BHEL, shall inform BHEL

(within 15 days) the rate / rates of item/ items for carrying out the extra/additional item of
work. This shall be supported by analysis of rates including prevailing market rates.

V. If the rate for additional, altered or substituted work is available in DSR 2021,then the rate

shall be settled as per clause no. 24.2

3. Variation in quantity of work:- There may be variations in the individual item in the
schedule during actual execution of the work. However, tendered unit rates shall remain
firm up to a variation of + 30% of the total value of the contract irrespective of variations in
the quantity of individual items.

Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the BHEL / Consultants in writing for any such substitution well in advance. Materials
designated in the Schedule of Quantities and specification indefinitely by such term as “Equal”,
"Equivalent” or “Other approved” etc. specific approval of the BHEL / Consultants has to be obtained in
writing.

Completion Of Work

On completion of the work the contractor shall clean all windows, doors, fittings, fixtures etc of all
paint/polish/distemper splashes/dirt/dust etc, if necessary all hardware, clean inside and outside, all
floor, stair-cases, and every part of the building and the surroundings. The whole of the work will be
thoroughly inspected by the contractor and deficiencies and defects set right. On completion of such
inspection the contractor shall inform the Consultants / BHEL in writing that he has completed the
work and it is ready for inspection. On receipt of such written intimation from the contractor, the
Consultants / B.H.E.L shall arrange to inspect the work and certify completion if the work has been
completed satisfactorily. If not, the Consultants / B.H.E.L shall inform the Contractor the
deficiencies/defects in the work and the contractor shall attend to them properly and again intimate
the B.H.E.L/ Consultants for further inspection.

The work shall not be considered as complete until the BHEL / Consultants have certified in writing that
it has been completed satisfactorily without any apparent defects and the Defects Liability Period shall
commence from the date of such certificate.

No such certificates shall be issued until the contractor clears away and removes from the site all
constructional plant, surplus materials, rubbish temporary works of every kind and leaves the whole of
the site and the works clean and in a workman like condition to the satisfaction of the BHEL /
Consultants.
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27. Defects After Completion

a. Defect liability period shall be one year from the date of issuance of letter by B.H.E.L after satisfactory
completion of work. The contractor shall make good at his own cost and to the satisfaction of the
B.H.E.L all defects, shrinkage, settlements or other faults, which may appear within 12 months after
completion of the work.

b. In case the contractor fails to attend the rectification work within 7 days of reporting the same in
writing, B.H.E.L will have the liberty to carry out the said work through any other means at the cost &
risk of the contractor. Such expenditure, shall be recovered from the Security Deposit or any other
amount due to the Contractor. The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

c.  While carrying out the rectification work, contractor should ensure that the surroundings should be
protected against any possible damage. In case of any damage, the same should be made good by the
contractor at his cost.

d. For water proofing works, the guarantee period will be of 5 years.

28. Concealed Work

a. The contractor shall give due notice to BHEL / Consultants whenever any work is to be buried in the
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial, in default whereof the same
shall, at the opinion of the B.H.E.L/ Consultants be either opened up for measurement at the
contractor’s expense or no payment may be made for such materials.

b. Should any dispute or differences arise after the execution of any work as to measurements etc., or
other matters which cannot be conveniently tested or checked, the notes of the BHEL / Consultants
shall be accepted as correct and binding on the contractor.

29. Idle Labour : Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any circumstances.

30. SITE REGISTERS: The Contractor will be required to maintain the following registers at site of work
and should produce the same for inspection of the BHEL / Consultants wherever desired by them.
a. Type of Register to be maintained

sno Register to be maintained

1 Daily Progress and Labor Report Register

2 Materials inward and consumption register

3 Steel Consumption/BBS Register

4 Site visit and instruction book

5 Hindrance Register.

6 Materials test including compressive cube strength Register
7 Joint Measurement Books.

8 Register for extra or variation in items

9 Correspondence Register

31. Escalation : The rate quoted in the tender shall be firm throughout the tenure of the contract
(including extension of time, if any , granted) and will not be subject to any fluctuation due to increase
in cost of materials, labour, sales tax, octroi, etc.

Page 45 of 105



32.

33.

34.

35.

36

Preparation Of Building Works For Occupation And Use On Completion: On completion, the contractor
will clean all windows and doors, including the cleaning with oil, if necessary hardware inside and
outside, all floors, staircases, and every part of the building. He will leave the entire building neat and
clean and ready for immediate occupation and to the satisfaction of the Consultant.

Coordination with occupants of flats: The above mentioned flats are fully occupied by officers of
B.H.E.L. Hence contractor has to coordinate/plan with residents for smooth execution of work. The
contractor has to provide necessary safety measures as also separate approaches for the thoroughfare
of the occupants and visitors. The contractor has to clean the site on daily basis including arranging
alternate pipelines for water supply and sewerage etc. Contractor has to make necessary arrangement
to work in odd hours if required by the occupants and no extra payment will be made on account of this
working in odd hours. Contractor has to assist the occupants for shifting household articles during
execution of work. The contractor should take this aspect into account while quoting for the work. No
extra payment shall be allowed towards coordination, delay’s if any in the matter. No
labour/Contractor’s representative is allowed stay in the premises of the B.H.E.L. The contractor has to
make his own necessary arrangements for accommodating them.

Force Majeure:

The following shall amount to force majeure conditions:-

Acts of God, Act of any Government, war, blockades, Sabotage, riots, civil Commotion , insurrection,
terrorist acts, acts of Public enemy, Flood, Storms, Washouts, Fire, Explosion, land slides, lightning,
Cyclone, Earthquake, epidemics, quarantine restrictions, arrest and restraints of the government,
necessity for compliance with any court order, law ordinance or regulations promulgated by any
governmental authority having jurisdiction, either federal /state /civil or military, strikes or other
industrial disturbances, lockouts and other similar causes / events over which the Bidder has no
control.

If the Bidder suffers delay in the due execution of the contract, due to delays caused by force majeure
conditions, as defined above, the agreed time of completion of the work covered by this contract may
be extended by a reasonable period of time provided notice of the happening of any such cause /
event is given by the Bidder to B.H.E.L within 7 days from the date of occurrence thereof.

The Bidder by the reason of such events shall neither be entitled to terminate this contract nor shall
have any claim for damages against B.H.E.L in respect of such non-performance or delay in performance
and deliveries under the contract shall be resumed as soon as practicable after such event has come to
an end or ceased to exist, and the decision of B.H.E.L as to whether the deliveries have been so resumed
or not shall be final and conclusive.

Force Majeure conditions will apply on both sides.

Prevention Of Corruption:

Canvassing in any form or any attempt to influence directly or indirectly any official of B.H.E.L will lead to
rejection of the bid and forfeiture of the Earnest Money Deposit.

B.H.E.L shall be entitled to cancel the contract and to recover from the Bidder the amount of any loss
resulting from such cancellation, if the Bidder has offered or given any person any gift or consideration
of any kind as an inducement or reward for doing or intending to do any action in relation to the
obtaining or the execution of the contract or any other contract with B.H.E.L or for showing or intending
to show favour or disfavour to any person in relation to the contract with B.H.E.L, if the like acts shall
have been done by any persons employed by him or acting on his behalf whether with or without the
knowledge of the Bidder in relation to this or any other contract with B.H.E.L.

Settlement of disputes
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If any dispute arises between the Parties hereto during the subsistence of the order/contract or
thereafter, arising out of or in connection with, the validity, interpretation, implementation or
alleged breach of any provision of the order/contract, the Parties hereto shall endeavour to settle
such dispute amicably. The attempt to bring about an amicable settlement shall be treated as having
failed as soon as one of the Parties hereto, after reasonable attempts, which shall continue for not
less than 30 days, give a notice to this effect, to the other Party in writing or 30 days lapses.

Bidder/Contractor shall continue to perform the order/contract, pending settlement of dispute(s).

37. ARBITRATION (WITH SOLE ARBITRATOR):

37.1Except as provided elsewhere in this Contract, in case amicable settlement is not reached between
the Parties, in respect of any dispute or difference; arising out of the formation, breach, termination,
validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in
relation to interpretation of any provision of the Contract; or, in any manner touching upon the
Contract, then, either Party may, by a notice in writing to the other Party refer such dispute or
difference to  the sole arbitration of an arbitrator appointed by Head of the BHEL
Unit/Region/Division issuing the Contract.

37.2The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding
upon the Parties.

37.3Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder and for the time being in
force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be
New Delhi (the place from which the contract is issued). The language of arbitration shall be English
and the documents shall be submitted in English.

37.4The cost of arbitration shall initially be borne equally by the Parties subject to the final
apportionment of the cost of the arbitration in the award of the Arbitrator.

37.5 Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the
Contractor shall proceed with and continue without hindrance the performance of its obligations
under this Contract with due diligence and expedition in a professional manner except where the
Contract has been terminated by either Party in terms of this Contract.

IN CASE OF CONTRACT WITH PUBLIC SECTOR ENTERPRISE (PSE) OR A GOVERNMENT DEPARTMENT, THE
FOLLOWING SHALL BE APPLICABLE:

In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial Contract(s), between Central Public Sector Enterprises (CPSEs) Port Trusts inter se and
also between CPSEs and Government Departments/Organizations (excluding disputes concerning
Railway, Income Tax, Customs & Excise Departments) such dispute or difference shall be taken up by
either party for resolution through AMRCD as mentioned in DPE OM No. 4(1) 2013-DPE(GM)FTS-
1835 dated 22-05-2018.

38. Jurisdiction and Governing Laws
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The Courts at New Delhi shall have exclusive jurisdiction over any matter arising out of or in connection
with this Contract. This Contract shall be construed as per and be governed by the Laws of India.

39. Requirements of Performance.

a. All the permissions and Clearances or any other relevant authorization from competent authority shall be
obtained by the Bidder at his own cost. Any contingency arising in this respect shall be the responsibility of
the Bidder. Also the Bidder shall be responsible for any mishap, accident enroute and consequences
therefore including legal complications, if any.

b. The contract as entered into between B.H.E.L and the Bidder shall in no way, nullify, reduce, mitigate or
absolve the parties of any responsibility, obligation or liability that may devolve upon them under the acts
or laws governing such activity.

c. All the safety precautions required in transportation such as lashing and securing the consignments,
providing pilots/escort (if necessary) shall be the responsibility of the Bidder at his own cost.

d. Any information / documents like site survey reports, third party approvals given to B.H.E.L shall not in any
way absolve or relieve the Contractor from any of his obligation, responsibility, or liability as per scope of
work.

e. The Bidder shall be liable for any defects in the construction of any part of the Works, where such defects
are due to any bad workmanship, the use of defective or inferior quality materials, error, omission, or
negligence of the Contractor.

f. The Contractor shall be liable for the consequences of faulty design and specifications, lack of care and
negligence for that part of the Works, which was designed and specified by the Contractor for the period
specified. The Contractor shall keep BHEL fully and effectively indemnified against all legally enforceable
losses, damages, injuries, deaths, actions, proceedings, claims, demands and all associated costs suffered by
BHEL or any third party.

40. Indemnity:
The Bidder shall indemnify and keep indemnified B.H.E.L all losses, claims etc. arising out of any of his acts or out
of the acts of his agents or associates or servants during the currency of the contract.

41. Security Deposit

a. Successful bidder shall submit 5% of the total contract value as security deposit within Five days of issue of
LOI for the contract. EMD of the successful Bidder shall be converted and adjusted towards the required
amount of Security Deposit.
This will be returned after defect liability period ( 12 month from completion of job), with deduction if any.
In addition, as a guarantee for water proofing work ( BOQ items 3,4,5,6), 5% of cost of waterproof work to
be deposited. This will be returned after guarantee period of 5 years for water proofing.

b. Security deposit may be made in any of the following ways:

i. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund
Transfer in favour of B.H.E.L.

ii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies Act. Bidder
to obtain the proforma for Bank Guarantee format from B.H.E.L on issue of LOI.

iii. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies
Act (FDR should be in the name of the Bidder, a/c B.H.E.L).

iv. Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc.
(held in the name of Bidder furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of B.H.E.L).

Note: B.H.E.L will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith
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c. If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Bidder
or recovered from payment/s due to the Bidder.

d. The security deposit shall not carry any interest.

(Note: Acceptance of Security Deposit against SI. No. C, D above will be subject to hypothecation or
endorsement on the documents in favour of B.H.E.L. However, B.H.E.L will not be liable or responsible in any
manner for the collection of interest or renewal of the documents or in any other matter connected
therewith). Securities / BG’s shall be released after completion of defect liability period

42. Earnest Money Deposit:
The offers from the bidders shall enclose a EMD as per Techno commercial Bid in any one of the following
forms : Electronic Fund Transfer credited in B.H.E.L account (before tender opening) in Below bank account of
B.H.E.L
Name : BHARAT HEAVY ELECTRICALS LTD
BANK : STATE BANK OF INDIA, CUFFE PARADE BRANCH
ACCOUNT NO : 10783155482 IFSC CODE : SBIN0005345

EMD of the Bidder will be forfeited if:

a. After opening the tender and within the offer validity period, the Bidder revokes his tender or makes any
modification in his tender which is not acceptable to B.H.E.L.

b. The Bidder fails to deposit the required Security deposit or commence the work within the period as per LOI/
Contract

c. If the bidder declines to accept the LOI or is unable to accept the work which has been awarded on the basis
of the offer received from the bidder or revokes the offer within the validity period of the offer, the earnest
money shall stand forfeited

d. EMD by the Bidder shall be withheld in case any action on the Bidder is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with suppliers/ Bidders” and forfeited/ released based
on the action as determined under these guidelines.

e. EMD of successful bidder will be adjusted towards part of the security deposit.

f. EMD of all unsuccessful bidders shall be returned normally after placement of LOI/Work Order on successful
bidder.

g. EMD shall not carry any interest.
In case total EMD amount is more than Rs.2 Lakh, the amount in excess of Rs.2 lakh maybe accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for at least six months.

43, Retention Money

a. Retention money shall be deducted from progressive running bills @ 5% of the gross value of each running
bills.

b. No interest is allowed on retention money.

c. Retention Money will be refunded after the completion of work satisfactorily.

44. Contractor To Provide Everything Necessary

a. The contractor shall provide everything necessary for the proper execution of the work according to the
intent and meaning of the drawings, schedule of quantities and specifications taken together whether the
same may or may not be particularly shown or described therein provided that the same can reasonably be
inferred there from and if the contractor finds any discrepancies therein he shall immediately and in writing,
refer the same to BHEL/ Consultants whose decision shall be final and binding.

b. The contractor shall provide himself for ground and fresh water as also electricity for carrying out of the
works at his own cost. The B.H.E.L shall on no account be responsible for the expenses incurred by the
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C.

d.

e.

f.

contractor for hired ground or fresh water and electricity obtained from elsewhere therein he shall
immediately and in writing, refers the same to BHEL/ Consultants whose decision shall be final and binding.
However, BHEL may consider to provide the water as also electricity, if available from the single source by
levying suitable market charges. The contractor has to make necessary tapping arrangements besides
installation of sub meters, where ever required.

The offer quoted will be inclusive of everything necessary to complete the said work within the
contemplation of the contract, and beyond which no extra payment will be allowed for incidental or
contingent work, labour and/or materials inclusive of all taxes and duties whatsoever except for specific
items, if any, stipulated in the tender documents

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools, tackle,
machineries and equipments and all the necessary centering, scaffolding, staging, planking, timbering,
strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not
only for the proper execution and protection of the said work but also for the protection of the public and
safety of any adjacent roads, streets, walls, houses, building, all other erections, matters and things and the
contractor shall take down and remove any or all such centering, scaffolding, planking, timbering, strutting,
shorting etc., as occasion shall be required or when ordered so to do, and shall fully reinstate and make good
all matters and things disturbed during the execution of works to the satisfaction of BHEL/ Consultants.

The contractor shall also provide such temporary road on the site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon completion, such roads
shall be broken up and leveled where so required by the drawings unless BHEL/consultant shall otherwise
direct.

The contractor shall at all times give access to workers employed by BHEL/Consultant or any men employed
on the buildings and to provide such parties with proper sufficient and if required, special scaffolding, hoists
and

ladders and provide them with water and lighting and leave or make any holes, grooves etc., in any work, where

directed by BHEL/Consultant as may be required to enable such workmen to lay or fix pipes, electrical wiring,
special fittings etc. The quoted rates of the tenderers shall accordingly include all these above-mentioned
contingent works.
45. Time of completion:

The entire work is to be completed in all respects within the stipulated period stated in the Appendix-1. The
work shall deem to be commenced on seventh day from the date of acceptance letter. Time is the essence of
the contract and shall be strictly observed by the contractor.

46.Extension of Time

a.

e.

If in the opinion of the B.H.E.L/ B.H.E.L the works were delayed for reasons beyond control of the contractor,
B.H.E.L may grant a fair and reasonable extension of time for completion of the contract works.
Request for extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within 30 days of the happening of the event causing delay to the “Consultants”/ B.H.E.L. The Contractor shall
also, if practicable, indicate in such a request the total period for which extension is desired, overlapping
period, if any, with earlier events causing delays, net extension required.
In such case, the B.H.E.L may give a fair and reasonable extension of time for completion of work. Such
extension shall be communicated to the contractor by the B.H.E.L in writing, within one month of the date of
such request. Non application by the contractor for extension of time within time schedule or happening of
an event, which will require extension of time, will render the contractor non eligible for seeking extension of
time at later date & this shall be binding to the contractor. While granting extension, the B.H.E.L shall notify
the contractor the period of time which will not qualify for levy of liquidated damages.
For the period in excess of original stipulated period and authorized extension of time (i.e. period not
qualifying for levy of liquidated damages), granted by the B.H.E.L, the provision of liquidated damages as
stated under subsequent clauses hereof will become applicable
However, the contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.
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f.  Contractor should maintain Hindrance register.

SI.No. | Nature of | tem of work which could | Period of | Remark
Hindrance not be executed | Hindrance
because of hindrance

47. DISCREPANCY IN WORDS & FIGURES: QUOTED IN OFFER
If there is a discrepancy between words and figures, the amount in words shall prevail,

48. REVERSE AUCTION:

BHEL shall be resorting to Reverse Auction (RA)

a. For detailed information regarding reverse Auction procedure, please refer BHEL Reverse auction Policy
available at https://www.bhel.com/guidelines-reverseauction-2021. (on www.bhel.com on “supplier
registration page”)

b. Bidder should confirm participation in Reverse Auction along with Techno-Commercial Bid.

c.  RA shall be conducted among the techno-commercially qualified bidders. Price Bids of all the techno-
commercially qualified bidders shall be opened and same shall be considered as initial bids of bidders in RA.

d. RA will be conducted on the Total Price received in the price bid. The final price break up after the RA will be
in proportion to the pre defined weightage as per Price Schedule.

e. In case any bidder(s) do(es) not participate in online Reverse Auction, their price bid in e-procurement
portal along with applicable loading, if any, shall be considered for ranking.

49. B.H.E.L FRAUD PREVENTION POLICY:

a. Bidder along with its associate/ collaborators/ sub-Bidders/ sub vendors/ consultants/ service providers shall
strictly adhere to B.H.E.L fraud prevention policy displayed on B.H.E.L web site http://www.B.H.E.L.com and
shall immediately bring to the notice of B.H.E.L Management about any fraud or suspected fraud as soon as
it comes to their notice.

50. CANCELLATION OF THE CONTRACT:

a. If the Bidder fails or neglects or refuses to observe / perform any of the terms and conditions / obligation of
or under the contract B.H.E.L may without prejudice to any other rights terminate the contract by giving
one month’s notice in writing and recover from the Bidder any damage suffered by on account of the
failure, negligence, refusal, violation or breach of contract or any part thereof including the amount by
which the cost of completion of the work done by any other agency shall exceed the amount payable to the
BIDDER under the contract.

b. B.H.E.L reserves the right to either short close the contract or terminate the contract at its discretion
without assigning any reason by giving one month’s notice. B.H.E.L shall have the right to forfeit the security
deposit for poor performance of Bidder leading to cancellation of contract.

51. Integrity commitment, performance of the contract and punitive action thereof:

Commitment by B.H.E.L:

i. B.H.E.L commits to take all measures necessary to prevent corruption in connection with the tender process
and execution of the contract. B.H.E.L will during the tender process treat all Bidder(s) in a transparent and
fair manner, and with equity. Commitment by Bidder/ Supplier/ contractor:

ii. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly or
indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in any
manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or
any other law in force in India.
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iii. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has made,
and is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract and shall adhere to relevant guidelines issued from time to time by Govt. of India/
B.H.E.L. iv. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms
& conditions and will not default without any reasonable cause, which causes loss of business/ money/
reputation, to B.H.E.L

v. If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-
execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of
cartel so as to influence the bidding process or influence the price or acts or omits in any manner which
tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in
force in India, then, action may be taken against such bidder/ supplier/ Bidder as per extant guidelines of the
company available on www. B.H.E.L.com and/or under applicable legal provisions”.

52. License/ Permission/ Registration:

a. Wherever any Licence/Permission from or Registration with Local or State or Central authorities is required
under the above Acts/Law or any other Laws Governing the work contracted for, the Bidder shall at his own
cost arrange for such Licence/ Permission/ Registration. Bidder shall also be liable for producing for
inspection such certificates and licenses as may be required by the Local/State/Central Authorities or B.H.E.L
as and when required. The Bidder shall pay all levies, fees, taxes and charges etc. to appropriate authorities
and other bodies as required by them under their rules for, material/ equipments / vehicles / trailers,
employees or workers engaged by him. These charges shall be borne by the Bidder. However, if any new tax
is levied, subsequent to the signing of the contract, reimbursement of the same may be considered by the
Competent Authority on the basis of written proof regarding imposition of new tax. No claim or
compensation for reimbursements, made against B.H.E.L by Bidder shall be entertained by B.H.E.L for any
breach of the provisions/Acts or laws by the Bidder.

b. It shall be the duty of the Bidder to acquaint himself with all safety regulations regarding handling material
/equipment. The Bidder shall follow the safety requirements mentioned here and as applicable by laws, rules
and regulations all the time during the period of contract.

c. The Bidder shall indemnify B.H.E.L against any violation of safety laws, rules and regulations while carrying-
out operations as required by the contract.

d. No unauthorized person should be allowed to work. All operators should have valid license and should be
proficient in their work.

e. Permits and Licenses for release of materials, which are under Government control, shall be arranged by the
contractor. The B.H.E.L may render necessary assistance, sign any forms or applications that may be
necessary but shall not be responsible for actual procurement or for any delay in procurement.

f. It may be clearly understood that no compensation or additional charges can be claimed by the contractor for
non receipt of any controlled materials in due time on this account or according to his own requirements.

g. The contractor shall at his own cost arrange for storage shed adequate for taking delivery and storing of the
quantity of controlled materials released by the authorities or supplied by the B.H.E.L. The costs of storing,
transporting, etc., of all materials are to be included by the tenderer in his quoted rates.

h. BHEL/ Consultants shall be indemnified against all Government or legal actions for theft or misuse of
controlled materials in the custody of the contractor.

53. Time Limit For Submission Of Bills

a. The Bidder shall make a claim for the services rendered under this contract to B.H.E.L within (3)Three months
of such service. If he does not prefer claim within the said period, he shall be deemed to have waived his right
in the respect thereof and shall not be entitled to any payment on account thereof. Nevertheless, the
accepting authority on written request can waive off this limitation and allow late submission of bills if the
reasons for delay are found convincing and reasonable.
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b.

No claim in respect of under payment to the Bidder shall be considered valid or entertained unless a claim in
writing is made thereof within (3) Three months from the date on which payment of the original claim
thereto was made. Any claim for such under payment, not received within the stipulated four months period,
shall be liable to be summarily rejected by B.H.E.L. Nevertheless, the accepting authority on written request
can waive off this limitation and allow late submission of bills if the reasons for delay are found convincing
and reasonable.

However, in case of any specific issue over which the Bidder had not billed for any particular activity the same
can be allowed for payment, subject to with the prior approval of the General Manager, notwithstanding
what has been laid down in the Clause on Payment. The decision of the General Manager shall be final and
binding on the Bidder.

54.Progress Reporting / Progress Of Work

a.

During the period of construction the contractor shall maintain proportionate progress on the basis of a
Programmed Chart submitted by the contractor immediately before commencement of work and agreed to
by BHEL/ Consultants. Contractor should also include planning for procurement of scarce material well in
advance and reflect the same in the programmed chart so that there is no delay in completion of the project

. The progress report shall indicate the progress achieved against planned with reasons indicating delays, if

any, and shall give the remedial actions which the Bidder intends to take to make good the slippage or lost
time, so that further works again proceed as per the original program and the slippages do not accumulate
and effect the overall program.

Weekly progress review meetings will be held at any suitable location during which actual progress during the
week vis-a-vis scheduled program shall be discussed or actions to be taken for achieving targets. For
discussions, the Bidder shall present program of subsequent week. The Bidder shall constantly update/revise
his work program to meet the overall requirement.

Periodic progress reviews on the entire activities of execution in respect of scope of bidder will be held once
in a month at any location. These meetings will be attended by reasonably higher officials of the Bidder and
will be used as a forum for discussing all areas where progress needs to be speeded up. The Bidder shall be
further responsible for ensuring that suitable steps are taken to meet various targets decided upon such
meetings.

During execution Bidder shall take colour digital photograph on mobile and forward on whatsApp/email etc
for each milestone every month/forthnight/week as applicable for all important activities of the works during
progress and after reaching of consignment at major locations.

Successful bidder has to provide for electronic/ computerized storing and reproduction/ printing/ plotting of
various data, photo, protocols, measurements etc. These may be stored in CD/Removable hard disk (as per
requirement) and handed over to B.H.E.L on monthly basis.

The contractor shall furnish all particulars, for compiling the progress report in the form provided by the
Consultant, to the Owner of works. Pre-inspection reports, formats asked by Consultants shall be duly filled
by contractor and submitted to Consultant’s office for approval prior to their inspection/ site visit.

55.Pre- Bid Meeting
a. A Pre-bid meeting to provide clarification to the bidders will be held at venue on date and time specified in the

General Information page of the tender document. The bidders are required to furnish in writing their queries
(both technical and commercial) three days before the stipulated date of pre bid meeting. A duly signed soft
copy of queries be sent as per the format in Annexure 3 by email. Queries/clarification/ information sought in
any other manner shall not be responded to. The response to tender Queries/clarification/ information will
be sent to all bidders. Amy modification of the bidding document, which may become necessary as a result of
pre-bid meeting, will be sent to all bidders. During the pre-bid meeting, the bidder along with associate s shall
take part in the discussions to ensure that all tender requirements are clearly understood by all stake holders.
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56.Confidentiality, Use Of Contract Documents And Information

a. Bidder shall not, without Company’s prior written consent, disclose the contract, or any provision thereof, or
any specification, plan, drawing pattern, sample or information furnished by or on behalf of Company in
connection therewith, to any person other than a person employed by Bidder in the performance of the
contract. Disclosure to any such employed person shall be made in confidence and shall extend only so far, as
may be necessary for purposes of such performance

b. Bidder shall not, without Company’s prior written consent, make use of any document or information
provided by the Company except for purposes of performing the contract

¢. Any document supplied to the Bidder in relation to the contract other than the Contract itself remain the
property of Company and shall be returned (in all copies) to Company on completion of Bidder's performance
under the Contract if so required by Company. All information obtained by Bidder in the conduct of
operations and the information/drawings/documents provided to the Bidder shall be considered confidential
and shall not be divulged by Bidder or its employees to anyone other than the Company’s personnel. This
obligation of Bidder shall be in force even after the termination of the contract.

57.Liquidated Damages

a. Time is the essence of the contract. The completion of the building is essential to comply with various
requirements of the B.H.E.L. If the contractor fails to complete the works within the time for completion
stated in the Appendix/ elsewhere or within any extended time, liquidated damages shall be levied at the
rate of 1% (one percent) of the contract value per week or part there of , delay subject to a limit of 10%
(ten percent) of the contract value. For this purpose the terms contract value shall be value at the contract
rates of the work as ordered/ accepted.

b. The B.H.E.L shall have the right to adjust, / set-off against any sum payable to the contractor under this or any
other contract with the ‘B.H.E.L anywhere in India/ outside India.

58.QUANTITY OF WORK TO BE EXECUTED

a. The quantities shown in the schedule of quantities are only approximate and are intended to cover the entire
work indicated in the drawings but the B.H.E.L reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason thereof.

59.0ther Persons Engaged By BHEL

a. The B.H.E.L reserves the right to execute any part of the work included in this contract or any work, which is
not included in this contract by other Agency or persons, and contractor shall allow all reasonable facilities
and use of his scaffolding for the execution of such work. The main contractor shall extend all cooperation in
this regard.

60.Final Completion Certificate: The contractor shall ensure successful completion of the work covered under
the tender to the satisfaction of B.H.E.L, subject to,

a) Clearing the site by removing scaffolding, wiring, pipes, surplus materials, Contractor’s labour, equipment &
machinery.

b) Demolishing, dismantling and removing all Contractor’s site offices and other temporary structures and
constructions and other items and things whatsoever brought upon or erected at the site.

¢) Removing all rubbish, debris etc. from the site.

This issuance of a Completion Certificate shall be without prejudice to the B.H.E.L s rights and Contractor’s

liabilities under the Contract, including the Contractor’s liability for the Defect Liability Period nor shall the
issuance of a Completion Certificate in respect of the works or work at any site be construed as a waiver of
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any right or claim of B.H.E.L against the Contractor in respect of work or the works at the site and in respect
of which the Final Completion Certificate has been issued.

Section VI
SAFETY CODE

Safety code and Model rules for the protection of health, sanitary arrangements for workers
employed

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except in the case of short duration work, which can be done safely from
ladders. When a ladder is used, it shall be of rigid construction made either of good quality wood or steel. The
steps shall have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand holds of good
quality wood or steel shall be provided and the ladder shall be given an inclination not steeper than % to 1 (%
horizontal and 1 vertical).

ii) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an overhead
support or erected with sanitary support shall have a guard rail properly bolted, braced or otherwise secured, at
least 1 m. above the floor or platform of such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

iii) Working platforms, gangways and stairways shall be so constructed that they do no sag unduly or
unequally and if the height of the platform, gangway or stairway is more than 4 m. above ground level or floor
level, they shall be closely boarded and shall have

adequate width and be suitably fenced as described in (ii) above

iv) Every opening in the floor of a building or in a working platform with suitable means to prevent the fall
of persons or materials or railing whose minimum height shall be 1.00m. Whenever there are open excavations
in ground, they shall be fenced off by suitable railing and danger signals installed at night so as to prevent
persons slipping into the excavations.

V) Safe means of access shall be provided to all working places Every ladder shall be securely fixed. No
portable single ladder shall be over 9 m. in length while the width between side rails in rung ladder shall in no
case, be less than 290 mm, for ladder up to and including 3 m. in length. For longer ladders this width shall be
increased at least 20 mm for each additional meter of length.

vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the
Engineer obtained prior to construction.

Other Safety Measures

vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. All
welders shall wear welding goggles while doing welding work and all metal workers shall be provided with safety
gloves. Persons employed on metal cutting and grinding shall wear safety glasses.

viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the
public.
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Excavation & Trenching

ix) All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one for each 30 m. in
length or fraction thereof. The ladder shall be extended from bottoms of the trench to at least 1 m. above the
surface of the ground. Sides of trenches which arel.5 m. or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing so as to avoid the danger of sides collapsing.

X) The excavated materials shall not be placed within 1.5 m. of the edges of the trench or half of the depth
of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining
or undercutting shall be done.

xi) The contractor shall take all measures on site of the work to protect the public from accidents and shall
be bound to bear the expenses of every suit, action or other proceedings at law that may be brought by any
persons for injury sustained owing to neglect of the precautions and to pay any such persons or which may with
the consent of contractor, be paid to compromise any claim by any such person.

Demolition

xii) Before any demolition work is commenced & also during the process of the work.

a. All roads open areas adjacent to the work site shall either be closed or protected.
b. No electric cable or apparatus, which is liable to be a source of danger over a cable or apparatus used by
the operator, shall remain electrically charged.

c. All practical steps shall be taken to prevent danger to persons employed from the risk so over loaded with
debris or materials as to render it unsafe.

Personal Safety Equipment’s

xiii) All necessary personal safety equipment like helmets, safety belts etc as considered adequate by the
Consultant should be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of equipment by
those concerned.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles. Those engaged in white washing and mixing or stacking of cement bags or any
materials, which are injurious to the eyes, shall be provided with protective goggles. Those engaged in welding
works shall be provided with welder’s protective eyesight lids. Stonebreakers shall be provided with protective
goggles and protective clothing and seated at sufficiently safe intervals. When workers are employed in sewers
and manholes, which are in use, the contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the
public

The contractor shall not employ men below the age of 18 years. Women of any age shall not be engaged for the
work of painting with products containing lead in any form. Whenever men above the age of 18 years are
employed on the work of lead painting the following precautions should be taken. No paint containing lead or
lead products shall be used except in the form of paste or ready-made paint. Suitable facemasks should be
supplied for use by the workers when paint is applied in the form of spray or a surface having lead paint dry
rubbed and scraped. Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work. When the work is done near any
public place where there is risk of accidents all necessary equipments should be provided and kept ready for use
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and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made
for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

Hoisting Machines

xiv) Use of hoisting machines and tackle including their attachments anchorage and supports shall conform to
the following standards or conditions.

1. (a) These shall be of good mechanical constructions, sound materials and adequate strength and free from
patent defect and shall be kept in good working condition with necessary preventive maintenance

(b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and
adequate strength and free from patent defects.

2. In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block used in
hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the safe working load, each safe working
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

3. In case of department machines, the safe working load shall be notified by the Engineer. As regards
contractor’s machines, the contractor shall notify the safe working load of the machine to the Engineer
whenever he brings any machinery to site of work and get it verified by the Engineer concerned.

a) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduced to
minimum of risk of any part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations, which are already energized, insulating mats, wearing apparel such as gloves, sleeves
and boots as may be necessary, should be provided. The workers should not wear any rings, watches and carry
keys or other materials, which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided near the place of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named therein
by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements
made by the contractor shall be open to inspection by the Labour Officer, Engineers of the Department or their

representatives.

Notwithstanding the above clause from (i) to (xv), there is nothing in these to attempt the contractor from the
operation of any other Act or Rule in force in the Republic of India
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Sign and Seal of the Bidder

Techno commerical bid for tender for selection of agency for structural repairs, waterproofing, and other
work ( as mentioned in structural audit reports) in B.H.E.L staff quarter buildings in DN Nagar and Tilak
Nagar Mumbai ( location 1 and 2)

Location 1: 4, Sangeetkar N Dutta Marg, D.N.Nagar, Andheri(W), Mumbai, 400053 Number of building: One
Location 2: Tilak Nagar Railway Station Rd, Tilak Nagar, Mumbai, 400089 Number of building: 3 (Building no

138, 139, 140)

Sr. Description Remarks
No
1. | Earnest Money Deposit: Earnest Money Details (To be provided for the amount as mentioned in| (Details off
the NIT) the
EMD through
DD/EFT to be
provided
here)
2. | Bidder must have an average annual Financial turnover i.e (Income from Operations) not less Enclosed
than INR 63.24 Lakhs for the last 3 years.
CA certificate or balance sheet/annual report Financial Annual Statement for last 3 years duly
certified by CA to be enclosed
3. | Self-certified Copy of PAN and GST Registration certificate. Enclosed
4 | Bidder must submit experience of having successfully executed “Structural/Civil repairs work of| relevant
residential building in the last 7 years (ending last day of month previous to the one in which the| certificate/do
tender is floated) cu emnts|
Bidder must submit work order/certificate from client and/or other document proving its| from
experience. customer i
Three contract of value not less than INR 84.32 Lakhs each or enclosed
Two contract of value not less than INR 105.4 Lakhs each or
One contract of value not less than INR 168.64 Lakhs
5 | The Bidder should NOT have been referred to NCLT and Interim Resolution Professional (IRP) is| Self
not appointed for initiating insolvency by NCLT proceedings against the bidder. certificate
enclosed
The Contractor should have their Owned / Rent / Shop Establishment / set-up in MMR ( MumbaiProof
Metropolitan Region). enclosed

Must have at least one structural/Civil engineer having experience of 5 years

Self certificate

Tool and Plant (T & P): Bidder shall be allowed to use only those T&P and hardware, which is in
excellent working condition, and adequate in capacity and size.
Bidder has to submit list of T&Ps/equipment to be deployed for complete job .

enclosed
Agreed  and
Attached
separately in
bid
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NIT Tender Documents: Entire NIT tender document & amendments if any , along with blankEnclosed
price bid without disclosing price but mentioning only “quoted” duly sighed and stamped on each
page should be submitted during techno-commercial bid

10.

Compliance Letter: duly signed and stamped on letter head as per NIT Enclosed

11.

Integrity Pact (IP) Enclosed

(a) IP is a tool to ensure that activities and transactions between the Company and its
Bidders/ Contractors are handled in a fair, transparent and corruption free manner. Following
Independent External Monitors (IEMs) on the present panel have been appointed by BHEL
with the approval of CVC to oversee implementation of IP in BHEL.

S IEM Email

1 Shri Otem Dai, IAS (Retd.) ieml@bhel.in

2 Shri Bishwamitra Pandey, IRAS (Retd.) iem2@bhel.in

3 Shri Mukesh Mittal, IRS (Retd.) iem3@bhel.in

(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized
signatory) along with techno-commercial bid (Part-l, in case of two/ three part bid). Only
those bidders who have entered into such an IP with BHEL would be competent to participate
in the bidding. In other words, entering into this Pact would be a preliminary qualification.

(c) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to any of the above IEM(s).
All correspondence with the IEMs shall be done through email only.

Note:

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the
clarifications, time extensions or any other administrative queries, etc on the tender issued.
All such clarification/ issues shall be addressed directly to the tender issuing (procurement)
department’s officials whose contact details are provided below:

Details of contact person(s):

(1) (2)

Name: Mr. Anil Mandal Name:Mr. Sarin Sondawale

Deptt: HR Deptt: HR

Address: WTC, BHEL, ROD Mumbai Address: WTC, BHEL, ROD Mumbai
Phone: 022-22171223/222/242, 9702204310 Phone: 022-22171223/222/242, 9999]
Email: anil.mandal@bhel.in Email: sarin@bhel.in
Fax: Fax:

12.

Authority Letter : An authority letter indicating that the person signing the agreement is the duly[Enclosed
authorized by the company/firm
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13. PAYMENT TERMS:As Specified in NIT Agreed

14 [INDEMNITY: Bidder shall keep B.H.E.L indemnified of all the losses, claims, etc. arising out of or in|/Agreed
course of any of his or his Associate’s acts or accidents during the currency of the Contract.

15. |JARBITRATION: As Specified in NIT Agreed

16. [FORCE MAJEURE: As specified in NIT Agreed

17. VALIDITY: The contract shall remain valid till the defect liability period ( 12 month after|/Agreed
completion of work)

18. CANCELLATION OF THE CONTRACT: As specified in NIT Agreed

19. [TAXES: as specified in NIT Agreed

20. |GOVT.RULES & REGULATIONS: BIDDER to abide by all the rules and regulations of|Agreed
Local/State/Central Government

21. [The quantity/packages indicated is based on the preliminary estimates and may undergo change. |Agreed

22. RISK PURCHASE: as specified in NIT Agreed

23 |Reverse Auction: as specified in NIT Agreed

Seal of the Company Signature & Contractor

& Date

XXOKXXXXXXXXXXXX:
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- (Ref. No.RE/MUM/HRD/HR-2201 dt. 26.09.2022)

Price bid

for tender for selection of agency for structural repairs, waterproofing, and other work ( as

mentioned in structural audit reports) in B.H.E.L staff quarter buildings in DN Nagar and Tilak Nagar Mumbai
( location 1 and 2)

Location 1: 4, Sangeetkar N Dutta Marg, D.N.Nagar, Andheri(W), Mumbai, 400053 Number of building: One
Location 2: Tilak Nagar Railway Station Rd, Tilak Nagar, Mumbai, 400089 Number of building: 3 (Building no
138, 139, 140)

MAJOR STRUCTURAL AND CIVIL REPAIRING, WATERPROOFING, PLUMBING, PLASTER & PAINTING AND
RELATED WORK AT B.H.E.L STAFF QUARTER BUILDINGS AT TILAK NAGAR AND D. N. NAGAR MUMBAI

MCGM BILL OF QUANTITIES (Civil Works)

Proposed Repairs, Rehabilitation of BHEL buildings at TILAK NAGAR BUILDING NO. 138,

139,140. AND D. N. NAGAR BUILDING

MCGM BILL OF QUANTITIES (Civil Works)

Sr.

MCG
M Item
Ref

Description

Unit

TILA
K
NAG
AR
QUA
NTIT
IES

D.N.
NAG
AR
QUA
NTIT
IES

Total
QUAN
TITIES

Rate

Rs/uni

AMOUN
T in Rs.

Removing & Refixing On
As Is Basis

SQ.
MT.

400

350

750

430 3,22,500

CONS
ULTA
NT
ITEM

M.S. GRILLS: - The
existing M.S. Girills,
collapsible gates /
Weather Shed of the flat
should be removed, so as
to cause minimum
damage to the same. The
removed grills should be
stacked properly with
due care, and should be
re-fixed, with whatever
necessary modifications
after the entire work is
over. The nails, cutting,
welding, joints filling etc.
complete.

PROVIDING
PROTECTION TO
WINDOWS
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CONS
ULTA
NT
ITEM

The existing Aluminum /
Wooden windows of all
the flats should be
covered carefully with
minimum 4mm thick ply
wood, so as to cause
minimum damages to the
windows. The plywood
should be fixed properly
with due care and should
be fixed in such a fashion
that the windows can be
opened with ease. In case
where the window is
already damaged before
fixing, the contractor
should bring it to the
notice of the concerned
flat owner, but in case the
contractor’s men damage
the windows then he will
have to repair the same at
his cost.

SQ.
MT.

275

200

475

150

71,250

R2-CS-
WP-23

TERRACE TOP
WATERPROOFING

3A

Waterproofing the terrace
slabs with average 100
mm thick, brick bats laid
in cement mortar bed 1:4
filled with mortar 1:4 of
total thickness 100 mm,
laid to slope (1:100) with
vata 15 cm, at the
junction of walls and IPS
tlooring (1:2:3) 40 mm
thick with admixture, of
approved water oofing
compound, as per
anufacturers specification
laid after grouting the
slab, finishing curing etc.
complete as directed and
specified. (Horizontal
measurement clear
between walls will be

SQ.
MT.

395

236

631

992

6,25,952
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paid for).

3B

R2-CS-
DD-65

Chipping /removing
loose concrete upto
reinforcement bars,
without damaging the
reinforcement, removing
all the loose materials
and to make all the
exposed surfaces free
from oil, dust and all
impurities etc complete.
Carting and disposal fo
debris. Terrace breaking,
carting way the debris
with max 1 truck load.

SQ.
MT.

395

236

631

147

92,757

CONS
ULTA
NT
ITEM

Providing pressure grout
machine, grout cement
slurry in terrace slab in
ratio 1:1 (cement &
water) with adding 10%
waterproof chemical
including PVC nipples,
drilling in IPS up to slab
level, fixing the nipple &
sealing the nipple area
and grout on 2 kg
pressure.

NOS.

150

100

250

200

50,000

R2-CS-
WP-44

O.H. TANK, OH
STAIRCASE, PUMP
ROOM TOP
WATERPROOFING-
CONVENTIONAL
METHOD

5A

Water proofing treatment
to the OH Tank, OH
Staircase, pump room top
after removing old
plaster and roughening
the surface and finishing
the top surface with
20mm thk. 1:2 c.s. plaster
with approved water
proofing compounds and
neat cement finish, the

SQ.
MT.

149

66

215

1,841

3,95,815
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rate also includes for 1:3
c.s. facia of OH Tank,
OH Staircase, pump
room top to match the
new surface(actual area
treated will be paid).

5B

R2-CS-
DD-65

Chipping /removing
loose concrete upto
reinforcement bars,
without damaging the
reinforcement, removing
all the loose materials
and to make all the
exposed surfaces free
from oil, dust and all
impurities etc complete.
Carting and disposal fo
debris

SQ.
MT.

1,000

238

1,238

147

1,81,986

R2-CS-
WP-34

OHWT WP at Tilak
Nagar and
OHWT+UGWT WP at
DN Nagar

6A

Providing water proofing
treatment to existing RCC
overhead tank (Tilak
Nagar, DN Nagar),
underground Tank (DN
Nagar). The treatment
shall be done by giving
INJECTIONS wherever
necessary with
waterproofing compound
and cement solution as
per tenderer*s
specifications into the
tloor & walls upto the full
height of tructures. All
inherent holes, cavities,
voids & honeycomb shall
be filled up to make the
structure consistent,

SQ.
MT.

234

145

379

1,343

5,08,997
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homogenous resistant to
water breakages, seepage,
dampness and moisture
etc. The floor shall then
be treated with
waterproofing metal coba
of 30 mm to 35 mm thick
in 1:4 C.S. mortar and
walls with first coat of
waterproofing plaster as
per tenderer®s
specifications. Finally
both floor and walls shall
be finished smooth with
jointless waterproofing
plaster 1:3 C.S. 12 mm to
15 mm thick with water
proofing materials as per
tenderer*s ecifications in
cement or finished rough
to receive tile pavement
or dado. The thickness of
the treatment shall not be
less than 50 mm to 60
mm for floors and 25 mm
for walls. (The actual area
of the treatment will be
paid).

7.0

R2-CS-
WP-35

Extra over the rate for
item No.CS-WP-34 for
removing the old plaster
and floor finishing
completely so as to
expose the original
surface to receive the
treatment including
carting away debris etc.
complete. For OHWT at
tilak nagar and OHWT
and UGWT at DN Nagar

SQ.
MT.

234

145

379

118

44,722
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7A

R2-CS-
WP-36

Extra rate for removing
brick bat coba more than
(4") 100 mm thick
including carting away
the same and from the
actual place of work to
any other site and
making the site clear as
directed. The debris will
become contractor's

property

Cum

15

1,209

18,135

POLYMER

8A

R2-CS-
CW-57

Providing and applying
Ready Mix Polymer
modified cement mortar
of average thickness
30mm using Polymer in
two layers in proportion
1:5:15 of Polymer Cement
Quartz Sand as
manufacturer’s
specifications in specific
layers, curing the surface
after 72 hours of
application with wet
gunny bags etc and by
finishing the surface with
12mm thick (1:3) Cement
sand plaster.

SQ.
MT.

1,022

418

1,440

5,281

76,04,640

R2-CS-
CW-55

NON POLYMER

Removing corrosion of
steel reinforcement by
mechanical means like
wire brushing, chipping
to remove loose rust and
then applying rust
removal solution by
using brush application,
leaving the surface for at
least 15 to 30 minutes,
then removing loose
materials by scrubbing or
with brush and applying
polymer bond to the old

SQ.
MT.

186

232

418

33

13,794
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concrete surface before
applying Polymer
mortar.

10

CONS
ULTA
NT
ITEM

PROVIDING &
SUPPORT M.S. PROPS

NOS.

300

200

500

150

75,000

Providing adjustable M.S.
props to support
structural members, Load
bearing capacity of the
props must be 1 tone of
each props, removing
same after work
completion as suggested
by Engineer.

11

R2-CS-
CW-35

PROVDING STEEL
REINFORCEMENT

Providing and fixing in
position steel bars
reinforcement of various
diameters for R.C.C. pile,
pile caps, footings, raft,
retaining wall, shear wall,
lift wall, foundations,
slabs, beams, columns,
canopies, staircases,
newels, chajjas, lintels,
pardies, coping, fins,
arches, etc. as per
detailed designs,
drawings and bar
bending schedules,
including straightening,
cutting, bending, hooking
the bars, binding with
wires or tack welding,
supporting as required
etc. all complete at all
levels.

11

R2-CS-

35-b

HYSD steel bars (Fe 415)

MT

73,27
9

1,61,214
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12

R2-CS-
CW-45

MICRO CONCRETE

Providing Ready mix
Micro Concrete jacketing
to walls or beams of
thickness upto 75 mm
using Polymer modified
cement premixed quartz
sand aggregate packed in
bags of standard
manufacture, for high
early strength of 40 N
/mm sq.cm of approved
brand. The dry product is
to be mixed with 12.5%
water by weight, along
with washed and poured
into rigid form work
moulds & tamped
properly, & cured for 3
days. [Payment is to be
made by weight
premixed of micro
concrete product
consumed as per site
register records. No extra
payment shall be made
for shuttering or any
other material.

KG

8,000

2,500

10,500

40

4,20,000

13

NEW PARAPAT WALL
COLUMN AT TILAK
NAGAR AND MAJOR

REPAIR COLUMN AT D.

N. NAGAR

R2-CS-
CW-44

Jacketting the existing
column of size as shown
in the drawing by
removing the concrete
cover to reinforcement,
by chipping or other
suitable means to expose
the reinforcement of
existing column in order
to make available the
same for binding the

Cum

10

10

20

15,76

3,15,240
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extra reinforcement as
shown in the drawing
and also removal of rust,
scales of the
reinforcement in order to
provide and apply
approved make of epoxy
resin to get proper bond
with newly laid M25
grade

concrete. The aforesaid
concrete shall be laid by
the sides of the existing
column with uniform
thickness of 115 mm or as
specified, for jacketing
purposes thereby
increasing the sectional
dimensions by 150 mm or
as specified (excluding
finishing) at any height
with requisite shuttering,
centring, scaffolding,
proping, repairing the
existing surface as
specified and also
removal of debris, curing
etc. complete as per
design and drawing etc.
directed. (NOTE :-
Reinforcement will be
paid separately under
respective item of
schedule ).
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14

R2-CS-
WP-49

CHAJJA
WATERPROOFING
including breaking and
carting away debris : -
Providing & Making
Waterproofing Treatment
to the Chajja by finishing
top surface with 20 mm
thick 12 C.M. plaster with
addition of approved
water proofing
compound as per
manufacturers
specifications and neat
cement finish, including
drip moulding at edge ,at
bottom of chajja &
cement vatta above chajja
along the junction with
wall etc complete. as per
FMB item No. 5.22 but for
new surfaces & as
directed by theEngineer-
In-Charge.

SOM

53

138

191

503 96,073

15

R2-CS-
RM-
100

OVERHEAD TANK : -
Drilling with core cutting
machine in RCC slabs,
walls etc.wherever
required in buildings,
manholes,ducts, water
tanks, pits etc. for laying
pipes,sleeves and making
good the same to

give an even finish . The
rate shall include the cost
of drilling core, providing
EPOXY based water
proofing compound for
sealing the

joints around the pipes,
nominal reinforcement
wherever
required,scaffolding and
labour charges for
working at all levels
Jeads and heights .
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(Maximum thickness of
RCC members shall be

300mm) and as directed
by Engineer-In-Charge.

R2-CS-
RM-
103

d) Above 75mm to
100mm dia

Each

12

14

461

6,454

16

R2-CS-
PL-37

GAP FILLING
BETWEEN RCC
MEMBERS &
BRICKWORK

Providing raised and cut
pointing to block/brick
masonry work at all
heights and locations in
cement mortar 1:2,
including raking of joints
upto the depth of 15mm,
finishing, curing,
cleaning the surface etc.
complete as directed by
Engineer In Charge.

SQ.
MT.

558

232

790

296

2,33,840

17

R2-CS-
PL-07

LEVELING DASH COAT
OF PLASTER

Providing and applying
12 mm thick internal
plaster with neeru finish
by using ready-mix
mortar as per
manufacturers
recommendations at all
heights and locations for
masonry (except stone
masonry) and concrete
surfaces including
racking out joints,
hacking of concrete
surface, finishing, curing,
scaffolding etc. complete.

SQ.
MT.

743

232

975

473

4,61,175

18

EXTERNAL TOTAL
REPLASERING
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R2-CS-
PL-22

Providing and applying
25 mm thick (average)
external sandfaced
cement rough cast plaster
upto 10m from ground
level and at all locations
in cement mortar 1:4 in
two coats for masonry
(except stone masonry)
and concrete surfaces
including, providing
water proofing
compound to the first
coat of plaster as per
manufacturers
specification, racking out
joints, hacking of concrete
surface, providing bands,
drip moulds, grooves etc.
finishing, curing,
DOUBLE
SCAFFOLDING, Hesain
Cloth etc complete as
directed By Engineer In
Charge.

SQ.
MT.

4,183

1,300

5,483

723

39,64,209

R2-CS-
DD-65

Removing cement plaster
of any finish from the
wall, complete with
racking out the joints to a
depth of 20 mm. it
includes breaking and

carting out and disposal
of debris.

SQ.
MT.

4,183

1,300

5,483

147

8,06,001

19

INTERNAL STAIRCASE
TOTAL REPLASTER

Page 72 of 105




R2-CS-
PL-09

Providing and applying
20 mm thick internal
plaster with neeru finish
at all heights and
locations in cement
mortar specified below in
two coats for masonry
(except stone masonry)
and concrete surfaces
including racking out
joints, hacking of concrete
surface, watering,
finishing, curing,
scaffolding, Carting out
and disposal of debris etc
complete as directed By
Engineer In Charge.

INTE
RNA

TOT
AL
PLAS
TER
OF
STAI
RCA
SE

INTE
RNA

PAT
CH
PLAS
TER
OF
STAI
RCA
SE

R2-CS-
PL-09-

In cement mortar 1:2

SQ.
MT.

581

200

781

559

436,579

R2-CS-
DD-65

Removing cement plaster
of any finish from the
wall, complete with
racking out the joints to a
depth of 20 mm. it
includes breaking and
carting out and disposal
of debris

SQ.
MT.

581

200

781

147

114,807

20

R2-CS-
RM-76

TEMPORARY
PLUMBING LINE

Refixing C.I. and UPVC
vent, soil, waste and rain
water pipe of any size
including cleaning and
making good masonry of
walls cornices etc. before
tixing including fitting
such as W.I. clamps,
accessories of approved
make with scaffolding
etc. complete.

RMT

457

165

622

152

94,544

21

REPLACEMENT OF
DRAIN PIPES

21

R2-CS-

4" RAIN WATER PIPE
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PS-192

Providing and fixing in
position uPVC/SWR
(Soil/Waste/Rain) pipe
of type-B 110 mm dia. in
any position including all
tittings and accessories,
making joints /
connections water tight
with solvent cement,
scaffolding if necessary
and making good the
damages if any
(excluding excavation
and refilling the trenches)
etc. complete as specified
and directed.(All fittings
and accessories like
clamps,etc. should be of
same brand. No separate
payment shall be made
for fittings and
accessories).

RMT

183

61

244

478

1,16,632

21

R2-CS-
PS-193

4"WCPIPE/ SY

Providing and fixing in
position uPVC/SWR
(Soil/Waste/Rain) pipe
of type-B 110 mm dia. in
any position including all
tittings and accessories,
making joints /
connections water tight
with solvent cement,
scaffolding if necessary
and making good the
damages if any
(excluding excavation
and refilling the trenches)
etc. complete as specified
and directed.(All fittings
and accessories like
clamps,etc. should be of
same brand. No separate
payment shall be made

RMT

183

68

251

478

1,19,978
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for fittings and
accessories).

21

R2-CS-
PS-36

PROVIDING & FXING
NEW CLAMPS

Providing and fixing M.S.
holder-bat clamps of
approved design to Sand
Cast iron/cast iron
(spun) pipe embedded in
and including cement
concrete blocks
10x10x10cm of 1:2:4 mix
(1 cement : 2 coarse sand :
4 graded stone aggregate
20mm nominal size)
including cost of cutting
holes and making good
the walls etc.

R2-CS-
PS-36-

For 100 mm dia. Pipe

NOS.

60

42

102

213

21,726

21

R2-CS-
PS-191

3"BATH SY

Providing and fixing in
position uPVC/SWR
(Soil/Waste/Rain) pipe
of type-B 75 mm dia. in
any position including all
tittings and accessories,
making joints /
connections water tight
with solvent cement,
scaffolding if necessary
and making good the
damages if any
(excluding excavation
and refilling the trenches)
etc. complete as specified
and directed. (All fittings
and accessories like
clamps,etc. should be of
same brand. No separate
payment shall be made
for fittings and
accessories).

RMT

183

68

251

314

78,814
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21

R2-CS-
PS-191

3" KITCHEN DY

Providing and fixing in
position uPVC/SWR
(Soil/Waste/Rain) pipe
of type-B 75 mm dia. in
any position including all
tittings and accessories,
making joints /
connections water tight
with solvent cement,
scaffolding if necessary
and making good the
damages if any
(excluding excavation
and refilling the trenches)
etc. complete as specified
and directed. (All fittings
and accessories like
clamps,etc. should be of
same brand. No separate
payment shall be made
for fittings and
accessories).

RMT

92

31

123

314

38,622

21

R2-CS-
PS-36

PROVIDING & FXING
NEW CLAMPS

Providing and fixing M.S.
holder-bat clamps of
approved design to Sand
Cast iron/cast iron
(spun) pipe embedded in
and including cement
concrete blocks
10x10x10cm of 1:2:4 mix
(1 cement : 2 coarse sand :
4 graded stone aggregate
20mm nominal size)
including cost of cutting
holes and making good
the walls etc.

21

R2-CS-
PS-36-

For 75 mm dia. Pipe

NOS.

27

32

59

209

12,331

22.

00

CONS
ULTA

2" Gas lines

RMT

147

16

163

295

48,118
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NT
ITEM

Removing the Existing
Drainage pipe lines &
tittings including making
holes in walls & replacing
the same with new PVC
Pipes & Fittings with
spacers including
clamping making good
the holes, patchwork
plastering of the same,
testing as directed by the
Consultant.

23.

00

CONS
ULTA
NT
ITEM

2" AC DRAIN PIPES

RMT

92

30

122

295

36,014

Removing the Existing
Drainage pipe lines &
fittings including making
holes in walls & replacing
the same with new PVC
Pipes & Fittings with
spacers including
clamping making good
the holes, patchwork
plastering of the same,
testing as directed by the
Consultant.

24

NEW uPVC line

24

R2-CS-
PS-84

WATER PIPES : -
Providing and fixing 3
layer PP-R (Poly
propylene Random
copolymer) pipes, U V
stabilized & anti -
microbial fusion welded,
having thermal stability
for hot & cold water
supply, including all PP -
R plain & brass threaded
polypropylene random
tittings, including
trenching, refilling &
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testing of joints complete
as per direction of
Engineer in Charge. It
includes removal of old
GI / Metal pipes and
fittings.

Note: All the scrap
metals/GL/MS

grill /Steel etc will be the
property of BHEL. The
contractor should hand
over the same to BHEL
officer.

o4 R2-CS- | PN - 16 Pipe, 16 mm OD
A 55'84' (SDR-7.4) RMT 1119 125 | 235 176 | 41,360
o R2-CS- | PN - 16 Pipe, 20 mm OD
B 55'84' (SDR -7.4) RMT 73 22 95 199 18,905
o R2-CS- | PN - 16 Pipe, 25 mm OD
C 55'84' (SDR-7.4) RMT 1 o, 49 131 257 | 33,667
o R2-CS- | PN - 16 Pipe, 32 mm OD
D 58'84' (SDR -7.4) RMT 1900 |5 105 350 | 36,750
o4 R2-CS- | PN - 16 Pipe, 40 mm OD
E 58'84' (SDR -7.4) RMT | 559 61 290 495 1,43,550
CONS | REPLACEMENT OF
ULTA | CONNECTOR PIECES
% NT NOS. 198 60 258 300 77,400
ITEM
Replacing the existing
Connector pieces
(Horizontal Joint Piece)
between the vertical
25 downtake lines & the
internal plumbing
including making
necessary holes, putting
new uPVC pipes.
R2-CS- | 25 mm nominal bore
26 58'95' NOS. 18 18 36 578 | 20,808
27 | R2-CS- | 40 mm nominal bore each | NOS.
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PS-95-

1221

12

18

1,221

21,978

28

R2-CS-
PS-95-

50 mm nominal bore

NOS.

2,021

12,126

29

R2-CS-
PS-222

75 mm C.I nahani trap
with grating with 75 mm
C.I. bend with cleaning
caps fixed complete

NOS.

60

20

80

2,649

2,11,920

30

R2-CS-
PS-259

Providing & Fixing
100mm diameter Nahani
trap Jali in steel finish
with necessary fixing
required to make the item
well functional.

NOS.

120

40

160

356

56,960

31

R2-CS-
RW-25

NEW ACRYLIC SHEETS
STAIR CASE

Providing & fixing UV
stabilised fiberglass
reinforced plastic sheet
roofing up to any pitch,
including fixing with
polymer coated 'J' or 'L
hooks, bolts & nuts 8mm
dia. G.I plain/bitumen
washers complete but
excluding the cost of
purlins, rafters, trusses
etc. The sheets shall be
manufactured out of 2400
TEX panel rovigs
incorporating minimum
0.3% ultra-violet
stabiliser in resin system
under approximately
2400 psi and hot cured.
They shall be of uniform
pigmentation and
thickness without air
pockets and shall
conform to IS 10192 and
IS 12866. The sheets shall
be opaque or translucent,
clear or pigmented,
textured or smooth as

SQ.
MT.

36

16

52

786

40,872
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specified. (1.50 mm thick
coloured F.R.P.
corrugated sheet)

32

CONS
ULTA
NT
ITEM

Crack filling with
Polymeric Based Filler

KGS.

200

200

400

200

80,000

Open up all the visible
cracks in the plaster, in a
V groove fashion using
an electric cutter
machine. Fill up these
cracks with a paste of
Polymeric Based
Crackfiller Material
(Crackfill of Sunanda
Make). These cracks may
be filled with ready mix
crack filling compound
made by Approved
Make. Finish the same so
as to try to ensure that
the filled crack matches
the level of the plaster as
best as possible.

33

R2-CS-
CW-6

RCC GRILLS IN
STAIRCASE AREAS : -
Providing precast cement
concrete Jali of Nominal
Mix 1:2:4 (1 cement : 2
coarse sand : 4 graded
stone aggregate 6mm
nominal size) reinforced
with 1.6 mm dia mild
steel wire including
centering and shuttering,
roughening cleaning,
tixing and finishing in
cement mortar 1:3 (1
cement: 3 fine sand) etc.
complete excluding
plastering of the jambs,
sills and soffits.

R2-CS-
CW-6-

25 mm thick

Sqm

53

35

88

1,148

1,01,024
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34

CONS
ULTA
NT
ITEM

RECASTING OF
DAMAGED CHAJJA
Remove all the loose and
damaged concrete. Clean
all the exposed
reinforcement steel using
rusticide. Provide
additional steel wherever
directed, by drilling 5”
deep holes and grouting
the same using Cement +
Polymer paste. Coat the
cleaned old steel & the
new steel also using a
coating of Cement :
Polymer slurry. Provide
necessary formwork, so
as to cast a chajja of
minimum 3” thick, using
cementitious mortar in
the proportion of C:S:M ::
1:1.5:3. De-mould the
formwork and carry out
proper curing of the built
up member by keeping
the same continuously
moist with the help of a
wet cloth.

SQ.
MT.

14

10

24

2,582

61,968

35

R2-CS-
PN-12

ELASTOMERIC PAINT

Providing and applying
first single coat of
approved Basecoat and
two coats of anti-algal,
anti-fungal, exterior
Elastomeric paint as
specified below of an
approved make and
colour as per
manufacturers
specifications to any
surface, upto 10m height
from ground level and at
all locations as directed
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including preparing
surfaces for painting by
any approved means,
scaffolding, cleaning and
curing etc. complete as
directed by Engineer-in-
charge.

R2-CS-
PN-12-

By using acrylic based
Elastomeric exterior paint

SQ.
MT.

4,183

2,603

6,786

188

12,75,768

36

R2-CS-
PN-4

M.S. GRILL ENAMAL
PAINT

Providing and applying
tirst single coat of
approved primer and two
coats of synthetic enamel
paint/flat oil paint of an
approved make and
colour as per
manufacturers
specifications to surfaces
specifird below, at all
height and locations as
directed including
scaffolding, cleaning and
preparing surfaces for
painting by any
approved means etc.
complete as directed by
Engineer-in-charge.

R2-CS-
PN-4-c

For steelwork

SQ.
MT.

697

1,236

1,933

139

2,68,687

37

R2-CS-
PN-3

STAIRCASE OBD PAINT
/ INTERNAL CLINIC

Providing and applying
tirst single coat of
approved primer and two
coats of acrylic distemper
(oil bound distemper) of
an approved make and
colour as per
manufacturers
specifications to any
surface, at all height and

SQ.
MT.

1,453

893

2,346

98

2,29,908
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locations as directed
including scaffolding,
cleaning and preparing
surfaces for painting with
broom by any approved
means, etc. complete as
directed by Engineer-in-
charge.

38

R2-CS-
SS-06-e

Providing & fixing of
Anchor Fastner

Providing and fixing the
Mechanical Anchor
Fasteners as specified
below of Hilti Make or
equivalent confirming to
IS 1367 (Part 3) at
required locations and
level including drilling
the hole, cleaning and
anchoring the bolt as per
manufacturers
specifications etc.
complete as directed by
Engineer In Charge
M20)

NOS

300

100

400

124

49,600

39

R2-CS-
MW-
33

AAC blocks Masonry (
SIPOREX)) in Passage
Area

Providing and laying
autoclaved aerated
(cellular) cement
blocksmasonry with
more than 100 mm thick
AAC blocks in cement
mortar 1:4 (1 cement : 4
coarse sand ) including
RCC stiffeners. The rate
includes providing and
placing in position 2 Nos
6 mm dia

M.S. bars at every third
course of masonry work,
racking of joints,
scaffolding and
curing,etc. completed as

CUM

57

57

6,911

3,93,927

Page 83 of 105




directed by Engineer-in-
Charge.

40

R2-CS-
PL-22

PLASTER WORK ON
THR NEWLY
CONSTRUCTED
SIPOREX WALL IN THE
PASSAGE AREA

Providing and applying
25 mm thick (average)
external sandfaced
cement rough cast plaster
upto 10m from ground
level and at all locations
in cement mortar 1:4 in
two coats for masonry
(except stone masonry)
and concrete surfaces
including, providing
water proofing
compound to the first
coat of plaster as per
manufacturers
specification, racking out
joints, hacking of concrete
surface, providing bands,
drip moulds, grooves etc.
tinishing, curing,
scaffolding etc complete
as directed By Engineer

SQ.
MT.

432

432

723 3,12,336

In Charge.

GRAND TOTAL 210,77,4
33

GRAND TOTAL inRs. 210,77,433

Price offered in figure

----% above par

Or
% below par

Or

At par

Price offered In words:

Sign and Stamp
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Bidder shall quote price in term of percentage (%) of estimated project cost only in prescribed format of Price

Bid.

Estimate price is Rs. 210.8 lakhs, lets say E.

If bidder quotes say X% above par, then final price will be calculated = E x (1+ X%)
If bidder quotes say X% at par, then final price will be calculated = E x (1+ 0%)

If bidder quotes say X% below par, then final price will be calculated = E x (1- X%)

The X% price offered by bidder will be applied uniformly through out the BOQ items All breakup schedule
amounts/ rates of each item of works in respective schedules/ parts will be derived based on allocated
percentages.

Party who has quoted lowest price in RA will be called for further process including negotiation if any and
award of work.

The order will be finalized on one party only.

RA will be conducted.

GST will be payable extra as per actuals

The rate quoted by bidder shall be firm till completion of entire as per tender document.

Bidder shall quote price in term of percentage (%) of estimate project cost only. All break-up schedule
amounts/ rates of each item of works in respective schedules/ parts will be derived based on allocated
percentages. Price bid quoted above shall be considered for evaluation & awarding.

Payment shall be made for the actual amount of work executed for scope of work.

Any item as per scope of work, if not included in the price bid and shown separately will not be taken
cognizance of and the offer shall be liable for rejection.

Price format shall not be changed by bidder in any case and it may lead to rejection of their offer.

We have quoted price bid is the prescribed format .

Sign and Name of Representative of Agency:
Date:

Stamp and Designation:
Mobile/phone number:
Name and Address of the Agency:
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SECTION -IX

Date:
To,
M/s Bharat Heavy Electricals Limited,
14/15th Floor, World Trade Centre-1, Cuffe Parade, Mumbai -5

Sub : Letter of compliance for tender (Ref. No.RE/MUM/HRD/HR-2201 dt 26.09.2022)
Dear Sir/Mam

With reference to your above tender, we have carefully read and understood the tender terms &conditions and
hereby confirm that all the terms and conditions of the said tender are acceptable to us and our offer is based
on the same. We are well aware and familiar with MCGM, Schedule of Rates and their specifications.

In view of the above confirmation, any deviation mentioned by us anywhere in the tender is not valid and is to
be ignored by B.H.E.L while finalizing the Tender.

Further, it is also confirmed that we have submitted the price bid in your price bid format only without any
deviations / conditions. In case, any deviation is observed in the financial bid the same is not be entertained /
considered by B.H.E.L.

We hereby declare and confirm that we have visited the both sites at DN nagar Township and Tilak Nagar
Township and acquired full knowledge and information about the site condition and scope of work

We are aware and now conversant with local site conditions / Route feasibility to site/Local social issues/Local
labour issues/ Work Culture/ Weekly holidays/ festivals Holidays, etc.

We state that there is availability of adequate experienced trained manpower for deployment for the job
mentioned in the NIT. We state that none of our officials is related to board member or employees of B.H.E.L.

We state that there is no legal case/litigation in any court of law is pending/convicted/initiated against us. We
state that we will follow all local laws / acts / rules prevailing during execution of job and indemnify B.H.E.L
from any mishap / claims while undertaking the work.

I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings condition of contract, specifications, bill of quantities at the respective rates quoted in the bill of
quantities.

Il/we do hereby agree, this tender be accepted in whole, we abide by and fulfill all the terms and provisions of
the said conditions annexed hereto; we shall Complete the works within scheduled time as per the work
program enclosed with the tender in two or three shifts if considered necessary by the B.H.E.L /Consultants at
no extra cost to the B.H.E.L

The above information is true and correct and we will not raise any claim of any nature due to lack of knowledge
of site conditions.
Thanking you,

Yours faithfully,
Name/Signature of the signatory. And Stamp.
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Section - X
Abbreviations used

1. PMC : Project Management Consultant

2. w.r.t : With respect to

3. B.H.E.L: Bharat Heavy Electricals Limited

4. ROD: Regional Operations Division

5. MCGM: Municipal Corporation of Greater Mumbai
6. MHADA: Maharashtra Housing and Area Development Authority
7. PWD: Public works Department

8. NIT: Notice Inviting Tender

9. WTC: World Trade Centre

10. CA: Chartered Accountant

11.  PAN: Permanent Account Number

12.  GSTIN: Goods & Service Tax Identification number
13.  NCLT: National Company Law Tribunal

14. IRP : Interim Resolution Professional

15. PQR: Pre-Qualification requirement

16. BOQ: Bill of Quantities

17. PPE: Personal Protective Equipment

18. DSC: Digital Signature Certificate

19. LOA: Letter of Award

20.  PSE : Public Sector Enterprise

21. GM: General Manager

22. DSC - Digital Signature Certificate)

23. BG-Bank Guarantee

24. LOA- Letter of Award

25. GMI- General Manager- Incharge

26. TDS - Tax Deduction at source

27. FDR - Fixed deposit Receipt

28.  NSIC — National Small Industries Corporation

29. RC-—Registration Certificate

30. NOC- No Objection certificate

31. DD - Demand Draft

32. IPC/PC - Indian Penal Code / Prevention of Corruption
33.  MSE - Micro/Small Enterprise

34. OHSAS — Occupational Health and Safety Assessment Series
35. HSE — Health Safety and Environment

36. IFSC - India Financial system Code

37. MICR — Magnetic Ink Character Recognition.

38. EFT —Electronic Fund Transfer

39. PSU - Public sector undertaking

40. EMD: Earnest Money Deposit

41. Ph- Phone

42. MO - Mobile

-------------------- XXXXXXXXXXXXXXXXXX
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S.No.

Name of Name Value of | Date of| Stipulated | Actual
the work | & work | completion | date for| duration
executed address | executed | With work | completion | taken for
with of the in Completion completion
address client Rs. Lakhs | Letter

with From the

contact Client

numbers

Name of consultant
if any, with contact
no.

Please enclose the copies of work order / agreement and work completion
Certificate from the client for each of the work.

S.No. | Name of Name Value of | Date and | Stipulated Actual Name of
the work & work Copy of | date for | duration consultant
executed address executed | Appointment | completion | taken for | if any,
with of the in Rs. | / Work completion | with
address client Lakhs Order / contact

with Agreement no.
contact From the
numbers Client
Please enclose the copies of work order
S.No. Name & Category Registered / Date of Details of
address of | /Type of work | Empanelled for value| empanelment certificate/
the for which of work and validity letter from the
institution empanelled Institution
with contact /B.H.E.L etc. if
no. any

Please enclose the copies of letter of empanelment of each organization

XXXXXXXXXXXXX
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INTEGRITY PACT

Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its registered
office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The Principal", which
expression unless repugnant to the context or meaning hereof shall include its successors or assigns of the ONE
PART

And

, (description of the party along with address), hereinafter referred to as “The Bidder/
Contractor" which expression unless repugnant to the context or meaning hereof shall include its successors or
assigns of the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

(hereinafter referred to as “Contract”). The Principal values full compliance
with all relevant laws of the land, rules and regulations, and the principles of economic use of resources, and of
fairness and transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) (IEMs), who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned above.
Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

1.1.1 No employee of the Principal, personally or through family members, will in connection with the tender for, or
the execution of a contract, demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in
particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential/ additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence under the
Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory penal enactment, or if there
be a substantive suspicion in this regard, the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption. The
Bidder(s)/ Contractor(s) commits himself to observe the following principles during participation in the tender
process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give to the
Principal or to any of the Principal's employees involved in the tender process or the execution of the contract or to
any third person any material, immaterial or any other benefit which he/ she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the
contract.

2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or nonsubmission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant
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Indian Penal Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

2.1.4 Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives in India and
Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The Bidder(s)/ Contractor(s) will,
when presenting his bid, disclose any and all payments he has made, and is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs and shall
await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression through a violation
of Section 2 above, or acts in any other manner such as to put his reliability or credibility in question, the Principal is
entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process , terminate the contract, if already
awarded, exclude from future business dealings and/ or take action as per the separate "Guidelines on

Banning of Business dealings with Suppliers/ Contractors", framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder (s) from the tender process before award / order acceptance
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/ Bid Security.

4.2 If the Principal is entitled to terminate the Contract according to Section 3, or terminates the Contract in
application of Section 3 above , the Bidder(s)/ Contractor (s) transgression through a violation of Section 2 above
shall be construed breach of contract and the Principal shall be entitled to demand and recover from the Contractor
an amount equal to 5% of the contract value or the amount equivalent to Security Deposit/ Performance Bank
Guarantee , whichever is higher, as damages, in addition to and without prejudice to its right to demand and
recover compensation for any other loss or damages specified elsewhere in the contract. - Section 5 - Previous
Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 (three) years with any other company
in any country conforming to the anti-corruption approach or with any other Public Sector Enterprise in India that
could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or the
contract, if already awarded, can be terminated for such reason or action can be taken as per the separate
"Guidelines on Banning of Business dealings with Suppliers/

Contractors", framed by the Principal.

Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s)

6.1 The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact with all Bidders and
Contractors.

6.2 In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of Integrity Pact
by the Sub-contractor(s) and ensure that all Sub-contractors also sign the Integrity Pact.

6.3 The Principal will disqualify from the tender process all Bidders who do not sign this Integrity Pact or violate its
provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors If the Principal obtains
knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a representative or an
associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the Principal has substantive
suspicion in this regard, the

Principal will inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible panel of Independent External Monitor (s) (IEMs) for this
Integrity Pact. The task of the IEMs is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Integrity Pact.
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8.2 The IEMs are not subject to instructions by the representatives of the parties and performs his functions
neutrally and independently. He reports to the CMD, BHEL.

8.3 The IEMs shall be provided access to all documents/ records pertaining to the Contract, for which a complaint or
issue is raised before them as and when warranted. However, the documents/records/information having National
Security implications and those documents which have been classified as Secret/Top Secret are not to be disclosed.
8.4 The Principal will provide to the IEMs sufficient information about all meetings among the parties related to the
Contract provided such meetings could have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the IEMs the option to participate in such meetings.

8.5 The advisory role of IEMs is envisaged as that of a friend, philosopher and guide. The advice of IEMs would not
be legally binding and it is restricted to resolving issues raised by a Bidder regarding any aspect of the tender which
allegedly restricts competition or bias towards some Bidders. At the same time, it must be understood that IEMs are
not consultants to the Management. Their role is independent in nature and the advice once tendered would not be
subject to review at the request of the organization.

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out of any tendering
process or during execution of Contract, the matter should be examined by the full panel of IEMs jointly, who would
look into the records, conduct an investigation, and submit their joint recommendations to the Management.

8.7 The IEMs would examine all complaints received by them and give their recommendations/ views to the CMD,
BHEL at the earliest. They may also send their report directly to the CVO, in case of suspicion of serious irregularities
requiring legal/ administrative action. Only in case of very serious issue having a specific, verifiable Vigilance angle,
the matter should be reported directly to the Commission. IEMs will tender their advice on the complaints within 30
days.

8.8 The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and conditions.

8.9 IEMs should examine the process integrity, they are not expected to concern themselves with fixing of
responsibility of officers. Complaints alleging mala fide on the part of any officer of the Prinicpal should be looked
into by the CVO of the Principal.

8.10 If the IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant Indian
Penal Code / Prevention of Corruption Act, and the CMD, BHEL has not, within reasonable time, taken visible action
to proceed against such offence or reported it to the Vigilance Office, the IEMs may also transmit this information
directly to the Central Vigilance Commissioner, Government of India.

8.11 After award of work, the IEMs shall look into any issue relating to execution of Contract, if specifically raised
before them. As an illustrative example, if a Contractor who has been awarded the Contract, during the execution of
Contract, raises issue of delayed payment etc. before the IEMs, the same shall be examined by the panel of IEMs.
Issues like warranty/ guarantee etc. shall be outside the purview of IEMs.

8.12 However, the IEMs may suggest systemic improvements to the management of the Principal, if considered
necessary, to bring about transparency, equity and fairness in the system of procurement.

8.13 The word “Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1 This Integrity Pact shall be operative from the date this Integrity Pact is signed by both the parties till the final
completion of contract for successful Bidder, and for all other Bidders 6 months after the Contract has been
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from future business
dealings.

9.2 If any claim is made/ lodged during currency of this Integrity Pact, the same shall be binding and continue to be
valid despite the lapse of this Pact as specified above, unless it is discharged/ determined by the CMD, BHEL.

Section 10 - Other Provisions

10.1 This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent Courts as
indicated in the Tender or Contract, as the case may be.

10.2 Changes and supplements as well as termination notices need to be made in writing.

10.3 If the Bidder(s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this Integrity Pact shall be
signed by all partners of the partnership or joint venture or all consortium members.

10.4 Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this Integrity Pact
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

10.5 Only those bidders / contractors who have entered into this Integrity Pact with the
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Principal would be competent to participate in the bidding. In other words, entering into this Integrity Pact would be
a preliminary qualification.

10.6 In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to the Contract, in case,
both the parties are agreeable, they may try to settle dispute through Mediation before the panel of IEMs in a time
bound manner. In case, the dispute remains unresolved even after mediation by the panel of IEMs, either party may
take further action as the terms & conditions of the Contract. The expenses on dispute resolution through
mediation shall be shared by both the parties. Further, the mediation proceedings shall be confidential in nature
and the parties shall keep confidential all matters relating to the mediation proceedings including any settlement
agreement arrived at between the parties as outcome of mediation. Any views expressed, suggestions, admissions
or proposals etc. made by either party in the course of mediation shall not be relied upon or introduced as evidence
in any further arbitral or judicial proceedings, whether or not such proceedings relate to the dispute that is the
subject of mediation proceedings. Neither of the parties shall present IEMs as witness in any Alternative Dispute
Resolution or judicial proceedings in respect of the dispute that was subject of mediation.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
i (Office Seal)

(Office Seal)

Place

Date

Witness: Witness:

(Name & Address) (Name & Address)
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Tender no.: RE/MUM/HRD/HR-2201 dt 26.09.2022 for Structural repairs, civil works,

waterproofing, external plaster, Painting and other works in B.H.E.L staff quarter buildings in

DN Nagar and Tilak Nagar Mumbai.

Name of Bidder: M/s

Query no | Tender clause no Subject Query
/Section
1.
2.
Name of bidder
Signature & Date
Email Id of bidder:
Note :
1.

Bidder have to submit one soft copy of query by mail

gueries should be received three working days before date of pre-bid meeting 3.
Refer Pre-bid clause of General Terms and conditions.
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List of Tools and Plant Machines

Annexure 4

List of equipments / Machinery / T&P owned by the contractor and proposed to be deployed by the

contractor for this work.

NOTE: Tenderers are required to furnish the details as desired below with regard to the
equipments machinery, tools & plants, consumables and workshop facilities owned by them along
with documentary proof for the same.

sno | Name of Total Quantity Type Year of Date of | Registra | Present Utility
the Qty. Proposed | Capacity | manufa | Purchase | tionno. | location factor
equipme Available to be cture and
nt’s deployed condition
1 2 3 4 5 6 7 8 9 10
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Annexure-5

Bank Account Information

MANDATE FORM

A DETAILS OF BANKACCOUNT HOLDER:-

NAME OF THE ACCOUNT HOLDER
COMPLETE CONTACT ADDRESS

TELEPHONE NUMBER/FAX/MAIL

B. BANKACCOUNTDETAILS

BANKNAME

BRANCH NAME WITHCOMPLETE
ADDRESS TELEPHONENUMBER AND
EMAIL

WHETHER THEBANKIS COMPUTERISED?

WHETHER THE BANKIS RTGSENABLED?
IF YES, THEN WHAT IS THE BRANCH'S
IFSCCODE

ISTHEBRANCHIS ALSONEFT ENABLED?
TYPE OF BANKACCOUNT

(SB/CURRENT/CASH CREDIT )

COMPLETEBANKACCOUNTNUMBER
(LATEST)

MICR CODE OF BANK

DATEOFEFFECT:-

I hereby declare that the particulars given above are correct and complete. If the transaction is delayed
or not effected at all for reasons of incomplete or incorrect I would not hold the user Institution

responsible. I have read the option invitation letter and agree to discharge responsibility expected of me

as a participant under the scheme.
( )
Date:
Signature of Customer
Certified that the particulars furnished above are correct as per our records.
(Bank’s Stamp) ( )
Date Signature of Bank Manager

Please attach a photocopy of cheque along with the verification obtained from the bank.
In case your Bank is presently not “RTGS Enabled”. then upon its up gradation to “RTGS Enabled”
branch. please submut the information again in the above proforma to the Department at earliest.
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We undersigned apply for the tender.

1. i. Name & address of the Company
ii. Year of Establishment of Company
2. Type of Ownership
Proprietary or Partnership or Private Limited or Public
Limited or any other (specify) Pl. enclose copy.
3. Valid Registration Certificate from the
MCGM/MHADA
(Provide registration no. &
Self-certified Copy to be enclosed)
4, Certificate of Incorporation in respect of Ltd. Co. :
(Provide date of incorporation & Self-certified Copy to be enclosed)
5. Information on Party’s Offices in Mumbai
Office address :
Telephone No / Mobile No. :
Name of contact persons : Email IDs
Office is owned or rented
6. FINANCIAL DETAILS: The Financial Data for latest 3 years to be certified by the Chartered Accountant on
his letterhead
Sn Description Year 1 Year2 Year3

Total Turn Over of Company in Rs Lakhs

Net worth (paid up share capital or partnership capital
or proprietor capital +Reserves

Net Profit in Rs Lakhs

If agency is MSME? YES/NO If Yes, Category : Micro / Small
Company details

a. PAN:

b. GST Registration Number:

Organizational Information:

a. Directors/Partners if related to any B.H.E.L employee/Director

Name:
Staff No.:
Designation:
Department:
Relationship:

b. If any ex-B.H.E.L personnel is employed by the party, mention his/her Details of last posting Name:
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Staff No.:

Designation:
Department:
Relationship:

10. Details of CEQ/ Proprietor:

a. Name:

b. Designation
c. Aadhar No
d. Email

e. TelNo:

f.  Mobile

g. Fax

11. Details of authorized signatory:

a. Name:

b. Designation
c. Aadhar No
d. Email

e. Tel No:

f.  Mobile

g. Fax

12. Details of Directors in case of Private Ltd; One person company; Public Limited; and Partners in case of
LLP/ LLP Firms/Proprietor in case of Proprietorship company.(If more than one Director attach
separate sheet for each director)

Name:

Gender

% of Share of Ownership

% share in case women partners/ promoters

SC/ST(Yes or No)

PAN

Aadhar No

Email

Tel No:

Mobile

Q

=

—

13. Any other information brochure/document that bidder wants to share

The information given in the above format is true to my knowledge and belief. If the above information is
found false, our application is liable for rejection/cancellation of registration.
Note:

1. The above application should be furnished in prescribed format only.
2. The documents can be downloaded from B.H.E.L Website : www.bhel.com

3. The filled up application has to be submitted along with the supporting documents, on or
before the due date and Time.

4. All pages of the tender along with the attached documents has to be signed by authorized
signatory along with his stamp and seal of the organization.
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FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY (To be executed on nonjudicial stamp
paper of the appropriate value in accordance with relevant stamp Act. The stamp paper to be in the name

of the company who is issuing the power of Attorney)

Know all men by these presents, We .....cccoccnrvnecinennne. do hereby constitute, appoint and authorize
M/ MS.ceeeeericeree e, (name and residential address.................. who is presently employed with us and
holding the position of .......cccccevnenene. As our attorney, to do in our name and on our behalf, all such acts,

deeds and things necessary in connection with or incidental to our proposal for the Tender for Tender
Document For Structural repairs, civil works, waterproofing, external plaster, Painting and other works in
B.H.E.L staff quarter buildings in DN Nagar and Tilak Nagar Mumbai .including signing and submission of all
documents and providing information/ response to Client, representing us in all matters, dealing with Client
in all matters in connection with our bid for the said project. We hereby agree to ratify all acts, deeds and
things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, deeds and

things done by our aforesaid shall and shall always be deemed to have been done by us.

Dated this the.....day of ....... 20...

(Signature and Name in Block letters of Signatory) Seal of Company

Witness

Witnessl: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:

*Notes: >The mode of execu on of the power of A orney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter document(s) and when it is so
required the same should be under common seal affixed in accordance with the required procedure
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PERFORMANCE GUARANTEE FORMAT

AGREEMENT TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS

This Agreement made on this ------- day of the month of ---------- year Two
Thousand (. /2022) between M/s. represented by
Ms/Mr. (hereinafter called the CONTRACTOR of the one part) and B.H.E.L, a ............ having
its Registered Office at ............. represented by the ........ (herein after called B.H.E.L on the other part),
WHEREAS, this Agreement is supplementary to a Contract (hereinafter called the CONTRACT) dated ---.---.
and made between the Contractor of the one part and B.H.E.L on the other part, whereby the Contractor,
interalia, undertook to render the works executed in in the said Contract recited
completely water and leak-proof, AND WHEREAS, the Contractor agreed to give a guarantee to the effect
that the said water proofed areas will remain water and leak-proof for 5 YEARS from the date of giving
water proofing treatment as certified by Consultant of project i.e., from

NOW, the contractor hereby guarantees that water proofing treatment given by them will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be 5 years to
be reckoned from the date of giving water proofing treatment, mentioned herein above.

Provided that the contractor will not be responsible for leakage caused by earthquake or structural defects
or misuse of roof or alteration and for such purpose:

(a) misuse of roof shall mean any operation which will damage proofing treatment, like chopping of fire
wood and things of the same nature which might cause damage to the roof;

(b) alteration shall mean construction of an additional storey a part of the roof or construction adjoining to
existing roof whereby water proofing treatment is removed in parts;

(c) Alteration shall also mean construction of basement by adjoining building owners;
(d) The decision of B.H.E.L with regard to the cause of leakage shall be final.

During this period of guarantee, the Contractor shall make good all defects and in case of any defect being
found, render the building water proof to the satisfaction of B.H.E.L at their cost and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-
charge calling upon them to rectify the defects, failing which the work shall be got done by the Department
by some other party at the contractor’s cost and risk. The decision of B.H.E.L as to the cost payable by the
contractor shall be final and binding.

And WHEREAS, the contractor has agreed to deposit an amount Rs. which is 5% of the cost
incurred towards waterproofing works with B.H.E.L. ( Please refer BOQ SI.No.3, 4,5, 14)

On successful completion of Guarantee Period, the deposited amount, shall be paid by B.H.E.L to the
contractor, after the deduction if any.

That if contractor fails to execute the water proofing or commits breach there under, the contractor will
indemnify the B.H.E.L and its successors against all loss, damage, cost, expense or otherwise which may be
incurred by the B.H.E.L by reason of any default on the part of the contractor in performance and
observance of this Supplementary Agreement, B.H.E.L shall forfeit deposit amount if contractor fails to
execute the defects, if any, and may claim damages. As to the amount of loss and/or damage and/or cost
incurred by B.H.E.L, the decision of B.H.E.L will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the contractor.

SIGNED, Sealed and Delivered by CONTRACTOR.
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BHARAT HEAVY ELECTRICALS LIMITED
DIVISION .....conumssmssmmmssissssssssssssssssasans

Running Account Bill

(Para 4.3.1 of Works Accounts Manual)

Departmental Bill No.

Appendix 1

Form WAM 6

Name of the Contractor Date:
Name of the Work: Division Sub-Division:
Sanctioned Estimate: Date of written order to commence the Work.  Period of work covered in this bil:
Code No.: Date of commencement of wrk:
Contract Agreement No.: Dated: Due date of completion as per agreement
Date of approval of Competent Authority for time extension as applicable (copy to be enclosed).
|, ACCOUNT OF WORK EXECUTED
Adhoc payment for work not
previously measured**
L . ; ; Payment on the : Paymenton the
Totalas | Since | Total | o g | pescrpton Quanlly | Quartly basis of actual Quanity basis of actua
perlast | last uplo | workv of wgrk asper | executed | Rate Unit meastrement executed since measurement Remarks
running | running | - date agreement | upto date ¥ last RA bl since last running
plo date .
account | account account bill
bl ol
1 2 3 4 5 6 7 8 9 10 1 12 13

* 1. Whenever payment is made on adhoc basis without actual measurements the am
9. Whenever there is an entry in column 12 on the basis of actual measurement, the
column 2 equivalent to the amount shown in column 1, so that the {otal upto date in column 3 may become nil

ount in whole rupees should be entered in columns 1to 3 only and not in columns 7 to 12
whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in

Total value of work done upto date (A) e

Deduct value of work shown on the last Running Account Bil (B) e

Net value of work done since last Running Account Bil () -

TSR (1) ————T T Only

Note :

Wherever adhoc payments to contractors against running bills are made in accordance with the extant Works Policy,

the amount so paid shall be adjusted.
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Appendix 2

BHARAT HEAVY ELECTRICALS LIMITED
DIVISION ....ooosmmmmmssssmsumsnsssssessessssens
............... And Final Bill
(Para 4.3.2 of Works Accounts Manual)

Departmental Bill No:

Date;

Name of the Contractor; Division: Sub-Division:

Name of the Work; Date of Written order to commence the work:

Sanctioned Estimate: Date of commencement of the Work;

Contract Agreement/ Work Order No; Dated: Due date of completion as per Agreement:

Date of actual completion of the work;

| ACCOUNT OF WORK EXECUTED

Adhoc payment for work Pa
: " yment on .| Paymentonthe
not previously measured "m:‘;) Desipion Quantty | Quanty the basis of s(i]nu;nlgtzt basis of actual
Totalas per | Sincelast | . | agreement/|  ofwork aas pert ex;ec:tetd e | b | running sk Remars
[ast runnin runnin greement uplo cate measuremen .. | since Ias[mnmng
0 9 luptodate | Work order plodate | 26countbl 1 bill
account bil | account bill p account b
1 2 3 4 5 6 7 8 9 10 11 12 13

** Whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in
column 2 equivalent to the amount shown in column 1, so that the total upto date in column 3 may become nil.

Total value of work done upto date B e
Deduct value of work shown on  the last Running Account Bill () [—
Net value of work done since last Running Account Bl (21 R —
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Ref No.:

0 N O OB~ W N

- . a ©
N = o

BHARAT HEAVY ELECTRICALS LIMITED

DIVISION .......ccceveuene

Claim for Refund of Security Deposit
(Para 4.7.4 of Works Accounts Manual)

Name and address of the contractor

Contract Agreement/Work Order No.

Date of contract agreement/work order

Name of the work undertaken

Date of commencement of the work

Date of completion of the work

Period of Maintenance

Date on which the final bill was paid

Last date of making good the defect, if any, during maintenance period

Expenditure incurred by BHEL during maintenance period, if any, recoverable

Date on which security deposit refund falls due as per contract

Amount deposited/recovered

Details

Mode

Amount

13

14

LESS amounts recoverable (with details)

(i) Amount spent by BHEL on maintenance:

(i) Payments made on behalf of contractor :

(iii) Court dues / penalties / compensation

(iv) Other recoveries for services etc.

(v) Security deposit released with final bill (%):

Net amount recommended for release (12-13):

Details

Mode

Amount

Date:

Signature of Engineer in Charge

Appendix 3

Form WAM 10
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APPENDIX -4

Il MEMORANDUM OF PAYMENTS o FormBAN X

1. Total value of wark actually measured as per Account No. |, Column 10 1 eren .
2. Total upto date adhoc payment for work covered by approximate or

plan measurements as per Account |, Col. 3 B weseess e
4. Total upto date payments [(A)*(B)] O s
5 Total amount of payments already made as per entry (D) of last Running

Account Bill NO. ....ovvvvvnees dated ....ocovvnns forwarded to the Accounts

Department On .........cccece (D)

6. Balance [(C)- (D)
7. Payments now to be made:

a)bycash/cheqe
b) by deduction for value of materials supplied by BHEL vide Annexure A atached e

¢) by deduction for hire of ools and plant vide Anexure Battached e
d) by deduction for other charges videAmnexure Cattached
e) by deduction on account of securydepost

f

by deduction on account of Income W o e

Note: Amounts relatingtoitems 4 to6 above should be enteredin column |l and those relating toitem 7 in column |. The amountshown againstitem 6 and the fotal of tem 7should

agree with eachother.

\ll, CERTIFICATE OF THE ENGINEER IN CHARGE

"The measurements on which the entries in column 7 to 12 of Part | of this Bill (Account of work executed) are DSEA WETE MATE DY vrvverecsssssssssmsssssssssssnssssses
and are recorded at Pages ... s (Nameand Designation)

ofMeasurement BOOKNO. vv.ucvvissssssssssnsnn

Certified that the methods of measurement are correctand the wark has been carried out in accordance with the terms and conditions, schedules, specifications and
drawings etc. forming part of the contract agreement, subjecttodeviations included in the deviation statement (Annexure D)

Certfied that in addition to and quite apart from the quantities of work actually executed as shown n column 10 of Part |, some work has actually been done n connection with
severalitems and the value of the such workis, inno case, less than the adhoc payments as per column 3 of Part], made or proposed to be made, for the convenience of the
contractorin anticipation of, and subjecttothe results of, detailed measurement which will be made as soon as possible.

Certfied that measurements by Engineer-incharge andtestcheck of prescribed percentage of measurements by the concemed superior authorities has been carried out.

Certified that there are no pending recoveries from the contractor on account of chargeable items (e.g T&P, consumables, material, etc.) issued either by BHEL or by the
customer and other recoveries like power, water, quarter,tax liability towards declaration forms efc.

Certfied that with regard to the free issues, reqular reconciiation is being done, completed upto -—-----—-and there are no recoveries pending from the contractor on account

of suchissues in excess of requirement for execution of work as per contract.

Certiied thatthere is no pending recovery fordamaged materialissued free of cost.

Certiied thatthe contractor has fulfiled althe requirements as per contract with reference to statutory obligations (PF, ESI, Minimum Wages, BOCW, Insurance etc.), support
services suchas service manpower, computer system, T&Petc

Signature of Contractor

Date:

Signature of Engineer in Charge
Designation:

Date:
Form WAM 6 (Contd.)
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APPENDIX - 6
INDEMNITY BOND
On the acceptance of his tender, the contractor will be required to execute an Indemnity Bond with-in 10
days of issue of work order in favor of the B.H.E.L against third party claims, civil or criminal complaints, site
mishaps and other accidents or disputes, against any damages, loss or expenses due to or resulting from
any negligence or breach of duty on the part of the contractor, his subcontractors or his employees and
agents etc., as per the appropriate Indemnity Bond attached.
Any other conditions suggested by the B.H.E.L may be added subsequently.

INDEMNITY BOND
(On Non-Judicial Stamp Paper of Rs. 100/-)

KNOW all men by these presents that I/We do hereby execute
Indemnity Bond in favour of the B.H.E.L on this day of 2022.

WHEREAS B.H.E.L, 14 / 15th Floor, World Trade Centre — 1, Cuffe Parade, Mumbai — 400 005. have
appointed as the Contractors for their Proposed B.H.E.L

Project at B.H.E.L staff quarter buildings at Tilak Nagar and D. N. Nagar Mumbai.
THIS DEED WITNESS AS FOLLOWS :

I/We hereby do Indemnify and save harmless B.H.E.L, against

1. Any third party claims, civil or criminal complaints/liabilities, site mishaps and other accidents or
disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work,
negligence, faulty construction and/or for violating any law, rules and regulations in force, for the time
being while executing/executed works by me/us.

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of
me/us or my sub contractor's if any, servants or agents.

3. Any claim by an employee of mine/ours or of sub contractors if any, under the Workmen's
Compensation Act and Owners Liability Act, 1939 or any other law, rules and regulations in force for the
time being and any Acts replacing and/or amending the same or any of the same as may be in force at
the time and under any law in respect of injuries to persons or property arising out of and in the course
of the execution of the contract work and/or arising out of and in the course of employment of any
workman/employee.

Any act or omission of mine/ours of sub-contractor’s if any, our/their servants or agents which may

involve any loss, damage, liability, civil or criminal action.

| hereby undertake to indemnify and keep harmless the B.H.E.L & its project consultant from any
damages, prosecution, other legal suits and claims arising out of any mishaps occurring at the site due to
faulty work, faulty construction and for violating rules and regulations for which | shall be solely
responsible.

IN WITNESS WHEREOF THE has set his/their hand on
this day of 2022.

SIGNED AND DELIVERED BY THE NAME AND ADDRESS

AFORESAID (Contractor)

IN THE PRESENCE OF WITNESSES:
1. 2.

Page 104 of 105



SCHEDULE A

SPECIFICATIONS FOR MATERIAL

1 CEMENT (PPC / COMPOSITE) ACC SURAKSHA (POWER ) / ULTRATECH P-53.
2 ICWPA INTEGRAL CEMENT LEAKBLOCK 202, MCON, PROTEGE, SIGMACHEME,
WATERPROOFING ADDITIVE PERMA PLASTOPROOF,SUNANDA, DR FIXIT PEDELITE

FAST FLEX.

3 RUST CONVERTER MCON, PROTEGE RR/RC, RUSTCEASAR, DR FIXIT
PEDELITE . RUST REMOVER, RUSTICIDE

4 POLYMER EMULSION MCON, PROTEGE — AP, POLYMIX AR, POLYALK EP, DR
FIXIT PEDELITE PMM, PERMA BOND REPAIR.

5 PVC PIPES & FITTINGS PRINCE, SUPREME ( A - TYPE FOR FOUR STOREYED
BUILDING AND B - TYPE FOR ABOVE FOUR STOREYED
BUILDING).

6 CAST IRON PIPES & FITTINGS NECO, CEICO, OR ANY ISI MARK

7 uPVC PIPES Astral / Prince PIPES.

8 WATER FITTINGS UPVC FITTINGS.

9 WATER G.I. PIPES C CLASS ZENITH / TATA /lindal

10 CRACK FILLER PROTEGE CS, DR. FIXIT CRACK X PASTE, PERMA,
SUNANDA,

11 SYNTHETIC ENAMEL GOODLASS, ASIAN, BERGER.

12 ORISSA PAN CERA, NEYCER, SUNWARE, PARRYWARE, HINDUSTAN.

13 GLAZED TILES JOHNSON, SOMANY.

14 SYNTHETIC TEXTURE FINISH ICI DULUX, ASIAN, NEROLAC.

15 WATERPROOF COATING MCON, PROTEGE WP, UDP - 303, DR. FIXIT URP AND
NEWCOAT COATINGS, SIGMACHEME,

16 ACRYLIC PAINT WEATHERSHEILD (ICI AKZONOBEL DULUX),
APEX(ASIAN), DR. FIXIT KNK (PEDELITE).

17 PREMIUM ACRYLIC PAINT WEATHERSHEILD ULTRA (ICI AKZONOBEL DULUX),
ULTIMA(ASIAN) , RAINCOAT CLASSIC (PEDELITE).

18 ELASTOMERIC PAINT RAINCOAT SELECT ( PEDELITE ), ULTIMA PROTEK (ASIAN

) , POWER FLEXX (ICI AKZONOBEL DULUX).
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