
 

Bharat Heavy Electricals Limited                                    Tel.: +91(0) 891 288 1332/1345               

Heavy Plates & Vessels Plant                                                   E-mail : yvrrao@bhel.in & 

Visakhapatnam – 530 012,                                                                       dgs@bhel.in 

Andhra Pradesh, INDIA.                                   

INVITATION TO TENDER 

::1:: 

Ref: OS/WC/2022-23/021/12                                                                                          Date: 17.06.2022        
 

Sub: Works contract for civil works of Up-gradation of R &D Building and Test Facility at BHEL-HPVP, 

Visakhapatnam – Reg. 
      

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-I) and Price Bid (Part-

II) from the reputed and experienced contractors with sound technical and financial capability for the 

subject work. 
                                                  

SL. 

No. 

NAME OF THE WORK 
EMD 

₹ 

WORK 

COMPLETION 

PERIOD 

LAST DATE FOR 

RECEIPT OF 

TENDER 

01 
Works contract for civil works of Up-gradation o
f R &D Building and Test Facility at    BHEL-HP
VP, Visakhapatnam 

* 
3,05,000/-  

7 Months 

08.07.2022        

up to  

14.00 Hrs. 

 

* EMD SHALL NOT BE EXEMPTED FOR MSME/ NSIC REGISTERED VENDORS. 
 

1. ELIGIBILITY CRITERIA: 
 

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant during 

the last 3 years ending 31st March 21 should be at least  ₹ 45.65 Lakhs). 

Tenderer should enclose EPF, ESI, PAN, GSTIN New registration no., Income tax returns for last 

three years (AY 2019-20, 2020-21 & 2021-22) and Profit & Loss account and Balance Sheet certified 

by the Practicing Chartered Accountant for the last 3 years.  
 

II) The Contractor should have experience of completing similar works during the last 7 years ending   

31st May 2022 as given below: - 
 

(a) Three similar completed works costing not less than the amount equal to ₹ 60.87 Lakh each. 

OR 

(b) Two similar completed works costing not less than the amount equal to ₹ 76.09 Lakh each. 

OR 

(c) One similar completed work costing not less than the amount equal to  ₹ 121.75 Lakh. 

 

Work orders & Job Completion Certificates from the customer shall be enclosed in support of 

successful and satisfactory completion of the orders. 
 

Note: Similar work means Civil works on regular contract basis for State /   Central Govt. or 

Undertakings or Private firms.  
 

III) The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 

IV) The works executed in the own name of the tenderer will only be considered for eligibility criteria. 

  

2. SCOPE OF THE WORK: 

Work is to be carried out as per TCC (Annexure-I), GCC (Annexure-II), SOQR(Annexure-VI) enclosed 

in NIT.  
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3. LOCATION OF WORK: 
 

R & D Department, BHEL-HPVP, Visakhapatnam 
 

4. MOBILISATION CLAUSE: 
 

Contractor has to mobilise the work within one week after receiving intimation of site readiness from 

Engineer-Incharge BHEL-HPVP.  
          

5. EARNEST MONEY DEPOSIT: 
 

 

I. The tenderer shall submit EMD for ₹3,05,000/- (Rupees Three Lakh Five Thousand only) in the 

following forms only: - 
 

a) Electronic Fund Transfer credited in BHEL account (before tender opening). 

II. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
 

b) The contractor fails to deposit the required security deposit or commence the work within the 

period as per LOI/ Contract. 
 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 

the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 

contractors” and forfeited/ released based on the action as determined under these guidelines. 
 

III. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of 

work. 
 

IV. EMD shall not carry any interest. 
 

V. EMD of successful tenderer will be retained as part of Security Deposit. 
 

NOTE: AS PER LATEST GUIDELINES OF BHEL, FOR WORKS CONTRACTS, EMD SHALL NOT BE 

EXEMPTED FOR MSE/ NSIC REGISTERED VENDORS FOR THIS TENDER. 
 

6. WORK COMPLETION PERIOD: 
 

The entire scope of work is to be completed within Seven Months from the date of work order or 

intimation by DGM (Capital-Investment), whichever is later. Refer chapter – VI of TCC for further details. 
 

7. LIQUIDATED DAMAGES: 
 

In the event of any delay in completion of work or part thereof as per the contractual completion period 

due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated 

Damage at the rate of 0.5% of the total executed value for every complete week of delay or part thereof 

subject to a maximum of 10% of the total executed value during delay period   
 

8. SECURITY DEPOSIT:  
 

 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations 

in terms of the provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful 

tenderer shall be converted and adjusted towards the required amount of Security deposit. 
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C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms: 
 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act. The bank guarantee format should have the approval of BHEL. 
 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the company’s act (FDR should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL) 
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal 

of the documents or in any other matter connected therewith) 
 

D. Collection of Security deposit: 
 

At least 50% of the required security deposit, should be submitted before start of the work. Balance 

security deposit can be collected by deducting 10% of the gross amount progressively from each of 

the running bills of the contractor till the total amount of the required security deposit is collected. 
 

Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per 

the terms of the contract. 
 

E. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Contract as per 

agreement and subject to deduction of any amount due to BHEL. 
 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms of 

the Contract.  

iii. The successful tenderers shall furnish Security Deposit within 15 days from the date of Work 

Order / Letter of Intent. The Security Deposit shall be furnished by the successful tenderers before 

commencement of work by them. 

iv. The security deposit shall not carry any interest. 

   Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents or in 

any other matter connected therewith).  
 

F. Security Deposit / Bank Guarantee will be released after the maintenance period of 2 months or 

on closure of contract whichever is later. 
 

G. Bidder agrees to submit performance security required for execution of the contract within 

the time period mentioned. In case of delay in submission of performance security, enhanced 

performance security which would include interest (SBI rate +6%) for the delayed period, shall 

be submitted by the bidder. Further if performance security is not submitted till such time the 

first bill becomes due, the amount of performance security due shall be recovered as per 

terms defined in NIT/ contract, from the bills along with due interest. 
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9. INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor and 

TDS certificate will be issued to this effect. 
 

10. TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 
 

11. GUARANTEE PERIOD: 
 

The guarantee period shall be Six months and shall commence from the date of completion of all works 

as certified by the BHEL site engineer.  
 

12. PAYMENT TERMS:   
 

Bill payments will be arranged within 45 days from the date of submission of bills along with relevant 

documents. Bills (RA/Final Bill) to be submitted to engineer-in-charge along with following documents: 
 

A. R.A Bill 
 

Maximum 3 RA bills are allowed for the completed portion of works, certified by Engineer-in-    

charge. Payment will be made for 90% of the RA Bill value and balance 10% shall be the retention 

amount. 
 

a) Tax Invoice 

b) Measurement sheets duly filled and signed by officials of BHEL and contractor 

c) Proof of GST payment as per Annexure - GST. 

d) RTGS form 

e) WAM 06 duly filled & signed 
 

B. Final Bill 
 

After successful completion of the work in all respects and handing over the same to BHEL, payment 

shall be made excluding 10% of the final bill value as the retention amount. Retention amount 

deducted from the RA bills and Final Bill will be paid after successful completion of Guarantee period 

as per clause 10. 
 

a) Invoice 

b) Job completion certificate issued by the Engineer-in-charge 

c) Measurement sheets duly filled and signed by officials of BHEL and contractor 

d) Proof of GST payment as per Annexure - GST. 

e) RTGS form 

f) WAM 07 duly filled & signed 

g) In case of release of security deposit, WAM-10 to be filled and submitted. 
 

 

MODE OF PAYMENT: 
 

The mode of payment and measurement of work completed shall be as per relevant clauses of Chapter-

VII of TCC. 
  

Payment will be released only through RTGS/ NEFT and all documents required for the same as 

specified in TCC are to be submitted by contractor along with the bill. 
 

For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor and vice 

versa.  
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Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for 

finally executed quantity.  
                    

13. PRICE SCHEDULE, TAXES & DUTIES:       
 

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work. 
 

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due date 

of tender submission except GST. However, GST as applicable shall be payable by contractor & 

the same will be reimbursed as per annexure - GST. 
 

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by 

the contractor and same shall be reimbursed on submission of relevant documents/proof of 

payment. 
 

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be 

reimbursed/ recovered on submission of documentary evidence. 
 

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 
 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., GST). 
 

g. The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work. 
 

h. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting 

erasure or overwriting shall be valid only if they are attested under full signature(s) of person(s) 

signing the bid else bid shall be liable for rejection. 
 

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid 

opening. 
 

i. All rates shall be quoted in the tender format only. 

j. Refer chapter – VIII of TCC for further details 
 

14. REVERSE AUCTION:  
 

BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

https://www.bhel.com/guidelines-reverse-auction-2021) for this tender. RA shall be conducted 

among all the techno-commercially qualified bidders. 
 

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 

as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, 

their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.” 

This will be decided after techno-commercial evaluation. Bidders have to give their acceptance with the 

offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration of 

their bids, in case BHEL decides to go for RA. 
 

Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider).  
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Procedure of Reverse Auctioning: 
 

a. Price bids of all techno-commercially qualified bidders shall be opened. 

b. Reverse Auction: The ‘bid decrement’ will be decided by BHEL. 

c. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the 

system and no acceptance of that price is required. System shall have the provision to indicate this 

bid as current L1. 

d. Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing 

lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall 

be allowed to lower its bid below the current L1 by more than 5 decrements at one go. 

e. After the completion of the reverse auction, the Closing Price shall be available for further 

processing. 
 

f. Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line 

items shall be reduced on pro-rata basis. 
 

For detail Guidelines visit our website:  https://www.bhel.com/guidelines-reverse-auction 2021 
 

15. VALIDITY OF OFFER:  
 

The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

16. COMPENSATION IN CASES OF DEATH / PERMENENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED / UNFORESEEN OCCURENCES DURING MANUFACTURING / OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:       
 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 

permanent disability due to an accident which is attributable to the negligence of contractor, agency or 

firm or any of its employees as detailed below. 
 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 
 

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing / operation and works 

incidental thereto at BHEL factories / offices and precincts thereof,  
 

c) project execution, erection and commissioning, services, repairs and maintenance, trouble 

shooting, servicing, overhaul, renovation and retrofitting, trail operation, performance guarantee 

testing undertaken by company or during any works/during working at BHEL 

units/offices/townships and premises/project sites. 

d) Compensation in respect of each of the victims: 
 

 

(i) In the event of death or permanent disability resulting from Loss of both limbs:₹10,00,000/- 

(Rupees Ten Lakhs)  
 

(ii) In the event of other Permanent disability: ₹7,00,000/- (Rupees Seven Lakhs) 
 

e) Permanent Displacement: A displacement that is classified as a permanent total disablement 

under the provision to Section 2(I) of the Employees Compensation Act, 1923”. 
 

17. RISK PURCHASE: 
 

In case the contractor fails to execute the work due to any reason, BHEL reserves the right to 

get the same completed through some other party at the risk & cost of the contractor and any 

additional expenditure incurred due to the same shall be charged to the contractor. 
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18. FACTORY RULES AND REGULATIONS:  
  

Party shall abide by all the rules and regulations in force from time to time as per factories act. It shall 

be party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other 

relevant statutory regulations.  
 

19. GENERAL: 
 

19.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  
 

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional 

offers, bids not conforming to the terms & conditions specified in the tender documents are 

liable for rejection. 
 

19.2  BHEL reserves the right to modify or cancel or short close the tender at any stage at its discretion 

without assigning any reason thereof. 
   

19.3 The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall depute 

their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications 

from concerned authorities.  
 

19.4 DGM (Capital-Investment) shall be the Engineer-in-charge for herein after referred to as such 

in the tender.  
 

19.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for 

negotiation with the L1 bidders as per applicable guidelines.  
 

19.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender: 
 

a) Technical Conditions of Contract (TCC)    : Annexure – I 

b) General Conditions of Contract (Works / Services)  : Annexure – II 

c) Acceptance to the Tender Terms & Conditions    : Annexure – III 

d) Contractor Information      : Annexure – IV 

e) Check List        : Annexure – V 
 

PART - II: PRICE BID 
 

f) Price Bid (Schedule of items and Bill of Quantities)   : Annexure – VI 
 

20. TENDER SUBMISSION:  
 

20.1 The Bid shall be submitted in two parts.   
 

Part-I : Techno-Commercial Bid shall be sent by e-mail - only to technicalbid-hpvp@bhel.in  by 

mentioning the Tender Enq. No. as Subject along with the following documents: 
 

(i) Income tax returns for last 3 years, Profit & Loss account and Balance Sheet certified by the 

Practicing Chartered Accountant for the last 3 years       

(ii) Work Order and Experience Certificates in line with eligibility criteria  

(iii) Copy of GSTIN Registration Certificate. 

Contd…8 

mailto:technicalbid-hpvp@bhel.in




 

ANNEXURE- I 

Ref: OS/WC/2022-23/021/12                                                                                          Date: 17.06.2022        

::1:: 

 

 

 

WE- CIVIL 

                     Technical Conditions of Contract –Volume I A (Part I: Contract Specific Details)    Page 1  
 

 

Contents   

  
     

  
  

VOLUME - IA  

TECHNICAL  

CONDITIONS OF  

CONTRACT (TCC)  

  
  

  

BHARAT HEAVY ELECTRICALS  

LIMITED   



 

Annexure-I 

Ref: OS/WC/2022-23/021/12                                                                                       Date: 17.06.2022 

::2:: 

CONTENTS 

Sl No  Description  Chapter  

Volume- 

IA  

Part-I: Contract specific details    

  Content, List of Drawings    

1  Project Information  Chapter-I  

2  Scope of Works  Chapter-II  

3  Facilities in the scope of Contractor/BHEL (Scope Matrix)  Chapter-III  

4  T&Ps to be deployed by Contractor   Chapter-IV  

5  T&Ps to be deployed by BHEL on sharing basis  Chapter-V  

6  Time Schedule  Chapter-VI  

7  Terms of Payment  Chapter-VII  

8  Taxes and other Duties  Chapter-VIII  

Volume- 

IA  

Part-II : Technical Specifications  

  

  

10  General  Chapter-I  

11  Civil and Architectural Works   Chapter-II  

12  
Structural Works  

Chapter-III  

13  Issue of Materials to the contractor  Chapter-IV  

14  List of Technical Specification    Chapter - V  

15  List of Drawings  Chapter-VI  

16  Annexure-I (All BHEL , HPVP technical specifications)    

17  Annexure-II (Standard drawings)    

     Technical Conditions of Contract –Volume I A (Part I: Contract Specific Details)     Page 2  



 

Annexure-I 

Ref: OS/WC/2022-23/021/12                                                                                       Date: 17.06.2022 

::3:: 

Chapter-I Project Information 

 

   
Project Information   

  

1  Customer  :  Bharat Heavy Electricals Limited, HPVP Vizag,  

Andhra Pradesh  

2  Project Title   :  Civil works for Upgradation of R&D Building & Test 

Facility at HPVP- BHEL  , VISAKHAPATNAM 

3  Location  :  BHEL, Near Visakha Dairy, Visakhapatnam 

4  Address Detail of Customer :  BHEL-HPVP, Visakhapatnam- 530012, AP 

5  Nearest Railway Station  :  Vishakhapatnam Railway Station.  

6  Nearest Air Port  :  Vishakhapatnam International Airport, which is, located 7 

km from BHEL, HPVP Vizag Plant.  

7  Ambient Air Temperature 

(Average)  

:  a) Maximum                  : 370 C  

b) Minimum                  : 180 C  

8  Average Relative Humidity  :  67-78 %  

9  Climatic Condition                  :  Tropical wet and dry climate  

  

Bidder is advised to visit the construction site and familiarize with site condition, infrastructure 
available nearby for carrying out works. BHEL will not provide any additional support or infrastructure 

and no claim, what-so-ever, on account of non-availability of any facility shall be entertained. 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  

Chapter – III: Facilities in the scope of Contractor/BHEL   
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2.0     SCOPE OF WORK   

  

 2.1 Scope of work include arresting of water leakages, repair of toilets, demolition of brick work/ 
concrete/ shutters/wooden frames, Construction of Portico, approach road/ pavements, toilet, 
plumbing, Tiling works, glazed partition works, replacement of old steel windows/ doors with 
aluminium glazed doors/windows, painting , false ceiling and other such civil & structural work 
etc. as detailed in SOQ. Individual quantities are liable to variation up to +/- 20% or even more, 
limited to total price variation of +/- 15%. 

 
Payment shall be made based on actual quantities executed. 
 
Work will be executed for HPVP, BHEL, Vizag by contractor, but not limited to following for safe, 

speedy completion of this package.    

 

 2.2 Also included in scope are such works like providing supervisors, workers and technicians to 
carry out the above mentioned work satisfactorily. Testing of raw material, providing test reports 
etc.as per direction of Engineer Incharge shall be in the scope of contractor and all expenditure 
for same will be borne by contractor. Carrying out all incidental or temporary works or supply of 
incidental items, not shown or specified but reasonably implied for successful completion of work 
is also in the scope of bidder. No material will be supplied by BHEL unless otherwise specifically 
mentioned in the contract. All materials required for completion of work shall be in the scope of 
contractor. 

 

 

  

  

FOR FURTHER DETAILED SCOPE OF WORKS REFER RELEVANT TECHNICAL 
SPECIFICATIONS PROVIDED IN THE SUBSEQUENT CHAPTERS IN THE TCC 

  

.  
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S. No.  
Description  

 PART I  

Scope / to be taken 

care by  Remarks  

BHEL  Bidder  

3.1  ESTABLISHMENT        

3.1.1  FOR CONSTRUCTION PURPOSE:        

a  
Open  space  for  office  (as  per 

availability)  
Yes    

Location will be finalized 
after joint survey with 
customer (BHEL  Vizag)  

b  
Open space for storage (as per 

availability)  
Yes    

Location will be finalized 
after joint survey with 
customer (BHEL  Vizag)  

c  

Construction of bidder’s office, canteen 

and storage building including supply of 

materials and other services  

  Yes    

d  
Bidder’s all office equipment, office / 

store /  consumables  
  Yes    

e  
Canteen facilities for the bidder’s staff, 

supervisors and engineers etc.  
 yes  

 Chargeable basis as per 

prevailing rates 

f  
Firefighting equipment like buckets, 

extinguishers etc.   
  Yes    

g  
Fencing of storage area, office etc. of the 

bidder  
  Yes    

3.1.2  
FOR LIVING PURPOSES OF THE  

BIDDER  
      

a  
Open space for labour colony (as per 

availability)  
 NA  NA 

 

NOT PERMITTED 

b  

Labour Colony with internal roads, 

sanitation, complying with statutory 

requirements  

 NA NA  NOT PERMITTED 

3.2.0  ELECTRICITY        

3.2.1  
Electricity for construction purposes 
of Voltage 415/440 V statutory 
clearances if applicable 

   Free of Cost  
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S. No.  
Description  

 PART I  

Scope / to be 

taken care by  

Remarks 

BHEL  Bidder  

a  Single point source     
One Point will be shown, 

further arrangements in 

contractor’s scope.  

b  

Further distribution including all materials, 

Energy Meter, Protection devices and its 

service  

   
 CONTRACTOR TO MAKE 

OWN ARRANGEMENTS 

c  Duties and deposits including  statutory 

clearances if applicable 

     Labour licenses etc. in scope 

of bidder 

3.2.2  
Electricity for the office, stores, canteen 

etc. of the bidder   
      

a  Single point source     Same as 3.2.1a 

b  

Further distribution including all materials, 

Energy Meter, Protection devices and its 

service  

    Same as 3.2.1b 

c  
 Duties  and  deposits  including  

statutory clearances if applicable  
    N A 

3.2.3  

Electricity for living accommodation of 

the bidder’s staff, engineers, supervisors 

etc.   

    Not applicable  

a  Single point source        

b  

Further distribution including all materials, 

Energy Meter, Protection devices and its 

service  

      

c  
Duties and deposits including statutory 

clearances if applicable  
      

3.3.0  WATER SUPPLY        

3.3.1  For construction purposes        

a  Making the water available at single point                      
 SHALL BE PROVIDED AT ONE 

POINT 

b  

Further distribution as per the requirement 

of work including supply of materials and 

execution  

    
 CONTRACTOR TO MAKE HIS 

OWN ARRANGEMENTS 

3.3.2  
Water supply for bidder’s office, stores, 

canteen etc.   
     NA 
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S. No.  
Description  

 PART I  

Scope / to be taken 

care by  

Remarks 

BHEL  Bidder  

a  Making the water available at single point      

b  

Further distribution as per the 

requirement of work including supply of 

materials and execution  

  
 

3.3.3  Water supply for Living Purpose      Not applicable  

a  Making the water available at single point        

b  

Further distribution as per the 

requirement of work including supply of 

materials and execution  

      

3.4.0  LIGHTING        

a  For construction work (supply of all       Contractor can use 

available lighting. For 

further requirements, 

contractor to make 

own arrangements. 

 the necessary materials) 1. At 
office/storage area  
2. At the preassembly area  

3. At the construction site /area  

  Same as above 

b  

For construction work (execution of the 
lighting work/ arrangements)  
1. At office/storage area  

2. At the preassembly area  

3 At the construction site /area  

   Same as above 

c  

Providing  the  necessary 

consumables like bulbs, switches, etc. 

during the course of project work  
   

 CONTRACTOR TO MAKE 

OWN ARRANGEMENTS 

d  
Lighting for the living purposes of the 

bidder at the colony / quarters   
     

3.5.0  
COMMUNICATION FACILITIES FOR SITE 
OPERATIONS OF THE  
BIDDER  

      

a  
Telephone, fax, internet, intranet,  e-mail  

etc.  

  

  
Yes    
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S. No.  
Description  

 PART I  

Scope / to be taken 

care by  

Remarks 

BHEL  Bidder  

3.6.0  

 COMPRESSED  AIR  wherever  

required for the work  
  Yes  

 Compressed air at one 

point is available, 

contractor to make 

further arrangement. 

3.7.0  Demobilization of all the above facilities    Yes    

3.8.0  TRANSPORTATION        

a  For site personnel of the bidder    Yes    

b  
For bidder’s equipment and consumables 

(T&P, Consumables etc.)    Yes    

  

                                                                   

Sl. No  

Description  

PART II  

3.9.0 CONSTRUCTION FACILITIES   

Scope / to be taken 

care by  

Remarks  BHEL  Bidder  

3.9.1  Engineering  works  for construction:        

a  
Providing the construction drawings for 

all the works covered under this scope  Yes      

b  Drawings for construction methods  Yes      

c  

As-built drawings – where ever deviations 

observed and executed and also based on 

the decisions taken at site- example – 

routing of small bore pipes  

  YES  
In consultation with  

BHEL  

d  
Shipping lists etc. for reference and 

planning the activities  
Yes    

In consultation with  

BHEL  

e  

Preparation  of  construction  

(Concreting B/W, etc.) schedules and 

other input requirements  

  Yes  
In consultation with  

BHEL  

f  

Review of performance and revision of 

site construction schedules in order to 

achieve the end dates and other 

commitments  

Yes  Yes  
In consultation with  

BHEL  



TECHNICAL CONDITIONS OF CONTRACT (TCC)  

Chapter – III: Facilities in the scope of Contractor/BHEL   

   

  

Annexure-I 

Ref: OS/WC/2022-23/021/12                                                                                     Date: 17.06.2022 

::9:: 

 

Sl. No  

Description  

PART II  

3.9.0 CONSTRUCTION FACILITIES   

Scope / to be taken 

care by  

Remarks  BHEL  Bidder  

g  
Weekly construction schedules based on 
S. No. e. hard copy to Construction 
manager, by email to HO.  

  Yes  
In consultation with  

BHEL  

h  
Daily construction / work plan based on 
S. No. g. hard copy to Construction 
manager, by email to HO. 

  Yes  
In consultation with  

BHEL  

i  

Periodic visit of senior official of the 
bidder to site to review the progress so 
that works is completed as per schedule. 
It is suggested this review by the senior 
official of the bidder should be done once 
in every two months.  

  Yes    

j  
Arranging the materials required for  

Work  
  Yes    

k  
Coordination for inspection & checking 

and getting clearance from customer  
  Yes    

l  
 Preparation  of  formats  for  

completion of activities  
  Yes    

 

 

 

 

 

 

 



TECHNICAL CONDITIONS OF CONTRACT (TCC)   

  

 

TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Chapter – IV: T&Ps to be deployed by Contractor  
 

 Annexure-I 

Ref: OS/WC/2022-23/021/12                                                                                   Date: 17.06.2022 

::10:: 

 

   LIST OF TOOLS AND PLANT:  
  

BHEL will not provide any tool, plants or any testing facility/apparatus for the work. It will be 

contractor’s responsibility to arrange all required tools, plants and other testing apparatus, etc. 

at their own cost. The prices quoted & finalized are inclusive of the charges towards providing 

such T&P. No extra payment will be entertained on account of this.  

  

However, subject to availability, BHEL may provide few T&P to the contractor for expediting and 

in larger interest of the project. In case any such facility is provided to the contractor, BHEL will 

make necessary recovery in the running account/final bills towards the hire charges. A 

departmental charge @ 5% will also be affected such cases. The decision of BHEL on the hire 

charges will be final and binding on contractor.   
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Chapter – V: T&Ps to be deployed by BHEL  :  
 

       No Tools and Tackles provided by BHEL, Contractor has to arrange their own tools and tackles 

required to execute the works. 

Chapter-VI: Time Schedule  

6.1 TIME SCHEDULE  

6.1.1   
The entire work as defied in the scope of works indicated in the tender specification shall be completed 
within 7 (Seven) months from the date of handing over of work site. MOM shall be made between 
contractor and representative of BHEL for starting the activities. 
  

6.1.2   
During the total period of contract, the contractor has to carry out the activities in a phased manner as 
required by BHEL and the program of milestone events.  
  

6.1.3  
The construction work shall be commenced on the mutually agreed date between the bidder and BHEL 
engineer and shall be deemed as completed in all respect only when the unit is in operation. The decision 
of BHEL in this regard shall be final and binding on the contractor. The scope of work under this contract 
is deemed to be completed only when so certified by the site Engineer.  
 

6.2 COMMENCEMENT OF CONTRACT PERIOD  

  

The date of commencement of contract period shall be the mutually agreed date between the bidder and 
BHEL engineer to start the work. In case of discrepancy, the decision of BHEL engineer will be final.  
  

In order to meet above schedule in general, and any other intermediate targets set, to meet 
customer/project schedule requirements, contractor shall arrange & augment all necessary resources 
from time to time on the instructions of BHEL.  

6.2 CONTRACT PERIOD  
  

For the purpose of contract, the period shall be taken as 7(Seven) months as per time schedule 
mentioned at 6.1.1. Completion of the work shall be as per BHEL Bar Charts revised from time to time. 
In order to expedite the work, the contractor has to deploy manpower on two-shift basis during 
construction as per site requirement without any extra cost to BHEL.   
  

6.3 GUARANTEE PERIOD  

The guarantee period shall be Six months and shall commence from the date of completion of all works 
as certified by the BHEL site engineer.  
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Chapter-VII: Payment Terms  

7.1 The progressive payment for the work on accepted price of contract value will be released on the 

basis of running account bills & other bills as per the provisions of relevant clauses of GCC and SCC.   

7.2 The following documents are to be submitted along with the Running Account Bills for process of 
payment  

  

7.2.1  Tax Invoice with details of GSTIN number of BHEL and contractor.  
 

7.2.2  Measurement sheets duly filled and signed officials of BHEL and contractor  
 

7.2.3   Invoice submitted along with running bills to indicate the GST tax amount charged and bear 
the GSTIN Number.  
     

Chapter-VIII Taxes & Duties  

8.0 TAXES & DUTIES:  

The quoted rates shall be exclusive of GST but inclusive of all other taxes, including any cess or surcharge or 

levy/tax by whatever name called, imposed under GST law or any other law at any time, for which input credit 

is not available to BHEL under any interpretation of the law.  
  

GST at the applicable rates shall be payable extra. However, the same shall not be paid if the input credit thereof 

is not available to BHEL due to any reason attributable to the supplier/bidder.  
  

TDS under GST as and when applicable, shall be deducted at prevailing rates.  
  

GST as applicable on the LD/Penalty shall also be recoverable in addition to LD/Penalty applicable on delayed 

supplies.  
  

Bidders have to comply with all requirements of the GST law as may be prescribed by the Government from 

time to time (including provisions related to E-way bills as and when prescribed). In the event of any non-

compliance to any of the requirements of the GST law by the supplier/bidder, any consequential financial 

implication to BHEL, including interest on delayed discharge of BHEL’s GST liability, denial of input credit of 

GST, etc., shall be recoverable from the supplier/bidder.  
  

8.1 SUPPLY: Supply of all materials as per SOQ is in the scope of contractor. BHEL shall not supply any 

material. 
8.2 SERVICES (E&C, Supervision of E&C, Civil Works etc.):  

  

Bidders have to issue GST compliant invoices showing:  
BHEL, State of Andhra Pradesh (State in which the project site is located) GSTIN of BHEL in such State (to be 

obtained by the bidders before raising any invoice) under “Details of Receiver (Billed  To)  
 

BHEL’s Customers details (mentioned in SCC/Dispatch Instructions) under “Details of Consignee (Shipped To) 

State in which the project is located, as the “Place of Supply”.  
The invoices shall be raised within the time limit prescribed under the GST law. In the event of any delay in 

submission of the invoice to BHEL, any consequential financial implication to BHEL, including interest loss on 

discharge of BHEL’s GST liability, denial of input credit of GST, etc., shall be recoverable from the 

supplier/bidder.  
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Chapter-VIII Taxes & Duties  

 

8.3 PAYMENT OF GST:  

  

The GST amount on gross value of each invoice shall be claimed by the bidders along with the first stage 

payment by submission of GST invoice as mentioned above. However, the amount of GST shall be paid only 

upon confirmation of the following:  
The bidder declaring the invoice in his GSTR-1 and  
Confirmation of payment of GST thereon by bidder on GSTN Portal.  

    

8.4 PENALTY:  

  

 In addition to the Penalty determined as per clause in GCC, GST on penalty is also recoverable.  

  

8.5 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 

AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ WITH 

BUILDING & OTHER CONSTRUCTION WORKERS  
CESS Act, 1996 & CESS RULES, 1998.   

This work involves execution through building or construction workers, and compliance to the above titled 

Acts shall be ensured by the contractor and contractor shall obtain license and deposit the cess under the Act. 

In the circumstances it may be ensured as under:-  
i. It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a 

period of 15 days from the award of work) apply for a license to the Competent Authority under the 

BOCW Act and obtain proper certificate thereof by specifying the scope of its work. It shall also be 

responsibility of the contractor to furnish a copy of such certificate of license / permission to BHEL 

within a period of one month from the date of award of contract.  
ii. It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 

obligations under these act and rules including that of payment / deposit of 1% cess on the extant of 
work involving building or construction workers engaged by the contractor within a period of one month 

from the receipt of payment.  
iii. It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards deposit of 

the cess together with the number, name and other details of beneficiaries (building workers) engaged 

by the sub-contractor during the preceding month.  

  

It shall be the absolute responsibility of the sub-contractor to make payment of all statutory payments & 

compensations to its workers including that is provided under the Workmen’s       Compensation Act, 1923.  
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Part II-Technical Specifications  

1.1   
The work covered under this specification is of highly sophisticated nature, requiring the best quality of 
workmanship for construction, engineering and construction management.  The Bidder should ensure 
timely completion of work. The Bidder must have adequate quantity of tools, construction aids, 
equipment’s etc., in his possession. He must also have on his rolls adequate, trained, qualified and 
experienced supervisory staff and skilled personnel.   
  
1.2  
The work shall be executed under the usual conditions affecting industrial construction and in conjunction 
with numerous other operations at site. The Bidder and his personnel shall cooperate with the personnel 
of other agencies, co-ordinate his work with others and proceed in a manner that shall not delay or hinder 
the progress of work as a whole.  
  
1.3  
All the work shall be carried out as per the instructions of BHEL engineer.  BHEL engineer’s decision 
regarding the correctness of the work and method of working shall be final and binding on the Bidder.  
  
1.4  
The Bidder shall at his cost perform any services, tests etc, although not specified but nevertheless required 
for the completion of work.  
  
1.5   
Contractor shall execute the work as per sequence prescribed by BHEL at site. The sequence of activities, 
methodology will be decided by the BHEL engineers depending upon the availability of material, drawings, 
work fronts etc. No claims for extra payment from the Contractor will be entertained on the grounds of 
deviation from the methods and sequence of construction advised and agreed by BHEL engineer or for any 
reasons whatsoever.  
  
1.6  
All the necessary certificates and licenses required to carry out this work are to be arranged by the 
Contractor expeditiously at his cost.   
  
1.7  
The work to be carried out under the scope of these specifications covers the complete work of collection 
from stores/storage yard(inside the factory), handling, transporting, unloading at construction site, 
temporary storage at site in open/closed stores of free issue of materials (cement, reinforcement & 
structural steel), temporary storing of contractor’s own construction material, using the same in the work, 
carrying out all other activities, viz. survey, excavation, concreting, backfilling, and all the other activities 
as defined in the scope of work enumerated in chapter-2, Part-I of TCC document, Bill of Quantities and 
elsewhere till  handing  over of the entire work. The work shall conform to dimensions and tolerances 
specified in the various drawings, documents etc.  That will be provided during the course of installation. 
If any portion of the work is found to be defective in workmanship or not conforming to drawings or other 
specifications, the Contractor shall dismantle and re-do the work duly replacing the defective materials at 
his cost failing which the work will be got done by BHEL at the cost and risk of the contractor.   
 1.8  
The terminal points as decided by BHEL shall be final and binding on the Contractor.  
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1.9  
During the course of execution of this work, certain rework/ modification/ rectification/ repairs/ 
fabrication/dismantling/ reconcreting etc. will be necessary on account of feedback from various other 
units completed earlier and also on account of design discrepancies and manufacturing defects and site 
operation/maintenance requirements. Contractor shall carryout such rework/ 
modification/rectification/fabrication/repairs etc., promptly and expeditiously. Claims of contractor, if 
any, for such works will be dealt as per relevant clauses of General Conditions of Contract.  
  

1.10  
Daily log sheets indicating the details of work carried out, man-hours, consumables used etc., shall be 
maintained by the Contractor and got signed by BHEL engineer every day.   
  

1.11  
All tools and tackles, fixtures, equipment, materials, manpower, supervisors/ engineers, consumables etc. 
required for this scope of work shall be provided by the Contractor. All expenditure including taxes and 
incidentals in this connection will have to be borne by him unless otherwise specified in the relevant clause.   
 

1.12  
The contractor shall make adequate security arrangements including employment of security personnel 
and ensure protection from theft, fire, pilferage, damage and loss of materials/equipment issued to him for 
the work. Special care will have to be taken to guard against pilferage / theft of cement, steel and/or other 
materials.  
  

1.13  
Contractor shall ensure proper housekeeping and remove all scrap materials periodically from various 
work area covered in the scope and deposit the same at the place earmarked for this purpose. In case of 
contractor’s failure to do the same, BHEL reserves the right to remove scrap at contractor's cost and risk.  
  

1.14  
Access to site for inspection by BHEL and customer engineers shall be made available by the contractor at 
all times.   
  

1.15   
As Built Drawings: Contractor shall be supplied with two extra copies of the layout & detailed drawings. 
Contractor to incorporate in one of the copy with Red ink all the changes / deviations / alterations etc. 
carried out at site due to various reasons, with site engineer ‘s endorsement. Marked up drawings shall be 
submitted to BHEL for approval.   
  

1.16  
Site Inspection: The owner / employer or his authorized agents may inspect various stages of work during 
the currency of the contract awarded to him. The contractor shall make necessary arrangements for such 
inspection and carry out the rectification pointed out by the owner / employer without any extra cost to 
the owner / employer. No cost whatsoever such duplication of inspection of work be entertained.   
1.17  
Field Quality Assurance Formats: It is the responsibility of the contractor to collect and fill up the relevant 
concrete pour card/FQA Log sheets and present the same to BHEL after carrying out the necessary checks 
as per the log sheets and obtaining the signature of BHEL / Customer in token of their acceptance. Monthly 
Running Bill Payment to the contractor will be linked with the submission of these Log sheets. 
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Chapter-II: Civil Works   
                                    
2.0 SCOPE  

  

The work will involve all   works connected with the above mentioned  civil works such as earth 

work, levelling, grading, stone soling, concrete work, brick work, steel work, embedment, plastering, 

tiling and painting, wooden and metal doors, windows and partitions, waterproofing, flooring, 

plumbing, road work, drainage, grouting, laying of water lines lines, air lines etc. (all as per SOQ). 

  

The scope covers all specified works within the battery limits.   

  

2.1 Construction of temporary storage is in contractor’s scope. Storage in go-down/ open yard cement 

and reinforcement steel, proportioning of the various concrete ingredient materials, viz. cement, fine 

& coarse aggregate, chemical admixtures, etc. as per the approved concrete mix design for various 

grades of concrete, transporting to the work location, poring the concrete in the specified formworks 

for foundation, column, beam, floors, etc. as the case may be as per the latest approved construction 

drawings & Bill of Quantities.  

  

  

2.2 All other works, viz. Brickwork, Plastering, waterproofing works, backfilling, painting, etc. as 

defined in Bill/Schedule of quantities, construction drawings and time to time instructions issued by 

BHEL engineer required for completion of the work will be in the scope of the contractor.   

  

2.3 All the works should conform to the specification provided in the Bill/Schedule of Quantities, 

relevant Indian Standards and best engineering practices.  

  

2.4 Laying of Tiles, brick works, concrete works, water proofing including excavation, laying, 

jointing of pipes, road cutting, back-filing, hanger supports, false ceiling, partition works, aluminium 

doors/ window works  etc. as per detailed item description of SOQ and direction and instruction of 

engineer-in-charge.  
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Chapter-III Structural Works 

  

 3.0 SCOPE:  

  

The works involve:  

  

3.1 Temporary storage in contractor’s storage cum fabrication yard allotted to them near the work 

area, fabrication and erection of structural steel work including all interfacing work and 

miscellaneous work. The nature of work shall include columns, beams, splicing of steel works 

as needed, bracings, purling, sheeting runners, sag rods, ties, struts walkways, galleries, stairs, 

ladders, handrails, floor gratings, chequered plate work , M.S, pipes, equipment supporting 

platforms and all other structures required for successful completion of project.  

  

3.2 Supply and fixing of floor gratings as per Specifications.  

  

3.3 Supply of high tensile bolts, mild steel bolts, nuts, plain/taper and spring washers, all electrodes 

required for shop and field work.  

  

3.4 Shop and final painting as per Technical Specification after properly cleaning the steel surfaces.  

  

3.5 Grouting under stanchion bases.  

  

3.6 All the works should conform to the specification provided in the Bill/Schedule of Quantities, 

relevant Indian Standards and best engineering practices.  
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Chapter-IV ISSUE OF MATERIALS TO THE CONTRACTOR 

  

4.0 ISSUE OF MATERIALS TO THE CONTRACTOR  

  

All materials supply required as per BOQ is in the scope of contractor. However, for expediting the 
work, and with mutual agreement, some materials, may be issued to the contractor in the manner as 
agreed either on returnable or recovery of material cost from contractor’s bill. The rate of recovery as 
finalized by BHEL engineer will be final & binding on the contractor.  
   

4.1 FREE ISSUE ITEMS: Nil as on date.   
   

4.2 For RMC (Ready mix concrete) items as well as other concrete items contractor has to arrange the 

cement quantity on his or her own cost. (The cement cost is inclusive in these items).   

  

Following clauses will be applicable only when it is mutually agreed to supply some materials from 

BHEL stores:  

4.3 It will be the responsibility of the contractor to submit his demands for stores in writing at least 7 days 

in advance of the actual requirements.   

4.5 Issue of items from stores, if agreed is subject to the extent of their availability at the place of issue 
noted above. The contractor should bring any of the materials shown above in case the BHEL desire 
so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, 
for delay in the supply of stores under any circumstances.   
  

4.6 The materials will be issued only during the working hours. The contractors should have to transport 

them to site of work at his own cost as soon as there are issued to him.   
  

4.7 The contractor shall from time to time, render proper account of all materials issued to him by BHEL. 
If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible 
for any delay in the execution of the work, which may occur on this account.   
  

4.8 Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to 

the contractor, the contractor will have to make good at his own cost any loss or damage to part or 

whole of the items issued to him as above.   
  

4.9 All surplus material in good condition whether issued free of cost or on cost recovery basis and which 

are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of 

the actual requirements shall be charged for at punitive rates which will be 100% more than the issue 

rates of BHEL. The decision of the Senior Engineer / Civil as to the extent to which the materials have 

been rendered surplus or have been consumed in excess of the actual requirements shall be final and 

binding on the contractor.   

4.10 For determining the actual requirement of cement, the theoretical consumption of cement as per Delhi 

Schedule of Rates 2018 of CPWD will be considered by BHEL Engineer. For items not covered in DSR 

2018, the consumption will be calculated based on the technical specification & similar items of DSR. 

For concrete items, consumption of cement as per mix design is also acceptable. The decision of BHEL 

engineer in this regard will be final and binding on the contractor.   
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Chapter-IV ISSUE OF MATERIALS TO THE CONTRACTOR 
 

4.11 The contractor shall construct store shed for storing cement, at his own cost and required site will 

be shown by the engineer-in-charge. Contractor shall store cement as directed by the Engineer-in-

charge and shall maintain the record by entering day-today consumption and receipts. The 

contractors shall dismantle the temporary shed as soon as completion of work. Final bill will be 

forwarded subject to above conditions and certification by BHEL.   

4.12 Steel (reinforcement/structural steel), if agreed, will be issued at lengths as stocked by the Bharat 

Heavy Electricals Limited. The surplus steel is represented by the difference between the quantity 

received and the quantity required and utilised on the work with an allowance of 5% towards scrap. 

The scrap will be the property of the contractor; the contractor will be responsible for the removal from 

the site in time as directed by the Senior Engineer / Civil. The cut pieces and surplus returned shall 

not be shorted than three meters in length.   

4.13 If issued, excess consumption of structural steel/reinforcement steel over the actual quantities of 

materials consumed in excess of the actual requirements as per design/drawing shall be charged for 

at punitive rates which will be 100% more than the purchased rates of BHEL (the decision of BHEL 

Engineer will be final and binding on contractor) after allowance of 5% towards scrap, will be 

recovered. The scrap material has to be returned to scrap yard BHEL against SDN (Scrap delivery 

note).   
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5.0 PREAMBLE TO THE SCHEDULE OF QTS. (SOQ) PROVIDED IN PRICE BID SPECIFICATION  
  

  

5.1 Details   of  the  items  in  this  Schedule  shall  be  read  in  conjunction  with  the  corresponding  

BHEL  specifications,  drawings  and  other  documents  and  shall  have  precedence  over  any  

contrary  statement  mentioned  any where  in  this  document.  

  

5.2 The  work  shall  be  carried  out  as  per  construction  drawings,  specifications,  the  description  

of  the  items  in  this  schedule  and/or  Engineer’s  instructions.,  Drawings  enclosed  with  

these  documents  are  only  indicative  giving  some  idea  of  the  type  of  work  involved.  The  

layout, sizes  and  details  of  the  building,  structures  and  foundations  shown  in  tender  

drawings  may  vary  at  a  large  extent  during  actual  construction.  Final  drawings  will  be  

issued  progressively  during  the  execution  of  the  work.  

  

5.3 Items  of  work  provided  in  this  schedule  but  not  covered  in  the  specifications  shall  be  

executed  strictly  as  per   instructions  of  the  Engineer.  

  

5.4 Unless  specifically  mentioned  otherwise  in  the  contract,  the  bidder  shall  quote  his  rates  

for  the  finished  items and  shall  provide  for  the  complete  cost  towards  fuel,  tools,  tackle,  

equipment,  constructional  plant ,  temporary  works,  labour  materials,  levies ,  taxes ,  transport,  

layout,  repairs, rectification,  maintenance  till  handing  over,  supervision,  shops,  

establishments,  services ,  temporary  roads,  revenue  expenses,  contingencies,  overheads,  

profits and  all  incidental  items  not  specifically  mentioned  but  reasonably  implied  and  

necessary  to  complete  the  works  according  to  the  contract.  

  

5.5 The  rate  quoted  shall  be inclusive  of  cleaning  the  site  of  any  vegetations,  dressing  and  

leveling  etc.,  required  for  commencement  of  site  activities.  No separate payment will be 

made towards   the same.  

  

 

5.6 The  rate  shall  also  be  inclusive  of  carrying  out  topography  survey  of  site  to  establish  

levels  and  coordinates  at  suitable  intervals,  form  existing  grid  levels  and  coordinates  

furnished  by  the  owner,  establish  bench  marks,  setting  out  the  location  and  levels  of  the  

proposed  structures,  constructions  and  making  references ,  pillars  and  other  identification  

marks  etc.  No separate payment will be made towards the same.  

  

5.7 The  quantities  of  the  various  items  mentioned  in  the  schedule  are  approximate  and  

may  vary  up to  any  extent  or  be  deleted  altogether.  The  quoted  rates  of  each  item  shall  

remain  firm. Individual quantities are liable to variation up to +/- 20% or even more, 
limited to total price variation of +/- 15%. 

 

The contractor, in his own interest, should get an indication of the probable extent 

of the work to be executed under any particular item in this schedule, before, under 

taking any preliminary work or purchasing bought out component related to the 

work.   

 



 

   

  

TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Annexure-I 

Ref: OS/WC/2022-23/021/12                                                                       Date: 17.06.2022 

::21:: 

 
 

5.8 Amount/Rate shall  be  quoted  both  in  figures  and  in  words  in  clear  legible  writing.  No over 

writing is allowed.  All  scoring  and  cancellation  should  be  counter  signed  by  the  bidder.  In  

case  of  illegibility,  the  interpretation  of  the  engineer  shall  be  final.  All entries shall be in 

English language.  

  

5.9 Payments will be made on the actual quantity of work executed against each SOQ item.   

  

5.10 Engineers  decision  shall  be  final  and  binding  on  the  contractors  regarding  clarification  of  

items  in  this  schedule  with  respect  to  the  other  section  of  the  contract.  

  

5.11 No construction materials including Cement,  structural and  reinforcement  steel  will not 

be  issued  by  BHEL.                                                                                          

                                       

5.12 For ready mix concrete, cement will not be provided to the contractor. The rates decided for the 

concreting works, using Ready Mix Concrete shall be inclusive of cost of all ingredient materials, 

including cement & transporting through transit mixer pouring in the specified forms & location, 

compacting, curing, testing, etc.  

  

5.13 In case of any discrepancy between item description, relevant drawing and/or specification 

clarification shall be sought at tender stage itself.  Otherwise it shall be assumed that the bidder 

has quoted for the more stringent requirement.  

  

5.14 HIERARCHY  

  

In case of any conflict/deviations amongst various documents, the order of precedence shall be as 

follows  

  

 Statutory Regulations  

 Items in Schedule of quantities   

 IS/BS  

 

NOTE: The above technical specification is not exhaustive. In case for any item of work, 

technical specification is not available, such items of works will be carried out in 

conformance to technical specification of CPWD/manufacturer’s recommendations/best 

engineering practice. In case of any dispute between two specifications or non-availability of 

specifications, customer’s specification will prevail. Decision on applicability of any 

particular specifications will rest with BHEL engineer and his decision in the matter will be 

final & binding on the contractor. Contractor has to make himself well conversant with the 

Customer specification.   
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Chapter-VI LIST OF DRAWINGS  
 

LIST OF DRAWINGS  

    

S.  

NO.  
TITLE  DRAWING No.  

REV. 

NO.  

1  

OVERALL LAYOUT  

PLAN OF R&D  BUILDING 

*  

HAND SKETCH   

    

‘*’ – Plot plan enclosed is not final and likely to change to meet BHEL’s requirements.  
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall be 
duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The information 
furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents as required in 
the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be deemed 
to have been done after careful study and examination of the tender documents and with the full understanding of the 
implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender Specification or 
find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shall require clarification 
on any of the technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in time 
(so as not to affect last date of submission) for clarification before the submission of the tender. Tenderer’s request for 
clarifications shall be with reference to Sections and Clause numbers given in the tender documents. The specifications and 
terms and conditions shall be deemed to have been accepted by the tenderer in his offer. Non compliance with any of the 
requirements and instructions of the tender enquiry may result in the rejection of the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as part 
of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed and 
stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such an IP with 
BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and shall 
be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt of 
tenders sent by post/courier. The tenders received after the specified time of their submission are treated as ‘Late 
Tenders’ and shall not be considered under any circumstances. Offers received by Fax/Email/Internet shall be 
considered as per terms of NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the presence 
of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the Price 
Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL’s decision in this 
regard shall be final and binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, means 
of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge 
of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be entered in figures 
as well as in words.    For the purpose of the tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may render 
such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1   Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if there 
are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the following 
procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts worked 
out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in figure 
or in words, then the rate quoted by the contractor in words shall be taken as correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate 
quoted by the contractor shall be taken as correct and not the amount. 
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iv) In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by 
the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest quoted 
rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-1, the 
notional rates for the omission items shall be the lowest rates quoted for the respective items by the other tenderers against 
the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ shall be arrived at. 
However, the overall price remaining the same as quoted originally, the rates for all the items in the ‘Total quoted price 
(loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted 
price (loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ to ‘iv’ above. 

1.4.2        Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall 
price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per 
‘Guidelines for Reverse Auction’ enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting 
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not be 
considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification 
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the work 
as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with the agency 
who has executed and in case it is only labour + consumables without T&P, then the responsibility of execution is assigned 
to the first agency and not to the agency who has executed only as labour supply contractor. Further, BHEL reserves the 
right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates 
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS certificates 
for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through 
electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened bids 
(including price bids) shall be returned to respective bidder along with reasons for not opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead to 
rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the Company/Firm/Individual 
Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the 
Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 
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v) IN CASE OF PARTNERSHIP FIRM 

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully certified 
by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified copies of 
Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8. AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the Power of Attorney, in 
case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders 

1.9. EARNEST MONEY DEPOSIT:  

1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in the manner described 
herein. 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies Act 

(FDR should be in the name of the Contractor, a/c BHEL) 

In case total EMD amount is more than ₹ 20 Lakh, the amount in excess of ₹ 20 lakhs may be accepted in the form of 

Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 

1.9.2    EMD by the tenderer will be forfeited as per NIT conditions, if: 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification in 

his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/ Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant 

“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the action 

as determined under these guidelines. 

1.9.3   EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 

1.9.4   EMD shall not carry any interest. 

1.9.5   EMD of successful tenderer will be retained as part of Security Deposit. 

1.10. SECURITY DEPOSIT: 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in terms of the 

provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be converted 

and adjusted towards the required amount of Security deposit. 

C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the following 

forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in favour 

of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank guarantee 

format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act (FDR 

should be in the name of the contractor, a/c BHEL. 
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e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the 

name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in 

any other matter connected therewith) 

D. Collection of Security deposit: 

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. Balance 

security deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills of the 

contractor till the total amount of the required security deposit is collected. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly 

enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission 

of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the approval of the 

authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding ₹ 20 Lakh or (b) SAS jobs, work can be started before the required 

Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50% Security 

Deposit). 

E. Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the terms of the 

contract. 

F. The security deposit shall not carry any interest. 

G. Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned. In case of delay in submission of performance security, enhanced performance security which would 

include interest (SBI rate +6%) for the delayed period, shall be submitted by the bidder. Further if performance 

security is not submitted till such time the first bill becomes due, the amount of performance security due shall 

be recovered as per terms defined in NIT/ contract, from the bills along with due interest. 

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in the 
Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final Bills of 
the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor’s failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms and 
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts with 
BHEL. 

1.11. RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ after deducting 
all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 

1.12. BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with    

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to a 

minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction Manager.  

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same is 

explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by 

informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.  
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vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an amendment 

in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement Due), 

addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam – 530012 

1.13. VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due date 
of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

1.14. EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent / Work 
Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified acceptance to the Letter of 
Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a reasonable 
time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first running bill. The 
contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The expenses for preparation 
of agreement document shall be borne by Contractor. 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves 
to itself full rights for the following without assigning any reasons whatsoever:  

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender shall 

be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have been 
materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under 
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the latest 
guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is observed that 
they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be final in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL may 
at their discretion, cancel such tender.  If a partner of a firm expires after the submission of tender or after the acceptance 
of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent to 
the execution of the contract.  They may, however, recognize such power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage 
or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation 
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with the 
Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken by 
him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge.  The tenderer is 
solely responsible to BHEL for the work awarded to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be under 
no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned to the 
bidders. 
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1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation. 
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price i.e. 
contract value shall be worked out after considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of whether 
the tender is accepted or not. 

1.16. EMD EXEMPTION FOR MSME VENDORS: 

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM II 
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM II) or valid 
NSIC certificate or EM II certificate along with attested copy of a CA certificate (Format enclosed at annexure-A where 
deemed validity of EM II certificate of five years has expired) applicable for the relevant financial year (latest audited). Date 
to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non 
submission of such documents will lead to consideration of their bid at par with other bidders. No benefits shall be 
applicable for this enquiry if any deficiencies in the above required documents are not submitted before price bid opening. 
Documents should be notarized or attested by a Gazetted officer”. 

1.17. FRAUD PREVENTION POLICY: 

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall strictly 
adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to 
the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their notice 

***  
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CHAPTER-II 
2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where the 
context otherwise requires: - 

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents referred 
to therein including General and Special conditions of contract, CPWD specifications Vol. I to VII as amended up to date and 
the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and the 
specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice Inviting 
Tender”. 

(c)The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings 
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power 
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or in 
factory, workshop or any other place as may be essentially required for the performance of the work. 

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or any 
adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract. 

(e) The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall 
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the 
permitted assigns of such individuals or firm or company. 

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/ 
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General 
Manager respectively who will direct the contract. 

(g) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise 
the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for 
the particular purpose.  

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing 
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, Sr. 
Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf of 
the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam. 

(j) In the case of percentage rate contract, “Contractor’s percentage” shall if the context so permits means the uniform 
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall refer to 
rates in the Schedule of Quantities & Rates (SOQR). 

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in tender 
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work. 

(l) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire execution 
and full completion of the work.  

(m) The “TIME OF COMPLETION” is the date or dates for completion of the work or any part of the work as set out in or 
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto. 

(n)  A “WEEK” means seven days without regard to the number of hours worked in any day in that week. 

(o)  A”DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day. 

(p)  A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and consists 
of the number of hours of labour as commonly recognized by good employers in the trade, in the district where the work is 
carried out or as laid in the BHEL Rules and Regulations. 

(q)  “DEVIATION ORDER” means any order given by the Engineer-in-Charge  to effect an alteration, addition or deduction, 
which does not radically affect the scope and nature of the contract. 

(r)  “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge  become necessary 
during the progress of the work to obviate any risk of accident or failure or which become necessary for security. 
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(s)  “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which 
details are not available at the time of inviting tender. 

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents. 

SCOPE OF WORK 

2.2 HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of 
any of terms and conditions set forth in this agreement shall be final and binding on the contractor 

2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies 
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all 
reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport 
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed 
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions given 
therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, fitting in 
position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in description 
or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the work comprised there in accordance to the drawings and material workmanship but the articles 
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head of the First 
Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the 
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor specifications 
contain any mention of minor details of construction, which in the opinion of the Accepting Officer are essentially as are 
reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision shall be final and 
conclusive. Such details shall be provided by the contractor without any extra cost as if they were specifically mentioned and 
shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of 
site, local facilities of access and all matters affecting the execution and completion of the work. No extra charges consequent 
on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

2.5 DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents 
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in 
the tender documents shall be valid unless the same has been specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the 
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, of 
all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends to 
exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or the 
proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection by 
the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven days 
from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-
Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor shall 
be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree with 
Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer or 
officer authorized by Accepting Officer whose decision shall be binding on the contractor.  

2.6 TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the 
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for 
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual 
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and 
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement 
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order. 
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In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , the 
contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time in relation 
to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed bears to 
the total time of completion provided in the tender documents or order. The contractor shall suspend the execution of the work 
or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be allowed an 
extension of time for completion limited to not less than the period of suspension but no other claim in respect for compensation 
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by the deviation 
order as may be decided upon by the Engineer-in-Charge in consultation with the contractor. 

2.7 STORE AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue materials 
provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. All stores and 
materials to be supplied by the contractor shall be of the best kind as described in the specification and the contractor shall 
ensure that the stores and materials so comply with the specifications. The contractor shall, at his own expense and without 
delay, supply samples of stores and materials proposed to be used in the execution of the work for the approval of Engineer-
in-Charge, who may reject all stores and materials not corresponding either in quantity or character to the approved samples. 
The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the work as 
scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.  

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading, 
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating fixing 
these stores and materials in the work including all preparatory work of whatever description that may be required, and 
returning empty cases or containers to the place of issue without any extra charge. 

2.8 DELAY AND TIME EXTENSION: 

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the 

work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of this 
contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure. 

9) Any Other Reason. 

  By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer 
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the 
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the 
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to 
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or 
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the 
written request of the Contractor. 

2.9 PATENT RIGHTS: 

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or proceeding 
to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any royalties which 
may be payable in respect of article or part thereof included in the contract. In the event of any claims being made or action 
against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof for taking 
necessary action provided that the payment of indemnity shall not apply when such infringement has taken place, in complying 
with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any such use. 
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2.10 TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) shall 
be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may 
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities. 

2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required for 
the execution of the contract, as specified in the tender documents. 

2.13 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part 
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the assignment 
or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the 
Accepting Officer. 

2.14 LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found to 
be incorrect. This contract shall be governed by the Indian Laws for the time being in force. 

2.15 COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local 
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be 
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the 
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof. 
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to 
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

PERFORMANCE OF THE CONTRACT 

2.16 ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post to 
the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they would 
have been delivered to him. The contractor shall carry out without delay all orders given to him. 

2.17 ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do so 
by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on the 
site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain the 
same as required from time to time. He shall take out and clear away and access route when no longer required, restoring 
the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not connected 
with the work in contract agreement on the site contemporaneously with the execution of the original work and the contractor 
shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall at 
his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken, published 
or otherwise circulated with the prior approval of Engineer-in-Charge. 

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking 
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to 
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the Contractor 
whose admission thereto may in his opinion be undesirable for any reason whatsoever. 
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2.18 CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by the 
Engineer-in-Charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized University 
for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized college for contract 
value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid shall not be necessary 
if the contractor himself is in possession of recognized technical qualification and is in opinion of the Engineer-in-Charge, 
capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full satisfaction of the 
Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge shall 
have full power to suspend the execution of work and stop payment of any advance that may become due until such date till 
a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him as stipulated in condition mentioned above. 

Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to 
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power and 
without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract any 
agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be allowed 
any compensation on this account. 

2.19  LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to 
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his 
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the 
prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have 
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to 
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor 
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of card. 
Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee, 
the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized 
representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. 
The relationship between BHEL and the contractor will be that of independent entities and nothing herein contained will 
amount to joint venture, partnership or an employer employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence 
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 
Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable in toto. The 
contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and 
overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared holidays 
without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution 
of the work. 

Payment of wages: 

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the provisions 
of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 
1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State Government. The 
contractor shall ensure payment of wages to the Contract labour employed by him latest by 7th of the following month. The 
above payments shall be verified by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, the 
Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour Regulations made by BHEL from 
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time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour 
(Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable. 

III. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required 
or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-fulfilment of 
the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-observance of the regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly or 
indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for duty. 
In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948, 
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, 
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance Act, 
Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of each 
employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative 
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of 
the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance of 
contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability occurring/ 
accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be recoverable 
from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any contract 
entered with BHEL thereafter. 

f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment 
compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as per 
rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance 
of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to claim indemnity 
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of the 
contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly without 
any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen and by way of commission or otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar 
from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be 
produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the contract, 
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to time 
and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor. 

Should it appear to the Engineer-in-Charge  that the contractor is not properly observing and complying with the provisions 
of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central 
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Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor, (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in writing to the contractor requiring 
that the said rules be complied with and the amenities prescribed therein be provided to the workmen within a reasonable 
time to be specified in the notice. If the contractor shall fail within the period specified in the notice to comply with and/observe 
the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the power to 
provide amenities herein before mentioned at the cost of the contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons in 
the contractor’s employee upon the work who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete building. 
If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept 
the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time on 
or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

2.20  ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved standards 
and scales, all necessary temporary living and sanitary accommodation required for his work people on the site, in connection 
with the execution of the work and also arrange for supply of wholesome drinking water for his work people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and the 
whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean sanitary 
conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor’s expenses. The contractor shall confirm 
generally to the sanitary requirements of the local medical and health authority and at all times with such precautions that 
may be necessary to prevent soil pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal pits 
or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the Engineer-
in-Charge and at the contractors expense. 

2.21 ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge 
including filling up of borrow pits, if any. 

2.22  CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper 
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf. 

2.23 NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause unnecessary 
disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the public generally 
and shall secure the efficient protection of streams and water ways against pollution. 

2.24 WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by BHEL. 
However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the main source 
of supply for working at site. 

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the 
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break 
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No 
claim of damage or refund will be entertained on account of such break down. 

c) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost or 
as mentioned in the NIT. 
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2.25 TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary 
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution of 
these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them tidy 
in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge. 

2.26 STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-in-
Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) are to 
be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the 
contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as above shall 
be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered from the 
contractor at punitive rates, which will be as mentioned in Schedule “B”. 

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being 
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported 
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained 
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract 
shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where 
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection 
and examination. 

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall 
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of 
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor 
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract. 

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the 
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the 
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge 
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores or 
materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and suitable stores or materials at his own expense to 
the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified by Engineer-
in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials complained of, 
at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as regard 
stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace that. 
(Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion of the 
particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from 
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the 
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him and 
upon such removal the same shall revert and become the property of the fixing in the work and which after making due 
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed, shall 
be returned by the contractor at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the 
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the 
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be 
final and conclusive. 

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either 
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an 
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept 
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the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the accepting 
officer. The contractor shall not be entitled to any claim whatsoever on this account. 

2.27 TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the site 
without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated for 
reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and 
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the 
property of the contractor. 

2.28 STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to 
the contractor by the Engineer-in-Charge. 

2.29 PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from any 
and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said purpose 
until the works have been handed over complete in all respect to the Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, equipment 
and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take all responsible 
and proper steps for protecting, securing and watching all and/ or about the work and the site which may be dangerous to any 
person whatsoever. 

2.30 NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local 
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or will 
be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under such 
Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

2.31 SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor 
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and 
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their 
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar marks 
whether putting by BHEL authorities for the purpose of checking the contractor’s work in the tenure of the contractor, be put 
under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care to 
preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident or 
due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of the 
department to the contractor’s expense and the cost thereof deducted from any money thereon or/ after becoming due to the 
contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the 
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these shown 
on the drawing shall be provided by the contractor at his expense. 

2.32 SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed 
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense. 

2.33 EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as the 
Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, treasures, 
relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the BHEL. 

2.34 FOUNDATIONS: 

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing 
by the Engineer-in-Charge. 
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2.35 COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently 
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In default 
of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense. 

2.36 APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor 
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received, 
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the event 
of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive. 

2.37 EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The 
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in a 
“WORK SITE ORDER BOOK “maintained at his office and the contractor shall visit this office, daily and shall conform receipt 
of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing within the 
intent and meaning of these conditions. 

2.38 RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under 
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at his 
own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver up the 
said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-in-Charge. 

2.39 INSPECTION OF WORKS: 

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine any 
part of the work and the contractor shall provide such facilities as may be required for such inspection and examination. 
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of 
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality inferior 
to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge specifying the 
fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove 
and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and expense to the 
entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, the liability of the 
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship, which the 
Engineer-in-Charge should have previously given notice to the contractor to rectify. 

2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay 
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights of 
BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way in 
connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL, against 
all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person in respect 
of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property, including all 
claims which may arise under Workman’s Compensation Act or otherwise. 

2.41 COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s forecast 
of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up clean and tidy 
to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the scheduled date of completion. 
BHEL shall have power to take over from the contractor from time to time such section of work as have been completed to 
the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the 
maintenance period where applicable. 

2.42 COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the 
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any 
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an amount 
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equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the scheduled date of 
completion of the contract provided always that the total amount of compensation as liquidated damages to be paid under 
this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to 
the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated 
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made to the clause 
as mentioned in special condition of tender. 

2.43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy which 
shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor shall 
be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided in the 
case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of this 
or any other contract for BHEL service 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or with 
his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without 
first disclosing the fact in writing to the Accepting Officer. 

OR 

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince. 

2.44 CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter to 
BHEL, shall cancel the contract in any of the following cases: 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation or 
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes 
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made 
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by 
him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver 
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of 
debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of the 
Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the work 
by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified by 
Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL, 
and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall either pay 
the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account 
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials 
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and establishment 
charges as may be decided by the DGM / GM, whose decision shall be final and conclusive. 
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2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT: 

If the contractor— 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and continues 
in that state after a reasonable notice from the Engineer-in-Charge. 

OR 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion, 
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from 
Engineer-in-Charge. 

OR 

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue 
thereafter to BHEL contract. 

OR 

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly 
issued. 

OR 

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or 
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without prejudice 
to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order or items of 
work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer exercises 
his authority to cancel the contract as a whole or in part under this condition, he may complete the work as a whole or 
part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge or the same 
shall be recovered from the contractor by other means. 

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion to 
be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist of the 
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM whose decision shall be final and conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the 
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues 
including retrenchment compensation. 

2.46 TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have 
the option of terminating the contract without compensation to the contractor authorized survivors. 

2.47 SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part of 
the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have no 
claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e., 
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment 
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which could 
not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for compensation 
on account of any alterations having been made in the original specifications, drawings, designs and instructions involving 
and curtailment of the work as originally contemplated. 

2.48 FAIR WAGE: 

Refer clause 2.19 of General terms and conditions of Contract. 

*** 
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CHAPTER-III 

VALUATION AND PAYMENT 
 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained on 
all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the contractor. 

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site 
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the 
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties engaged 
in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such 
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this 
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement. 

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by himself 
to take measurements, and in that case these measurements shall be accepted by the contractor as final.  

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details of 
his claims for the work done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims 
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the work 
done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall forward 
a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in support thereof 
and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained after the receipt of 
the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to 
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the 
preparation of the final bills. 

3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this 
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-in-
Charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all 
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner 
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years of 
passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have 
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the 
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date of 
actual completion of work. 

3.7    ARBITRATION & CONCILIATION: 

Except as provided elsewhere in this Contract, in case amicable settlement is not reached between the Parties, in respect of 
any dispute or difference; arising out of the formation, breach, termination, validity or execution of the Contract; or, the 
respective rights and liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or, in any manner 
touching upon the Contract, then, either Party may, by a notice in writing to the other Party refer such dispute or difference to 
the sole arbitration of an arbitrator appointed by Head of the BHEL Unit/Region/Division issuing the Contract. 

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding upon the Parties. 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1995 (India) or statutory modifications or re-enactments 
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceedings under this 
clause. The seat of arbitration shall be at Visakhapatnam. 

The cost of arbitration shall be borne as per the award of the Arbitrator. 

Subject to the arbitration in terms of Clause- above, the Courts at Visakhapatnam shall have exclusive jurisdiction over any 
matter arising out of or in connection with this Contract. 

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the Contractor shall proceed 
with and continue without hindrance the performance of its obligations under this Contract with due diligence and expedition 
in a professional manner except where the Contract has been terminated by either Party in terms of this Contract." 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time 
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion cancel 
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provision of the Act. 

3.9   SAFETY AND SECURITY: 

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to others, 
working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety equipment 
required both by the relevant legislation and the Engineer-in-charge as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work place 
whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on site use 
safety belt, gloves, helmets, masks etc. as are necessary for their safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of the 
work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, wires, 
ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall be made 
available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and where 
necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / or for the 
safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure 
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by 
BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure security 
and safety of all buildings, structures, equipments and materials under their custody at the site of work. 
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g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide 
identify badges to their personnel and workmen, which must be properly displayed by them at site. 

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the 
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or 
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment, 
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge. 

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central 
Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work, 
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work, 
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his own 
cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with 
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-in-
charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and used 
during the performance of the works and the contractor shall strictly adhere to and comply with such instructions. The 
Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant / 
equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may forbid 
its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor 
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge instructions 
compliance to statutory in respect of such conditions will be the sole responsibility of the contractor. 

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities for 
safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-Charge 
without any cost implications to BHEL or extension of work schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor shall 
be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid down in 
Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief Inspector 
of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any approval is 
necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be responsible for 
obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where such 
standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and 
maintained by the contractor in accordance with manufacturer’s operation manual and safety instructions and as per guide 
lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with 
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from time 
to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-in-charge 
or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the 
need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety 
equipments to determine their suitability, reliability, acceptability and adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of 
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL or 
other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such 
fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL, 
he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 



Ref: OS/WC/2022-23/021/12, Date: 17.06.2022                                                                                ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 24 OF 24 
 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 

i)   The appliance is in good condition and is fitted with a suitable plug. 

ii)  The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet 
surrounding the cores. 

iii)   No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description will 
be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 

iv)   No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the 
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of 
tools will have to be provided by contractor to electricians/ workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his 
temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor 
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the responsibility 
of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The contractor will be 
responsible for all pecuniary liability if any under such circumstances. 

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, the 
work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or property 
and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards and possible 
injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific work can, if felt 
necessary, appeal against the order of stoppage of work to the respective General Manager within 3 days of such stoppage 
of work and decision of GM in this respect shall be conclusive and binding on the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report 
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen 
Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as provided 
above and the period of such stoppage of work will not necessarily be taken as an extension of time for completion of work 
and will not be the ground for waiver of levy of liquidated damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the 
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest or 
reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the later 
shall be binding on the contractor unless the statutory provisions are more stringent. 

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules 
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided above, 
the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part thereof till 
instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking 
place causing death/ injury to any individual the statutory provisions shall apply in addition to compensation mentioned in 
this para; and the contractor will be solely liable on account of this. 

* * * 

 
 
 
 

 



 

   

  

 

ANNEXURE – III 

 

Ref: OS/WC/2022-23/021/12                                                                                  Date: 17.06.2022        
 

 

Sub: Works contract for civil works of Up-gradation of R &D Building and Test Facility at    BHEL-
HPVP, Visakhapatnam – Reg. 
 

                                                                                                                                                                                                                                                                     

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been 

studied in detail and we have fully understood the scope of work. 

 

I / We accept all the Terms and Conditions of the Tender Enquiry and the prices 

quoted are in accordance with the same.  

 

I / We accept to offer validity for a period of 3 months from the last date for tender 

submission. 

 

I / We give our acceptance to participate in Reverse Auction in case BHEL decides 

to go for reverse auction for this tender. 

 

Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  

 

        

        

 

 

 

                                                                      SIGNATURE OF THE TENDERER WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

   

  

ANNEXURE- IV 
 

Ref: OS/WC/2022-23/021/12                                                                                  Date: 17.06.2022        

CONTRACTOR INFORMATION 

 

 

SIGNATURE OF THE TENDERER WITH SEAL 

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 

(Proprietor/Partnership/Pvt. 

Limited/Public Ltd.) 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

 

 

04. Name of the Proprietor/Partner  

05. 

Name of the Person(s) and 

designation authorized for signing 

the contract/dealing with BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

10. HSN Code./ SAC Code  

11. 
Organizational structure with name 

and designation 
 



 

   

  

ANNEXURE- V 
 

Ref: OS/WC/2022-23/021/12                                                                             Date: 17.06.2022        

CHECK LIST 

 

Sl. 

No. 
Particulars 

Document Enclosed 

(Yes / No) 
Document No 

01. Name of the Contractor  

 

02. Tender Document Signed & Stamped  

 

03. Earnest Money Deposit (EMD)                          

 

05. GSTIN Registration Certificate  

 

06. PAN Number  

 

07. Income Tax Returns for last 3 years  

 

08. 

Profit & Loss account and Balance 

Sheet certified by the Practicing 

Chartered Accountant for the last 3 

years 

 

 

9. 

Work orders & Job Completion 

Certificates in similar works as 

mentioned in eligibility criteria. 

 

 

 

     

                                                   

 SIGNATURE OF THE TENDERER WITH SEAL 

 



 

   

  

ANNEXURE - NEFT 

  

ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 

 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY 

BHEL,HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  
 

CERTIFICATE 
 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the 

National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned 

Bank account.  I / We also agree that payments made to the above mentioned account are a valid 

discharge of the liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the 

applicable Bank charges for the above mode of transfer.  A copy of the Cheque leaf/ cancelled 

cheque leaf of the above account is sent herewith. 

 

                                       (Authorized Signatories with Name & Seal) 

 

BANKER’S CERTIFICATION 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that 

the account number of_____________________________ __________________________ 

(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of 

our branch mentioned above are correct. 

 

Place:          Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 

 

We confirm the above details are verified with the records available with us 

 

       Signature of BHEL Official with name & seal 

Operating the contract / Services 

 



 

   

  

ANNEXURE- GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 
 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN 

which should be clearly mentioned in the offer. If any specific exemption is available, a declaration with 

due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no etc., 

then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, 

CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ 

SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & 

all tax liability as per GST rules and regulations have been and will be discharged, shall be mentioned 

in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted as per the 

requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will be 

availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept 

or account the material, in such case availing of tax credit will be deferred to next month or so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages 

or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of 

the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details 

to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the calendar 

month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this 

Debit note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice 

in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST 

thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor 

which shall be valid At least one month after the confirmation of date of payment of GST by vendor on 

GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above is subject to 

receipt of goods/service and tax invoice thereof along with vendor declaring invoice in his return and 

paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal 

as per GST law shall be recoverable from vendor/contractor along with interest levied/ leviable on 

BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

 

 

 

 



 

   

  

ANNEXURE- VI 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

PART – II 

(PRICE BID) 
 
 

NAME OF WORK:   Works contract for civil works of Up-gradation of R &D Building and Test Fac
ility at    BHEL-HPVP, Visakhapatnam – Reg. 
 

Tender Enquiry No: Ref: OS/WC/2022-23/021/12, Date: 17.06.2022        
 

Note: 
 

1) Tenderers are requested to visit the site before submitting their tenders and go through the 

site conditions, nature and quantum of the job to be done and in general shall themselves 

obtain all necessary information as to risks, safety precautions, contingencies and other 

circumstances.  A tenderer shall be deemed to have full knowledge of the site, whether he 

inspects it or not, no claim shall be allowed. 

2) The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work.  

3) The rate quoted shall not include GST. However, GST as applicable shall be paid by the contractor 
and same shall be reimbursed on submission of proof of payment along with the bill as per Annexure 
- GST. 
 

4) L1 shall be evaluated based on quoted total price at Sl.No:47. BHEL-HPVP reserves the right 

to opts for open envelope price bids and/or Reverse Auction as per applicable guidelines. Lowest 

offer need not be the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right to go for 

negotiation with the L1 bidder 

5) Contractor shall quote prices as per Schedule of Quantities & Rates mentioned below.  

6) The quantity indicated below in the schedule is indicative only and may increase/ decrease or be 

deleted but total value of contract will not exceed the awarded value, unless otherwise order is 

amended. However, payment shall be made for the actual quantity only.  

 

 

SIGNATURE OF THE TENDERER WITH SEAL  
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ANNEXURE- VI 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 
 

NAME OF WORK:   Works contract for civil works of Up-gradation of R &D Building and Test Fac
ility at    BHEL-HPVP, Visakhapatnam – Reg. 
 

Tender Enquiry No: Ref: OS/WC/2022-23/021/12, Date: 17.06.2022        
 

SCHEDULE OF QUANTITY & RATES (SOQR) 

 

S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

1 

Earth work in excavation by mechanical 
means (Hydraulic excavator) /manual 
means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50 m. All kinds of 
soil. 

Cu.m 100 213.56 21355.93 

2 

Banking excavated earth in layers not 
exceeding 20 cm in depth, breaking clods, 
watering, rolling each layer with ½ tonne 
roller, or wooden or steel rammers, and 
rolling every 3rd and top-most layer with 
power roller of minimum 8 tonnes and 
dressing up, in embankments for roads, 
flood banks, marginal banks, and guide 
banks etc., lead upto 50 m and lift upto 1.5 
m : All kinds of soil 

Cu.m 50 398.77 19938.56 

3 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood,trees and 
saplings of girth up to 30 cm measured at 
a height of 1 m above ground level and 
removal of rubbish up to a distance of 50 
m outside the periphery of the area 
cleared. 

Sq.m 2000 10.64 21271.19 

4 

Felling trees of the girth (measured at a 
height of 1 m above ground level), 
including cutting of trunks and branches, 
removing the roots and 
stacking of serviceable material and 
disposal of unserviceable material 

        

  
a) Beyond 60 cm girth upto and including 
120 cm girth 

each 20 1435.93 28718.64 

  
b) Beyond 120 cm girth upto and including 
240 cm girth 

each 20 6661.48 133229.66 
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S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

  c) Above 240 cm girth each 20 13347.42 266948.31 

5 

Providing Excavator cum dozer for 
removing tree roots & leveling the earth as 
per the instruction & direction of the 
Engineer-in-charge. Quoted rate shall be 
including the cost of diesel, driver salary & 
driver beta etc. complete.  

Day 10 5932.20 59322.03 

6 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level : 1:5:10 (1 cement : 5 
coarse sand (zone-III): 10 graded stone 
aggregate 40 mm nominal size) 

Cu.m 5 4678.22 23391.10 

7 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level : 1:3:6 (1 cement : 3 
coarse sand (zone-III): 6 graded stone 
aggregate 40 mm nominal size) 

Cu.m 60 5304.32 318259.32 

8 

Reinforced cement concrete work in walls 
(any thickness), including attached 
pilasters, buttresses, plinth and string 
courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. above 
plinth level up to floor five level, excluding 
cost of centering, shuttering, finishing and 
reinforcement : 1:1.5:3 (1 cement : 1.5 
coarse sand(zone-III) : 3 graded stone 
aggregate 20 mm nominal size) 

Cu.m 15 7886.44 118296.61 

9 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete upto plinth level Thermo-
Mechanically Treated bars of grade Fe-
500D or more 

Kg 1000 70.76 70762.71 
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ANNEXURE- VI 
 

S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

10 

Providing and laying Polished Granite 
stone flooring in required design and 
patterns, in linear as well as curvilinear 
portions of the building all 
complete as per the architectural drawings 
with 18 mm thick stone slab over 20 mm 
(average) thick base of cement mortar 1:4 
(1 cement : 4 
coarse sand) laid and jointed with cement 
slurry and pointing with white cement 
slurry admixed with pigment of matching 
shade including rubbing 
, curing and polishing etc. all complete as 
specified and as directed by the Engineer-
in-Charge.Polished Granite stone slab jet 
Black, Cherry Red, Elite Brown,Cat Eye or 
equivalent. 

Sq.m 360 2988.64 1075911.86 

11 

Stone tile work for wall lining upto 10 m 
height with special adhesive over 12 mm 
thick bed of cement mortar 1:3 (1 cement 
: 3 coarse sand), 
including pointing in white cement with an 
admixture of pigment to match the stone 
shade. Granite stone of any colour and 
shade 

Sq.m 90 2150.34 193530.51 

12 

Providing and laying gang saw cut 18 mm 
thick, mirror polished pre moulded and 
pre polished machine cut granite stone of 
required size 
and shape of approved shade, colour and 
texture in footpath, flooring cut granite 
stone of required size and shape of 
approved shade, colour and texture in 
footpath, flooring in road side plazas and 
similar locations, laid over 20mm thick 
base of cement mortar 1:4 (1cement : 4 
coarse sand) including grouting the joints 
with white cement 
mixed with matching pigment, epoxy 
touch ups etc. complete as per direction of 
Engineer-in-Charge.With granite stone of 
area less than 0.50 sqm. 

Sq.m 175 3157.54 552569.92 
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ANNEXURE- VI 
 

S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

13 

Providing and laying at or near ground 
level factory made kerb stone of M-25 
grade cement concrete in position to the 
required line, level and curvature, jointed 
with cement mortar 1:3 (1 cement: 3 
coarse sand), including making joints with 
or without grooves (thickness of joints 
except at sharp curve shall not to more 
than 5mm), including making drainage 
opening wherever required complete etc. 
as per direction of Engineer-in-charge 
(length of finished kerb edging shall be 
measured for payment). (Precast C.C. kerb 
stone shall be approved by Engineer-in-
charge). 

Cu.m 100 7098.43 709843.22 

14 

Providing and fixing 18 mm thick gang saw 
cut, mirror polished, premoulded and 
prepolished, machine cut for kitchen 
platforms, vanity counters, window sills, 
facias and similar locations of required 
size, approved shade, colour and texture 
laid over 20 mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand), 
joints treated with white cement, mixed 
with matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and 
polishing to edges to give high gloss finish 
etc. complete at all levels. 

Sq.m 200 2163.26 432652.54 

  
a) Extra for fixing with epoxy resin bashed 
adhesive 

RM 500 368.01 184004.24 

  b) Mirror polish on marble stone Sq.m 200 311.86 62372.88 

15 

Demolishing R.C.C. work manually/ by 
mechanical means including stacking of 
steel bars and disposal of unserviceable 
material within 
50 metres lead as per direction of 
Engineer - in- charge. 

Cu.m 200 2148.05 429610.17 

16 

Centering and shuttering including 
strutting, propping etc. and removal of 
form work for : Foundations, footings, 
bases for columns 

Sq.m 10 241.40 2413.98 

17 

Centering and shuttering including 
strutting, propping etc. and removal of 
form work for :Columns, piers, abutments, 
pillars, posts and struts 

Sq.m 50 621.78 31088.98 
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ANNEXURE- VI 
 

S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

18 

Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 
7.5 in superstructure above plinth level up 
to floor V level in all shapes and sizes in : 
Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

Cu.m 60 6618.01 397080.51 

19 

15 mm cement plaster on rough side of 
single or half brick wall finished with a 
floating coat of neat cement of mix :1:4 (1 
cement: 4 fine sand) 

Sq.m 200 369.3 73860.00 

20 

Chequerred precast cement concrete tiles 
22 mm thick in footpath & courtyard, 
jointed with neat cement slurry mixed 
with pigment to match the shade of tiles, 
including rubbing and cleaning etc. 
complete, on 20 mm thick bed of cement 
mortar 1:4 (1 cement: 4 coarse sand). Light 
shade pigment using white cement 

Sq.m 340 1035.30 352000.85 

21 

For shutters of doors, windows & 
ventilators including providing and fixing 
hinges/ pivots and making provision for 
fixing of fittings wherever required 
including the cost of EPDM rubber / 
neoprene gasket required (Fittings 
shall be paid for separately) . Anodised 
aluminium (anodised transparent or dyed 
to required shade according to IS: 1868, 
Minimum anodic coating of grade AC 15)  

Kg 4500.00 435.08 1957881.36 

22 
Providing & Fixing anodised Aluminium 
grill according to IS:1868 etc. complete for 
sliding windows  

Sq.Ft 4850.00 300.00 1455000.00 

23 

Providing and fixing glazing in aluminium 
door, window, ventilator shutters and 
partitions etc. with EPDM rubber / 
neoprene gasket etc. complete as per the 
architectural drawings and the directions 
of engineer-in-charge . 
(Cost of aluminium snap beading shall be 
paid in basic item): With float glass panes 
of 8 mm thickness (weight not less than 20 
kg/ sqm) 

Sq.M 500.00 1239.28 619639.83 
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ANNEXURE- VI 
 

S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

24 

Providing, assembling and supplying vision 
glass panels (IGUs) comprising of 
hermetically-sealed 6-12- 6 mm insulated 
glass (double glazed) vision panel units of 
size and shape as required and specified, 
comprising of an outer heat strengthened 
float glass 6mm thick, of approved colour 
and shade with reflective soft coating on 
surface # 2 of approved colour and shade, 
an inner Heat strengthened clear float 
glass 6mm thick, spacer tube 12mm wide, 
dessicants, including primary seal and 
secondary seal (structural silicone sealant) 
etc. all 
complete for the required performances, 
as per the Architectural drawings, as per 
the approved shop drawings, as specified 
and as directed by the Engineer-in-Charge. 
The IGUs shall be assembled in the 
factory/ workshop of the glass processor. 

Sq.M 300.00 2755.04 826512.71 

25 

Providing and fixing skirting with Pre-
laminated (one side decorative and other 
side balancing lamination) flat pressed 3 
layer or graded particle 
board (medium density) Grade I, Type II, IS 
:12823 marked, with necessary fixing 
arrangements and screws, including 
drilling necessary holes for 
rawl plugs etc. and priming coat on 
unexposed surface complete : 25 mm thick 

Sq.M 150.00 1914.75 287211.86 

26 
Providing Automatic Sliding Doors at the 
entrance 

per 
Unit 

1.00 250000.00 250000.00 

27 
Aluminum Fixtures for Doors & Windows 
and Miscellaneous Materials 

LS LS LS 200000.00 

28 

Providing and laying vitrified floor tiles in 
different sizes (thickness to be specified by 
the manufacturer) with water absorption 
less than 0.08% and conforming to IS: 
15622, of approved make, in all colours 
and shades, laid on 20mm thick cement 
mortar 1:4 (1 cement : 4 coarse sand), 
jointing with grey cement slurry @ 3.3 kg/ 
sqm including grouting the joints with 
white cement and matching pigments etc., 
complete. Size of Tile 500x500 mm 

Sq.M 1700.00 1074.41 1826491.53 
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S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

29 

Fully Perforated Gypsum Plaster Board of 
size 1200 x 2400x12.5 mm having approx. 
15 % perforated area with perforation size 
and pattern as approved by the Engineer 
in- charge and as per manufacturer's 
specification, with all 4 side tapered and 
backed by acoustical tissue with NRC value 
not less than 0.60 

Sq.M 580.00 1250.72 725417.80 

30 
Cement plaster 1:3 (1 cement: 3 coarse 
sand) finished with a floating coat of neat 
cement. 20 mm cement plaster 

Sq.m 50.00 390.42 19521.19 

31 

Applying one coat of water thinnable 
cement primer of approved brand and 
manufacture on wall surface : Water 
thinnable cement primer 

Sq.m 1200.00 50.85 61016.95 

32 

Finishing walls with textured exterior paint 
of required shade : 
13.45.1 New work (Two or more coats 
applied @ 3.28 ltr/10 sqm) 
over and including priming coat of exterior 
primer applied 
@ 2.20kg/10 sqm 

Sq.M 1200.00 196.61 235932.20 

33 
Finishing of in side walls with Deluxe Multi 
surface paint system one or more coats. 

Sq.M 1200.00 142.20 170640.00 

34 
White washing with lime to give an even 
shade : New work (three or more coats) 

Sq.M 2000.00 24.45 48898.31 

35 

Providing and fixing white vitreous china 
pedestal type water closet (European 
type) with seat and lid, 10 litre low level 
white vitreous china flushing cistern & C.P. 
flush bend with fittings & C.I. brackets,40 
mm flush bend, overflow arrangement 
with specials of standard make and 
mosquito proof coupling of approved 
municipal design complete, including 
painting of fittings and brackets, cutting 
and making good the walls and floors 
wherever required :  W.C. pan with ISI 
marked white solid plastic seat and lid 

Nos 6.00 5665.25 33991.53 
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S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

36 

Providing and fixing water closet squatting 
pan (Indian type W.C.pan ) with 100 mm 
sand cast Iron P or S trap, 10 litre low level 
white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device 
(handle lever) conforming to IS : 7231, 
with all fittings and fixtures complete, 
including cutting and making good the 
walls and floors wherever required: White 
Vitreous china Orissa pattern W.C. pan of 
size 580x440 mm with integral type foot 
rests 

Nos 6.00 4594.49 27566.95 

37 

Providing and fixing White Vitreous China 
Flat back wash basin size 450x 
300 mm with single 15mm C.P. brass pillar 
tap 

Nos 9.00 1861.06 16749.53 

38 
Fixing white vitreous china urinal basin :  
One urinal basin with 5 litre white P.V.C. 
automatic flushing cistern 

Nos 9.00 4222.25 38000.21 

39 

Providing and laying Ceramic glazed floor 
tiles of size 300x300 mm 
(thickness to be specified by the 
manufacturer), of 1st quality conforming 
to IS : 15622, of approved make, in all 
colours, shades, except White, 
Ivory, Grey, Fume Red Brown, laid on 20 
mm thick bed of cement mortar 
1:4 (1 Cement : 4 Coarse sand), jointing 
with grey cement slurry @ 3.3 
kg/ sq.m including pointing the joints with 
white cement and matching 
pigments etc., complete. 

Sq.M 115.00 844.66 97136.02 

40 Plumbing / Sanitary Items        

a) G.I Pipes ( 3/4 ", 1/2 ") RM 140.00 120.00 16800.00 

b) G.I. Pipe Fittings & Valves Nos 150 340.10 51015.00 

c) PVC  Pipes RM 225 253.70 57082.50 

d) 
Push cocks, Stop Cocks, Nipples, reducers 
etc. 

Nos 140 552.35 77329.00 
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S. No Description of item UOM Qty 
Unit Rate 

in ₹ 
Amount  

(₹) 

41 

Providing and laying water proofing 
treatment on roofs of slabs by applying 
cement slurry mixed with water proofing 
cement compound consisting of applying: 
a) after surface preparation, first layer of 
slurry of cement @ 0.488 kg/sqm mixed 
with water proofing cement compound @ 
0.253 kg/sqm. 
(b) laying second layer of Fibre glass cloth 
when the first layer is still green. Overlaps 
of joints of fibre cloth should not be less 
than 10 cm. 
(c) third layer of 1.5 mm thickness 
consisting of slurry of cement @ 1.289 
kg/sqm mixed with water proofing cement 
compound @ 0.670 kg/sqm and coarse 
sand @ 1.289 kg/sqm. This will be allowed 
to air cure for 4 hours followed by water 
curing for 48 hours. The entire treatment 
will be taken upto 30 cm on parapet wall 
and tucked into groove in parapet all 
around. (d) fourth and final layer of brick 
tiling with cement mortar (which will be 
paid for separately. 

Sq.M 800.00 523.05 418440.00 

42 
Supply of manpower to carry out 
miscellaneous works which were not 
envisaged. 

        

a) Un Skilled worker Nos 150 706.26 105939.00 

b)  Semi-skilled worker Nos 20 825.83 16516.60 

 43 Total Value          
152,19,163.79 

 
 

 44 GST @ 18%       27,39,449.49 
 45 Total Amount including GST @ 18%       179,58,613.28 

 
46 Discount / Increase offered by Bidder on 

above total amount in ___________% 

   
₹____________ 

47 Total Offered amount after Discount / 
Increase offered by Bidder in 

(Sl.No:45+Sl.No:46) ₹ 

   
₹____________ 

           Total Offered Amount after Discount / Increase in Words:  

 

 

 

SIGNATURE OF TENDERER WITH SEAL 
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