Bharat Heavy Electricals Limited o o 2 Uy Tel. : +91(0) 891 288 1332/1345

Heavy Plates & Vessels Plant E-mail : yvrrao@bhel.in &
Visakhapatnam — 530 012, dgs@bhel.in
Andhra Pradesh, INDIA.
INVITATION TO TENDER
b
Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

Sub: Annual Rate Contract for Repair/ Maintenance of Air Conditioners, Panel ACs, Chillers, Water

Coolers & Refrigerators of BHEL-HPVP, Visakhapatnam for a period of one year— Reg.

Sealed tenders are invited under two bid system, Techno-Commercial Bid (Part-1) and Price Bid

(Part-11) from the reputed and experienced contractors with sound technical and financial capability for
the subject work.

*

1.
l.

LAST DATE
SL. CONTRACT FOR
NO. NAME OF THE WORK EMD PERIOD RECEIPT OF
TENDER
Annual Rate Contract for Repair/ Maintenance of Air 01.03.2023
Conditioners, Panel ACs, Chillers, Water Coolers & o
01 . , 12,000/~ | One Year up to
Refrigerators of BHEL-HPVP, Visakhapatnam for a * 14.00 Hrs
period of one year ' '

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 7

ELIGIBILITY CRITERIA

Average annual turnover of the contractor duly certified by a practitioner-chartered accountant during
the last 3 years ending 315t March 2022 should be at least. 1.79 Lakhs.

Tenderer should enclose EPF, ESI, PAN, GSTIN registration no., Income tax returns for last three
years (AY-2020-21, 2021-22, 2022-23) and Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years.

. The Contractor should have experience of completing similar works during last 7 years ending 31

Jan 2023 as given below:

(a) Three similar completed works costing not less than the amount equal to ¥2.39 Lakh each.
OR

(b) Two similar completed works costing not less than the amount equal to ¥2.99 Lakh each
OR

(c) One similar completed work costing not less than the amount equal to ¥4.78 Lakh.

Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

Note: Similar work means carrying out Maintenance / repair of Split/Window Air conditioners,
Panel ACs, Chillers, Water coolers and Refrigerators in State/ Central Govt. / undertakings or
private firms.

[ll) The works executed in the own name of the tenderer will only be considered for eligibility criteria.
V) AVAILABILITY OF OFFICE OF SERVICE PROVIDER: An office of the Service Provider must be

2.

located in Visakhapatnam, Andhra Pradesh. Documentary evidence to be submitted.
SCOPE OF WORK:

Work is to be carried out as per Scope of Work (Annexure — I), GCC (Annexure-ll) and Schedule of
Quantities & Rates.
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Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

3. LOCATION OF WORK:

3.1 The subject job is to be carried out in the premises of BHEL, Heavy Plates & Vessels Plant (HPVP),
Visakhapatnam, Andhra Pradesh.

3.2 The intending tenderers are advised to visit the above place, note down the entry procedures,
safety requirements, work permit system etc. and satisfy themselves of all conditions prevailing
there before submission of their tenders.

4. CONTRACT PERIOD:

Contract is valid for a period of one year from the date of work order or intimation from Engineer-in-
Charge, whichever is later.

5. PENALTY/LIQUIDATED DAMAGES:

In the event of any delay in completion of work or part thereof as per the contractual completion period
due to the reasons attributable to contractor, BHEL - HPVP shall have the right to impose Liquidated
Damage at the rate of 0.5% of the contract value for every complete week of delay or part thereof
subject to a maximum of 10% of the contract value.

6. PAYMENT TERMS:

Bills shall be raised by the contractors once in a month and submitted in triplicate in the format given
by BHEL duly inspected & cleared by Inspection Authority along with all relevant documents.

100% Payment will be released within 45 days for Micro & Small/ 60 days for Medium / 90 days
for Large Enterprises upon submission of bills at WE-Elect department with relevant documents as

given below:
a) Invoice
b) Job completion certificate issued by the engineer-in-charge
c) Proof of GST payment as per Annexure - GST.
d) NEFT/ RTGS form with bank account details of the vendor
e) WAM 06 (for RA bills) and WAM 07 (for final bill) duly filled & signed.

—
N—

For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor
and vice versa.
g) No Claim & No due certificate for final bill

7. EARNEST MONEY DEPOSIT:

I. The tenderer shall submit EMD for ¥12,000/- (Rupees Twelve Thousand only) in the following
forms only: -

a) Electronic Fund Transfer credited in BHEL account (before tender opening).
II. EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or
makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors”
and forfeited/ released based on the action as determined under these guidelines.

[ll. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of
work.

[V.EMD shall not carry any interest.
V. EMD of successful tenderer will be retained as part of Security Deposit.
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Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as given below:

8.

10.

11.

12.

13.

14.

MSE suppliers can avail the intended benefits only if they submit valid UDYAM Registration for
Micro / Small category for the above subject service along with the offer. Non-submission of such
documents will lead to consideration of their bid at par with other bidders. No benefits shall be
applicable for this enquiry if any deficiency in the above required documents is not submitted before
price bid opening.

INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.

TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.

SECURITY DEPOSIT:
Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure- |l

PRICE SCHEDULE:

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work.

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due date
of tender submission except GST. GST as applicable shall be payable by contractor & the same
will be reimbursed as per Annexure - GST.

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws
introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance
with the provisions of New Laws (i.e., GST).

g. The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

SUB-LETTING:

In general, sub-letting of jobs will not be permitted. But in special circumstances, this may be allowed.
In such case, the party should obtain written approval from BHEL-HPVP, Visakhapatnam before sub-
letting.

VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.

RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right to
get the same completed through some other party at the risk & cost of the contractor and any
additional expenditure incurred due to the same shall be charged to the contractor.
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Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

15. REVERSE AUCTION:

BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on
https://www.bhel.com/guidelines-reverse-auction-2021) for this tender. RA shall be conducted
among all the techno-commercially qualified bidders.

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered
as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction,
their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.”
This will be decided after techno-commercial evaluation. Bidders have to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration
of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider).

Procedure of Reverse Auctioning:
a. Price bids of all techno-commercially qualified bidders shall be opened.
b. Reverse Auction: The ‘bid decrement’ will be decided by BHEL.

c. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the
system and no acceptance of that price is required. System shall have the provision to indicate this
bid as current L1.

d. Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing
lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall
be allowed to lower its bid below the current L1 by more than 5 decrements at one go.

e. After the completion of the reverse auction, the Closing Price shall be available for further
processing.

f.  Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line
items shall be reduced on pro-rata basis.

For detail Guidelines visit our website: https://www.bhel.com/guidelines-reverse-auction-2021

16. GENERAL:
16.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.
Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject

such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Bids not accompanied with requisite documents / delayed bids, incomplete / conditional offers, bids
not conforming to the terms & conditions specified in the tender documents are liable for rejection.
16.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.
16.3 The bidders shall study the tender documents, drawings and all other relevant documents in detail
for understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall depute
their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications
from concerned authorities.

16.4 Manager (WE-EM) shall be the Engineer-in-charge for herein after referred to as such in the tender.
Contact details: Ph: 0891- 668 1375, email: ravikumardi@bhel.in

16.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for
negotiation with the L1 bidder.
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Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

16.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting
Tender: -

PART - I: TECHNO COMMERCIAL BID

a) Scope of Work : Annexure — |

b) General Conditions of Contract (Works/Service) : Annexure — Il

c) Acceptance to the tender terms & conditions : Annexure — llI

d) Contractor Information : Annexure — IV

e) Check List : Annexure — V
PART - lI: PRICE BID

f) Price Bid (Schedule of Quantities & Rates) : Annexure — VI

17. TENDER SUBMISSION
17.1 The Bid shall be submitted in two parts.

Part-l : Techno-Commercial Bid shall be sent by e-mail - only to_technicalbid-hpvp@bhel.in
by mentioning the Tender Eng. No. as Subject along with the following documents:

(i) EMD

(i) Income tax returns for last 3 years, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(iii) Work Order and Experience Certificates in line with eligibility criteria

(iv) Copy of GSTIN Registration Certificate.

(v) Copy of PAN card.

(vi

(

vi) Udyam Registration Certificate
vii) All other applicable documents as detailed in the tender

Part-ll: Price Bid (Annexure-VI) in the prescribed format shall be sent by email- only to pricebid-
hpvp@bhel.in as separate document.

Note: All pages of tender documents and the various supporting documents enclosed by the
bidder should be signed on all pages with seal.

17.2 The tender completed in all respects shall be sent by email only latest by 14.00 Hrs. on
01.03.2023 to following email address only:

Part-l Bid (Technical bid) : technicalbid-hpvp@bhel.in
Part-ll Bid ( Price bid) : pricebid-hpvp@bhel.in

Note:
1) Please do not mark any CC / BCC in email address. If done so, the system will not
receive the offer and liable for rejection.
2) Attachment size limited to 20 MB only. Bidder can submit their offer in multiple emails
within the due date by splitting the attachments if more than 20 MB.

Last date for receipt of tenders is 01.03.2023 up to 14.00 hrs. BHEL-HPVP is not responsible for
any delays in submission of offers.

Offers received in any other form will not be accepted.

18. Submission of offer by a tenderer implies that all the tender documents were read by the tenderer and
the tenderer is aware of the scope and specifications of the work, site condition, local conditions and
rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by BHEL
- HPVP and other factors having bearing on the execution of the work.
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Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

19.

20.

21.

22,

OPENING OF TENDERS:

Bid will be opened on 01.03.2023 at 14.00 Hrs. at Customer Cell, Adm. Building, BHEL- HPVP. The
bidders may depute their representatives at the time of opening.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant Udyam registration
certificate, offer will not be considered.
FACTORY RULES AND REGULATIONS:

Party shall abide by all the rules and regulations in force from time to time as per factories act. It shall
be party’s responsibility to ensure the safety of their workmen and fulfilling the ESI, PF and other
relevant statutory regulations.

For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be
applicable even if issued after issue of this NIT but before finalization of contract / PO/WO against
this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and
/ or local content in respect of this procurement, same shall be applicable.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding
process.

In case, the Bidder is found having indulged in above activities, suitable action shall be taken
by BHEL as per extant policies/ guidelines.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

“ &g&\q ol) -

(D Gowri Sankar)
Manager (OS)
D. GOWRI SANKAR
Manager (0OS)
Bharat Heavy Electricals Ltd
HPVP, VSP-530 012



Ref: OS/RC/2022-23/111/73

1.

SCOPE OF WORK

MAINTENANCE/REPAIR OF SPLIT, WINDOW, PANEL AIR CONDITIONERS, CHILLERS, WATER COOLERS AND REFRIGERATORS

ANNEXURE -1
Date: 08.02.2023

Sl.
No

Items Description

UoM

Non-Inverter/
Inverter Split/
Tower AC

Qty

Window
AC

Qty

Panel/
Chiller

Qty

Water
Coolers

Qty

Refrigerators
Qty

Maintenance:

The following activities are to be carried out:

a) Cleaning of coils (Aluminium/Copper) using chemical solutions and with forced
water jet. Ensure complete removal of dirt from coils. Cleaning of Tank for water
coolers.

b) Cleaning of Filters, Blowers, Fins and all other body parts.

c) Operation & function of thermostat, remote controls to be ensured.

d) Refrigerant gas pressure to be checked. If necessary gas re-filling to be done.
Note: Items like Refrigerant Gas, cleaning solution, waste cloth etc. are to be
carried out by vendor only.

Nos

108

42

74

27

Installation of Old/ New Air- conditioner in a location inside BHEL HPVP premises

as per instructions of section in charge. Required hole for Split ACs to be provided
by Vendor only for brick/stone walls.

Note: Refrigerant gas pressure to be checked after installation. If necessary gas

re-filling to be done. Refrigerant Gas is Vendors scope only

Nos

Dismantling of Air- conditioner in a location inside BHEL HPVP premises as per
instructions of section in charge.

Nos

Replacement of old/damaged Indoor AC unit with new Indoor AC unitin a
location inside BHEL HPVP premises as per instructions of section in charge.
Note: Indoor AC unit will be provided by BHEL.

Nos

Replacement of old/damaged Outdoor AC unit with new Outdoor AC unit in a
location inside BHEL HPVP premises as per instructions of section in charge.
Note: Outdoor AC unit will be provided by BHEL.

Nos

Copper condenser leakages: Leak testing, Flushing, brazing pipe, Vacuum &
pressure the system, charging of gas & put the ac into service condition for
1.5/2/3Ton ACs and chillers.

Note: Refrigerant Gas is Vendors scope only

Nos
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Ref: OS/RC/2022-23/111/73

ANNEXURE - |
Date: 08.02.2023

SCOPE OF WORK
2
Sl. L. mt:rltr::esr;ﬁ:; Window Paf\eI/ Water Refrigerators
No Items Description UoM Tower AC AC Chiller Coolers aty
Qty Qty Qty Qty
Replacement of following components with new ones during breakdown calls
2 which includes man power cost also
Note: 1. No separate breakdown charges for parts replacement
2. Refrigerant Gas is Vendors scope only
Rotary Compressor (Compressor changing, Flushing, brazing, Vacuum & pressure
the system, charging of gas etc.)
(i) 1.5 Ton Non-Inverter model AC Nos 2 1 - - -
(ii) 1.5 Ton Inverter model AC Nos 1 - - - -
(@) (iii) 2 Ton Non-Inverter model AC Nos 1 - - - -
(iv) 0.5/1 Ton for refrigerator/water coolers Nos - - - 1 1
(v) 0.5/1 Ton for Panel ACs Nos - - 1 - -
(vi)3/5Ton Compressor for Tower ACs and Chiller units Nos 1 - 1 - -
Copper condenser coil for all models (changing of coil, brazing pipe, Vacuum &
(b) | pressure the system, charging of gas & put the machine into service condition). Nos 2 1 1 1 1
Note: Refrigerant Gas is Vendors scope only
PCB
(i) Repair Nos 2 - - -
© (i) Replacement of 1.5 / 2 Ton Non-Inverter model PCB Nos - - -
(iii) Replacement of 1.5 Ton Inverter model PCB Nos 1 - - - -
Fan motor for AC Outdoor Units and water coolers
d (i) Repair Nos 2 - - -
(i) Replacement of 1.5 / 2 Ton Non-Inverter model Nos - - -
(iii) Replacement of 1.5 Ton Inverter model Nos - - - - -
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ANNEXURE - 1|

Ref: OS/RC/2022-23/111/73 Date: 08.02.2023
SCOPE OF WORK
HEH
Sl. . mt:rltz‘:esr:)fi:; Window Par-1eI/ Water Refrigerators
No Items Description UoM Tower AC AC Chiller Coolers aty
Qty Qty Qty Qty
(e) | Blower motor for Panel ACs Nos - - 1 - -
(f) | Split AC Indoor unit Blower motor for all types Nos 3 - - - -
Remote Control Unit
(g) | (i) Repair Nos 2 2 - - -
(ii) Replacement Nos 2 - - -
Voltage Stabilizer
(h) | (i) Repair Nos 2 1 - - -
(ii) Replacement Nos 2 1 - - -
(i) Fan Blades for all type Acs Nos 5 2 1 1 -
(i) Start/Run Capacitors 20-55 puFds for Compressor Nos 5 2 2 2 1
(k) | Fan motor capacitor 2.5-6 pFds Nos 5 2 2 2 2
() | Thermal sensorsl/Thermostat of all types Nos 2 1 1 1 1
(m) | Suction/Discharge copper pipe Meter 10 - - - -
(n) | Insulation on Suction and discharge pipes Meter 50 - - - -
(o) | Water Drain pipe Meter 50 - - - -
(p) | Gas Valves all sizes Nos 5 - - - -
(a) | water level stopper for water cooler Nos - - - 2 -
(r) Iron tap for water coollers Nos - - - 5 -
(s) | Overload Relays of all types Nos 2 1 2 2 1
(t) | Contactors of all types Nos 3 1 1 - -
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ANNEXURE- |
Ref: OS/RC/2022-23/111/73 Date: 08.02.2023
SCOPE OF WORK

4

2. SPECIAL INSTRUCTIONS:

a. Works shall be carried out as per instructions of engineer-in-charge.

b. All safety measures shall be taken as per safety norms.

c. Any clarification & modification of the work should be directly discussed with the Engineer-in-
charge.

d. The contractor should get proper clearance from the security personnel while taking the materials
outside and inside the site with prior permission from Dy. Manager (WE-Elect). They should
maintain an invoice register, which is liable for inspection by the Electrical Incharge. Material "IN"
gate pass shall be entered at plant security gate & it shall be counter signed by Engineer- in-
charge.

e. For billing, Pro-Rata basis shall be considered for the quantity actually executed.

f. All tools and tackles required for the job shall be in the scope of the contractor.

g. Bidder is requested to visit the site before submitting the offer.

3. TECHNICAL SPECIFICATIONS:

a) Maintenance of all items to be done as per the instructions of Electrical Maintenance
executive

b) The term “Maintenance” shall include the following activities:

i) Cleaning of Filters, Blowers & Fins in the Indoor units

i) Complete external cleaning of Indoor & outdoor units

iii) Cleaning of condenser & evaporator coil using cleaning solutions.

iv) Operation & function of remote controls with the AC machines to be ensured
v) Operation & function of thermostat control with the AC machines to be ensured
vi) Refrigerant gas pressure to be checked. If necessary gas re-filling to be done

c) If any spares mentioned in the NIT-price bid is required to change during maintenance/
breakdown call, such spares should enter first in the security gate on challan/bill receipt with
security stamp and the bill has to submit in electrical maintenance executive. Such bills payment
shall be paid at the end of that quarter.

d) They shall be required to inspect all the air conditioners and put these into operations immediately
failing which the contract may be cancelled without assigning any reasons and the security money
deposited by the contactor shall be forfeited.

4. PERFORMANCE & QUALITY:

The performance and quality of work will be closely observed and in case, the same is not satisfactory,
this contract will be terminated by giving 15 days’ notice
5. FORCE MAJEURE CONDITIONS:

In case the contractor fails to cope up with the work load or does not render satisfactory services the
contract awarded to him shall be cancelled by giving 15 days’ notice without assigning any reason
whatsoever and his security deposit and payment, due to him, if any, shall be forfeited. In this
connection, decision of BHEL-HPVP shall be final and binding on the contractor.

6. WARRANTY:

3 months’ warranty shall be applicable on all services rendered & parts replaced by the contractor. In
case of Failure of Air conditioners within 3 months of service/ replacement, Re-servicing is to be done
at free of cost.
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ANNEXURE- |

Ref: OS/RC/2022-23/111/73 Date: 08.02.2023
SCOPE OF WORK
15
7. LIST OF MACHINES:

SI. No CAPACITY/ DESCRIPTION MAKE MODEL YEAR
1 1.5TON VOLTAS 4501089, SPLIT 2008
2 3.0TON LG LP-K3685QC/QCD, SPLIT 2004
3 1.5TON VOLTAS 4502116, SPLIT 2016
4 2.0TON LG LSA6ZR3M, SPLIT 2013
5 2.0TON VOLTAS 4501391, SPLIT 2011
6 2.0TON VOLTAS 4501391, SPLIT 2011
7 1.5TON VOLTAS 4501242, SPLIT 2011
8 2.0TON VOLTAS 4501089, SPLIT 2008
9 2.0TON SAMSUNG AR24HC3TFUR, SPLIT 2014
10 2.0TON VOLTAS 4501812, SPLIT 2014
11 2.0TON VOLTAS 4501812, SPLIT 2014
12 1.5TON LLOYDS SPLIT 2021
13 2.0TON VOLTAS SPLIT 2016
14 1.5TON LLOYDS SPLIT 2021
15 1.5TON VOLTAS 4501089, SPLIT 2008
16 1.5TON CARRIER SPLIT 2014
17 1.5TON LLOYDS SPLIT 2014
18 1.5TON VOLTAS 4501089, SPLIT 2008
19 1.5TON VOLTAS 4502116, SPLIT 2016
20 1.5TON LLOYDS SPLIT 2021
21 1.5TON LLOYDS SPLIT 2021
22 1.5TON VOLTAS SPLIT 2019
23 2.0TON SAMSUNG AR24HC3FUR, SPLIT 2014
24 2.0TON SAMSUNG AR24HC3FUR, SPLIT 2014
25 1.5TON LLOYDS SPLIT 2021
26 1.5TON VOLTAS SPLIT 2016
27 2.0TON LG SPLIT 2013
28 2.0TON LG SPLIT 2013
29 2.0 TON VOLTAS RASO24RVO, SPLIT 2010
30 2.0 TON VOLTAS RASO24RVO, SPLIT 2010
31 1.5 TON VOLTAS 4501218, SPLIT 2010
32 1.5TON VOLTAS 4501218, SPLIT 2010
33 1.5TON VOLTAS 4501768, SPLIT 2013
34 1.5TON VOLTAS 4501768, SPLIT 2013
35 1.5TON VOLTAS 4501768, SPLIT 2013
36 1.5TON VOLTAS 4501768, SPLIT 2013
37 1.5TON VOLTAS 4501768, SPLIT 2013
38 1.5TON VOLTAS 4501768, SPLIT 2013
39 1.5TON VOLTAS 4501768, SPLIT 2013

40 1.5TON VOLTAS 4501768, SPLIT 2013
41 1.5TON VOLTAS 4501768, SPLIT 2013
42 1.5TON VOLTAS 4501768, SPLIT 2013
43 1.5TON VOLTAS 4501768, SPLIT 2013
44 1.5TON VOLTAS 4501768, SPLIT 2013
45 3.0TON LG LP-K3685QC/QCD, SPLIT 2004
46 3.0TON LG LP-K3685QC/QCD, SPLIT 2004

Contd...6



Ref: OS/RC/2022-23/111/73

ANNEXURE- |

Date: 08.02.2023

SCOPE OF WORK
16::
SI. No CAPACITY/ DESCRIPTION MAKE MODEL YEAR
47 3.0TON LG LP-K3685QC/QCD, SPLIT 2004
48 3.0TON LG LP-K3685QC/QCD, SPLIT 2004
49 2.0TON LG LSA6ZR3M, SPLIT 2013
50 1.5TON VOLTAS VERTIS ELITE, SPLIT 2008
51 1.5TON VOLTAS 4501089, SPLIT 2009
52 1.5TON VOLTAS 4502116, SPLIT 2016
53 1.5TON VOLTAS 4502116, SPLIT 2016
54 1.5TON VOLTAS VERTIS CLASSIC, SPLIT 2016
55 1.5TON VIDEOCON WINDOW 2010
56 1.5TON VOLTAS WINDOW 2014
57 1.5TON VOLTAS 4011128, WINDOW 2014
58 1.5TON VOLTAS 4011128, WINDOW 2014
59 1.5TON VOLTAS 4011128, WINDOW 2014
60 1.5TON VOLTAS 4011128, WINDOW 2014
61 1.5TON VOLTAS 4011128, WINDOW 2014
62 1.5TON LANCER WINDOW 2004
63 1.5TON VOLTAS 4011128, WINDOW 2016
64 1.5TON VOLTAS 4011128, WINDOW 2014
65 1.5TON VOLTAS 4011128, WINDOW 2014
66 1.5TON VOLTAS 4011128, WINDOW 2014
67 1.5TON VOLTAS 4502116, WINDOW 2016
68 1.5TON LG LWASBP1F, WINDOW 2014
69 1.5TON VOLTAS 4011128, WINDOW 2014
70 1.5TON VOLTAS 4011128, WINDOW 2014
71 1.5TON VOLTAS WINDOW 2016
72 2TON VOLTAS WINDOW 2019
73 2TON VOLTAS WINDOW 2019
74 1.5TON VOLTAS 4011128, WINDOW 2014
75 1.5TON LG WINDOW 2009
TUBE BENDING MACHINE (AMOB)
76 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
77 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
78 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
79 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
80 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
81 SK3201.200 RITTAL RITTAL PANEL 2013
TUBE BENDING MACHINE (AMOB)
82 SK3201.200 RITTAL RITTAL PANEL 2013
33 TUBE BENDING MACHINE (AMOB) CENTURO PANEL 2013

HYDRAULIC CHILLERS

Contd...7
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Sl. No CAPACITY/ DESCRIPTION MAKE MODEL YEAR
84 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
85 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
86 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
87 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
88 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
89 ATCEP (PEMA) SK3361140 RITTAL RITTAL PANEL 2013
90 STBW (PRIMO) SK3361140 RITTAL RITTAL PANEL 2013
91 STBW Chiller Unit ADVANCE CHILLER 2013
92 STBW Air Drier ADVANCE CHILLER 2013
93 FLASH BUTT WELDING MACHINE SK3370.905 RITTAL | RITTAL PANEL 2013
94 FLASH BUTT WELDING MACHINE SK3370.910 RITTAL | RITTAL PANEL 2013
95 20 TORCH PPM (KKK) TP SK3361540 RITTAL RITTAL PANEL 2013
96 20 TORCH PPM (KKK) FP SK3361540 RITTAL RITTAL PANEL 2013
97 20 TORCH PPM (KKK) WP SK3304.540 RITTAL RITTAL PANEL 2013
98 20 TORCH PPM (KKK) SP SK3302.100 RITTAL RITTAL PANEL 2013
99 20 TORCH PPM (KKK) Torch Water Chillers ADVANCE CHILLER 2013
100 20 TORCH PPM (KKK) Torch Water Chillers ADVANCE CHILLER 2013
101 CDF SK3302.100 RITTAL RITTAL PANEL 2013
102 TUBE BENDING MACHINE (AMOB) SK3201.200 RITTAL PANEL 2013
RITTAL
103 TUBE BENDING MACHINE (AMOB) SK3201.200 RITTAL PANEL 2013
RITTAL
104 SK-50 RITTAL PANEL 2013
105 GAS CUTTING MACHINE RITTAL PANEL 2013
106 GAS CUTTING MACHINE RITTAL PANEL 2013
107 GRINDING MACHINE RITTAL PANEL 2013
108 STUB BENDING MACHINE (AMOB) RITTAL PANEL 2013
109 GANTRY DRILLING MACHINE RITTAL PANEL 2013
110 WD-160 RITTAL PANEL 2013
111 SK-40 TURBO-300-SM ADVANCE RITTAL PANEL 2013
112 SK-25A SK3370.910 RITTAL RITTAL PANEL 2013
113 SK-25B SK3370.910 RITTAL RITTAL PANEL 2013
114 WD-200 CNC800OMTE SUNBEAM RITTAL PANEL 2013
115 PIPE END CHAMFERING MACHINE 660MM RITTAL PANEL 2013
116 PIPE END CHAMFERING MACHINE 220MM RITTAL PANEL 2013
117 1600 Ton press ADVANCE Chiller UNit12 ADVANCE CHILLER 2013
118 Bay-8 (PV) - 40 Litres USHA WATER COOLER 2013
119 Bay-5 (HE) - 40 Litres USHA WATER COOLER 2013

Contd...8
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Sl. No CAPACITY/ DESCRIPTION MAKE MODEL YEAR
120 Bay-5 (Near T2) - 40 Litres USHA WATER COOLER 2013
121 Bay -1 (Press shop)- 40 Litres USHA WATER COOLER 2013
122 LMS North side- 40 Litres USHA WATER COOLER 2013
123 LMS Nozzle section - 40 Litres USHA WATER COOLER 2013
124 Main Canteen -80 litres USHA WATER COOLER 2013
125 ADM Canteen - 80 litres USHA WATER COOLER 2013
126 plant office - 40 Litres USHA WATER COOLER 2013
127 ED OFFICE REFRIGERATOR 2013
128 ED BUNGLOW REFRIGERATOR 2013
129 HR OFFICE REFRIGERATOR 2013
130 HOSPITAL REFRIGERATOR 2013
131 CANTEEN FREEZER 2013
132 R&D FREEZER 2013
8. Maintenance of Air conditioners, Panel ACs, Chillers, water coolers & Refrigerators:

a) The complete maintenance/ repair work shall be carried-out inside M/s. BHEL-HPVP, premises as
per SOQR.

b) Breakdown calls to be attended immediately within 24 hours. Otherwise, penalty for delayed period
is of 0.5% per day subjected to maximum of 10% of the particular trip value.

c) Qualified service engineer to attend complaint.

d) Only such repairs which are not possible to be undertaken in the premises of BHEL -HPVP, may be
allowed to be done in the workshop of the firms. No transportation charges shall be paid on this
account.

e) In no case, Air Conditioner/ Panel AC/water cooler/ Refrigerator, or part thereof, shall be taken out
of the premises without formal written permission of BHEL-HPVP. The water cooler/refrigerator or
part thereof, taken to the workshop will have to be brought back within two days, failing which the
cost of the machine/ part will be recovered from the firm and, if considered necessary, the contract
will be terminated without further notice.

f)  Vendor to bring all tools and tackles required for attending the maintenance/breakdown of air
conditioners.

9. DETAILED SCOPE OF WORK:

9.1 Maintenance of water cooler: During maintenance the following activities are to be carried out:

a) Cleaning of water tank

) Complete external cleaning of water cooler.

) Cleaning of condenser coil

) Operation & function of thermostat control to be ensured.

f) Refrigerant gas pressure to be checked. If necessary gas re-filling to be done
g) Painting of complete water cooler.

O O T

Note: Items like Refrigerant Gas, blower, cleaning solution, waste cloth etc. are to be carried out by
vendor only.

Contd...9
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SCOPE OF WORK
29::

9.2 Breakdown of copper pipe leakages:

a) Leaktesting,
) Flushing,

) brazing pipe,
)
)

o T

Vacuum & pressure the system,
charging of gas
f)  Bring the water cooler/ Refrigerator into service condition for all capacities.

DO O

Note: Refrigerant Gas is Vendors scope only

9.3 Replacement of following components with new ones during breakdown calls which includes man

power cost also for water cooler/refrigerator/ freezer
Note:
1. No separate breakdown charges for replacement
2: Refrigerant Gas is Vendors scope only

Rotary Compressor 0.5/1 Ton (Compressor changing, Flushing, brazing, Vacuum & pressure the
system, charging of gas etc.)

Copper condenser coil (changing of coil, brazing pipe, Vacuum & pressure the system, charging of
gas & put the refrigerator into service condition for all models).

Fan motor for Water cooler

Fan Blade

Start/Run Capacitors for Compressor
Water level stopper for water cooler
Thermostat/sensor for water cooler
Thermostat/sensor for Refrigerator/freezer
Fan motor capacitor 2.5/4/5 uFds
Replacement of New taps for water coolers

Signature of Tenderer with Company Seal
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1.3.2

1.4
1.4.1

CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall be
duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The information
furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents as required in
the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be deemed
to have been done after careful study and examination of the tender documents and with the full understanding of the
implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender Specification or
find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shall require clarification
on any of the technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in time
(so as not to affect last date of submission) for clarification before the submission of the tender. Tenderer’s request for
clarifications shall be with reference to Sections and Clause numbers given in the tender documents. The specifications and
terms and conditions shall be deemed to have been accepted by the tenderer in his offer. Non compliance with any of the
requirements and instructions of the tender enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as part
of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed and
stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such an IP with
BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification

SUBMISSION OF TENDERS:
The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and shall
be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt of
tenders sent by post/courier. The tenders received after the specified time of their submission are treated as ‘Late
Tenders’ and shall not be considered under any circumstances. Offers received by Fax/Email/nternet shall be
considered as per terms of NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the presence
of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the Price
Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL's decision in this
regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, means
of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge
of any of these conditions.

LANGUAGE:

The tenderer shall quote the rates in English language and international numerals. These rates shall be entered in figures
as well as in words.  For the purpose of the tenders, the metric system of units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may render
such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer.

PRICE DISCREPANCY:
Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if there

are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the following
procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts worked
out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in figure
or in words, then the rate quoted by the contractor in words shall be taken as correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate
quoted by the contractor shall be taken as correct and not the amount.
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iv)  In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by
the bidder in words shall be taken as correct.

v)  Incase of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest quoted
rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-1, the
notional rates for the omission items shall be the lowest rates quoted for the respective items by the other tenderers against
the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions) shall be arrived at.
However, the overall price remaining the same as quoted originally, the rates for all the items in the ‘Total quoted price
(loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted
price (loaded for omissions)”.

vi)  The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with i’ to ‘iv’ above.

14.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall
price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per
‘Guidelines for Reverse Auction’ enclosed.

1.5. QUALIFICATION OF TENDERERS:

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.

ii)  Offers from tenderers who do not have proven and established experience in the field shall not be considered
iy  Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be considered.
iv)  Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not be
considered.
1.6. EVALUATION OF BIDS:
i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the offer

i) Incase the same qualifying experience is claimed by more than one agency, then the agency who has executed the work
as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with the agency
who has executed and in case it is only labour + consumables without T&P, then the responsibility of execution is assigned
to the first agency and not to the agency who has executed only as labour supply contractor. Further, BHEL reserves the
right to ask for further proofs including submission of TDS certificates for the said job

i) In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS certificates
for the said job

iv)  Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

v)  Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through
electronic Reverse Auction, at the discretion of BHEL

vi)  Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened bids
(including price bids) shall be returned to respective bidder along with reasons for not opening the bid.

1.7. DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead to
rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the Company/Firm/Individual
Partners, etc. shall be furnished along with tender.

i) GSTIN REGISTRATION NUMBER
Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender
ii) ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the
Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor
iv) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
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V) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully certified
by the Notary Public shall be enclosed.

vi) IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified copies of
Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
1.8. AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the Power of Attorney, in
case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders

1.9. EARNEST MONEY DEPOSIT:

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the manner described
herein.

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification in
his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant
“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the action
as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:
A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in terms of the
provisions of the contract.

B. The total amount of the security deposit will be 3% of the contract value. EMD of the successful tenderer shall be converted
and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 3% of the contract value may be accepted in the following
forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in favour
of BHEL.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank guarantee
format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act (FDR
should be in the name of the contractor, a/c BHEL.
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A

2

1.11.

1.12.

Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the
name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in
any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. Balance
security deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills of the
contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly
enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission
of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the approval of the
authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding % 20 Lakh or (b) SAS jobs, work can be started before the required
Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50% Security
Deposit).
Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the terms of the
contract.

The security deposit shall not carry any interest.

Bidder agrees to submit performance security required for execution of the contract within the time period
mentioned. In case of delay in submission of performance security, enhanced performance security which would
include interest (SBI rate +6%) for the delayed period, shall be submitted by the bidder. Further if performance
security is not submitted till such time the first bill becomes due, the amount of performance security due shall
be recovered as per terms defined in NIT/ contract, from the bills along with due interest.

The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in the

Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final Bills of
the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the
Contractor’s failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts with
BHEL.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ after deducting
all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by BHEL.

BANK GUARANTEE:
Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.
The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to a
minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction Manager.
BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same is
explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by
informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.
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vi)

vii)

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an amendment
in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement Due),
addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

1.13. VALIDITY OF OFFER:

1.14.

1.15.

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due date
of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such
negotiations shall not amount to cancellation or withdrawal of the original offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent / Work
Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an unqualified acceptance to the Letter of
Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a reasonable
time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first running bill. The
contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The expenses for preparation
of agreement document shall be borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves

e 0o T w

1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7
1.15.8

1.15.9

1.15.10

to itself full rights for the following without assigning any reasons whatsoever:
To reject any or all of the tenders.

To split up the work amongst two or more tenderers as per NIT
To award the work in part if specified in NIT

In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender shall
be applicable.

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have been
materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the latest
guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is observed that
they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL may
at their discretion, cancel such tender. If a partner of a firm expires after the submission of tender or after the acceptance
of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent to
the execution of the contract. They may, however, recognize such power of Attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage
or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with the
Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest
Money/Security Deposit.

The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken by
him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge. The tenderer is
solely responsible to BHEL for the work awarded to him.

The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be under
no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned to the
bidders.
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1.15.11

1.15.12

1.16.

1.17.

Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation.
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price i.e.
contract value shall be worked out after considering the discount so offered.

BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of whether
the tender is accepted or not.

EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM I
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM Il) or valid
NSIC certificate or EM Il certificate along with attested copy of a CA certificate (Format enclosed at annexure-A where
deemed validity of EM Il certificate of five years has expired) applicable for the relevant financial year (latest audited). Date
to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non
submission of such documents will lead to consideration of their bid at par with other bidders. No benefits shall be
applicable for this enquiry if any deficiencies in the above required documents are not submitted before price bid opening.
Documents should be notarized or attested by a Gazetted officer”.

FRAUD PREVENTION POLICY:
The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall strictly

adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to
the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their notice

kkk
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CHAPTER-II

IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where the
context otherwise requires: -

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents referred
to therein including General and Special conditions of contract, CPWD specifications Vol. | to VIl as amended up to date and
the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall be
complementary to one another.

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and the
specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice Inviting
Tender”.

(c)The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or in
factory, workshop or any other place as may be essentially required for the performance of the work.

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or any
adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract.

(e) The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the
permitted assigns of such individuals or firm or company.

() The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General
Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise
the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for
the particular purpose.

“‘Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, Sr.
Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf of
the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam.

(i) In the case of percentage rate contract, “Contractor's percentage” shall if the context so permits means the uniform
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall refer to
rates in the Schedule of Quantities & Rates (SOQR).

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in tender
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work.

(I) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire execution
and full completion of the work.

(m) The “TIME OF COMPLETION” is the date or dates for completion of the work or any part of the work as set out in or
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto.

(n) A “WEEK” means seven days without regard to the number of hours worked in any day in that week.
(0) A'DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day.

(p) A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and consists
of the number of hours of labour as commonly recognized by good employers in the trade, in the district where the work is
carried out or as laid in the BHEL Rules and Regulations.

(9) “DEVIATION ORDER” means any order given by the Engineer-in-Charge to effect an alteration, addition or deduction,
which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge become necessary
during the progress of the work to obviate any risk of accident or failure or which become necessary for security.
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(s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which
details are not available at the time of inviting tender.

(1) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents.

SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of
any of terms and conditions set forth in this agreement shall be final and binding on the contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all
reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions given
therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, fitting in
position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in description
or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from the execution
of the whole or any part of the work comprised there in accordance to the drawings and material workmanship but the articles
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head of the First
Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor specifications
contain any mention of minor details of construction, which in the opinion of the Accepting Officer are essentially as are
reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision shall be final and
conclusive. Such details shall be provided by the contractor without any extra cost as if they were specifically mentioned and
shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of
site, local facilities of access and all matters affecting the execution and completion of the work. No extra charges consequent
on any misunderstanding in these respects or otherwise will be allowed by the First Party.

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in
the tender documents shall be valid unless the same has been specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, of
all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends to
exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or the
proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection by
the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven days
from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-
Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor shall
be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree with
Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer or
officer authorized by Accepting Officer whose decision shall be binding on the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order.
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In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , the
contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time in relation
to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed bears to
the total time of completion provided in the tender documents or order. The contractor shall suspend the execution of the work
or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be allowed an
extension of time for completion limited to not less than the period of suspension but no other claim in respect for compensation
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by the deviation
order as may be decided upon by the Engineer-in-Charge in consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue materials
provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. All stores and
materials to be supplied by the contractor shall be of the best kind as described in the specification and the contractor shall
ensure that the stores and materials so comply with the specifications. The contractor shall, at his own expense and without
delay, supply samples of stores and materials proposed to be used in the execution of the work for the approval of Engineer-
in-Charge, who may reject all stores and materials not corresponding either in quantity or character to the approved samples.
The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the work as
scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading,
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating fixing
these stores and materials in the work including all preparatory work of whatever description that may be required, and
returning empty cases or containers to the place of issue without any extra charge.

DELAY AND TIME EXTENSION:
If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:

1) By reason of abnormally bad weather,
2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the
work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of this
contractor,

5) Earthquake & floods

6) Busy of nation

7) Riots

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure.
9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the
written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or proceeding
to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any royalties which
may be payable in respect of article or part thereof included in the contract. In the event of any claims being made or action
against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof for taking
necessary action provided that the payment of indemnity shall not apply when such infringement has taken place, in complying
with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any such use.
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TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) shalll
be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required for
the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the contract
shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the assignment
or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the
Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found to
be incorrect. This contract shall be governed by the Indian Laws for the time being in force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof.
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post to
the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they would
have been delivered to him. The contractor shall carry out without delay all orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do so
by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on the
site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain the
same as required from time to time. He shall take out and clear away and access route when no longer required, restoring
the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not connected
with the work in contract agreement on the site contemporaneously with the execution of the original work and the contractor
shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall at
his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken, published
or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the Contractor
whose admission thereto may in his opinion be undesirable for any reason whatsoever.
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CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by the
Engineer-in-Charge to act in his stead.

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized University
for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized college for contract
value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid shall not be necessary
if the contractor himself is in possession of recognized technical qualification and is in opinion of the Engineer-in-Charge,
capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full satisfaction of the
Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge shall
have full power to suspend the execution of work and stop payment of any advance that may become due until such date till
a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the work and no
extension of time on this account shall be given to him as stipulated in condition mentioned above.

Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor
himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power and
without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract any
agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be allowed
any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the
prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of card.
Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee,
the contractor will replace such employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized
representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor.
The relationship between BHEL and the contractor will be that of independent entities and nothing herein contained will
amount to joint venture, partnership or an employer employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation)
Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable in toto. The
contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and
overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared holidays
without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution
of the work.

Payment of wages:

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the provisions
of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules
1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State Government. The
contractor shall ensure payment of wages to the Contract labour employed by him latest by 7t of the following month. The
above payments shall be verified by the departmental supervisor under his name and designation.

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, the
Contractor shall comply with or cause to be complied with the BHEL's Contractor’'s Labour Regulations made by BHEL from
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time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour
(Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable.

[Il. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required
or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-fulfilment of
the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly or
indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for duty.
In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948,
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961,
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance Act,
Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications thereof
or any other laws relating thereto and the rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of each
employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of
the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance of
contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability occurring/
accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be recoverable
from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any contract
entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment
compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as per
rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance
of the laws aforesaid as well as the BHEL contractor's Labour Regulations without prejudice to his rights to claim indemnity
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of the
contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly without
any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen and by way of commission or otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar
from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be
produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the contract,
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to time
and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with the provisions
of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central
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Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor, (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in writing to the contractor requiring
that the said rules be complied with and the amenities prescribed therein be provided to the workmen within a reasonable
time to be specified in the notice. If the contractor shall fail within the period specified in the notice to comply with and/observe
the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the power to
provide amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons in
the contractor’'s employee upon the work who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete building.
If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept
the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time on
or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor.

ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved standards
and scales, all necessary temporary living and sanitary accommodation required for his work people on the site, in connection
with the execution of the work and also arrange for supply of wholesome drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and the
whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean sanitary
conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor’s expenses. The contractor shall confirm
generally to the sanitary requirements of the local medical and health authority and at all times with such precautions that
may be necessary to prevent soil pollution of the site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal pits
or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the Engineer-
in-Charge and at the contractors expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge
including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause unnecessary
disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the public generally
and shall secure the efficient protection of streams and water ways against pollution.

WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by BHEL.
However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the main source
of supply for working at site.

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No
claim of damage or refund will be entertained on account of such break down.

c) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost or
as mentioned in the NIT.
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TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution of
these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them tidy
in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-in-
Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) are to
be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the
contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as above shall
be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered from the
contractor at punitive rates, which will be as mentioned in Schedule “B”.

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract
shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection
and examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores or
materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and suitable stores or materials at his own expense to
the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified by Engineer-
in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials complained of,
at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as regard
stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace that.
(Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion of the
particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him and
upon such removal the same shall revert and become the property of the fixing in the work and which after making due
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed, shall
be returned by the contractor at his own expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be
final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept
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the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the accepting
officer. The contractor shall not be entitled to any claim whatsoever on this account.

TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the site
without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated for
reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the
property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to
the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from any
and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said purpose
until the works have been handed over complete in all respect to the Engineer In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, equipment
and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take all responsible
and proper steps for protecting, securing and watching all and/ or about the work and the site which may be dangerous to any
person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or will
be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under such
Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar marks
whether putting by BHEL authorities for the purpose of checking the contractor’s work in the tenure of the contractor, be put
under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care to
preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident or
due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of the
department to the contractor’'s expense and the cost thereof deducted from any money thereon or/ after becoming due to the
contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these shown
on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.
EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as the
Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, treasures,
relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the BHEL.

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing
by the Engineer-in-Charge.
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COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In default
of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received,
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the event
of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in a
“WORK SITE ORDER BOOK “maintained at his office and the contractor shall visit this office, daily and shall conform receipt
of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing within the
intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at his
own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver up the
said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-in-Charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine any
part of the work and the contractor shall provide such facilities as may be required for such inspection and examination.
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality inferior
to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge specifying the
fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove
and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and expense to the
entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, the liability of the
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship, which the
Engineer-in-Charge should have previously given notice to the contractor to rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights of
BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way in
connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL, against
all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person in respect
of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property, including all
claims which may arise under Workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s forecast
of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary buildings
and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up clean and tidy
to the satisfactions of the Engineer In-charge at the contractor’'s expense on or before the scheduled date of completion.
BHEL shall have power to take over from the contractor from time to time such section of work as have been completed to
the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the
maintenance period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an amount
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equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the scheduled date of
completion of the contract provided always that the total amount of compensation as liquidated damages to be paid under
this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to
the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made to the clause
as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor shall
be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided in the
case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of this
or any other contract for BHEL service

OR

b) Enterinto a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or with
his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without
first disclosing the fact in writing to the Accepting Officer.

OR
d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF
CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter to
BHEL, shall cancel the contract in any of the following cases:

If the contractor -----

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving
order or order for administration of his estate made against him or shall take any proceedings for liquidation or
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by
him on behalf of his creditors,

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of
debenture holders to appoint a receiver or Manager.

OR

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of the
Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the work
by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified by
Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL,
and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall either pay
the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and establishment
charges as may be decided by the DGM / GM, whose decision shall be final and conclusive.
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CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and continues
in that state after a reasonable notice from the Engineer-in-Charge.

OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion,
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from
Engineer-in-Charge.

OR

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue
thereafter to BHEL contract.

OR

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly
issued.

OR

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without prejudice
to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order or items of
work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer exercises
his authority to cancel the contract as a whole or in part under this condition, he may complete the work as a whole or
part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge or the same
shall be recovered from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion to
be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist of the
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and
establishment charges as may be decided by the DGM whose decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues
including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have
the option of terminating the contract without compensation to the contractor authorized survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part of
the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have no
claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e.,
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which could
not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for compensation
on account of any alterations having been made in the original specifications, drawings, designs and instructions involving
and curtailment of the work as originally contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.

*kk
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained on
all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the contractor.
The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements.
The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties engaged
in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by himself
to take measurements, and in that case these measurements shall be accepted by the contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details of
his claims for the work done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
c) Quantities in excess of those provided in the contract agreement.

)

d) ltems in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the work
done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall forward
a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in support thereof
and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained after the receipt of
the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the
preparation of the final bills.

PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-in-
Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years of
passing the final bills.

3.6 REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date of
actual completion of work.

3.7 ARBITRATION & CONCILIATION:

Except as provided elsewhere in this Contract, in case amicable settlement is not reached between the Parties, in respect of
any dispute or difference; arising out of the formation, breach, termination, validity or execution of the Contract; or, the
respective rights and liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or, in any manner
touching upon the Contract, then, either Party may, by a notice in writing to the other Party refer such dispute or difference to
the sole arbitration of an arbitrator appointed by Head of the BHEL Unit/Region/Division issuing the Contract.

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding upon the Parties.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1995 (India) or statutory modifications or re-enactments
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceedings under this
clause. The seat of arbitration shall be at Visakhapatnam.

The cost of arbitration shall be borne as per the award of the Arbitrator.

Subject to the arbitration in terms of Clause- above, the Courts at Visakhapatnam shall have exclusive jurisdiction over any
matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the Contractor shall proceed
with and continue without hindrance the performance of its obligations under this Contract with due diligence and expedition
in a professional manner except where the Contract has been terminated by either Party in terms of this Contract."

3.8 IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion cancel
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the
provision of the Act.

3.9 SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found
to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to others,
working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety equipment
required both by the relevant legislation and the Engineer-in-charge as he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work place
whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on site use
safety belt, gloves, helmets, masks etc. as are necessary for their safety.

¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of the
work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, wires,
ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall be made
available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and where
necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / or for the
safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by
BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure security
and safety of all buildings, structures, equipments and materials under their custody at the site of work.
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g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide
identify badges to their personnel and workmen, which must be properly displayed by them at site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment,
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central
Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work,
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work,
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his own
cost replace or repair and make good the same.

1) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-in-
charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and used
during the performance of the works and the contractor shall strictly adhere to and comply with such instructions. The
Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant /
equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may forbid
its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge instructions
compliance to statutory in respect of such conditions will be the sole responsibility of the contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities for
safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-Charge
without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor shall
be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid down in
Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief Inspector
of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any approval is
necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be responsible for
obtaining the same.

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where such
standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and
maintained by the contractor in accordance with manufacturer’'s operation manual and safety instructions and as per guide
lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from time
to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-in-charge
or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the
need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety
equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and
supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL or
other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such
fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL,
he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
i) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.



Ref: 0S/RC/2022-23/111/73, Date: 08.02.2023 Annexure: Il

BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) PAGE 24 OF 24

iii) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.
The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet
surrounding the cores.

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description will
be imposed on any cable and no ladder or similar equipment will rest against or attached to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of
tools will have to be provided by contractor to electricians/ workmen/ officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his
temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the responsibility
of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The contractor will be
responsible for all pecuniary liability if any under such circumstances.

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, the
work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or property
and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards and possible
injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific work can, if felt
necessary, appeal against the order of stoppage of work to the respective General Manager within 3 days of such stoppage
of work and decision of GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen
Compensation Act 1923 and Rules made there under.

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as provided
above and the period of such stoppage of work will not necessarily be taken as an extension of time for completion of work
and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest or
reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the later
shall be binding on the contractor unless the statutory provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided above,
the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part thereof till
instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking
place causing death/ injury to any individual the statutory provisions shall apply in addition to compensation mentioned in
this para; and the contractor will be solely liable on account of this.

* % %




ANNEXURE - 1lI

Ref: OS/RC/2022-23/111/73 Date: 08.02.2023

Sub: Annual Rate Contract for Repair/ Maintenance of Air Conditioners, Panel ACs, Chillers, Water
Coolers & Refrigerators of BHEL-HPVP, Visakhapatnam for a period of one year— Reg.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all Annexures etc. have been studied
in detail and we have fully understood the scope of work.

| / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
quoted are in accordance with the same.

| / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides
to go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

Signature of Tenderer with Company Seal




Ref: OS/RC/2022-23/111/73

ANNEXURE- IV
Date: 08.02.2023

CONTRACTOR INFORMATION

Sl. No. Particulars To be Filled by Bidder

01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pvt.

02 Limited/Public Ltd.)
Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/Partner
Name of the Person(s) and

05. designation authorized for signing
the contract/dealing with BHEL

06. Telephone No. of the firm

07. Fax No.

08. Mobile No.

09. E-mail ID

10. HSN Code / SAC Code

11 Organizational structure with

' name and designation

*kk



Ref: OS/RC/2022-23/111/73

ANNEXURE- V
Date: 08.02.2023

CHECK LIST
Sl. . Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
Tender Document Signed &
02.
Stamped
03. | GSTIN Registration Certificate
04. | HSN / SAC Code
05. | PAN Number
06. | Income Tax Returns for last 3 years
Profit & Loss account and Balance
07 Sheet certified by the Practicing
" | Chartered Accountant for the last 3
years
Work orders & Job Completion
08. | Certificates in similar works as
mentioned in eligibility criteria.
MSE Registration Documents for
relevant works as per Tender
09. | (if applicable)
Valid Udyam Registration Certificate

*kk



ANNEXURE — NEFT
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

01 NAME & ADDRESS OF THE SUPPLIER /
SUBCONTRACTOR

02 VENDOR CODE ASSIGNED BY BHEL-
HPVP LTD

DETAILS OF BANK ACCOUNT
03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAIL ID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

| / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above-mentioned
Bank account. |/ We also agree that payments made to the above-mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. |/ We also agree to bear the applicable
Bank charges for the above mode of transfer. A copy of the Cheque leaf/ cancelled Cheque leaf of
the above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER’S CERTIFICATION

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of

(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of our
branch mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with Name & Seal
Operating the contract / Services



10.

ANNEXURE- GST
GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or
SO.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/
contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on LD
amount. For this Debit note will be issued by BHEL indicating the respective supply invoice number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment
of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained
from vendor which shall be valid At least one month after the confirmation of date of payment of
GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later.
Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance.

*kk



mavyses BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant (A Govt. of India Enterprise)

(A MAHARATNA COMPANY)

VISAKHAPATNAM - 530 012

MANDATE FORM
OPTION TO RECEIVE E-PAYMENT THROUGH NEFT & RTGS

1. NAME :BHEL - HPVP
2. ADDRESS ‘NATHAYYA PALEM, VISAKHAPATNAM
3. PARTICULARS OF BANK ACCOUNT - "

a. BANKNAME :STATE BANK OF INDIA

b. BRANCH NAME ;BHPV Branch

c. BRANCH ADDRESS :BHPV POST, VISAKHAPATNAM
d. IFSCCODE :SBIN0001675

e. ACCOUNT NO. 33276118389

f.  WHETHER BRANCH IS NEFT ENABLED : YES

g.  WHETHER BRANCH IS RTGS ENABLED ; YES

4. E-MAIL ID FOR RECEIVING SYSTEM GENERATED PAYMENT ADVICE:
: rsprakash@bhel.in

| hereby declare that the particulars furnished above are correct

For Bharat Heavy Electricals Limited, Visakhapatnam,

(Authorised Signatory)
BANK CERTIFICATION:
This is to certify that the particulars furnished above are correct & complete as per our
records.
Bank Manager / ficen
Date: R Signature with Bank stamp ar‘l ' Name seal

URTY
. K. SAMBAMURTY

er M-
peputy Managst oo \isp



ANNEXURE- VI
BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM - 530 012

PRICE BID
PART-II

NAME OF WORK: Annual Rate Contract for Repair/ Maintenance of Air Conditioners, Panel ACs,
Chillers, Water Coolers & Refrigerators of BHEL-HPVP, Visakhapatnam for a
period of one year— Reg.

Tender Enquiry No: OS/RC/2022-23/111/73, Date: 08.02.2023

NOTE:

1) The prices shall remain fixed and firm for an entire period of contract & No additional payment
shall be made to contractor over and above the quoted price.

2) The rate quoted shall not include GST. However, GST as applicable shall be paid by the contractor
and same shall be reimbursed on submission of proof of payment along with the bill as per Annexure -
GST.

3) L1 shall be evaluated based on quoted total price (at SI. No. 12). BHEL-HPVP reserves the right
to open price bids and go for Reverse Auction as per applicable guidelines. Lowest offer need not be
the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right to go for negotiation with the
L1 bidder.

4) The quantity indicated in the schedule is indicative only and may increase/ decrease or be deleted but
total value of contract will not exceed the awarded value, unless otherwise order is amended. However,

payment shall be made for the actual quantities executed only.

5) After L1 evaluation, discount/ increase offered by L1 bidder shall be applied pro-rata basis on
each SOQR line item wise.

Signature of Tenderer with Company Seal

Page No. 1 of 5



ANNEXURE- VI

PRICE BID

NAME OF WORK: Annual Rate Contract for Repair/ Maintenance of Air Conditioners, Panel ACs,
Chillers, Water Coolers & Refrigerators of BHEL-HPVP, Visakhapatnam for a
period of one year— Reg.

Tender Enquiry No: OS/RC/2022-23/111/73, Date: 08.02.2023
SCHEDULE OF QUANTITY & RATES (SOQR)

1.

Iflo Items Description UoM Qty. Unit Rate | Total Amount
Maintenance
The following activities are to be carried out:
a) Cleaning of coils (Aluminium/Copper) using chemical
solutions and with forced water jet. Ensure complete removal
of dirt from coils. Cleaning of Tank for water coolers.

1 b) Cleaning of Filters, Blowers, Fins and all other body parts.
c) Operation & function of thermostat, remote controls to be
ensured.
d) Refrigerant gas pressure to be checked. If necessary gas re-
filling to be done.
Note: Items like Refrigerant Gas, cleaning solution, waste cloth
etc. are to be carried out by vendor only.
a) Non Inverter/ Inverter Split/ Tower AC Nos 108 920.00 99,360.00
b) Window AC Nos 42 680.00 28,560.00
c) Panel/ Chiller Nos 74 960.00 71,040.00
d) Water Coolers Nos 27 200.00 5,400.00
Installation of Old/ New Air- conditioner in a location inside
BHEL HPVP premises as per instructions of section in charge.
Required hole for Split ACs to be provided by Vendor only for

5 | brick/stone walls. Nos 4 1,380.00 5,520.00

Note: Refrigerant gas pressure to be checked after installation.
If necessary gas re-filling to be done. Refrigerant Gas is Vendors
scope only

a) Non-Inverter/ Inverter Split/ Tower AC

Dismantling of Air- conditioner in a location inside BHEL HPVP
3 premises as per instructions of section in charge. Nos 4 552.00 2,208.00
a) Non Inverter/ Inverter Split/ Tower AC

Replacement of old/damaged Indoor AC unit with new Indoor
AC unit in a location inside BHEL HPVP premises as per

4 instructions of section in charge. Nos 2 460.00 920.00
Note: Indoor AC unit will be provided by BHEL.
a) Non-Inverter/ Inverter Split/ Tower AC

Replacement of old/ damaged Outdoor AC unit with new
Outdoor AC unit in a location inside BHEL HPVP premises as per
5 instructions of section in charge. Nos 2 736.00 1,472.00
Note: Outdoor AC unit will be provided by BHEL.
a) Non-Inverter/ Inverter Split/ Tower AC

Copper condenser leakages: Leak testing, Flushing, brazing
pipe, Vacuum & pressure the system, charging of gas & put the
ac into service condition for 1.5/2/3Ton ACs and chillers.

Note: Refrigerant Gas is Vendors scope only

a) Non-Inverter/ Inverter Split/ Tower AC Nos 2 2,576.00 5,152.00
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ANNEXURE- VI

Tender Enquiry No: OS/RC/2022-23/111/73, Date: 08.02.2023

Ifllc; Items Description UoM Qty. Unit Rate | Total Amount
b) Window AC Nos 1 2,720.00 2,720.00
c) Panel/ Chiller Nos 1 4,400.00 4,400.00
d) Water Coolers Nos 1 2,240.00 2,240.00
e) Refrigerators Nos 1 2,400.00 2,400.00
Replacement of following components with new ones during
breakdown calls which includes man power cost also
7
Note: 1. No separate breakdown charges for parts replacement
2. Refrigerant Gas is Vendors scope only
Rotary Compressor (Compressor changing, Flushing, brazing,
Vacuum & pressure the system, charging of gas etc.)
(si:)”i./ST;c,)vr;rl\L%n-lnverter model AC a) Non-Inverter/ Inverter Nos 5 11,040.00 22,080.00
(ii) 1.5 Ton Non-Inverter model AC b) Window AC Nos 1 9,600.00 9,600.00
_(riglee.rSATCon Inverter model AC a) Non-Inverter/ Inverter Split/ Nos 1 14,720.00 14,720.00
(a) g;zlvze':c;rz:Non-lnverter model AC a) Non-Inverter/ Inverter Split/ Nos 1 11,500.00 11,500.00
(v) 0.5/1 Ton for Water cooler Nos 1 4,640.00 4,640.00
(vi) 0.5/1 Ton for Refrigerators Nos 1 4,400.00 4,400.00
(vii) 0.5/1 Ton for Panel ACs Nos 1 11,600.00 11,600.00
(viii)3/5Ton Compressor for Tower ACs Nos 1 41,400.00 41,400.00
(ix)3/5Ton Compressor for Chiller units Nos 1 49,600.00 49,600.00
Copper condenser coil for all models(changing of coil, brazing
(b) pipe, Vacuum & pressure the system, charging of gas & put the
machine into service condition).
Note: Refrigerant Gas is Vendors scope only
a) Non Inverter/ Inverter Split/ Tower AC Nos 2 8,280.00 16,560.00
b) Window AC Nos 1 6,800.00 6,800.00
c) Panel/ Chiller Nos 1 11,600.00 11,600.00
d) Water Coolers Nos 1 1,840.00 1,840.00
e) Refrigerators Nos 1 2,240.00 2,240.00
PCB -
(i) Repair a) Non Inverter/ Inverter Split/ Tower AC Nos 2 1,656.00 3,312.00
(ii) Repair b) Window AC Nos 2 1,200.00 2,400.00
(c) | (iii) Replacement of 1..5 /2 Ton Non Inverter model PCB a) Non Nos 1 2.760.00 2.760.00
Inverter/ Inverter Split/ Tower AC
%L;svsli(z:ement of 1.5 /2 Ton Non Inverter model PCB b) Nos 1 2,000.00 2,000.00
(v) Replacement of 1.5 Ton Inverter model PCB Nos 1 8,740.00 8,740.00
Fan motor for AC Outdoor Units and water coolers
(i) Repair a) Non Inverter/ Inverter Split/ Tower AC Nos 2 1,196.00 2,392.00
d (ii) Repair b) Window AC Nos 2 840.00 1,680.00
(iii) Replacement of .1.5 / 2 Ton Non Inverter model a) Non Nos 5 2.208.00 4,416.00
Inverter/ Inverter Split/ Tower AC
(iv) Replacement of 1.5/ 2 Ton Non Inverter model b) Window
AC Nos 1 1,760.00 1,760.00
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Tender Enquiry No: OS/RC/2022-23/111/73, Date: 08.02.2023

ANNEXURE- VI

;I‘; Items Description UoM Qty. Unit Rate | Total Amount
(e) | Blower motor for Panel ACs Nos 1 6,320.00 6,320.00
(f) | Split AC Indoor unit Blower motor for all types Nos 3 2,208.00 6,624.00
Remote Control Unit
(i) Repair a) Non Inverter/ Inverter Split/ Tower AC Nos 2 368.00 736.00
(g) | (ii) Repair b) Window AC Nos 2 320.00 640.00
(iii) Replacement a) Non Inverter/ Inverter Split/ Tower AC Nos 2 1,012.00 2,024.00
(iv) Replacement b) Window AC Nos 2 880.00 1,760.00
Voltage Stabilizer
(i) Repair a) Non Inverter/ Inverter Split/ Tower AC Nos 2 782.00 1,564.00
(h) | (ii) Repair b) Window AC Nos 1 680.00 680.00
(iii) Replacement a) Non Inverter/ Inverter Split/ Tower AC Nos 2 2,576.00 5,152.00
(iv) Replacement b) Window AC Nos 1 2,240.00 2,240.00
(i) | Fan Blades for all type Acs -
a) Non Inverter/ Inverter Split/ Tower AC Nos 5 1,150.00 5,750.00
b) Window AC Nos 2 1,320.00 2,640.00
c) Panel/ Chiller Nos 1 1,480.00 1,480.00
d) Water Coolers Nos 1 680.00 680.00
e) Refrigerators Nos - -
(j) | Start/Run Capacitors 20-55 puFds for Compressor
a) Non Inverter/ Inverter Split/ Tower AC Nos 5 966.00 4,830.00
b) Window AC Nos 2 840.00 1,680.00
c) Panel/ Chiller Nos 2 1,080.00 2,160.00
d) Water Coolers Nos 2 840.00 1,680.00
e) Refrigerators Nos 1 840.00 840.00
(k) | Fan motor capacitor 2.5-6 uFds -
a) Non Inverter/ Inverter Split/ Tower AC Nos 5 368.00 1,840.00
b) Window AC Nos 2 320.00 640.00
c) Panel/ Chiller Nos 2 680.00 1,360.00
d) Water Coolers Nos 2 520.00 1,040.00
e) Refrigerators Nos 2 576.00 1,152.00
(I) | Thermal sensors/Thermostat of all types -
a) Non Inverter/ Inverter Split/ Tower AC Nos 2 874.00 1,748.00
b) Window AC Nos 1 760.00 760.00
c) Panel/ Chiller Nos 1 1,160.00 1,160.00
d) Water Coolers Nos 1 760.00 760.00
e) Refrigerators Nos 1 760.00 760.00
(m) | Suction/Discharge copper pipe Meter 10 966.00 9,660.00
(n) | Insulation on Suction and discharge pipes Meter 50 322.00 16,100.00
(o) | Water Drain pipe Meter 50 349.60 17,480.00
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Tender Enquiry No: OS/RC/2022-23/111/73, Date: 08.02.2023

ANNEXURE- VI

;I‘; Items Description UoM Qty. Unit Rate | Total Amount
(p) | Gas Valves all sizes Nos 5 782,00 3,910.00
(q) | water level stopper for water cooler Nos 2 1,320.00 2,640.00
(r) Iron tap for water coolers Nos 5 1,216.00 6,080.00
(s) | Overload Relays of all types
a) Non Inverter/ Inverter Split/ Tower AC Nos 2 782.00 1,564.00
b) Window AC Nos 1 680.00 680.00
c) Panel/ Chiller Nos 2 1,000.00 2,000.00
d) Water Coolers Nos 2 680.00 1,360.00
e) Refrigerators Nos 1 680.00 680.00
(t) | Contactors of all types -
a) Non Inverter/ Inverter Split/ Tower AC Nos 3 1,334.00 4,002.00
b) Window AC Nos 1 1,160.00 1,160.00
c) Panel/ Chiller Nos 1 1,320.00 1,320.00
8 | Total Amount in ¥ 5,98,768.00
9 Discount / Increase offered by Bidder on above total amount (Sl. No. 8) in —
%
10 Total Amount (Sl. No. 8 £ SI. No. 9) in ¥ S R
11 GST @ % R
12 Total offered amount including GST in ¥ o SRR

Total Amount in Words:

Signature of Tenderer with Company Seal
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