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Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

NIT Details

NIT No.- HERP/WCM/MS/CAMC/Air Cond/2023-24

DTD. 01/02/2024

Tenders are invited for ‘CAMC (Comprehensive Annual Maintenance Contract) for servicing
& repairing of 3-Star & 5-Star Split Air Conditioners installed at BHEL HERP Varanasi
premises” as per details mentioned under:

Sl. Location C Cost of
N Name of work EMD SD of Work ont_ract Tender
Period
0. Document
CAMC (Comprehensive
Annual Maintenance
Contract) for servicing & 10% of BHEL
1. repairing of 3-Star & 5- Nil Contract HERP 01 Year NIL
Star Split Air Conditioners Value VARANASI
installed at BHEL HERP
Varanasi premises

e Tender documents can only be downloaded from GeM (Government e Marketplace) portal. As
this is an e-tender, tender fee has been kept Nil.

e All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions /
Clarifications, etc. to the tender will be hosted on GeM portal only and will not be published in

any other media. Bidders should regularly visit GeM portal to keep themselves updated.

o Bidders to note that this is an e-tender and bidders have to submit this only through
GeM portal only. No hard copies of tender shall be accepted.

¢ All interested bidders are requested to contact undersigned for any query or clarification.

Note: -

(Issued by)
Atendr Kumar Pal

Dy. Manager (WCM)

Email: atendrpal@bhel.in

Contact: 0542-2720928

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason
thereof.
2. If any document submitted by the tenderer is found false at any stage, the tender/ work order
will be cancelled immediately and the financial loss to BHEL if any in making alternative
arrangement will be recovered from the contractor.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Details of Bid & Bidder (To be filled by bidder)

SI.

N Description To be filled by bidder
1 Bidder Offer No. & Date
5 Legal Name of the bidder
(as mentioned in GST registration)
State
PIN code:
3 | Address for Communication
Mobile No.
Phone / Fax No.
Name of
Contact Person
Email ID
Individual / Proprietorship / Partnership / HUF /
4 | Type of firm Association of Persons [/ Private Limited
company / Public Limited company
5 | GST registration No.
6 | PAN No.
UDYAM Registration No.
7 : :
(if available)
8 | Remark (If any)

Certificates to be attached:

Copy of PAN, GST Registration Certificate,
UDYAM Certificate (for MSES).

Page 3 of 38 NIT NO.- HERP/WCM/MS/CAMC/Air Cond/2023-24 Sign & stamp of bidder




Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Pre- Qualifying Criteria (PQC) for vendors for Comprehensive Annual Maintenance
Contract (CAMC) for repairing of 3-Star & 5-Star Split Air Conditioners installed at
BHEL HERP Varanasi premises.

Parties should meet all the following criteria to participate in above tender enquiry:

1. Experience of having successfully completed similar work awarded at any Government
Organization, Government undertaking or its enterprises, Private Organisation during last 7
years ending 31/12/2023, should be either of the following: -

a) Three similar completed works costing not less than the amount of Rs.34928/-.
or

b) Two similar completed works costing not less than the amount of Rs.43660/-.
or

¢) One similar completed work costing not less than the amount of Rs.69856/-.

2. The contractor should have their service centre / workshop / establishment at Varanasi.
Similar works means: -

“‘REPAIR AND MAINTENANCE WORK OF SPLIT AIR CONDITIONER OF ANY BRAND”

Note: -

Copy of work order/ LOI/ LOA along with completion certificate or commissioning certificate or MOM
(confirming completion or Commissioning of work) or handing over certificate from Bidder's customer for
similar works shall be submitted in Techno-commercial bid. The submitted document must contain amount of
value of work executed. BHEL reserves the right to verify the contents of given certificate. Complete postal
address, name of contact person, phone no. & email address of issuing authority is to be submitted by the
Bidder in Techno- commercial bid. In case BHEL intends to visit Bidder's customer, the same shall be
facilitated by Bidder (expenditure of visit of BHEL official shall be borne by BHEL). In case the submitted copy
of work order /LOI/ LOA issued from BHEL then completion certificate or commissioning certificate or MOM
or handing over certificate from Bidder’s customer for similar work is exempted and the work experience shall
be verified from concerned department through e-mail.

FINANCIAL QUALIFICATION

Bidders should have average annual financial turnover of Rs.26196/- during the last 03 financial years
2020-21, 2021-22 and 2022-23. Bidder to submit following documents for this-

CA Audited Profit / Loss and Balance Sheet with UDIN
Or
ITR for the same financial year (Income Tax Return) in which their Gross Income
shall be considered for turnover value mentioned above
Or
CA Certificate certifying bidder’s turnover with UDIN
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

BOQ FOR COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (CAMC) OF AIR-
CONDITIONERS INSTALLED AT HERP PREMISES ( INCLUDING COMPRESSORS, COILS, PCB &
ALL SPARES PARTS FOR THE PERIOD OF ONE YEAR)

I\i:;. Capacity Rating Type Make Model Ql(’;r:;ty Rate Amount
1 2.0 TON 5 STAR INVERTER Hitachi 7
RMAS524CAEA
) 2.0 TON 3 STAR FIXED SPEED Hitachi 3 \
RMZ324HCDO
3 1.5 TON 5 STAR INVERTER Hitachi 6 \
RSB518HBEA
4 2.0 TON 3 STAR INVERTER Midea ) \
MAI24SD3R30FO
5 2.0 TON 3 STAR INVERTER Voltas 4503131- )
243V SZS
6 1.5 TON 3 STAR INVERTER Voltas 4503213- 1
183V CAZS
;| 1.5 TON 3 STAR INVERTER Voltas 4503088- . \
183V ADS
3 2.0 TON 3 STAR INVERTER Godrej GIC 4 \
24PTC3-WVA
Sub-Total \
GST@18% \
Total \

Note-

1. Bidder not to quote on this place. Price to be quoted on GeM portal only.

2. Bidder to Quote derived price in GeM portal (as indicated in blue colour
cell).

3. Bidder has to submit Filled excel sheet Indicating Price for each line item
on GeM portal.

4. L-1 will be decided on cumulative basis and PO/WO will be awarded to a
single bidder only.

5. No splitting will be done.
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant

Works Contract Management (WCM) Department

TARNA, SHIVPUR, VARANASI-221003

Locations & Details of Air-Conditioners

;:;' Location Capacity | Rating Type Make Model
1 HOU Office 2.0Tr. 5STAR INVERTER Hitachi RMAS524CAEA
2 HOF Office 2.0Tr. | 5STAR INVERTER Hitachi RMAS524CAEA
3 WCM Office 2.0Tr. 5STAR INVERTER Hitachi RMAS524CAEA
4 Purchase Hall 2.0Tr. 5 STAR p Hitachi RMAS524CAEA
5 Purchase Hall 2.0Tr. 5STAR INVERTER Hitachi RMAS524CAEA
6 Purchase Hall 2.0Tr. 5STAR INVERTER Hitachi RMAS524CAEA
7 GM (NETP) Office 2.0Tr. 5STAR INVERTER Hitachi RMAS524CAEA
8 Conference Hall 2.0Tr. 3 STAR IN\le(E)Rl\'lI'_ER Hitachi RMZ324HCDO
9 Conference Hall 2.0Tr. 3 STAR NON- Hitachi RMZ324HCDO
INVERTER
10 Project House 2.0Tr. 3 STAR NON- Hitachi RMZ324HCDO
INVERTER
11 Project House 1.5Tr. 5STAR INVERTER Hitachi RSB518HBEA
12 Guest House 1.5Tr. 5 STAR INVERTER Hitachi RSB518HBEA
13 HOD HR Office 1.5Tr. 5STAR INVERTER Hitachi RSB518HBEA
14 DTG Office 1.5Tr. 5STAR INVERTER Hitachi RSB518HBEA
15 | HOD Production, M&S, 1.5Tr. | 5STAR | INVERTER | Hitachi |  RSBS18HBEA
Mod. Office
16 cvcé'iﬂpc‘;;;rc‘j:e' Store & 1.5Tr. | 5STAR | INVERTER | Hitachi |  RSBS18HBEA
17 | Guest House 2.0Tr. 3 STAR INVERTER Midea MAI24SD3R30FO
18 Guest House 2.0Tr. 3 STAR INVERTER Midea MAI24SD3R30FO
19 SOM-1 2.0Tr. 3 STAR INVERTER Voltas | 4503131-243V SZS
20 SOM-2 2.0Tr. 3 STAR INVERTER Voltas | 4503131-243V SZS
21 SOM-3 1.5Tr. 3 STAR INVERTER Voltas 4503213-183V
CAZS
22 SERVER ROOM-2 1.5Tr. 3 STAR INVERTER Voltas | 4503088-183V ADS
23 FINANCE COMMON HALL-1 2.0Tr. 3 STAR INVERTER Godrej GIC 24PTC3-WVA
24 FINANCE COMMON HALL-2 2.0Tr. 3 STAR INVERTER Godrej GIC 24PTC3-WVA
25 GMO Secretary 2.0Tr. 3 STAR INVERTER Godrej | GIC 24PTC3-WVA
26 | Productivity & HSE Office 2.0Tr. 3 STAR INVERTER Godrej | GIC 24PTC3-WVA
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Bharat Heavy Electricals Limited
Bﬂfl Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Scope of Work and Special Terms & Conditions for Comprehensive Annual
Maintenance Contract (CAMC) for repairing of 3-Star & 5-Star Split Air
Conditioners installed at BHEL HERP Varanasi premises.

Sl.

Description

Scope of work

Under the Comprehensive AMC of Air conditioners, the Vendor shall carry out:

1. The AMC work shall be comprehensive where two routine pump services, all spares supply
and service shall be in the scope of vendor except compressors (as compressors are under
warranty)

2. Supply/ Repair necessary spares viz. PCB, Heat Exchanger, Thermostat, Relay, OLP, Fan
Motors, Temperature Sensors, Refrigerant Charging, Driers, Capillary, Blowers, Fan Blade,
Capacitors, Wire harness, Remote PCB etc. for repairing of defective units.

3. Party to attend breakdown of all air conditioners covered under Comprehensive Annual
Maintenance Contract on receipt of complaint from HERP under breakdown maintenance.

4. During the operation of AMC, all cases of gas charging on account of any fault shall be
attended by contractor without any extra cost except compressor replacement.

5. During preventive maintenance, servicing of AC, water, cotton cloth, power will be provided
to service provider free of charge.

6. Inspection and Replacement of PU pipe Foam of suction & discharge line without any extra
cost.

7. Inspection and replacement of all suction & discharge copper pipe and their replacement/
repair as required without any extra cost.

8. This work will be implemented for all 3-Star & 5-Star Hitachi & Carrier-Midea, Voltas, Godrej
make split ACs in the HERP campus as per attachment.

Validity of Contract

Above contract will be valid for one year period from the date of award of LOI/Contract.

The Earnest Money Deposit & Security Deposit: As per NIT

Liquidated Damages (LD):

1. At the time of payment through running / final bill the quarterly comprehensive maintenance
charges shall be calculated and payment shall be released after deduction of LD.

2. The LD shall be calculated for each unit separately during each quarter. It shall be levied @
5% of quarterly AMC rate of each unit for delay of every week or part thereof.

3. Maximum LD amount to be deducted shall not exceed more than 10 % of total executed
contract value till the relevant Running /Final bill.

4. All faults of breakdown nature (unit shutdown/ not cooling etc.) should be immediately be

intimated on phone to the contractor by Engineer in Charge nominated by BHEL.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

5. The Engineer in charge shall get the input power / stabilizer checked before intimating the
contractor. The Engineer in charge shall send an email with reference to above complaint to
the contractor after intimation on phone.

6. All Complaints should be lodged by BHEL between 10:00 AM to 05:00 PM. The contractor
should arrange for attending the breakdown in next two working days. After that LD shall be
levied as per point 2.0 above.

In cases where the contractor requests BHEL to permit repairing of any complete outdoor/
5 | indoor/ PCB or component, all expenditures & labour for loading, unloading, dismantling,

transportation etc. shall be in the scope of contractor.

Release of Payment:

The vendor shall submit the bill for each quarter of work to Maintenance Deptt. The payment
of the contractor shall be released on quarterly basis after execution of work on the basis of
6 | measurement of work to be recorded in Measurement book by Maintenance Deptt & accepted
by the contractor. All such payments shall be released after deduction of taxes, statutory
liabilities, Liquidated damages & risk purchase cost. In case of any dispute regarding amount
of payment, the decision of Accepting authority shall be final.

PAYMENT TERMS:

BHEL HERP will make payments in two parts: -

PART-1: BASIC INVOICE VALUE AND ALL OTHER CHARGES (EXCEPT GST AMOUNT)
WILL BE PAID AS PER WORK ORDER PAYMENT TERMS.

PART-2: GST PORTION OF INVOICE VALUE WILL BE PAID ONLY AFTER FULFILLING
FOLLOWING CONDITION:

(A)PAYMENT OF GST AMOUNT IN TO GOVT ACCOUNT BY SUPPLIER AGAINST
INVOICE RAISED TO BHEL

(B) FILING OF GST RETURN WITHIN SCHEDULED DATE

(C) DISPLAY OF GST CREDIT AGAINST BHEL GSTIN NO 09AAACB4146P2ZC ON GSTN
7 | PORTAL.

NOTE: ADVANCE PAYMENT IS NOT ACCEPTABLE BY BHEL HERP VARANASI IN ANY
CASE

TAXES & DUTIES CLAUSE:

1. Goods and Service Tax (GST) for the execution of the contract shall be payable extra as

per prevailing rate (Present rate 18%)

2. New taxes and duties, if imposed subsequent to the due date of offer submission by
statutory authority during contract period (including extension if the same is not attributable to
you) shall be reimbursed by BHEL on production of relevant supporting documents to the
satisfaction of BHEL. However, you shall take prior approval from BHEL before depositing new

taxes and duties.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

In case any unit is condemned or declared as scrap by HERP during the operation of contract,
the contractor shall be paid the Semi Comprehensive AMC Charges for that unit till such date

8 only on pro rata basis. No AMC charges for any unit shall be paid for any period after the unit
is condemned.

9 | SD shall be released after six month of completion of CAMC.

It is responsibility of the contractor to ensure safe working of his workers while carrying out the

10 | work and should follow all the statutory safety precautions and rules. Contractor should provide
and ensure use of Personal Protective Gears by his workers for safe working.

1 In case of any accident causing injury or casualty to any of contactor’'s worker or contractor
himself while carrying out the work, the complete responsibility lies with the contractor.
Contractor should ensure to provide immediate medical help to his injured worker(s) and

12 | should provide compensation as per U.P. Govt. Workmen’s Compensation Act, 1923 in case

of injury or casualty while work.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Bid Security Declaration Format

(On Bidders Letterhead)
Tender No: Date:

To,
Bharat Heavy Electricals Limited
Regd. Office: BHEL House,
Sirifort, New Delhi-110049

I/We undersigned declare that:

1) 1/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

2) I/We accept that I/We may be disqualified / debarred from bidding against Bharat Heavy
Electricals Limited Regd. Office: BHEL House, Siri fort, New Delhi-110049 tenders for a period of
one year from the date of notification if I/We are in a breach of any obligation under the bid
conditions, because |/We

a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our bid
during the period of bid validity specified in the form of Bid; or

b. having been notified of the acceptance of our Bid by the purchaser during the period of
bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse to
furnish the Performance Security within the timeline, in accordance with the instructions

to Bidders & as per tender terms & conditions.

3) |1/We understand this Bid Security Declaration shall cease to be valid on the Thirty First day from
following,

a. Iflam/we are not the successful Bidder, the receipt of your notification of the name of the
successful Bidder; or

b. the expiration of the validity of my/our Bid or any extension thereof.
Signed: (insert signature of person whose name and capacity are shown)

In the capacity of (insert legal capacity of person signing the Bid Security Declaration)

Name: (insert complete name of person signing the Bid Security Declaration)
Duly authorized to sign the bid for an on behalf of................... (insert complete name of Bidder)
Dated on day of (insert date of signing)

Corporate Seal (where appropriate)

(Note: in case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the
Joint Venture that submits the Bid)
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Bharat Heavy Electricals Limited
Bﬂfl Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

No deviation certificate

To,

Manager (WCM)

Bharat Heavy Electricals Ltd.
Tarna, Shivpur

Varanasi

Sub: No deviation certificate for “CAMC (Comprehensive Annual Maintenance Contract) for
servicing & repairing of 3-Star & 5-Star Split Air Conditioners installed at BHEL HERP Varanasi
premises”.

Sir,
This is to inform you that we have not taken any deviation from any of the NITI Terms and Conditions for
“CAMC (Comprehensive Annual Maintenance Contract) for servicing & repairing of 3-Star & 5-

Star Split Air Conditioners installed at BHEL HERP Varanasi premises” while quoting the rates. All
terms & conditions mentioned in the Special Terms & conditions are acceptable to us except following:

Thanking you,

Yours Sincerely

Signature, seal and address of the party
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Bharat Heavy Electricals Limited

Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

GENERAL CONDITIONS OF CONTRACT
for
WORKS/SERVICE CONTRACTS

LA Rl

BHARAT HEAVY ELECTRICALS LIMITED

HEAVY EQUIPMENT REPAIR PLANT
TARNA, SHIVPUR
VARANASI-221003
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

CHAPTER I

1.0 DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby
assigned to them except where the context otherwise requires: -

a)

b)

c)

d)

e)

f)

“"CONTRACT"” or "CONTRACT DOCUMENT" shall mean and include the Agreement of Work
Order, the accepted appendices of Rates, Schedules, Quantities if any, General Conditions
of Contract, Special Conditions of Contract, Instructions to the Tenderers, Drawings,
Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Award/Acceptance
issued by BHEL. Any conditions or terms stipulated by the contractor in the tender
documents or subsequent letters shall not form part of the contract unless, specifically
mentioned.

“TENDER SPECIFICATION"” or “TENDER"” or “TENDER DOCUMENTS" shall mean and include
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical Specifications,
Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, Site information,
etc and drawings/documents pertaining to the work for which the tenderers are required
to submit their offers.

"WORK" means all Permanent and Temporary Works as described in the Scope of Work
and BOQ in individual work order and /or accompanying drawings and specifications as
may be issued from time to time to the contractor by the Engineer - Incharge in writing,
including all modifications or additional works and obligations to be carried out either at
the site or in factory, workshop or any other place as may be essentially required for the
performance of the work.

The “SITE" means the land and/ or other place on/into/ through which the work is to be
executed under the contract or any adjacent land, part or structure which may be allotted
to or used for the purpose of carrying out the contract.

The "CONTRACTOR" means the individual firm or company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such
individuals or the person(s) composing the firm or company and the permitted assigns of
such individuals or firm or company.

“"ENGINEER” or "ENGINEER IN CHARGE"” shall mean an employee of BHEL as may be duly
appointed and authorized by Competent Authority/Accepting Officer of BHEL to act as
“Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in
this General Conditions of Contract and other Contract documents.
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Bharat Heavy Electricals Limited
Bﬂft Heavy Equipment Repair Plant

Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI -
110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, Shivpur Varanasi,
Uttar Pradesh -221003.

h) "COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or

j)

k)

General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers
who are empowered to act on behalf of the Executive Director or General Manager (In
charge) or General Manager of BHEL.

"DEFECT LIABILITY PERIOD"” (DLP) in relation to a work means the specified period from
the date of Completion Certificate up to the date of issue of Final Certificate during which
the Contractor stands responsible for rectifying all defects that may appear in the works
executed by the Contractor in pursuance of the Contract and includes warranties against
manufacturing/fabrication/erection/construction defects covering all materials plants,
equipment, components, and the like supplied by the Contractor, works executed against
workmanship defects.

“Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of
acceptance or letter of award issued by BHEL.

“SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement.

"Bill of Quantity” shall mean subsequent to the placement of the
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the
detailed price break-up within a specified time frame. This detailed break-up of items and
prices shall be considered as Bill of Quantities (BOQ).

m) “Engineer” shall mean an Executive of Engineer in charge.

n) “NIT” shall mean Notice Inviting Tender.

0)

“First Party” shall mean BHEL.

CHAPTER 11

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS

2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of the
tender documents shall be duly signed stamped and submitted along with the offer by the
tenderers.
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Tenderers are advised to study all the tender documents carefully. The contractor shall be
deemed to have satisfied himself as to the nature of site, local facilities of access and all
matters affecting the execution and completion of the work. No extra charges consequent
on any misunderstanding in these respects or otherwise will be allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before
submitting his tender. He shall himself asses the requirement of materials, contingencies
and other circumstance which may affect or influence his tender, no extra charges on any
misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to correctness
and sufficiency of his tender, the work and prices. This shall except as otherwise provided
all obligation under the contracts all matters and things necessary for the proper
completion and maintenance of the works.

2.2 SUBMISSION OF TENDERS

2.2.1. The tenderers must submit their tender as per instructions in NIT.

2.2.2. Tenders submitted by Post shall be sent by Post with due allowance for any postal/ courier
delays. BHEL shall not be responsible for any postal delay.

2.2.3. Tenders shall be signed by a person authorised/empowered to do so. In case the tender
is signed by an individual other than the sole proprietor, an attested copy of the power
of attorney shall be submitted by bidder along with tenders with details mentioned under:

For proprietary Proprietor’s full name, address and place & nature of business.
firm

For partnership The names of all the partners and their addresses, A copy of the
firm partnership deed/instrument of partnership dully certified by

the Notary Public shall be enclosed.

For companies Date and place of registration including date of commencement
certificate in case of Public Companies (certified copies of
Memorandum and articles of Association are also to be furnished.
Nature of business carried on by the Company and the provisions
of the Memorandum relating thereof.

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts:

PART I (Techno-Commercial bid) - This shall consist of following documents:
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e Signed & stamped copy of all pages of NIT.

e Technical specifications of the offer.

e Duly filled, signed & stamped forms and documents in support of meeting the pre-
qualifying requirement.

e Signed and stamped copy of Price Bid Format (without price).

e Documentary evidence like Cash Receipt, EFT/UPI receipt, DD, FDR, Banker’s
cheque / Pay order etc for proof of payment against Tender Document Cost and
Earnest Money Deposit (EMD).

PART II (Price Bid) - This shall consist of price bid in format specified in NIT.

2.2.6 The Part-I (Techno-Commercial bid) and Part-II (Price Bid) shall be submitted by bidder as
specified in NIT.

2.3 EVALUATION OF TENDERS

() Techno-Commercial bids submitted by the tenderer will be opened first and evaluated
for fulfilling Pre Qualifying requirement and other conditions in NIT/ Tender
documents

(ii)  The Techno-Commercial bids will be opened as per date & time mentioned in NIT.

(iii) The Bidder or his authorised representative may be present at the time of opening of
bid on the specified date after seeking written permission in this regard from Tender
Inviting authority. Written permission shall ne taken for this purpose prior to Tender
opening date. A copy of confirmation /acceptance must be produced in the office by
the person attending the opening of bid else he shall be denied permission to attend
the opening of bid.

(iv) In case of unscheduled holiday on the closing/opening day of bid, the next working
day will be treated as scheduled prescribed day of closing/opening of bid, the time
notified remaining the same.

2.4 EARNEST MONETY DEPOSIT (EMD)

2.4.1 EMD amount will be as indicated in NIT
2.4.2 EMD shall not carry any interest.
2.4.2 The EMD may be accepted only in the following forms:

(i) Cash deposit as permissible under the extant Income Tax Act (before tender
Opening).
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(ii)  Electronic Fund Transfer credited in BHEL account (before tender opening)

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer).

(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance
Institutions as defined in Companies Act (FDR should be in the name of the
contractor, a/c BHEL Varanasi).

(v) Insurance Surety Bonds

Account details of BHEL-HERP, Varanasi are as mentioned below:

EFT /RTGS Details UPI Details
Bank Name: State Bank of India, Scan & Pay Using Any UPI App to
IFSC Code: SBIN0000201, UPI ID: bhel20@sbi
Account No: 011103264820, MERCHANT NAME: BHARAT HEAVY

ELECTRICALS LTD
Branch Code: 0201,

Address: State Bank of India, Main Branch
Kachaheri, Varanasi.

In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted in the
form of Bank Guarantee (BG) from scheduled bank. The Bank Guarantee in such cases shall
be valid for at least six months. SFMS message must be included along with BG. Format of
BG for EMD will be provided to bidders.

2.4.3. FORFEITURE OF EMD

EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer revokes
his tender or makes any modification in his tender which is not acceptable to BHEL.

i) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged
under the provisions of extant “Guidelines on Suspension of business dealings with
suppliers/ contractors” and forfeited/ released based on the action as determined under
these guidelines.
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2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen

days of award of work. In case of expiry of offer validity period or any other
circumstances, EMD can be released with the approval of Head of Contracting deptt.,
not below the rank of AGM.

2.4.5 EMD of successful tenderer will be retained as part of Security Deposit.

2.5 SECURITY DEPOSIT (SD)

2.5.1. The total amount of Security Deposit would be as mentioned in NIT. EMD of the

successful tenderer shall be converted and adjusted towards the required amount of
Security Deposit.

2.5.2. The balance amount to make up the required Security Deposit of the contract value may

be accepted in the following forms:

i) Cash (as permissible under the extant Income Tax Act)

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL, Varanasi)

v) Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)

vi) Insurance Surety Bonds

(Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith)

2.5.3. COLLECTION OF SECURITY:

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, should be collected

2.5.3.2

2.5.3.3

2.5.3.3

before start of the work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor
till the total amount of the required Security Deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or recovered from payment/s due to the
Contractor.

In case of delay in submission of performance security, enhanced performance security
which would include interest (Repo rate + 4%) for the delayed period, shall be submitted
by the bidder.

The recoveries made from running bills (cash deduction towards balance SD amount) can
be released against submission of equivalent Bank Guarantee in acceptable form, but
only once, before completion of work, with the approval of the authority competent to
award the work.
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2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall

first have been paid final bill and have rendered a" No Demand" certificate”, the security
deposit shall be refunded to the contractor as follows: 100% shall be released after
satisfactory completion of the Defect liability period of the work duly after
verification/certification by Engineer-In-charge.

2.5.4.2 The Defect liability period of work shall be as per section 2.6.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD
Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be
responsible for the quality of the workmanship and shall make good or remedy at his own
expense within defect liability period which shall be for a period of 12 months from date of
completion of works or else as mentioned in special conditions for contract. During this
period the contractor shall rectify free of cost all defects due to faulty erection, installation
& commissioning detected during defect liability period. In the event of the contractor
failing to repair the defective works within the time specified by the Engineer, BHEL may
proceed to undertake the repairs of such defective works at the contractor’s risk and cost
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the
Security deposit.

2.6.1 BANK GUARANTEES

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the
following shall be complied with:

2.6.1.2.

2.6.1.3.

2.6.1.4.

2.6.1.5.

2.6.1.6.

. Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as
defined in the companies Act.
. The Bank Guarantees shall be as per prescribed format approved by BHEL.

. It is the responsibility of the bidder to get the Bank Guarantees revalidated/
extended for the required period (subject to a minimum period of 6 months), as per
the advice of Engineer in charge.

. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.
. In case of extension / further extensions of any Bank Guarantees are not required,

the bidders shall ensure that the same is explicitly endorsed by the Head of
Department and approved by the Head of unit.
In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder
Bidders to note that any corrections to the Bank Guarantees shall be done by issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.
The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered
Post (Acknowledgement Due), addressed to the head of contracting department.
The validity of Bank Guarantee towards security deposit shall be initially up to completion
period plus defect liability period + 3 months (claim period) and the same shall be further
kept valid as per advice of Engineer in charge.
Further BHEL reserves the right of forfeiture of security deposit in addition to other claims
& penalty in the event of contractor’s failure to fulfil any of the contractual obligations or
in the event of termination of contract as per terms & conditions of the contract. BHEL
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reserves the right to set off the security deposit against any claims of any contracts with
BHEL.

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period
subject to satisfactory completion of work as per contract & submission of claim as per
prescribed claim format.

2.7 TENDOR COST:
Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit proof
of the same along with bid.
2.8 VALIDITY OF OFFER:
The validity of the offer shall be 90 days or else as specified in NIT.
2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case
it is observed that they are overloaded and may not be in a position to execute this job
as per the required schedule. The decision of BHEL will be final in this regard.

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In
case more than one bidders happen to occupy the L-1 status even after soliciting discount,
the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the respective
bidder(s) or their representative(s). When the tender is on GEM portal, in case of multiple
L1, effective L1 will be decided through system available on GEM portal. BHEL's decision
in such situation shall be final and binding.

CHAPTER 111

3.0 CONTRACT EXECUTION & PERFORMANCE
3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth in
the agreement shall be final and binding on the contractor.

3.1.2. In case of any discrepancy between the specification and / or the drawing, the Accepting
Officer shall be the deciding authority as to which shall prevail and his decision shall be
final and conclusive. If neither drawings nor specifications contain any mention of minor
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details of construction, which in the opinion of the Accepting Officer are essentially as are
reasonable and obviously and fairly intended for the satisfactory completion for the work,
whose decision shall be final and conclusive.

3.1.3. The contractor shall, at his own expense, supply all stores and material required for the
contract other than those which may be provided by BHEL at the rates detailed therein
subject availability at the place of issue indicated therein. All stores and materials to be
supplied by the contractor shall be of the best quality as described in the specification
and the contractor shall ensure that the stores and materials comply with the
specifications.

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior written
approval of the Accepting Authority. Employment of piece rate workers shall not be
deemed as sub-contracting.

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the work
awarded to him and he or his authorized representative will be solely entitled to dictate
such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan. Contractor/ authorized supervisor of the contractor shall
supervise the work allotted to him and to be carried out by his employees.

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are physically
and mentally fit and do not have any criminal record. Such employees should possess
requisite skill, proficiency, qualification, experience etc.

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / loss
to BHEL due to acts of omission and commission by his employees. Similarly, liability for
any compensation to outsiders on account of any act of omission and commission by the
employees deployed by the contractor shall lie exclusively with him.

3.1.8. The successful tender’s responsibility under these contracts commences from the date of
issue of the letter of intent (LOI) by BHEL. The tenderer shall submit unqualified
acceptance to the letter of intent/ award within the period stipulated therein.

3.1.9. The successful tender shall be required to execute an agreement in the prescribed form
with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in any case
before releasing the first running bill. The contract agreement shall be signed by a person
dully authorised/ empowered by the tender. The write-up for agreement will be provided
by BHEL and cost of non-judicial stamp paper will be borne by contractor.

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to
the party containing all salient features of the contract agreement required by both the
parties.

3.1.11. Contractor shall carry out operations hereunder with due diligence shall maintain strict
discipline and shall abide by and conform to all rules and regulations promulgated by
BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors employees
is detrimental to Organization’s interest & Safety, BHEL shall have the unqualified right
to request for the removal of such employee either for incompetence, unreliability,
misbehavior, security reasons etc. while on or off the job.

3.2. WORK COMPLETION TIME
3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract
of the Tender document

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay.
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3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest money and or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL's other rights and remedies in
this regard.

3.2.4. Work Completion date will be considered as the date of final measurement /
commissioning report signed by BHEL’s Engineer. The contract shall be considered and
closed upon completion of all contractual obligations and settlement of Final Bill or
completion of Guarantee period whichever is later.

3.2.5. The entire work shall be completed by the contractor within the time schedule or within
such extended periods of time as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL
at its discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end
of original contract period less the backlog attributable to the contractor shall be
quantified, and the number of months of ‘Time extension’ required for completion of the
same shall be jointly worked out. Within this period of ‘Time extension’, the contractor
is bound to complete the portion of the backlog attributable to the contractor. Any
further ‘Time extension’ at the end of the previous extension shall be worked out
similarly.

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation
of work and completion of contract, due to backlog attributable to the contractor alone,
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the
delays attributable to the contractor, in addition to any other actions BHEL may wish to
take at the risk & cost of contractor.

3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of
the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of times extensions shall be the sum of
(i), (ii) and (iii) above and shall be equal to period between the scheduled date of
completion and the actual date of completion of contract. LD shall be imposed / levied
for the portion of time extensions attributable to contractor and recoverable from the
dues payable to the contractor.

3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan
/ time and progress chart for completion of the work within scheduled time. The chart
in the work order shall have the completion date of the individual items thereof and/ or
the contract or order as a whole. It shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work, and
shall be amended as may be required by agreement between Engineer-In-charge and
contractor writing the limitations of time imposed in the tender document or order.
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3.4.2. In the absence of any specific time and progress chart to be agreed to between the
contractor and Engineer In charge, the contractor shall ensure and maintain,
uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the tender documents or order and the proportion of work that shall
be completed up to any time in relation to the entire work to be done under the contract
or order shall not be less than the proportion that the time elapsed bears to the total
time of completion provided in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-In-charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of
suspension but no other claim in respect for compensation or otherwise whatsoever will
be admitted. Time may also be extended to allow for alteration of work made by the
deviation order as may be decided upon by the Engineer-In-charge in consultation with
the contractor.

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of Contractor
Performance shall be carried out as per procedure for performance evaluation. These
shall also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION

The quantities given in the contract are tentative and may change to any extent (both in plus
side and minus side). The quoted rates for individual items shall remain firm irrespective of
any variations in the individual quantities. No compensation becomes payable in case the
variation of the final executed contract value unless specifically mentioned in NIT.

3.6. REMOVED / DELETED
3.7. STRIKES & LOCKOUT

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with
his labour.

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to
lockout and if the strike or lockout declared is not settled within a period of one month,
BHEL shall have the right to get the work executed through any other agencies and the
cost so incurred by BHEL shall be deducted from the Contractor’s bills.

3.8. DELAY AND EXTENSION OF TIME:

3.8.1 The Contractor shall be entitled to extension of time in following cases:

3.8.1.1 FORCE MAJEURE
The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion,
local combination of worker strike or lockout, Police Action, Revolution, Flood,
serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other
similar causes over which the contractor has no control.
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3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall
be covered under force majeure.

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the (Accepting
officer of the contract) beyond the contractor control.

3.8.1.2. The Contractor’'s work held up for not being given possession of or access to the

Site by BHEL.

3.8.1.3. Instruction of the Engineer-in-charge to suspend the Works and the Contractor not

being in default as to reasons of suspension;

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part

thereof;

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the

Contractor’s failure or fault, and is beyond its control without BHEL being
responsible for the same;

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of

3.8.2

the Contract.

. Except as mentioned above, the Contractor shall not be entitled to any extension of time

for any reason whatsoever including:

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions

or acts of BHEL are necessitated by or intended to cure any default of or breach of
the terms of the Contract committed by the Contractor;

3.8.2.2. The Contractor shall also not be entitled to any extension of time where any delay

3.8.3.

3.8.4

is due to:
e The failure of its Subcontractor, to commence or to carry out the part of the
Works in due time; or
¢ Non-availability, or shortage of Contractor’s equipment, labour, utility services,
Plant and Materials; or
e Inclement weather conditions except in case of Force Majeure;
If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion
of the job covered by this contract or the obligations of the contractor shall be extended
by a period of time equal to period of delay, provided that on the occurrence of any such
contingency, the contractor reports to BHEL in writing the causes of delay within 07 days
of its occurrence and the contractor shall not be eligible for any compensations.
When in such case(s) the accepting officer (or higher Authority), on recommendation of
the Engineer-In- charge, may make fair and reasonable extension, in the completion date
of the individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer- In-charge in writing, but shall
nevertheless use constantly his best endeavour to prevent or make good the delay and
shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge
to proceed with the work.

3.9. INSURANCE

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks

during transit, storage, erection and commissioning.
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3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment,
workmen, etc. against accidents and injury while at work and to pay compensation, if
any, to workmen as per Workmen’s compensation Act.

3.9.3. 1If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third
party, the contractor shall have to pay necessary compensation and other expense, if
so decided by the appropriate authorities.

3.9.4. The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss due to theft or otherwise till the same is
taken over by BHEL or customer.

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the
contractor, in case the damage / loss is due to carelessness / negligence on the part of
the contractor. In case of any theft of material under contractor's custody, matter shall
be reported to police by the contractor immediately and copy of FIR and subsequently
police investigation report shall be submitted to BHEL for taking up with insurance.
However, this will not relieve the contractor of his contractual obligation for the material
in his custody.

3.9.6 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor
to make good the losses or compensate for the same.

3.10 TEMPORARY WORKS

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be
provided and maintained by the Contractor at its own cost and subject to the consent
of the Engineer-in-Charge, shall be removed by the Contractor at its own expense
when such Works are no longer required and in such manner as the Engineer-in-
Charge shall direct. In case the Contractor fails to remove the Temporary Works on
completion of the Works, the Engineer-in-charge is authorized to get such Temporary
Works removed and recover the cost thereof from the Contractor or deduct such costs
from the payments to be made to the Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc.
while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and
other materials and deposit them in places specified by the Engineer. The contractor
will also demolish all the hutments, sheds, offices, etc. constructed and used by him
and shall clean the debris. In the event of his failure to do so, the same will be arranged
to be done by the Engineer and the expenses recovered from the contractor.

CHAPTER-1V
4.0 VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:
4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that
a complete record is obtained on all work performed under the contract.
4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid).
4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the
part of the BHEL and the contractor.
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4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of
appointments for measurements.

4.1.5. The contractor shall without extra charge, provide assistance with appliance and other
things necessary for measurements.

4.1.6. The contractor shall bear all the cost of measurement of his work.

4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by
both parties on the site on completion of measurement. If the contractor objects to any
of the measurement recorded on behalf of BHEL in the Measurement Book or against the
item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

4.1.8. If as a result of such objection it becomes necessary to re-measure the work wholly or in
part, the expense of such measurement shall be borne by the party requiring the
measurement to be retaken provided that not error found by this re-measurement
amount to less than 5% (five percent) of the value as recorded by the first measurement.

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge
shall have power to proceed by himself to take measurements, and in that case these
measurements shall be accepted by the contractor as final.

4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each quarter
of work (else at any period as specified in Special conditions for contract) to the
satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified
bills & work out the financial value. These will be entered in Measurement Book & signed
by both parties. Payment shall be made after affecting the recoveries due from the
contractor.

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification to the final bill by the Engineer in Charge.
No charge shall be allowed to the contractor on account of the preparation of the final
bills.

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per
scope and upon material reconciliation (if apply) along with the following -

¢ No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond
as per prescribed format duly notarized indemnifying BHEL in respect of specified
works contract against all claims & demand against third party liability including
labour and government agencies.

e Clearance certificates which ever applicable viz., clearance certificate from
customer, various statutory authority like labour department, PF authority
commercial tax dept. etc.

4.2.4. BHEL, after receipt of the Bill/invoice complete in all respects, shall settle the final bill
to contractor after deducting all dues to BHEL, within the stipulated days as per Clause

4.3.

4.3. PAYMENT OF BILLS:

Type of Bidder Payment Terms
(Number of Days)

Micro & Small Enterprises (MSES) 45 Days

Medium Enterprises 60 Days

Non - MSME 90 Days
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Where ILC payment terms are being given in tenders floated | 120 Days
outside GeM

The due date will be reckoned from the date of submission of the bill/Invoice which is complete in
all respects.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable
to the contractor, the same may be deducted from any sum then due or which at any
time thereafter may become due to the contractor under the contract or under any
other contract with BHEL or from his security deposit, or he shall pay the claim on
demand.

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor:

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

d) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at the
rate of 0.1% of executed contract value unless exempted as per terms & conditions of
contract.

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of
the contract.

4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST
Act 2017 & other prevailing government rules.

4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of
two part bid):

a) Legal Name of the bidder as in GST registration, GST registration No., State, Place of
business, category of registration under GST i.e. Registered dealer / Unregistered
dealer/ dealer opted for Composition Scheme,
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b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), description
of Goods/Services and applicable IGST / CGST / SGST rate and any other statutory levy,
if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by
BHEL under reverse charge mechanism, the same shall be added to the quoted price for
evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for
composition scheme at the time of submission of bid, no GST will be payable to the
bidder and also same will not be considered for evaluation of bid. Dealer has to declare
in technical bid that no GST is shown separately in price bid. However, in case at the
time of actual supply, the bidder charges GST at normal rate, the same shall be
reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not
available to BHEL, no GST will be payable to the bidder.

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor inputs
as mentioned below at GST portal and after ensuring of availability of input credit to
BHEL, HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant Invoices

b) Timely receipt of Goods & Services

c) Timely and correct payment of applicable GST by supplier/contractor
d) Timely filing of return

e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or
through any other mode.

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or
applicability of interest or arising of any other financial liability on BHEL-HERP due to
any default of supplier/contractor under GST such as non/delayed receipt of
Good/Services, delayed raising & submission of invoices, delayed payment of tax,
non/wrong declaration of sale by Contractor in return etc. or any other reason not
attributable to BHEL, such implication shall be to supplier’'s/contractor’s account and will
be deducted from bills.

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but
before the supply/service, GST applicable at the time of supply/service or GST quoted
in the bid, based on the registration status of the bidder, whichever is lower shall be
payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be
payable. However, in the event of no change in law but bidder quoting certain tax
structure in bid document which is lower than the applicable one, such amount shall be
the maximum amount of tax that can be claimed by bidder.
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4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be
recoverable from the suppliers.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately
and ITC has been allowed on self-declaration. In view of the changed scenario, the
payment of GST shall have made to the contractors simultaneously with their
work/services invoices. GST portion of invoice value will be paid only after fulfilling
following conditions:
(a) Payment of GST amount into Govt. Account by supplier against invoice raised
to BHEL.
(b) Filing of GST return within scheduled date.
(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN
portal.

4.6. INCOME TAX- IT:
All statutory taxes & levies shall be deducted from the payment, as per prevailing
government rules.

4.7. MISCELLANEOUS CHARGES:
Unless otherwise specified in the Special conditions of Contract, Electricity shall be provided
by BHEL free of cost. All charges on account of octroi, terminal, Entry tax, royalty or sales tax
and/or other duties on materials obtained for the work (excluding materials provided by BHEL)
shall be borne by the contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in
the completion of the work as per the contractual completion period, BHEL shall have the
right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per
week of delay or part thereof subject to a maximum of 10% of the contract value. For this
purpose, the period of delay shall be the delay attributable to the Contractor for the
completion of work as per contract.

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against
delay in executed work/supply shall be calculated in line with LD clause of the contract for
the delay attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for the
purpose of limiting maximum LD value. Method for calculation of “LD against delay in
executed work/supply” is given below.

i. Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor/ supplier= T1
ii. Let the value of executed work/supply till the time of termination of contract= X
iii. Let the Total Executable Value of work/supply for which inputs/fronts were made
available to contractor/ supplier and were planned for execution till termination of
contract = Y
iv. Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y)
X T1
v. LD shall be calculated in line with LD clause of the Contract for the delay
attributable to contractor/ supplier taking “X” as Contract Value and “T2"” as delay
attributable to contractor/ supplier.
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Reason for the delay due to drawing, foundation, deputation of resources etc. will be documented
properly for delay analysis and same to be submitted to finance for LD calculation, if applicable.

4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following
cases:

1. Contractor/ supplier’s poor progress of the work vis-a-vis execution timeline as stipulated
in the Contract, backlog attributable to contractor/ supplier including unexecuted portion
of work/ supply does not appear to be executable within balance available period (#)
considering its performance of execution.

2. Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled
completion/delivery period as per Contract or as extended from time to time, for the
reason attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to Contractor/
Supplier.

5. Assignment, transfer, subletting of Contract without BHEL's written permission resulting
in termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to
Contractor/ Supplier.

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where A= Value of Balance scope of Work as per rates of new contract
B= Value of Balance scope of Work as per rates of old contract being paid
to the contractor at the time of termination of contract i.e. inclusive
of PVC, if any.
H = Overhead Factor to be taken as 5
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost
purchase.

4.10. No Interest payable to Contractor

Notwithstanding anything to the contrary contained in any other document comprising in
the Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the
case may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.

CHAPTER- V

5.0 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF
WORKERS ETC.
5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, ESIC,
allowances for safety & hardship & other nonmonetary/ statutory benefits etc to labours
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employed by him either directly or through sub- contractors, in accordance with the provisions
of:
Contract Labour (R&A) Act 1970 and rules 1971.
Payment of wages Act.
Minimum Wages act 1948,
Employees State Insurance Act 1948, Rules and regulations 1950.
Employees Provident Fund Act 1952 and Pension Scheme 1995.
Employees Compensation Act 1923.
Maternity Benefit Act 1961.
Equal Emolument Act 1976.
Payment of Bonus Act 1963.
e Inter State Migrant Act.
Building and Other Constructions Workers Act, 1996,

. The contractor shall at all times indemnify BHEL HERP against all claims, damages or

compensation under the provisions of above acts or any modifications thereof or any other
law relating thereof and rules made thereunder from time to time or as consequence of any
accident or injury to any workman or other persons in or about the works, whether in the
employment of the contractor or not, save and except where such accident or injury has
resulted from any act of the Corporation, its agents, or servants, and also against all costs,
charges and expenses of any suit, action or preceding arising out of such accident or injury
and against all sum or sums which may with the consent of the contractor be paid to
compromise or compendia any such claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent license

5.4

5.5

5.6.

5.7.

5.8

under the Contract labour (Regulation and Abolition) Act 1970 from the concerned authorities
based on Form-V issued by the Principal Employer/Customer. In order to issue Form-V by
Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, PF Code/PF
Account number etc as per the requirement of BHEL/Customer.

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of
life/permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 1923
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the
Department of Public Enterprises.

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from
time to time in the presence authorized representative of BHEL and maintain proper records of
their timely disbursement. These records need to be preserved for a period of at least any 3
years and should be made available even after the contract is over for any verification by the
statutory/BHEL authorities.

In case of the contractor employs Women as employee he will discharge his obligation under
law in respect of such women workers as per Factory Act, Maternity Benefit Act and other laws
of Uttar Pradesh.

The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,
tolls, royalties, commission or other charges which may be leviable on account of his
operations in executing the contract.

All safety rules and codes applied by the BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the

equipment/material and works to be performed by him and shall maintain all light, fencing

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer-in-charge
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with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken
against fire hazards and atmospheric conditions.

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract.

5.10. The contractor shall arrange for such personal protective equipment as are necessary for
such type of work and carry out the requisite site tests of handling equipment, lifting tools,
tackles etc. as per prescribed standards and practices.

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by
BHEL and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL.

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of
60 years.

CHAPTER- VI
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

6.1. BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum
of work as indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL's commitment to its customer or in case BHEL decides to advance the
date of completion due to other emergent reasons/ BHEL's obligation to its customer.

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it
done through other agency, at the risk and cost of the contractor after due notice of a period
of Two weeks by BHEL in any of the following cases:

i). Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in
the Contract, backlog attributable to contractor including unexecuted portion of work
does not appear to be executable within balance available period considering its
performance of execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the
work as per contract.

iii). Non-completion of work by the Contractor within scheduled completion period as
per Contract or as extended from time to time, for the reasons attributable to the
contractor.

iv). Termination of Contract on account of any other reason (s) attributable to
Contractor.

v). Assignment, transfer, subletting of Contract without BHEL's written permission.

vi). Non-compliance to any contractual condition or any other default attributable to
Contractor.

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever
not require the whole or any part of the work, to be carried out, the Engineer-In-charge shall
give notice in writing of the fact to the contractor, who shall have no claim to any payment of
compensation or otherwise, howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive in consequence
of the foreclosing of the work.

6.4. The contractor shall be paid at contract rates for the full amount of the work executed
including such additional work i.e., cleaning of site etc. as may be rendered necessary by the
said foreclosing. He shall also be allowed a reasonable payment (as decided by the Accepting
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Officer) for any expenses sustained on account of labour and material collected but which
could not be utilized on the work as verified by the Engineer-In-charge but the contractor
shall not have any claim for compensation on account of any alterations having been made
in the original specifications, drawings, designs and instructions involving and curtailment of
the work as originally contemplated.

Chapter VII
7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:
i. All questions/interpretations regarding subject matter of the contract shall be decided by the

BHEL on the request of the vendor and the decision of the BHEL shall be final.

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the same
through negotiations.

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator appointed by
the competent authority of the BHEL. The conciliation proceedings with respect to a dispute as
defined in the BHEL Conciliation Scheme, 2018 and subsequent revisions can be initiated under
the scheme at any stage whether before, during or even after the commencement of arbitration
proceedings or litigation before courts. This conciliation scheme is available on our websites
https://herp.bhel.com and www.bhel.com.

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred to
arbitration as per corporate guidelines of the BHEL and the arbitration proceeding shall be
conducted as per provisions of the arbitration and conciliation act, 1996 read with corporate
guideline as amended from time to time.

v. The vendor shall continue to perform the contract, pending settlement of dispute(s).

7.2. LAWS GOVERNING THE CONTRACT:

The Order/Contract shall be executed and governed by the laws of India and the courts of India
alone shall have jurisdiction in respect of any matter arising under or in connection with the
Order/Contract.

7.3. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if
sent by registered post to the address given in tender of the contractor, shall be deemed to have
been on the date when in ordinary course they would have been delivered to him. The contractor
shall carry out without delay all orders given to him.

7.4. JURISDICTION OF COURT:
All disputes or differences arising out of or in connections with the contract shall be subject to
the exclusive jurisdiction of the court at Varanasi (U.P.) Only.

7.5. CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, based
on specific request of Contractor on BHEL's online portal (https://sidhi.bhel.in).

7.6. REVERSE AUCTION:
BHEL reserves the right to go for Reverse Auction. The Business Rules for Reverse Auction shall
be as per BHEL guidelines issued from time to time.
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:

Guidelines for suspension of business dealings with suppliers/ contractors: the revised
guidelines for suspension of business dealings are available on BHEL website at “www.bhel.com”
on “supplier registration page”. Respective bidders / suppliers may refer this before quoting as
per their requirement. Action against the defaulted suppliers/ contractors' shall be taken as per
these guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:

As per the directives of government of India in form of public procurement (preference to make
in India) order, 2017 and subsequent orders, BHEL will extend the purchase preference to Indian
vendors over foreign suppliers for items identified by the respective nodal ministries from time
to time. “for this procurement, public procurement (preference to make in India), order 2017
dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and subsequent orders issued by the
respective nodal ministry shall be applicable even if issued after issue of this nit but before
finalization of contract/ PO/ WO against this nit. In the event of any nodal ministry prescribing
higher or lower percentage of purchase preference and/ or local content in respect of this
procurement, same shall be applicable.”

7.9 INTEGRITY PACT (IP):

The revised Implementation Circular, IP document and the IP clause will be applicable for all
tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 2
Cr.) floated on or after 01.04.2022 as per SS&P Ref: AA: SSP: IP Circular No. 32 of 2021-22
dated 28.02.2022 & Ref: AA: SSP: IP:22-23:01 Circular 12 of 2022-23 dated 26.07.2022.

7.10 Conflict of interest among Bidders/Agents:

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead
to anti-competitive practices to the detriment of procuring entity's interests. The bidder found
to have a conflict of interest shall be disqualified. A bidder may be considered to have a conflict
of interest with one or more parties in this bidding process, if

a) They have controlling partner (s) in common; or

b) They receive or have received any direct or indirect subsidy financial stake from any of them;
or

c) They have the same legal representative/agent for purposes of this bid; or

d) They have relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another bidder;
or

e) Bidder participates in more than one bid in this bidding process. participation by a bidder in
more than one bid will result in the disqualification of all bids in which the parties are involved.
however, this does not limit the inclusion of the components/ sub-assembly assemblies from one
bidding manufacturer in more than one bid; or

f) In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a
particular tender enquiry. one manufacturer can also authorise only one agent/dealer. there can
be only one bid from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf; and

2. Indian/foreign agent on behalf of only one principal; or
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g) A bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the contract that is the subject of the bid; or

h) In case of a holding company having more than one independently manufacturing units, or
more than one unit having common business ownership/management, only one unit should
quote. similar restrictions would apply to closely related sister companies. bidders must
proactively declare such sister/ common business/ management units in same/ similar line of
business.

7.11 Breach of contract, Remedies and Termination:

In case of breach of contract, wherever the value of security instruments like performance bank
guarantee available with BHEL against the said contract is atleast 10% of the contract value, the
same be encashed. In case the value of the security instruments available is less than 10% of
the contract value, the balance amount be recovered from other financial remedies (i.e. available
bills of the contractor, retention amount, etc. with BHEL) or legal remedies be pursued. The
balance scope shall be got done independently without Risk & Cost of the failed supplier/
contractor.

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, etc.,
shall be applied as per provisions of the contract.

7.12 SPECIAL CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs):

Special benefits as per govt rules will provided to MSEs unless stated otherwise in Tender
Document. Benefits will be passed on only in specific categories of services/works and only for
specific categories of MSEs, which qualifies for exemption as per govt rules. Following conditions
will be applicable for MSEs:

i. MSE contractor can avail the intended benefits as per guidelines of Ministry of MSE only if
they submit Valid UDYAM certificate along with Technical Bid.

ii. To avail the benefit intended for MSEs, bidders must claim for such benefit. Without such
claims, benefits will not be passed on to them.

iii. Date to be reckoned for determining the validity of MSE status will be the date of bid
opening.

7.13 OTHER ISSUES:

Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be not
less than Rs.100 unless otherwise required under relevant statutes.

In case of any conflict between the General Conditions of Contract and special Conditions of
contract, provisions specified in the Special conditions of contract shall prevail.

BHEL may not insist for signing of Contract Agreements in respect of low value and short time
period.
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Bharat Heavy Electricals Limited
Bﬂfl Heavy Equipment Repair Plant
' Works Contract Management (WCM) Department
TARNA, SHIVPUR, VARANASI-221003

Bidders Declaration

| / we have read the terms and conditions of the tender document, our contractual obligations

towards execution of the Contract as per the tender document, we know of all obligations to
be performed by us under the contract, the financing cost, administrative expenses, Statutory
liabilities, etc. and undertake to fulfil its entire requirement under the quoted rates.

Thanking you,

Yours Sincerely

Signature, seal and address of the party
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