Main Price Schedule

NAME OF THE BIDDER

NAME OF PROJECT:

3X40 MW RAMMAM STAGE-IIl HYDRO ELECTRIC PROJECT

NAME OF PACKAGE:

DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

TECHNICAL SPECIFICATION No:

PE-TS-414-501-A002

Supply

Service

Taxes

DESCRIPTION

UuoM

QTY

Total Ex-Works
(excluding GST)
(INR)

Freight
in %

Total Freight

Unit Price

(INR)

Total Price
(INR)

GST type

GST rate
in %

GST amount in
Rs.

Total Price Including
Freight & GST (INR)

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY PART, SERVICE PART & MANDATORY
SPARES comprising of design (i.e. preparation and submission of drawing /documents including “As Built” drawings and O&M
manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting,
maintenance tools & tackles, fill of lubricants & consumables, mandatory spares alongwith spares for erection,startup and
commissioning as required, forwarding, proper packing, shipment and delivery at site, unloading, site visit for material verification,
assembly, erection & commissioning, trial run at site, carrying out performance guarantee/Functional/Demonstration tests at site ,
training of customer/client O&M staff & final handing over to end customer in flawless condition of crane for project package
specified above complete with all accessories for the total scope defined as per BHEL's NIT & tender technical specification PE-TS-
414-501-A002, amendment & agreements till placement of order.

Lot

MAJOR BREAK-UP OF PRICES GIVEN IN 1.0 ABOVE.

2.1

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY part comprising of design (i.e.
preparation and submission of drawing /documents including “As Built” drawings and O&M manuals), engineering, manufacture,
fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles, spares for
erection, startup and commissioning as required, fill of lubricants & consumables, forwarding, proper packing, shipment and
delivery at site for project package specified above complete with all accessories for the total scope defined as per BHEL's NIT &
tender technical specification PE-TS-414-501-A002, amendment & agreements till placement of order. (Price break up to be
furnished as per Annexure- 1).

Lot

NA

2.2

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SERVICE part comprising of unloading, site visit
for material verification, assembly, erection & commissioning, trial run at site, and carrying out performance
guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final handing over to end customer in
flawless condition for project package specified above complete with all accessories for the total scope defined as per BHEL's NIT &
tender technical specification PE-TS-414-501-A002, amendment & agreements till placement of order. (Price break up to be
furnished as per Annexure- Il).

Lot

NA

23

Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of manufacture,
fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, forwarding, proper packing, shipment,
delivery at site & guarantee as per BHEL's NIT & tender technical specification PE-TS-414-501-A002, amendment & agreements till
placement of order. (Price break up to be furnished as per Annexure- 1lI).

Lot

NA

Note:

1) Bidder to note that there shall be no implication for change of span &/or lift upto (+/-) 500 mm.
2) PG to incorporate taxes, duties and other commercial aspects.




ANNEXURE - | : PRICE BREAKUP FOR SUPPLY PART

NAME OF PROJECT: 3X40 MW RAMMAM STAGE-IIl HYDRO ELECTRIC PROJECT
NAME OF PACKAGE: DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY
TECHNICAL SPECIFICATION No: PE-TS-414-501-A002
SUPPLY
ITEM DESCRIPTION QTY. [ UOM | Unit Ex-Works Price Total Ex-Works Price
(INR) (INR)

A.0
Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY part comprising of design (i.e.

preparation and ission of drawing /d luding “As Built” drawings and O&M manuals), engineering,

f: e, fabrication, i ion / testing at vendor's & sub-vendor’s works, painting, maintenance tools &
tackles, fill of lubricants & consumables, spares for erection, startup and commissioning as required, , forwarding, proper
packing, shipment and delivery at site of One (1) no. 50/10T capacity x 8.3m span, 9m lift of Main hook , 9.5m lift of Aux.
hook , Double Girder EOT crane for Butterfly valve (BFV) house with One (1) no. 5T capacity x 8m lift wire rope electric hoist
running on ISMB below one bridge girder, PVC shrouded conductor bus bar type DSL, gantry rail ,end stoppers & sole plates

for 13.7m baylengtt lete with all ies including all bles like welding electrodes, oil , grease, paints etc
alongwith Five (5) pairs of wire rope slings for project package specified above for the total scope defined as per BHEL's NIT
& tender technical specification PE-TS-414-501-A002, di & agr till pl; of order.

1.0 |MAJOR BREAK-UP OF PRICES GIVEN IN A.0 ABOVE

a) Total lumpsum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering,manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,
painting, maintenance tools & tackles, fill of lubricants & consumables, spares for erection, startup and commissioning as
required, , forwarding, proper packing, shipment and delivery at site of One (1) no. 50/10T capacity x 8.3 m span, 9m lift of 1 no. g -
Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for BFV house with one (1) no. 5T capacity x 8 m lift wire rope
electric hoist running on ISMB below one bridge girder complete with all accessories.

b) Total lumpsum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,
painting, forwarding, proper packing, shipment and delivery at site of PVC shrouded conductor bus bar type DSL for 13.7 M
bay length complete with all accessories.

) Total lumpsum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,

painting, forwarding, proper packing, shipment and delivery at site of Gantry rail along with alignment blocks, clamps etc for 1 set < -
13.7 M bay length complete with all accessories.

d) Total lumpsum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,
painting,forwarding, proper packing, shipment and delivery at site of Sole plate for Gantry rail & end stoppers with
accessories of DSL fixing for 13.7 M bay length.

e) Total lump sum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings
and O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,
painting, forwarding, proper packing, shipment and delivery at site of 3.5 Core Power copper flexible cable 25m long of 1 set Ed -
suitable size as per load calculation for commissioning & testing of EOT Crane till charging of complete DSL

f) Lump sum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,

painting, forwarding, proper packing, shipment and delivery at site of Five (5) pair of slings consisting of 5T, 10T, 20T, 30T & 1 lot g -
50T capacity & each of 10 meter length along with suitable storage rack/s.

g)  |Lump sum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and
0&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works,
painting, forwarding, proper packing, shipment and delivery at site of One (1) Set of Maintenance tools and tackles.

Total T -

Note:

1) Bidder to note that there shall be no implicationfor change of span &/ or lift upto (+/-) 500 mm.

2) PG to incorporate taxes, duties and other commercial aspects.

3) Bidder to quote the Prices in ‘figures’ along with corresponding ‘words’.

4) Any variation in length of DSL/Rail due to change in bay length will be adjusted based on unit rates arrived from 1.0 (b) & 1.0(c) above




ANNEXURE - 11 : PRICE BREAKUP FOR SERVICE PART

NAME OF PROJECT:

3X40 MW RAMMAM STAGE-IIl HYDRO ELECTRIC PROJECT

NAME OF PACKAGE:

DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

TECHNICAL SPECIFICATION No:

PE-TS-414-501-A002

ITEM DESCRIPTION

Qry.

uom

SERVICE

A.0

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SERVICE part
comprising of unloading, site visit for material verification, assembly, erection & commissioning, trial run at
site, and carrying out performance guarantee/Functional/Demonstration tests at site, training of
customer/client O&M staff & final handing over to end customer in flawless condition of One (1) no. 50/10T
capacity x 8.3m span, 9m lift of Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for Butterfly
valve (BFV) house with One (1) no. 5T capacity x 8m lift wire rope electric hoist running on ISMB below one
bridge girder, PVC shrouded conductor bus bar type DSL, gantry rail and end stopper along with sole plates
for 13.7m baylength complete with all accessories for project package specified above for the total scope
defined as per BHEL's NIT & tender technical specification PE-TS-414-501-A002, amendment &
agreements till placement of order.

1.0

MAIJOR BREAK-UP OF PRICES GIVEN IN A.0 ABOVE

a)

Total lumpsum firm price for unloading, assembly, erection & commissioning, trial run at site, and carrying out
performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final
handing over to end customer in flawless condition for One (1) no. 50/10T capacity x 8.3 m span, 9m lift
of Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for BFV house with one (1) no. 5T
capacity x 8 m lift wire rope electric hoist running on ISMB below one bridge girder along with all other
accessories.

no.

Unit Ex-Works Price | Total Ex-Works Price
(INR)

(INR)

b)

Total lumpsum firm price for unloading, assembly, erection & commissioning, trial run at site, and carrying out
performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final
handing over to end customer in flawless condition of PVC shrouded conductor bus bar type DSL for
13.7 M bay length complete with all accessories .

set

)

Total lumpsum firm price for unloading, assembly, erection & commissioning, trial run at site, and carrying out
performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final
handing over to end customer in flawless condition of Gantry rail along with alignment blocks, clamps etc
for 13.7 M bay length complete with all accessories.

set

d)

Total lumpsum firm price for unloading, assembly, erection & commissioning, trial run at site, and carrying out
performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final
handing over to end customer in flawless condition of Sole plate for Gantry rail & end stoppers with
accessories of DSL fixing for 13.7 M bay length .

set

e)

Lump sum price for unloading, assembly, erection & commissioning, trial run at site, and carrying out
performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final
handing over to end customer in flawless condition of 3.5 Core Copper flexible cable 25 m long of
suitable size as per load calculation for commissioning & testing of EOT Crane till charging of complete DSL .

set

Total lump sum prices for visits (should include travel expenses to/ fro site, intermediary stay).

Total lump sum prices for no of days required for verification of material at site.

Days

Total

Note:

1) Bidder to note that there shall be no implicationfor change of span &/ or lift upto (+/-) 500 mm.

2) PG to incorporate taxes, duties and other commercial aspects.

3) Any variation in length of DSL/rail due to change in bay length will be adjusted based on unit rates arrived from 1.0 (b) & 1.0

(c) above.




ANNEXURE - Ill : PRICE BREAKUP FOR MANDATORY SPARES
NAME OF PROJECT: 3X40 MW RAMMAM STAGE-IIl HYDRO ELECTRIC PROJECT
NAME OF PACKAGE: DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY
TECHNICAL SPECIFICATION No: PE-TS-414-501-A002
SUPPLY
ITEM DESCRIPTION QTY. | UOM | Unit Ex-Works Price Total Ex-Works Price
(INR) (INR)
A0 Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of
manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, forwarding, proper
packing, shipment, delivery at site & guarantee as per BHEL's NIT & tender technical specification PE-TS-414-501-A002,
i & < till nl of arder.
BREAK-UP OF PRICES GIVEN IN A.0 ABOVE
1 Bearing for
1.1 [Bridge travel wheels 2 b
1.2 [Trolley wheels 1 <
1.3 [Long travel motor 1 set i -
1.4 [Cross travel motor 1 set b -
1.5 [Main hoist motor 1 set h -
1.6 |Aux. hoist motor 1 set b -
1.7 |[Rope drums 1 set i -
1.8 [Pulleys for main hoist 1 set < -
1.9 [Pulleys for aux. Hoist 1 set b -
1.10 |Pulleys for under slung hoist 1 set < -
2 Pair of brake shoe / disc with lining for each size of brake used viz. D.C. operated Electro-mechanical of Hydraulic Thruster _
operated.
2.1 |Long travel motion 2 set < -
2.2 |Cross travel motion 2 set b -
2.3 |Main hoist 2 set A -
2.4 |Auxiliary hoist 2 set < -
2.5 |Under slung hoist 2 set < -
3 Pair of brake linings with rivets or each size of brake used _
3.1 |Long travel motion 2 set < -
3.2 |Cross travel motion 2 set b -
3.3 |Main hoist 2 set A -
3.4 |Auxiliary hoist 2 set < -
3.5 |Under slung hoist 2 set < -
4 Main springs for each size of brake used _
4.1 |Long travel motion 2 set < -
4.2 |Cross travel motion 2 set b -
4.3 |Main hoist 2 set A -
4.4 |Auxiliary hoist 2 set < -
4.5 |Under slung hoist 2 set < -
5 Current collectors for DS. 5 no. h -
6 I for | s support bly 6 no. < -
one of
7 Limit switches 1 each S -
type
8 Thruster of each size used 2 no. h -
9 Pair of oil seals for each gear box used 1 set s -
10 |Contactors of each size used 1 no. h -
11 |Fixed & Moving contacts of each size of contactors used 1 no. < -
12 |3 Nos. coils for each size of contactor used. _
12.1 |Main hoist 2 set h -
12.2 |Auxiliary hoist 2 set < -
12.3 |Cross travel 2 set hd -
12.4 |Long travel 2 set < -
12.5 |Under slung hoist 2 set A -
13 3 Phase overload relay for each motor. 2 no. < -
14 |3 nos. fuse links of each size used on cranes 4 set h -
15 1 printed circuit of each size and type 1 set < -
16 |C lete set of lamps for lighting and signals 2 set b -
17 Rope for auxiliary hoist 1 set < -
Total _ S -
1. One Set is defined as the total number required for one crane.
2. If any item is not applicable due to vendor's specific design, its equivalent spare/s shall be quoted.
3. Mandatory spares listed above is bare minimum requirement. In case any additional mandatory spares requirement is covered elsewhere in the tender specification, same shall be deemed to have
been covered in bidders scope of supply.
4. Any item which quoted as “not applicable” in the above list and is found to be applicable at a later date shall be supplied by the Bidder without any extra cost.




