
S. No. UOM QTY

Total Ex-Works

(excluding GST)

(INR)

Freight 

in %
Total Freight

Unit Price

(INR)

Total Price

(INR)
GST type

GST rate 

in %

GST amount in 

Rs.

Total Price  Including 

Freight & GST (INR)

1 Lot 1 -₹                                     

2

2.1 Lot 1 -₹                       -₹                -₹                    -₹                                     

2.2 Lot 1 -₹          -₹            -₹                    -₹                                     

2.3 Lot 1 -₹                       -₹                -₹                    -₹                                     

NA

Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of manufacture,

fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, forwarding, proper packing, shipment,

delivery at site & guarantee as per BHEL's NIT & tender technical specification PE-TS-414-501-A002, amendment & agreements till

placement of order.  (Price break up to be furnished as per Annexure- III).

NAME OF THE BIDDER

Main Price Schedule

3X40 MW RAMMAM STAGE-III HYDRO ELECTRIC PROJECT

DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

Note: 

1) Bidder to note that there shall be no implication for change of span &/or lift upto (+/-) 500 mm.

2) PG to incorporate taxes, duties and other commercial aspects.

NA

NAME OF PROJECT:

NAME OF PACKAGE:

TECHNICAL SPECIFICATION No:

DESCRIPTION

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY PART, SERVICE PART & MANDATORY

SPARES comprising of design (i.e. preparation and submission of drawing /documents including “As Built” drawings and O&M

manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting,

maintenance tools & tackles, fill of lubricants & consumables, mandatory spares alongwith spares for erection,startup and

commissioning as required, forwarding, proper packing, shipment and delivery at site, unloading, site visit for material verification,

assembly, erection & commissioning, trial run at site, carrying out performance guarantee/Functional/Demonstration tests at site ,

training of customer/client O&M staff & final handing over to end customer in flawless condition of crane for project package

specified above complete with all accessories for the total scope defined as per BHEL's NIT & tender technical specification PE-TS-

414-501-A002, amendment & agreements till placement of order.

MAJOR BREAK-UP OF PRICES GIVEN IN 1.0 ABOVE.

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY part comprising of design (i.e.

preparation and submission of drawing /documents including “As Built” drawings and O&M manuals), engineering, manufacture,

fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & tackles, spares for

erection, startup and commissioning as required, fill of lubricants & consumables, forwarding, proper packing, shipment and

delivery at site for project package specified above complete with all accessories for the total scope defined as per BHEL's NIT &

tender technical specification PE-TS-414-501-A002, amendment & agreements till placement of order. (Price break up to be

furnished as per Annexure- I).

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SERVICE part comprising of unloading, site visit

for material verification, assembly, erection & commissioning, trial run at site, and carrying out performance

guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final handing over to end customer in

flawless condition for project package specified above complete with all accessories for the total scope defined as per BHEL's NIT &

tender technical specification PE-TS-414-501-A002, amendment & agreements till placement of order. (Price break up to be

furnished as per Annexure- II).

NA

PE-TS-414-501-A002

Service Taxes Supply



Unit Ex-Works Price 

(INR)

Total Ex-Works Price 

(INR)
A.0

Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SUPPLY part comprising of design (i.e. 

preparation and submission of drawing /documents including “As Built” drawings and O&M manuals), engineering, 

manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, maintenance tools & 

tackles, fill of lubricants & consumables, spares for erection, startup and commissioning as required, , forwarding, proper 

packing, shipment and delivery at site of  One (1)  no. 50/10T capacity x 8.3m span, 9m lift of Main hook , 9.5m lift of Aux. 

hook , Double Girder EOT crane for Butterfly valve (BFV) house  with One (1) no. 5T capacity x 8m lift wire rope electric hoist 

running on ISMB below one bridge girder,  PVC shrouded conductor bus bar type DSL, gantry rail ,end stoppers & sole plates 

for 13.7m baylength complete with all accessories  including all consumables like welding electrodes, oil , grease, paints  etc  

alongwith Five (5) pairs of wire rope slings for project package specified above for the total scope defined as per BHEL's NIT 

& tender technical specification  PE-TS-414-501-A002, amendment & agreements till placement of order.

1 no.  ₹                                       -   

1.0 MAJOR BREAK-UP OF PRICES GIVEN IN A.0 ABOVE
a) Total lumpsum firm price for  design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering,manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, maintenance tools & tackles, fill of lubricants & consumables, spares for erection, startup and commissioning as 

required, , forwarding, proper packing, shipment and delivery at site of One (1)  no. 50/10T capacity x 8.3 m span, 9m lift of 

Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for BFV house with one (1) no. 5T capacity x 8 m lift wire rope 

electric hoist running on ISMB below one bridge girder complete with all accessories.

1 no.  ₹                                       -   

b) Total lumpsum firm price for  design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, forwarding, proper packing, shipment and delivery at site of PVC shrouded conductor bus bar type DSL for 13.7 M 

bay length complete with all accessories. 

1 set  ₹                                       -   

c) Total lumpsum firm price for  design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, forwarding, proper packing, shipment and delivery at site of Gantry rail along with alignment blocks, clamps etc for 

13.7 M bay length complete with all accessories.

1 set  ₹                                       -   

d) Total lumpsum firm price for  design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting,forwarding, proper packing, shipment and delivery at site of Sole plate for Gantry rail & end stoppers with 

accessories of DSL fixing for 13.7 M bay length.

1 set  ₹                                       -   

e) Total lump sum firm price for  design (i.e. preparation and submission of drawing /documents including “As Built” drawings 

and O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, forwarding, proper packing, shipment and delivery at site of   3.5 Core Power copper flexible cable 25m long of 

suitable size as per load calculation for commissioning & testing of EOT Crane till charging of complete DSL
1 set  ₹                                       -   

f) Lump sum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, forwarding, proper packing, shipment and delivery at site of Five (5) pair of slings consisting of 5T, 10T, 20T, 30T & 

50T capacity & each of 10 meter length along with suitable storage rack/s.

1 lot  ₹                                       -   

g) Lump sum firm price for design (i.e. preparation and submission of drawing /documents including “As Built” drawings and 

O&M manuals), engineering, manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, 

painting, forwarding, proper packing, shipment and delivery at site of One (1) Set of Maintenance tools and tackles.
1 set  ₹                                       -   

 ₹                                       -   

Note: 

1)  Bidder to note that there shall be no implicationfor change of span &/ or lift upto (+/-) 500 mm.

2) PG to incorporate taxes, duties and other commercial aspects.

3) Bidder to quote the Prices in ‘figures’ along with corresponding ‘words’.

4) Any variation in length of  DSL/Rail due to change in bay length will be adjusted based on unit rates arrived from 1.0 (b) & 1.0(c) above

Total

ITEM DESCRIPTION QTY. UOM

SUPPLY

ANNEXURE - I : PRICE BREAKUP FOR SUPPLY PART

DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

PE-TS-414-501-A002

NAME OF PROJECT:

NAME OF PACKAGE:

TECHNICAL SPECIFICATION No:

3X40 MW RAMMAM STAGE-III HYDRO ELECTRIC PROJECT



Unit Ex-Works Price 

(INR)

Total Ex-Works Price 

(INR)

A.0 Total lump sum firm price inclusive of all prevailing taxes, duties and other levies for SERVICE part 

comprising of unloading,  site visit for material verification, assembly, erection & commissioning, trial run at 

site, and carrying out performance guarantee/Functional/Demonstration tests at site, training of 

customer/client O&M staff & final handing over to end customer in flawless condition of One (1)  no. 50/10T 

capacity x 8.3m span, 9m lift of Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for Butterfly 

valve (BFV) house  with One (1) no. 5T capacity x 8m lift wire rope electric hoist running on ISMB below one 

bridge girder,  PVC shrouded conductor bus bar type DSL, gantry rail and end stopper along with sole plates 

for 13.7m baylength complete with all accessories for project package specified above for the total scope 

defined as per BHEL's NIT & tender technical specification  PE-TS-414-501-A002, amendment & 

agreements till placement of order. 

1 Lot  ₹                                        -   

1.0 MAJOR BREAK-UP OF PRICES GIVEN IN A.0 ABOVE

a) Total lumpsum firm price for  unloading, assembly, erection & commissioning, trial run at site, and carrying out 

performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final 

handing over to end customer in flawless condition for  One (1)  no. 50/10T capacity x 8.3 m span, 9m lift 

of Main hook , 9.5m lift of Aux. hook , Double Girder EOT crane for BFV house with one (1) no. 5T 

capacity x 8 m lift wire rope electric hoist running on ISMB below one bridge girder along with all other 

accessories.

1 no.  ₹                                        -   

b) Total lumpsum firm price  for unloading, assembly, erection & commissioning, trial run at site, and carrying out 

performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final 

handing over to end customer in flawless condition of PVC shrouded conductor bus bar type  DSL for  

13.7 M bay length complete with all accessories .

1 set  ₹                                        -   

c) Total lumpsum firm price  for unloading, assembly, erection & commissioning, trial run at site, and carrying out 

performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final 

handing over to end customer in flawless condition of Gantry rail along with alignment blocks, clamps etc 

for 13.7 M bay length complete with all accessories.

1 set  ₹                                        -   

d) Total lumpsum firm price  for unloading, assembly, erection & commissioning, trial run at site, and carrying out 

performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final 

handing over to end customer in flawless condition of Sole plate for Gantry rail & end stoppers with 

accessories of DSL fixing for 13.7 M bay length .

1 set  ₹                                        -   

e) Lump sum price for unloading, assembly, erection & commissioning, trial run at site, and carrying out 

performance guarantee/Functional/Demonstration tests at site, training of customer/client O&M staff & final 

handing over to end customer in flawless condition  of  3.5 Core Copper flexible cable 25 m long of 

suitable size as per load calculation for commissioning & testing of EOT Crane till charging of complete DSL .
1 set  ₹                                        -   

f) Total lump sum prices for visits (should include travel expenses to/ fro site, intermediary stay).
2 Nos  ₹                                        -   

g) Total lump sum prices for no of days required for verification of material at site. 2 Days  ₹                                        -   

 ₹                                        -   

TECHNICAL SPECIFICATION No: PE-TS-414-501-A002

ANNEXURE - II : PRICE BREAKUP FOR SERVICE PART

NAME OF PROJECT: 3X40 MW RAMMAM STAGE-III HYDRO ELECTRIC PROJECT

NAME OF PACKAGE: DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

Note: 

1) Bidder to note that there shall be no implicationfor change of span &/ or lift upto (+/-) 500 mm.

2) PG to incorporate taxes, duties and other commercial aspects.

3) Any variation in length of  DSL/rail due to change in bay length will be adjusted based on unit rates arrived from 1.0 (b) & 1.0 (c) above.

ITEM DESCRIPTION QTY. UOM

SERVICE

Total



Unit Ex-Works Price 

(INR)

Total Ex-Works Price 

(INR)
A.0 Total lumpsum firm price inclusive of all prevailing taxes, duties and other levies for Mandatory spares comprising of 

manufacture, fabrication, assembly, inspection / testing at vendor's & sub-vendor’s works, painting, forwarding, proper 

packing, shipment, delivery at site & guarantee as per BHEL's NIT & tender technical specification  PE-TS-414-501-A002, 

amendment & agreements till placement of order. 

1 Lot  ₹                                       -   

BREAK-UP OF PRICES GIVEN IN A.0 ABOVE
1 Bearing for

1.1 Bridge travel wheels 2 no.  ₹                                       -   
1.2 Trolley wheels 1 no.  ₹                                       -   
1.3 Long travel motor 1 set  ₹                                       -   
1.4 Cross travel motor 1 set  ₹                                       -   
1.5 Main hoist motor 1 set  ₹                                       -   
1.6 Aux. hoist motor 1 set  ₹                                       -   
1.7 Rope drums 1 set  ₹                                       -   
1.8 Pulleys for main hoist 1 set  ₹                                       -   
1.9 Pulleys for aux. Hoist 1 set  ₹                                       -   

1.10 Pulleys for under slung hoist 1 set  ₹                                       -   

2
Pair of brake shoe / disc with lining for each size of brake used viz. D.C. operated Electro-mechanical of Hydraulic Thruster 

operated.
2.1 Long travel motion 2 set  ₹                                       -   
2.2 Cross travel motion 2 set  ₹                                       -   
2.3 Main hoist 2 set  ₹                                       -   
2.4 Auxiliary hoist 2 set  ₹                                       -   
2.5 Under slung hoist 2 set  ₹                                       -   
3 Pair of brake linings with rivets or each size of brake used

3.1 Long travel motion 2 set  ₹                                       -   
3.2 Cross travel motion 2 set  ₹                                       -   
3.3 Main hoist 2 set  ₹                                       -   
3.4 Auxiliary hoist 2 set  ₹                                       -   
3.5 Under slung hoist 2 set  ₹                                       -   
4 Main springs for each size of brake used

4.1 Long travel motion 2 set  ₹                                       -   
4.2 Cross travel motion 2 set  ₹                                       -   
4.3 Main hoist 2 set  ₹                                       -   
4.4 Auxiliary hoist 2 set  ₹                                       -   
4.5 Under slung hoist 2 set  ₹                                       -   
5 Current collectors for DS. 5 no.  ₹                                       -   
6 Insulator for conductors support assembly 6 no.  ₹                                       -   

7 Limit switches 1

one of 

each 

type

 ₹                                       -   

8 Thruster of each size used 2 no.  ₹                                       -   
9 Pair of oil seals for each gear box used 1 set  ₹                                       -   

10 Contactors of each size used 1 no.  ₹                                       -   
11 Fixed & Moving contacts of each size of contactors used 1 no.  ₹                                       -   
12 3 Nos. coils for each size of contactor used.

12.1 Main hoist 2 set  ₹                                       -   
12.2 Auxiliary hoist 2 set  ₹                                       -   
12.3 Cross travel 2 set  ₹                                       -   
12.4 Long travel 2 set  ₹                                       -   
12.5 Under slung hoist 2 set  ₹                                       -   
13 3 Phase overload relay for each motor. 2 no.  ₹                                       -   
14 3 nos. fuse links of each size used on cranes 4 set  ₹                                       -   
15 1 printed circuit of each size and type 1 set  ₹                                       -   
16 Complete set of lamps for lighting and signals 2 set  ₹                                       -   
17 Rope for auxiliary hoist 1 set  ₹                                       -   

 ₹                                       -   

TECHNICAL SPECIFICATION No: PE-TS-414-501-A002

ANNEXURE - III : PRICE BREAKUP FOR MANDATORY SPARES

NAME OF PROJECT: 3X40 MW RAMMAM STAGE-III HYDRO ELECTRIC PROJECT

NAME OF PACKAGE: DOUBLE GIRDER EOT CRANES UPTO 100T CAPACITY

1. One Set is defined as the total number required for one crane.

2. If any item is not applicable due to vendor's specific design, its equivalent spare/s shall be quoted.

3. Mandatory spares listed above is bare minimum requirement. In case any additional mandatory spares requirement is covered elsewhere in the tender specification, same shall be deemed to have 

been covered in bidders scope of supply.

4. Any item which quoted as “not applicable” in the above list and is found to be applicable at a later date shall be supplied by the Bidder without any extra cost. 

ITEM DESCRIPTION QTY. UOM

SUPPLY

Total


