
 

Bharat Heavy Electricals Limited                                    Tel. : +91(0) 891 288 1345/1404                           
Heavy Plates & Vessels Plant                                                E-mail : dgs@bhel.in  & 
Visakhapatnam – 530 012,                                                               chiranjeevit@bhel.in 

Andhra Pradesh, INDIA.                                                                     
 

NOTICE INVITING TENDER 
::1:: 

Ref: OS/FA/2026-28/88/62                                                                                             Date: 16.10.2026 
 

Sub: Tender for entering framework agreement for Maintenance of EOT Cranes, Crawler Cranes, LMS & 

HMS Machines, Wesman furnace bogie of BHEL-HPVP, Visakhapatnam by deploying Skilled, 

semiskilled and unskilled workmen for a period of two years (24 Months) - Reg. 

Tenders are invited under Two-part bid system, Techno-Commercial Bid (Part-I) and Price Bid (Part-II) 

from the reputed and experienced contractors with sound technical and financial capability for the subject 

work. 

IMPORTANT INFORMATION: 
 

1 Notice Inviting Tender (NIT) 
OS/FA/2026-28/88/62, Date: 16.10.2026 

Two Part Bids 

2 Last Date of Receipt of Tender 26.10.2026,14.00 Hrs thru GeP NIC Portal   

3 Tender Opening 26.10.2026,15.00 Hrs   

3 Contract Period Two Years  

4 EMD ₹ 2.00 Lakh (Two Lakh) 

5 Security Deposit 5% of the Contract value 

6 Reverse Auction Not Applicable 

 
 

1.0 PRE- QUALIFICATION REQUIREMENT (PQR): 
 

I. Average annual turnover of the contractor during the last 3 years ending 31st March 2026 should be 

at least. ₹59.07 Lakhs (₹35.44 Lakhs for MSE /Start-ups). In case ITR not submitted and Profit 

Loss and Balance Sheet not finalized for FY-2025-26 by the contractor, Avg. Annual turnover during 

the last 3 years ending 31st March 2025 shall be considered. 
 

Tenderer should enclose EPF, ESI, PAN, GSTIN registration no., Income tax returns for last three 

years (AY- 2024-25, 2025-26 & 2026-27/ 2023-24) and Profit & Loss account and Balance Sheet 

certified by the Practicing Chartered Accountant for the last 3 years (FY-2023-24, 2024-25 & 2025-

26 / 2022-23). 
 

II. The Contractor should have experience of completing similar works during the last 7 years ending 

30.09.2026 as given below: - 
 

(a) Three similar completed works, each costing not less than ₹78.77 Lakh (₹47.26 Lakhs for MSE 

/Start-ups) 

OR 

(b) Two similar completed works, each costing not less than ₹98.46 Lakh (₹59.07 Lakhs for MSE 

/Start-ups) 

OR 

(c) One similar completed work costing not less than ₹157.53 Lakh (₹94.52 Lakhs for MSE / Strat-

ups) 

Note:   
 

a) The relaxation values specified above for MSEs and Start-ups apply to qualification criteria, 

provided they fulfil all technical and quality requirements of the tender. 
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b) “Similar work” means carrying out of works pertaining to execution of maintenance contracts of 

machines / cranes in Govt /PSU / Pvt firms. 
 

III. The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 

IV. Bidder should produce documentary evidence showing AVAILABILITY OF OFFICE OF 

SERVICE PROVIDER Visakhapatnam, Andhra Pradesh or Bidder should produce undertaking 

on their letter head for establishment of local office in Visakhapatnam, Andhra Pradesh within 

15 days of receipt of work order. 

V. Latest Bank solvency certificate shall be submitted for value not less than ₹25.00 lakhs from any 

scheduled bank. The date of solvency certificate issued by bank should not be older than 6 months 

from the tender issue date i.e. Date: 16.10.2026 

VI. The bidder must have a valid Labour Licence under the CLRA Act, 1970, for any of its ongoing 

or previously completed manpower supply contracts. 

VII. Valid Udyam registration certificate / EMD @ ₹2.00 Lakh for Non-MSEs.  

 

Note: While scrutiny it is found that If any bidder has made false declaration and/ or provided false 

information and/ or forged documents or has forged BHEL documents, certificates etc. for 

securing business, meeting PQR, such offers shall be rejected and action will be initiated as 

per BHEL extant Guide lines. 
 

2.0 SCOPE OF WORK: 
 

Work is to be carried out as per Scope of Work (Annexure-I),  Special conditions of contract (Annexure-

II) and Schedule of Quantities and rates. 
 

3.0 LOCATION OF WORK: 
 

3.1 The subject work is to be carried out in the premises of BHEL, Heavy Plates & Vessels Plant (HPVP) 

Unit, Visakhapatnam, Andhra Pradesh as specified in the scope of work. 

 

3.2  The intending tenderers are advised to visit the above place, note down the entry procedures, safety 

requirements, work permit system etc. and satisfy themselves of all conditions prevailing there before 

submission of their tenders. 
 

4.0 CONTRACT PERIOD: 
 

 Contract shall be valid for a period of two-years (24 Months) from the date of LOI / Work order.  
 

5.0  EARNEST MONEY DEPOSIT (EMD): 
 

1. The tenderer shall submit EMD for ₹2,00,000/- (Rupees Two Lakh only) in the following forms only:  

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 
 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with 

offer) 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted in the 

form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid 

for at least six months. 
 

2. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
 

b) The contractor fails to deposit the required security deposit or commence the work within the 

period as per LOI/ Contract. 
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c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under 

the provisions of extant “Guidelines on Suspension of business dealings with suppliers/ 

contractors” and forfeited/ released based on the action as determined under these guidelines. 
 

3. EMD given by all unsuccessful tenderers shall be refunded normally within 30 days of award of work. 

4. EMD shall not carry any interest 

5. EMD of successful tenderer will be retained as part of Security Deposit. 
 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as given below: 
 

MSE suppliers can avail the intended benefits only if they submit valid UDYAM Registration for 

Micro / Small category along with the offer. Non-submission of such documents will lead to 

consideration of their bid at par with other bidders. No benefits shall be applicable for this enquiry if 

any deficiency in the above required documents is not submitted before price bid opening. 
 

6.0 SECURITY DEPOSIT (SD):  
 

Security Deposit shall be collected from the successful tenderer @5% Contract Value (Actual Order 

Value). 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations 

in terms of the provisions of the contract. 
 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful 

tenderer shall be converted and adjusted towards the required amount of Security deposit. 
 

C. Modes of Deposit: 
 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms: 
 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act. The bank guarantee format should have the approval of BHEL. 
 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the company’s act (FDR should be in the name of the contractor, a/c BHEL. 
 

e) Insurance Surety Bonds 
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal 

of the documents or in any other matter connected therewith) 
 

D. Collection of Security deposit: 
 

At least 50% of the required Security Deposit, including the EMD, should be collected before start of 

the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the required 

Security Deposit is collected. 
 

In case of delay in submission of performance security, enhanced performance security 

which would include interest (Repo rate + 4%) for the delayed period, shall be submitted by 

the bidder. 
 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit 

shall be correspondingly enhanced and the additional Security Deposit shall be immediately 

deposited by the Contractor or recovered from payment/s due to the Contractor. 
 

The recoveries made from running bills (cash deduction towards balance SD amount) can be 

released against submission of equivalent Bank Guarantee in acceptable form, but only once, before 

completion of work, with the approval of the authority competent to award the work. 
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Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, work 

can be started before the required Security Deposit is collected. However, payment can be 

released only after collection/ recovery of initial 50% Security Deposit. 
 

E. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Contract as per 

agreement and subject to deduction of any amount due to BHEL. 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms of the 

Contract. 

iii. The successful tenderers shall furnish Security Deposit within 30 days from the date of Work 

Order / Letter of Intent. The Security Deposit shall be furnished by the successful tenderers before 

commencement of work by them. 

iv. The security deposit shall not carry any interest. 
 

   Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to hypothecation 

or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or 

responsible in any manner for the collection of interest or renewal of the documents or in any 

other matter connected therewith).  
 

F. Security Deposit / Bank Guarantee will be released after the maintenance period of 2 months or 

on closure of contract whichever is later. 
 

7.0 INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor and 

TDS certificate will be issued to this effect. 
 

8.0 TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 
 

9.0 PAYMENT TERMS:    
 

Bill payments will be arranged within 45 days for MSE (Micro/Small), 60 days for Medium Enterprise, 

90 days for non-MSMEs from the date of submission of bill to Engineer-in-charge. 
 

Bills (RA/ Final Bill) to be submitted to Engineer-in-charge along with following documents:  
 

A. R.A Bill  

a) Invoice 

b) Job completion certificate issued by the Engineer-in-charge / Attendance certified by indenting 

dept. 

c) Proof of payment to workers through Bank with Individual Account Numbers. 

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept., 

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept. 

f) Proof of GST payment as per Annexure - GST.  

g) RTGS form 

h) WAM 06 duly filled & signed 

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor 

and vice versa. 
 

B. Final Bill  
 

a) Invoice 

b) Job completion certificate issued by the Engineer-in-charge / Attendance certified by indenting 

dept. 

c) Proof of payment to workers through Bank with Individual Account Numbers. 

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept. 

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept. 
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f) Proof of GST payment as per Annexure - GST.  
g) RTGS form 
h) WAM 07 duly filled & signed 
i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by vendor 

and vice versa. 
j) In case of release of security deposit, WAM-10 to be filled and submitted. 

 

Note:  

1. Final bill means last month bill for service contracts. In case of works, final bill means bill for finally 

executed quantity.   

2. All payments will be released through RTGS/ NEFT for NON-MSMEs. 

3. For all Micro, Small and Medium enterprises (MSMEs), the settlement of invoice shall be only 

through any of the TReDS platform ( (i.e RXIL, Ml xchange, lnvoicemart, KReDX, C2FO), authorised 

by the Reserve Bank of India. Such MSME suppliers to select their preferred TReDS platform before 

award of contract so that the data is captured in the Order /Contract database of the Unit. They also 

will have the option to change the TReDS platform from the drop-down menu on Suvidha portal of 

BHEL, at the time of invoice submission. Wherever the Trade Receivable is accepted by BHEL, the 

same shall be validated by the Unit on the respective TReDS platform selected by the supplier. The 

routing of invoices through the TReDS platform shall not be construed as mandating discounting of 

such invoices and the MSMEs supplier shall have the option to avail or not avail financing or 

discounting of its receivables on the TReDS platform. In case discounting is not availed by the 

supplier on TReDS, the trade receivables will be paid through TReDS as per the payment timelines 

indicated in the contract." 
 

10.0 PRICE VARIATION CLAUSE: 
 

In the event of any revision in the statutory minimum wages during the contract period, in 

accordance with the applicable circulars, the Contractor shall pay the revised wages to the 

deployed personnel. The Buyer (BHEL) shall reimburse the differential wage amount to the 

Contractor in accordance with the Price Variation Clause (PVC), subject to submission of 

satisfactory documentary evidence of payment.  
 

Service charge shall be payable on the differential wage amount due to such revision.  
 

Formula for PVC Amount: 
 

P = (Wr – Wo) x N x (1+Sc) 
 

Where,    P  = PVC amount (in case of changes in wage rate) 

Wr  = Revised wage rate (issued by BHEL time to time) 

Wo = Wage rate as per Work Order 

 N   = Total no. of Operations Executed 

Sc  = Service Charges in % 
 

11.0 WAGES TO THE CONTRACT WORKERS:    
 

The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of 

BHEL-HPVP, Visakhapatnam from time to time. The present applicable minimum wages for this 

contract are enclosed at Annexure – IV 
 

12.0 PAYMENTS TO THE WORKERS:  
 

Payments to the workers are to be made through bank by way of online transfer to their individual 

accounts by 7th of every month. Necessary proof is to be submitted along with monthly bill. Delay in 

payments to the workers not at all acceptable for whatsoever the reason.  
 

13.0 LIQUIDATED DAMAGES: 
 

If the Seller/Service Provider fails to deliver any or all the Services within the original/re-fixed delivery 

period(s) specified in the contract, the Buyer will be entitled to deduct/recover the Liquidated Damages 

for the delay, unless covered under Force Majeure conditions aforesaid, @ 0.5% of the contract value 
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of delayed quantity per week or part of the week of delayed period as pre-estimated damages not 

exceeding 10% of the contract value of delayed quantity without any controversy/dispute of any sort 

whatsoever. 
 

14.0 PRICE SCHEDULE, TAXES & DUTIES:             
 

a. The quoted prices shall be exclusive of GST as applicable as on due date of tender submission. 

GST as applicable shall be payable by contractor & the same will be reimbursed as per Annexure - 

GST. 

b. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by the 

contractor and same shall be reimbursed on submission of relevant documents/proof of payment.   

c. In case, any new tax is imposed instead of existing tax, difference of the amount shall be reimbursed/ 

recovered on submission of documentary evidence. 

d. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 

e. The Contractor shall comply with all applicable Labour Codes and Rules, including any subsequent 

notifications or amendments. Any additional costs incurred by the Contractor resulting from statutory 

revisions to these codes or rules shall be reimbursed by BHEL. 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., GST). 

g. The quoted Service Charge in % shall be fixed & firm without any escalation during the entire 

period of contract and till completion of the work. Service charge will be paid at actual 

operations executed and upon due certification of Engineer In- Charge of respective 

department.  
 

15.0 REVERSE AUCTION:   Not Applicable. 
 

16.0 COMPENSATION IN CASES OF DEATH/ PERMANENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED/ UNFORESEEN OCCURRENCES DURING MANUFACTURING/ OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:             
 

BHEL reserves the right to recover the amount of compensation paid to victim(s) by BHEL towards 

loss of life / permanent disability due to an accident which is attributable to the negligence of 

contractor, agency or firm or any of its employees as detailed below. 

BHEL reserves the right to recover from the contractor, agency or firm the amount of 

compensation paid by BHEL to the victim(s) or their legal heirs towards loss of life or 

permanent disability arising out of an accident attributable to the negligence of the contractor, 

agency or firm, or any of its employees. 
 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 
 

b) Accident:  Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing / operation and works incidental 

thereto at BHEL factories / offices and precincts thereof, project execution, erection and 

commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul, 

renovation and retrofitting, trail operation, performance guarantee testing undertaken by company 

or during any works/during working at BHEL units/offices/townships and premises/project sites. 
 

c) Compensation in respect of each of the victims: 
 

(i) In the event of death or permanent disability resulting from Loss of both limbs: ₹10,00,000/- 

(Rupees Ten Lakhs)  
 

(ii)  In the event of other Permanent disability: ₹7,00,000/- (Rupees Seven Lakhs) 
 

d) Permanent Displacement: A displacement that is classified as a permanent total disablement under 

the provision to Section 2(I) of the Employees Compensation Act, 1923”. 
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17.0 VALIDITY OF OFFER:  
 

The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

18.0 GENERAL: 
  

a) Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  

b) BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof. 
 

c) The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
 

For any clarifications required on this tender document, scope of work etc., the bidders shall 

depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get 

clarifications from concerned authorities.  

d) Lowest offer need not be the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right for 

negotiation with the L1 bidder.  

e) Bids not accompanied with requisite EMD or UDYAM registration certificate showing status of             

Micro or Small and bids not conforming to the terms & conditions specified in the tender documents 

are liable for rejection 
 

f) The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender:  
 

PART - I: TECHNO COMMERCIAL BID 
 

a) Scope of Work       : Annexure – I 

b) Special Conditions of Contract    : Annexure – II 

c) General terms and Conditions    : Annexure – III 

d) Minimum Wages as per BHEL-HPVP HR dept. Circular  : Annexure – IV 

e) Acceptance to the tender terms & conditions   : Annexure – V 

f) Contractor Information     : Annexure – VI 

g) Check List        : Annexure – VII 
 

PART - II: PRICE BID 
 

h) Price Bid (Schedule of Quantities and Rates)  : Annexure – VIII 
 

19.0 TENDER SUBMISSION 
 

a) The Bid shall be submitted in two parts through BHEL e-procurement portal    

(https://eprocurebhel.co.in ) on or before 26.10.2026,14.00 Hrs along with the following 

documents: 
 

(i) Tender documents with all annexures duly signed and stamped 

(ii) EMD ₹2.00 Lakh / Valid Udyam  registration copy (Micro/ Small) / Start-up Certificate. issued by 

DPIIT 

(iii) Income tax returns, Profit & Loss account and Balance Sheet certified by the Practicing Chartered 

Accountant as per eligibility criteria. 

(iv) Work Order and Job Completion Certificates in line with eligibility criteria  

(v) Copy of GSTIN Registration Certificate. 

(vi) Copy of PAN card. 

(vii) Copy of EPF & ESI registration 

(viii) Bank Solvency 
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(ix) Labour License 

(x) Documentary proof of Vendor’s Office at Visakhapatnam (AP) or Undertaking Letter  

(xi) All other applicable documents as detailed in the tender 
 

Note: All pages of tender documents and the various supporting documents enclosed by the 

bidder should be signed on all pages with seal. Offers received in any other form will not be 

accepted. 

b) Submission of offer by a tenderer implies that all the tender documents were read by the tenderer 

and the tenderer is aware of the scope and specifications of the work, site condition, local conditions 

and rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by 

BHEL - HPVP and other factors having bearing on the execution of the work. 
 

20.0 OPENING OF TENDERS: 
 

Techno-commercial Bids will be opened on 26.10.2026, 15.00 Hrs time in GeP NIC (BHEL e-

procurement) Portal. Date of opening of financial bids shall be notified on BHEL e-procurement after 

short listing of eligible Bidders based on Techno- Commercial bid evaluation. 
 

21.0 BREACH OF CONTRACT: 
 

In case of Breach of Contract, 10% of the contract value will be recovered from the contractor and 

necessary action will be initiated as per contract terms and conditions and BHEL extant Guide Lines.  
 

 

22.0 ENGINEER-IN-CHARGE: 
 

DGM (WE, Safety & GH) shall Engineer-in-Charge for this Contract. 

PH: 0891 288 1376, Email: rsrao@bhel.in 

 

**** 
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SCOPE OF WORK 

::1:: 

1. DEFINITIONS: 
 

1.1  Unskilled (USW) Man-days: 

Unskilled Work means work which, in its performance, requires the application of simple operating 

experience and involves no further skills. 

1.2  Semi-Skilled (SSW) Man-days: 

Semi-Skilled Work means work which, in its performance, requires the application of skills gained 

through experience on the job and which is capable of being performed under the supervision or 

guidance of a skilled workman, and includes supervision over unskilled work. 

1.3  Skilled (SW) Man-days: 

Skilled Work means work which involves skill and competence in its performance acquired through 

experience on the job or through training as an apprentice in a technical or vocational institute, and 

the performance of which calls for initiative and judgment. 

1.4  Classification of Workmen 

The classification of workmen as Unskilled, Semi-Skilled, Skilled, or Highly Skilled shall be based 

on the nature of work, prescribed qualifications, trade competency, experience, and skill 

assessment conducted by BHEL, wherever applicable, and shall be in accordance with the 

provisions of the Code on Wages, 2019, the rules framed thereunder, and the applicable Minimum 

Wages Notifications issued by the appropriate Government, as amended from time to time. 
 

The decision of BHEL regarding the classification of any workman shall be final and binding on the 

Contractor for the purpose of deployment and payment under this contract. 
 

2. Safety Equipment, Uniforms and Welfare:  
 

Uniforms:  

The contractor shall provide following items:  

a) two pairs of uniforms per workmen per year. 

b) One pair of Safety Shoes per year per person 

c) Two pair of Socks per year per person 
 

SCOPE OF WORK: 
 

Scope of work for Maintenance contract of Wesman Furnace bogie repair: 
 

1. The bogie has to be checked after every cycle of operation for any damage in the wheels. 

2. If found any bolts are to be replaced, action has to be taken immediately before start of the next 

cycle. If any major works found it is to be planned for shut down maintenance after 2-3 cycles. 

3. If wheels are found to be overhauled, then end covers, shaft, bearings are to be dismantled and to 

be inspected if required they have to be replaced. 

4. Necessary tapping, grinding, filling are to be done, if required, for fitting of new wheels, Assembly 

of shaft, end covers, wheel and bearings. All the twenty wheels are to be fitted in phased manner 

only as per requirement (if necessary only). 

5. Move the bogie (bed) after assembly of all wheels for check up/Inspection. 

6. All the materials will be supplied by BHEL-HPVP. Contractor has to bring his manpower and tools 

to carry out the work. 

7. Air, water and electricity will be supplied by BHEL free of cost. 

8. All safety precautions are to be taken after entering into the factory premises and while working. 

9. Any clarification with regard of work content during the contract execution which may arise due to 

practical difficulties and in such case contractor must carry the works in consultation of 

maintenance department of BHEL.  

10. Contractor shall arrange his own tools for assembling, dismantling of wheels etc. The contractor to 

minimize the shutdown time shall adopt vigilant action for better methods voluntarily.  

a) Cleaning of filters: 
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11. The filters from the dust collector units of following machines are to be cleaned once in   a month. 

       a) Shell shot blasting machine (36 Filters) 

       b) Rotoblast machine (20 Filters) 

       c) 20Torch PPM machine (8 Filters) 

       d) 4Torch PPM machine (2 Filters) 

12.  These filters are to be removed from the dust collecting chamber and to be moved to a remote 

place inside the plant. 

13.  Air purging has to be done and they have to be cleaned completely. These filters are to be 

assembled back into the machine. 

14. Reciprocating  & Screw air compressors, Oxygen plant operation is required to be done as per shifts 

allocated by Supervisor-In-charge. 

15. All maintenance activities pertaining to the equipment in Accumulator section is to be attended as 

per instructions from Supervisor-In-charge. 
 

Contractor should ensure their manpower present on all BHEL working days (G-Shift Timings: 08:00 

AM to 04:30PM/ A-shift timings: 06:00AM to 14:30PM). Contractor must visit the site for better 

understanding of the job requirement before bidding. 

Scope of work for MAINTENANCE of LMS  & HMS machines: 
 

The objective is to outsource the maintenance and related activities of machines in building no. 3, R&D, 

Steel yard, Stores, WTC, Logistics, Security gate,Bldg 1 machines and QC Lab of BHEL, 

Visakhapatnam. This document defines the detailed scope of work. 

Presently there are a total of 176 machines including critical machines (as per the list Enclosed-

Annexure -A) in the area of work. The scope of work comprises the following. 

a) Break down maintenance. 

b) Preventive Maintenance 

 

a) BREAK DOWN MAINTENANCE: 

Break down maintenance of all components of Machines as given below. The list of Machines to be 

maintained by the agency is enclosed at ANNEXURE-1 & 2 

For breakdown maintenance: 

1. Based on the SAP notification from production/intimation from maintenance in charge, breakdowns 

are to be attended for all the machines from LMS. 

2. Necessary repair works like replacement of bearings, gears, sprockets, shafts, bolts, box nuts, 

screw rods, chains, chain links, cylinders, pistons and its accessories, couplings, coupling pins, 

shaft pins, belts, pulleys, jaws, hoses, oils, oil seals etc are to be done after getting confirmation 

from mechanical supervisor/in-charge. 

3. Dismantling of machine assemblies, gear boxes, machine covers etc whenever necessary, are 

required to be done based on confirmation from mechanical supervisor/in-charge. 

4. List of machines come under LMS maintenance will be given to the contractor. 

5. Spare parts, consumables will be supplied by M/s BHEL. 

6. Breakdown % is to be maintained within 2%. 

7. The contractor should not take more than 1 hr to start the breakdown from the time of intimation. 

 

b) PREVENTIVE MAINTENANCE: 

For preventive Maintenance: 

1. List of machines which are being covered under this contract will be given to the contractor. 

2. The contractor has to do the following activities on each machine.  Other than these activities if 

anything found extra in Preventive maintenance checklist for each machine which will be provided 

during execution of contract is also to be carried out according to the schedule. 
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a. Cleaning of the entire machine. 

b. Lubrication of machine guide ways, screw rods, chains, gears etc. 

c. Oil top up of all gear boxes, lubrication units and hydraulic tanks wherever required. 

d. Checking and adjustment/replacement of belts, chains etc. 

e. Tightening of fasteners wherever necessary. 

f. Cleaning/replacement of filter, regulator, lubricator elements. 

g. If required painting of machines/equipment may be executed as per requirement. 

3. The contractor has to engage at least 1 ITI fitter (Skilled), 1 semi skilled worker(ITI qualified) and one 

unskilled worker for executing the work. 

4. The contractor has to send same persons (in the age group of 18 to 60) throughout the contract 

without frequent changing for the entire period of contract.  

5. All spare parts required for replacement during the work will be provided by M/s BHEL free of cost. 

6. All consumables like Grease, Diesel oil, cotton waste, cleaning liquid, compressed air, crane and 

water will be provided by M/s BHEL at free of cost. 

7. The contractor shall maintain following records and they should be kept ready for inspection at all 

times by BHEL in charge. 

    a. Preventive maintenance records for each machine. 

    b. Attendance register 

    c. Break down log book 

8. Machine shall be released for work during day shift (including Sundays & holidays). However 

intimation will be     given one day in advance to carry out the work.  

9. The contractor has to execute the work on the specified date as per schedule. 

 

TERMS AND CONDITIONS: 
 

A suggestive manpower requirement is projected below. Vendor can change the total manpower as per 

skill and efficiency. 

  

All personnel being deputed shall have previous experience in maintenance of machines. The above 

suggest manpower is daily requirement on BHEL working days. A skeleton mechanical staff are to be 

kept in addition to above on all other Public Holidays and Sundays to carry out minor repairs. Vendor 

must visit the workplace to see machinery condition, last two years break downs statistics, Preventive 

maintenance works (daily one machine as minimum) before quoting the price. Any breakdown is to be 

attended within half an hour after receipt of break down intimation. 

1. These conditions should be read in conjunction with of BHEL WORK POLICY for. 

2. The contractor’s personnel shall be available in the factory premises in General shifts of all working 

days of BHEL, and in first shift of all Sundays and Public Holiday.  

3. Emergency breakdown during the First and third shift of all working days and second shift of 

Sundays shall also be attended as and when necessary, for which skeleton staff shall be available 

in the factory premises. 

4. A daily breakdown report (including downtime data of each machine) and report of major work shall 

be submitted to the Manager (Mechanical maintenance) after endorsement from concerned 

Maintenance In-charge.  

5. Preventive Maintenance work of the machines shall be done periodically as per the checklist and 

Preventive Maintenance schedule provided by BHEL. 
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6. Contractor shall arrange his own tools for removal, dismantling, assembling and reinstallation of 

Gears/bearings/motors/Gearboxes, etc. However, all spares including consumables like gear oil, 

dashpot oil, electrodes, grease, cotton waste, contactors, relays etc and facilities like gas cutting, 

welding, machining  facility, repair, rewinding of motors, coils, etc shall be provided by BHEL free of 

cost at  ground level. The contractor to minimize the break- down time, shall adopt vigilant action for 

better parts / methods voluntarily. 

7. All the tools and material brought inside the factory should be registered at the security gate at the 

time of bringing inside the factory. No gate pass will be given to take back the above on completion 

of work if the contractor fails to show the security department’s certification that the material has 

been brought inside.  

8. Contractor shall maintain all records pertaining to his work. 

9. For working at heights, Work Permit System shall be followed and record to be maintained. 

10. No foreign/used or unused/scrapped/broken parts shall be left around the machinery so that likely 

accidents due to their hindrance are avoided. All used/worn out/scrapped/replaced spares/parts 

shall remain the property of BHEL.  

11. The contractor and their staff should follow the rules and regulations annexed with for employment 

of labour by contractors in BHEL. 

12. Utmost care should be taken by the contractor  to  repair  the machines in a proper way and with 

quality workmanship so as  to  adhere to the safety requirements  as   per  the latest version of AP 

Factories Act. All the contractor’s personnel shall use PPEs (Personnel Protection Equipment).  
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List of Machines Identified for MAINTENANCE [LMS] 

Total Number of Machines: 83    

LMS Work Centre: ML01  

S. No. Plant Location 
Inventory 

No. 
Description 

1 HPVP-003-004 401145 REAL TIME RADIOGRAPHY SYSTEM 

2 HPVP-001-002 407413 PNEUMATIC OPERATED END SCARFER 

3 HPVP-003-001 10409 CAPSTAN LATHE 

4 HPVP-003-001 14310 CYLINDRICAL GRINDING MACHINE - G17 

5 HPVP-003-001 14201 ENGRAVING MACHINE 

6 HPVP-003-001 11101 HORIZONTAL BORING MACHINE BFP 125 

7 HPVP-003-001 11001 HORIZONTAL BORING MACHINE BFT 80 

8 HPVP-003-001 10302 LATHE DLZ 1000 

9 HPVP-003-001 60110 LATHE LB17 

10 HPVP-003-001 10107 LATHE LB20 

11 HPVP-003-001 10202 LATHE LB20 

12 HPVP-003-001 10103 LATHE LB25 

13 HPVP-003-001 10201 LATHE LB25 

14 HPVP-003-001 10205 LATHE LB25 

15 HPVP-003-001 14101 LATHE LB25 

16 HPVP-003-001 10304 LATHE LC 125 

17 HPVP-003-001 10305 LATHE SU 90A 

18 HPVP-003-001 80115 POWER HACKSAW 

19 HPVP-003-001 11421 RADIAL DRILLING MACHINE RM 62 

20 HPVP-003-001 11429 RADIAL DRILLING MACHINE RM 62 

21 HPVP-003-001 11430 RADIAL DRILLING MACHINE RM 62 

22 HPVP-003-001 11433 RADIAL DRILLING MACHINE RM 65 

23 HPVP-003-001 11434 RADIAL DRILLING MACHINE RM 65 

24 HPVP-003-001 10410 THREAD CUTTING MACHINE 

25 HPVP-003-001 14312 TOOL AND CUTTER GRINDER 

26 HPVP-003-001 61513 TOOL AND CUTTER GRINDER 

27 HPVP-003-001 14323 TOOL AND CUTTER GRINDER MACHINE 

28 HPVP-003-001 10405 TURRET LATHE L22 HMT 

29 HPVP-003-001 60510 UNIVERSAL MILLING MACHINE - FA5U 

30 HPVP-003-001 10703 VERTICAL TURNING & BORING MACHINE 

31 HPVP-003-001 10704 VERTICAL TURNING & BORING MACHINE 

32 HPVP-003-001 10705 VERTICAL TURNING & BORING MACHINE 

33 HPVP-003-002 11418 RADIAL DRILLING MACHINE RM 62 

34 HPVP-003-002 11402 RADIAL DRILLING MACHINE RM 65 

35 HPVP-003-002 11403 RADIAL DRILLING MACHINE RM 65 

36 HPVP-003-002 11404 RADIAL DRILLING MACHINE RM 65 

37 HPVP-003-002 14107 SLOTTING MACHINE CH25 

38 HPVP-003-002 401133 TUBE BENDING MACHINE 

39 HPVP-003-002 401134 TUBE BENDING MACHINE 
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List of Machines Identified for MAINTENANCE [LMS] 

S. No. Plant Location Inventory No. Description 

40 HPVP-003-002 10502 VERTICAL MILLING MACHINE FV 1000 

41 HPVP-003-003 10407 CAPSTAN LATHE R80 

42 HPVP-003-003 401127 FLASH BUTT WELDING M/C 

43 HPVP-003-003 84707 HYDRAULIC PRESS 100T 

44 HPVP-003-003 84706 PIPE BENDING MACHINE 

45 HPVP-003-003 407420 PNEUMATIC OPERATED END SCARFER 

46 HPVP-003-003 407421 PNEUMATIC OPERATED END SCARFER 

47 HPVP-003-003 84701 SQUEEZING MACHINE 

48 HPVP-003-003 84705 SWAGING MACHINE 

49 HPVP-003-004 14119/2 ALLCUT BANDSAW 

50 HPVP-003-004 401135 AUTOMATIC TUBE CUTTING & EDGE PREP. M/C. 

51 HPVP-003-004 401136 AUTOMATIC TUBE CUTTING & EDGE PREP. M/C. 

52 HPVP-003-004 14118 MASTER MILLING MACHINE 

53 HPVP-003-004 401139 STRAIGHT TUBE BUTT WELD STATION 

54 HPVP-003-004 401144 TUBE HANDLING SYSTEM FOR RTR STATION (24 

55 HPVP-003-005 401126 20 TORCH PPM MACHINE 

56 HPVP-014 1161280902 HORIZONTAL MILLING MACHINE M2H 

57 HPVP-014 80904 LATHE LB17 

58 HPVP-014 80919 PILLAR DRILL 

59 HPVP-014 80907 POWER HACKSAW 

60 HPVP-014 80915 SHAPPING MACHINE 

61 HPVP-014 80932 SURFACE GRINDER 

62 HPVP-040 11615 ALLCUT BAND SAW 

63 HPVP-040 84677 BANDSAW CUTTING MODEL-OBRA 

64 HPVP-040 84622 HIGH SPEED LATHE NH26 R&D 

65 HPVP-040 84617 LATHE LB17 

66 HPVP-040 84606 RADIAL DRILLING MACHINE RM-62 

67 HPVP-040 84615 SHAPING MACHINE TYPE BSH63 

68 HPVP-040 84655 SPINDLE TYPE DRILLING M/C BMC R&D 

69 HPVP-040 84604 UNIVERSAL MILLING MACHINE FN2U 

70 HPVP-068   FIN FORMING MACHINE 

71 HPVP-003-001 14310 CYLINDRICAL GRINDING MACHINE - G17 

72 HPVP-003-001 14115 PILLAR DRILL 

73 HPVP-001-003 407422 PNEUMATIC OPERATED END SCARFER 

74 HPVP-003-003 401132 TUBE BENDING MACHINE 

75 HPVP-014 11619 POWER HACKSAW 

76 HPVP-014 80247 VERTICAL MILLING MACHINE FN3V 

77 HPVP-040 10501 UNIVERSAL MILLING MACHINE M2V 

78 HPVP-028 11612 POWER HACKSAW Steel yard 

79 HPVP-068(R&D) 412142 HYD. NC SHEARING MACHINE 

80 
HPVP-068(R&D)   Surface grinding machine 

81 HPVP-068(R&D) 412137 Wire EDM machine 

82 HPVP-040   Air handling unit 

83 HPVP-028   POWER HACKSAW 
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List of Machines Identified for MAINTENANCE [HMS] 

Total Number of Machines: 93    

HMS Work Centre: MH02 

S. No. Plant Location 
Inventory 

No. 
Description 

1 BAY1, BLD1 10506 Horizontal Milling Machine FH 3 

2 BAY1, BLD1 10902 VTB SK-50 

3 BAY1, BLD1 14109 Universal Milling machine - FV3 

4 BAY1, BLD1 32001 Sectional Bending Roll XZP120/15 

5 BAY1, BLD1 32003 Bend Roll for Tubes 

6 BAY1, BLD1 33501 Pipe Bending machine WE-165 

7 BAY1, BLD1 33502 Pipe Bending machine WE-320 

8 BAY1, BLD1 401131 CNC MULTI - PLANE PIPE COLD BENDING MACHINE 

9 BAY2, BLD1 11613 Hacksaw machine 

10 BAY2, BLD1 61236 Pedestal grinder 

11 BAY2, BLD1 61238 Heavy Duty Grinding M/c         

12 BAY2, BLD1 84704 PPM 

13 BAY2, BLD1 84719 Panel Bending M/c. 

14 BAY2, BLD1 407413 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

15 BAY2, BLD1 407414 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

16 BAY2, BLD1 407415 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

17 BAY2, BLD1 407416 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

18 BAY2, BLD1 407417 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

19 BAY2, BLD1 407418 TUBE EDGE PREP. PORT.M/C(Pneumatic operated end scarfer) 

20 BAY2, BLD1 407422 TUBE EDGE PREP. PORT.M/C(Pneumatic operated Insert scarfer) 

21 BAY2, BLD1 407423 TUBE EDGE PREP. PORT.M/C(Pneumatic operated Insert scarfer) 

22 BAY2, BLD1 11506 Column Drilling machine CD-25 

23 BAY3, BLD1 1902 Shearing machine (10mm) 

24 BAY3, BLD1 1903 Shearing machine (20mm) 

25 BAY3, BLD1 2903 Plasma RPV-4 

26 BAY3, BLD1 2904 Suprarex 

27 BAY3, BLD1 2905 PSR-45 

28 BAY3, BLD1 23401 Edge Planning machine 

29 BAY3, BLD1 401140 CNC OXY FUEL & PLASMA CUTTING M/C. 

30 BAY4, BLD1 22101  50mm Bending Roll (Old) 

31 BAY4, BLD1 22102 50mm Bending Roll (GER) 

32 BAY4, BLD1 22201 10mm Bending Roll 

33 BAY4, BLD1 22202 25mm Bending Roll 

34 BAY4, BLD1 22203 22mm Bending Roll 

35 BAY4, BLD1 22204 3mm Bending Roll 

36 BAY4, BLD1 23402 Edge Planning machine 
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S. No. Plant Location 
Inventory 

No. 
Description 

37 BAY4, BLD1 23403 Edge Planning machine 

38 BAY4, BLD1 23920 ESAB welding machine 

39 BAY4, BLD1 23966 ESAB welding machine (Double Head) 

40 BAY4, BLD1 43957 BOC welding machine 

41 BAY4, BLD1 43958 BOC welding machine 

42 BAY4, BLD1 43986 Bi Cathode Plasma 

43 BAY4, BLD1 401128 LS/CS SEAM GRINDING M/C. 

44 BAY5, BLD1 11103 Boring machine WD-160 

45 BAY5, BLD1 41505 Column Drilling machine CD-40 

46 BAY5, BLD1 61431 Universal Drilling machine VRM-50 

47 BAY5, BLD1 40118 CNC GANTRY DRILLING MACHINE 

48 BAY5, BLD1 40120 PIPE BUTT WELDING STATION 

49 BAY5, BLD1 40121 PIPE BUTT WELDING STATION 

50 BAY6, BLD1 10601 Single Column Planning machine 

51 BAY6, BLD1 10602 Double Column Planning machine 

52 BAY6, BLD1 10801 VTB SK-25 

53 BAY6, BLD1 10802 VTB SK-25 

54 BAY6, BLD1 10901 VTB SK-40 

55 BAY6, BLD1 11102 Boring machine WD-200 

56 BAY6, BLD1 11426 Radial Drilling machine 

57 BAY6, BLD1 30109 Lathe LB-17 

58 BAY6, BLD1 31416 Radial Drilling machine VR-8 

59 BAY6, BLD1 31801 Punching & Shearing machine NUD-500 

60 BAY6, BLD1 31802 Punching & Shearing machine NUD-500 

61 BAY6, BLD1 41425 Universal Drilling machine VRM-50 

62 BAY6, BLD1 56607 TABLE MANIPULATOR 

63 BAY6, BLD1 56608 TABLE MANIPULATOR 

64 BAY6, BLD1 401124 PIPE SIZING BAND SAW* 

65 BAY6, BLD1 40117 CNC PIPE END CHAMFERING MACHINE - 660MM 

66 BAY6, BLD1 401125 SECTION BENDING MACHINE 

67 BAY7, BLD1 10306 Facing Lathe 

68 BAY7, BLD1 11414 Radial Drilling machine VR-10 

69 BAY7, BLD1 11423 Radial Drilling machine DR-10 

70 BAY7, BLD1 11504 Column Drilling machine CD-40 

71 BAY7, BLD1 23919 Boom Welding M/c. ESAB-I 

72 BAY7, BLD1 51424 Universal Drilling machine VRM-50 

73 BAY7, BLD1 55702 Ply wall wrapping machine (New) 

74 BAY7, BLD1 405056 75T Power movement Trolley 

75 BAY8, BLD1 31424 UNIVERSAL DRILLING M/C VRM-50 
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S. No. Plant Location 
Inventory 

No. 
Description 

76 BAY8, BLD1 55701 Ply wall wrapping machine (old) 

77 BLDG 1 405046 Powered Movement Trolley, 20T Capacity 

78 BLDG 1 405047 Powered Movement Trolley, 20T Capacity 

79 BLDG 1 405048 Powered Movement Trolley, 20T Capacity 

80 BLDG 1 405049 Powered Movement Trolley, 20T Capacity 

81 MP, BLDG 1 401108 PUG CUTTING MACHINE - 75MM 

82 MP, BLDG 1 401109 PUG CUTTING MACHINE - 75MM 

83 MP, BLDG 1 401110 PUG CUTTING MACHINE - 75MM 

84 MP, BLDG 1 401111 PUG CUTTING MACHINE - 150MM 

85 MP, BLDG 1 401112 PUG CUTTING MACHINE - 150MM 

86 MP, BLDG 1 401113 PUG CUTTING MACHINE - 150MM 

87 PV, BLDG 1 40116 NOZZLE OPENING MACHINE 

88 PV, BLDG 1 407512 150Ton DRUM ROTATORS 

89 PV, BLDG 1 407513 150Ton DRUM ROTATORS 

90 PV, BLDG 1 407514 100Ton DRUM ROTATORS 

91 PV, BLDG 1 407515 100Ton DRUM ROTATORS 

92 Shells, Bay 4 40122 MOTORISED ROLLER STAND 

93 Shells, Bay 4 40123 MOTORISED ROLLER STAND 
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List of Machines Identified for MAINTENANCE [LMS]    

Total Number of Machines: 83        

LMS Work Centre: ML01     

S. No. Plant Location 
Inventory 

No. 
Description 

Sch 

Date 

Act Date Remarks 

1 HPVP-003-004 401145 REAL TIME RADIOGRAPHY SYSTEM    

2 HPVP-001-002 407413 PNEUMATIC OPERATED END SCARFER    

3 HPVP-003-001 10409 CAPSTAN LATHE    

4 HPVP-003-001 14310 CYLINDRICAL GRINDING MACHINE - G17    

5 HPVP-003-001 14201 ENGRAVING MACHINE    

6 HPVP-003-001 11101 HORIZONTAL BORING MACHINE BFP 125    

7 HPVP-003-001 11001 HORIZONTAL BORING MACHINE BFT 80    

8 HPVP-003-001 10302 LATHE DLZ 1000    

9 HPVP-003-001 60110 LATHE LB17    

10 HPVP-003-001 10107 LATHE LB20    

11 HPVP-003-001 10202 LATHE LB20    

12 HPVP-003-001 10103 LATHE LB25    

13 HPVP-003-001 10201 LATHE LB25    

14 HPVP-003-001 10205 LATHE LB25    

15 HPVP-003-001 14101 LATHE LB25    

16 HPVP-003-001 10304 LATHE LC 125    

17 HPVP-003-001 10305 LATHE SU 90A    

18 HPVP-003-001 80115 POWER HACKSAW    

19 HPVP-003-001 11421 RADIAL DRILLING MACHINE RM 62    

20 HPVP-003-001 11429 RADIAL DRILLING MACHINE RM 62    

21 HPVP-003-001 11430 RADIAL DRILLING MACHINE RM 62    

22 HPVP-003-001 11433 RADIAL DRILLING MACHINE RM 65    

23 HPVP-003-001 11434 RADIAL DRILLING MACHINE RM 65    

24 HPVP-003-001 10410 THREAD CUTTING MACHINE    

25 HPVP-003-001 14312 TOOL AND CUTTER GRINDER    

26 HPVP-003-001 61513 TOOL AND CUTTER GRINDER    

27 HPVP-003-001 14323 TOOL AND CUTTER GRINDER MACHINE    

28 HPVP-003-001 10405 TURRET LATHE L22 HMT    

29 HPVP-003-001 60510 UNIVERSAL MILLING MACHINE - FA5U    

30 HPVP-003-001 10703 VERTICAL TURNING & BORING MACHINE    

31 HPVP-003-001 10704 VERTICAL TURNING & BORING MACHINE    

32 HPVP-003-001 10705 VERTICAL TURNING & BORING MACHINE    

33 HPVP-003-002 11418 RADIAL DRILLING MACHINE RM 62    

34 HPVP-003-002 11402 RADIAL DRILLING MACHINE RM 65    

35 HPVP-003-002 11403 RADIAL DRILLING MACHINE RM 65    

36 HPVP-003-002 11404 RADIAL DRILLING MACHINE RM 65    

37 HPVP-003-002 14107 SLOTTING MACHINE CH25    

38 HPVP-003-002 401133 TUBE BENDING MACHINE    

39 HPVP-003-002 401134 TUBE BENDING MACHINE    
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List of Machines Identified for MAINTENANCE [LMS]    

S. No. Plant Location 
Inventory 

No. 
Description 

Sch Date Act Date Remarks 

40 HPVP-003-002 10502 VERTICAL MILLING MACHINE FV 1000    

41 HPVP-003-003 10407 CAPSTAN LATHE R80    

42 HPVP-003-003 401127 FLASH BUTT WELDING M/C    

43 HPVP-003-003 84707 HYDRAULIC PRESS 100T    

44 HPVP-003-003 84706 PIPE BENDING MACHINE    

45 HPVP-003-003 407420 PNEUMATIC OPERATED END SCARFER    

46 HPVP-003-003 407421 PNEUMATIC OPERATED END SCARFER    

47 HPVP-003-003 84701 SQUEEZING MACHINE    

48 HPVP-003-003 84705 SWAGING MACHINE    

49 HPVP-003-004 14119/2 ALLCUT BANDSAW    

50 HPVP-003-004 401135 AUTOMATIC TUBE CUTTING & EDGE PREP. M/C.    

51 HPVP-003-004 401136 AUTOMATIC TUBE CUTTING & EDGE PREP. M/C.    

52 HPVP-003-004 14118 MASTER MILLING MACHINE    

53 HPVP-003-004 401139 STRAIGHT TUBE BUTT WELD STATION    

54 HPVP-003-004 401144 TUBE HANDLING SYSTEM FOR RTR STATION (24    

55 HPVP-003-005 401126 20 TORCH PPM MACHINE    

56 HPVP-014 80902 HORIZONTAL MILLING MACHINE M2H    

57 HPVP-014 80904 LATHE LB17    

58 HPVP-014 80919 PILLAR DRILL    

59 HPVP-014 80907 POWER HACKSAW    

60 HPVP-014 80915 SHAPPING MACHINE    

61 HPVP-014 80932 SURFACE GRINDER    

62 HPVP-040 11615 ALLCUT BAND SAW    

63 HPVP-040 84677 BANDSAW CUTTING MODEL-OBRA    

64 HPVP-040 84622 HIGH SPEED LATHE NH26    

65 HPVP-040 84617 LATHE LB17    

66 HPVP-040 84606 RADIAL DRILLING MACHINE RM-62    

67 HPVP-040 84615 SHAPING MACHINE TYPE BSH63    

68 HPVP-040 84655 SPINDLE TYPE DRILLING M/C BMC    

69 HPVP-040 84604 UNIVERSAL MILLING MACHINE FN2U    

70 HPVP-068   FIN FORMING MACHINE    

71 HPVP-003-001 14310 CYLINDRICAL GRINDING MACHINE - G17    

72 HPVP-003-001 14115 PILLAR DRILL    

73 HPVP-001-003 407422 PNEUMATIC OPERATED END SCARFER    

74 HPVP-003-003 401132 TUBE BENDING MACHINE    

75 HPVP-014 11619 POWER HACKSAW    

76 HPVP-014 80247 VERTICAL MILLING MACHINE FN3V    

77 HPVP-040 10501 UNIVERSAL MILLING MACHINE M2V    

78 HPVP-028 11612 POWER HACKSAW    

79 HPVP-068(R&D)  412142 HYD. NC SHEARING MACHINE84    

80 HPVP-068(R&D)   Surface grinding machine    

81 HPVP-068(R&D)  412137 Wire EDM machine    

82 HPVP-040   Air handling unit    

83 HPVP-028   POWER HACKSAW    

In-charge (LMS-Mech Maint) 
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Preventive maintenance schedule for HMS machines 

Total Number of Machines: 93    

HMS Work Centre: MH02 

S. 
No. 

Plant Location 
Inventory 

No. 
Description 

Sched 
Date 

Actual 
Date 

Remarks 

1 BAY1, BLD1 10506 Horizontal Milling Machine FH 3       

2 BAY1, BLD1 10902 VTB SK-50       

3 BAY1, BLD1 14109 Universal Milling machine - FV3       

4 BAY1, BLD1 32001 Sectional Bending Roll XZP120/15       

5 BAY1, BLD1 32003 Bend Roll for Tubes       

6 BAY1, BLD1 33501 Pipe Bending machine WE-165       

7 BAY1, BLD1 33502 Pipe Bending machine WE-320       

8 BAY1, BLD1 401131 
CNC MULTI - PLANE PIPE COLD 

BENDING MACHINE       

9 BAY2, BLD1 11613 Hacksaw machine       

10 BAY2, BLD1 61236 Pedestal grinder       

11 BAY2, BLD1 61238 Heavy Duty Grinding M/c               

12 BAY2, BLD1 84704 PPM       

13 BAY2, BLD1 84719 Panel Bending M/c.       

14 BAY2, BLD1 407413 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

15 BAY2, BLD1 407414 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

16 BAY2, BLD1 407415 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

17 BAY2, BLD1 407416 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

18 BAY2, BLD1 407417 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

19 BAY2, BLD1 407418 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated end 

scarfer)       

20 BAY2, BLD1 407422 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated Insert 

scarfer)       

21 BAY2, BLD1 407423 

TUBE EDGE PREP. 

PORT.M/C(Pneumatic operated Insert 

scarfer)       

22 BAY2, BLD1 11506 Column Drilling machine CD-25       

23 BAY3, BLD1 1902 Shearing machine (10mm)       

24 BAY3, BLD1 1903 Shearing machine (20mm)       

25 BAY3, BLD1 2903 Plasma RPV-4       

26 BAY3, BLD1 2904 Suprarex       

27 BAY3, BLD1 2905 PSR-45       

28 BAY3, BLD1 23401 Edge Planning machine       
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S. No. Plant Location Inventory No. Description Sched Date Actual Date Remarks 

29 BAY3, BLD1 401140 
CNC OXY FUEL & 

PLASMA CUTTING M/C.       

30 BAY4, BLD1 22101  50mm Bending Roll (Old)       

31 BAY4, BLD1 22102 50mm Bending Roll (GER)       

32 BAY4, BLD1 22201 10mm Bending Roll       

33 BAY4, BLD1 22202 25mm Bending Roll       

34 BAY4, BLD1 22203 22mm Bending Roll       

35 BAY4, BLD1 22204 3mm Bending Roll       

36 BAY4, BLD1 23402 Edge Planning machine       

37 BAY4, BLD1 23403 Edge Planning machine       

38 BAY4, BLD1 23920 ESAB welding machine       

39 BAY4, BLD1 23966 
ESAB welding machine 

(Double Head)       

40 BAY4, BLD1 43957 BOC welding machine       

41 BAY4, BLD1 43958 BOC welding machine       

42 BAY4, BLD1 43986 Bi Cathode Plasma       

43 BAY4, BLD1 401128 
LS/CS SEAM GRINDING 

M/C.       

44 BAY5, BLD1 11103 Boring machine WD-160       

45 BAY5, BLD1 41505 
Column Drilling machine 

CD-40       

46 BAY5, BLD1 61431 
Universal Drilling machine 

VRM-50       

47 BAY5, BLD1 40118 
CNC GANTRY DRILLING 

MACHINE       

48 BAY5, BLD1 40120 
PIPE BUTT WELDING 

STATION       

49 BAY5, BLD1 40121 
PIPE BUTT WELDING 

STATION       

50 BAY6, BLD1 10601 
Single Column Planning 

machine       

51 BAY6, BLD1 10602 
Double Column Planning 

machine       

52 BAY6, BLD1 10801 VTB SK-25       

53 BAY6, BLD1 10802 VTB SK-25       

54 BAY6, BLD1 10901 VTB SK-40       

55 BAY6, BLD1 11102 Boring machine WD-200       

56 BAY6, BLD1 11426 Radial Drilling machine       

57 BAY6, BLD1 30109 Lathe LB-17       

58 BAY6, BLD1 31416 
Radial Drilling machine VR-

8       

59 BAY6, BLD1 31801 
Punching & Shearing 

machine NUD-500       

60 BAY6, BLD1 31802 
Punching & Shearing 

machine NUD-500       

61 BAY6, BLD1 41425 
Universal Drilling machine 

VRM-50       

62 BAY6, BLD1 56607 TABLE MANIPULATOR       
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63 BAY6, BLD1 56608 TABLE MANIPULATOR       

64 BAY6, BLD1 401124 PIPE SIZING BAND SAW*       

65 BAY6, BLD1 40117 
CNC PIPE END 

CHAMFERING MACHINE - 

660MM       

66 BAY6, BLD1 401125 
SECTION BENDING 

MACHINE       

67 BAY7, BLD1 10306 Facing Lathe       

68 BAY7, BLD1 11414 Radial Drilling machine VR-10       

69 BAY7, BLD1 11423 Radial Drilling machine DR-10       

70 BAY7, BLD1 11504 
Column Drilling machine CD-

40       

71 BAY7, BLD1 23919 Boom Welding M/c. ESAB-I       

72 BAY7, BLD1 51424 
Universal Drilling machine 

VRM-50       

73 BAY7, BLD1 55702 
Ply wall wrapping machine 

(New)       

74 BAY7, BLD1 405056 75T Power movement Trolley       

75 BAY8, BLD1 31424 
UNIVERSAL DRILLING M/C 

VRM-50       

76 BAY8, BLD1 55701 Ply wall wrapping machine (old)       

77 BLDG 1 405046 
Powered Movement Trolley, 

20T Capacity       

78 BLDG 1 405047 
Powered Movement Trolley, 

20T Capacity       

79 BLDG 1 405048 
Powered Movement Trolley, 

20T Capacity       

80 BLDG 1 405049 
Powered Movement Trolley, 

20T Capacity       

81 MP, BLDG 1 401108 
PUG CUTTING MACHINE - 

75MM       

82 MP, BLDG 1 401109 
PUG CUTTING MACHINE - 

75MM       

83 MP, BLDG 1 401110 
PUG CUTTING MACHINE - 

75MM       

84 MP, BLDG 1 401111 
PUG CUTTING MACHINE - 

150MM       

85 MP, BLDG 1 401112 
PUG CUTTING MACHINE - 

150MM       

86 MP, BLDG 1 401113 
PUG CUTTING MACHINE - 

150MM       

87 PV, BLDG 1 40116 
NOZZLE OPENING 

MACHINE       

88 PV, BLDG 1 407512 150Ton DRUM ROTATORS       

89 PV, BLDG 1 407513 150Ton DRUM ROTATORS       

90 PV, BLDG 1 407514 100Ton DRUM ROTATORS       

91 PV, BLDG 1 407515 100Ton DRUM ROTATORS       

92 Shells, Bay 4 40122 
MOTORISED ROLLER 

STAND       

93 Shells, Bay 4 40123 
MOTORISED ROLLER 

STAND       
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SAMPLE PREVENTIVE MAINTENANCE CHECKLIST 

Critical Machines: 

1. ATCEP Checklist: 

a) Check pressure gauges for working pressure and their condition 

b) Check for any leaks from all the systems and if any part is damaged replace it or if it needs service 

clean and reassembly it 

c) Check all gear box assemblies for any vibration, noise and oil level if any part is damaged replace 

it or if it needs service clean and reassembly it 

d) Check condition of chains if required tightening to be done. 

e) Check all operational units cutting saw, bevelling units, chillers for operation 

f) Check all fasteners if required tightening to be done. 

g) Check air line filter, lubricator, air cylinders for operation and if found any leaks to be arrested. 

h) Check & fill lubricant if required 
 

2. STBW Checklist: 

a) Check pressure gauges for working pressure and their condition. 

b) Check for any leaks from all the systems and if any part is damaged replace it or if it needs service 

clean and reassembly it 

c) Check all gear box assemblies for any vibration, noise and oil level if any part is damaged replace 

it or if it needs service clean and reassembly it 

d) Check condition of chains if required tightening to be done. 

e) Check all operational units clamping chucks, torches, chillers for operation 

f) Check all fasteners if required tightening to be done. 

g) Check air line filter, lubricator, air cylinders for operation and if found any leaks to be arrested. 

h) Check & fill lubricant if required 
 

3. 20Torch PPM checklist: 

a) Check all drive assemblies (torch, wire feeders, guide rollers, conveyer systems etc.) And if any 

part is damaged replace it or if it needs service clean and reassembly it 

b) All systems shall be cleaned before lubricating it or before doing any other   replacement/minor 

corrective action as per specification. If unspecified it shall be carried out by the contractor 

accordingly in all subsystems too. 

c) All lubrication & gearbox oil can be done only if required.it can be omitted in any specified place 

after consulting with area supervisor or area executive. 

d) All drive system shall be ensured with proper rotation as per ratings while checking for operation. 

e)  oil method shall be done respective to the systems. Mainly of greases gun, oiling plug & brushing 

at required places. 

f) Fin calibration unit 

g) Check the adjustment screw rod/collet and mandrel, brake shoe liner etc. 

h) Check all lubrication units oil qty and qlty, if required replace 

i) Check condition of drive assembly and if any part is damaged replace it or if it needs service clean 

and reassembly it. 

j) Check fin feeding conveyor system and if any part is damaged replace it or if it needs service clean 

and reassembly it  

k) Check fin cutting unit and if any part is damaged replace it or if it needs service clean and 

reassembly it  

l) Check fin shot blasting unit and if any part is damaged replace it or if it needs service clean and 

reassembly it 

m) Check flux/slag/gas recovery unit and if any part is damaged replace it or if it needs service clean 

and reassembly it 
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Non-Critical Machines 
 

1. Tube bending machine AMOB: 
 

a) Check & Clean all the LM guide ways. 

b) Check & replace any damaged pillow block bearings with new ones, in all sub systems. 

c) Observe for any abnormal noise while operating the machine functions. 

d) Clean all the hose/line connectors/joints & check for any oil leakages. 

e) Clean the hyd cylinders at seal ends & check for any leakages. 

f) Check all the movements start to max positions & ensure limit/proximity switches working. 

g) Operate & check for the functions of all Hydraulic Cylinders (actuators) and ensure smooth 

movement. If any abnormalities found do corrective action. 

h) Operate & Check for the set pressure values of all cylinders (actuators). 

i) Check the functioning of tube support frame operation & for any leakages at hyd cylinder. 

j) Check function of auto lube unit. 
 

2. Pneumatic End Scarfer checklist: 
 

a) Check Gear box oil level 

b) Check Spindle oil 

c) Check Air filter lubrication 

d) Check & Clean Exhaust. Replace if required. 
 

3. Fin Forming machine checklist: 

a) Lubricate all bearings, flat bearing surfaces, Mandrel expansion units, all gears, lubricator pots etc. 

b) Check gearbox oil levels 

c) Check general condition and adjust the tension of chains, drive belts and conveyor belts 

d) Check operation and position of all sensors and limit switches 

e) Check shear blade clearance - quality of cut is a good indicator 

f) Change the hydraulic filters if required 

g) Check the condition of brake pads, clutch friction plates, Pulleys, seals in hydraulic and pneumatic 

systems, cam rollers for alignment, alignment of shaft couplings, gears for alignment and backlash 

and etc 

h) Check the hydraulic pipe work, hoses and fittings are still secure  

i) All oil seals for damage replace as necessary 
 

4. BFP125 Horizontal boring machine checklist: 

a) Clean the entire machine. 

b) Check all the fasteners, tighten if required. 

c) Check all operations of the machine like speeds, feeds, lock unlock, lever movements if anything 

found abnormal, rectification to be done. 

d) Check all the assemblies like Head Stock Gear Box, driving gear box, feed gear box, apron gear 

box, longitudinal slide, table cross slide and columns for noiseless running of bearings, smoothness 

in gear shifting 

e) Check lubrication to all points in all assemblies  

f) Apply grease to the chain 

g) Check oil level in all gear box units lubrication units and hydraulic units if required filling to be done. 

h) Check condition of hylam gear in feed gear box. 

i) Check and adjust jibs of face slide, head stock, table and adjust if required. 
 

5. VTB checklist: 

a) Clean the entire machine. 

b) Check all the fasteners, tighten if required. 

c) Check condition of oil in all assemblies if required changing to be done. 

d) Check all operations of the machine; like speeds, feeds, lock unlock, lever movements if anything 

found abnormal, rectification to be done. 
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e) Check all the assemblies like Table, cross rail, feed gear box, Head Stock Gear Box, driving gear 

box, Side head, side head feed gear box, elevating gear box for noiseless running of bearings, 

smoothness in gear shifting 

f) Check lubrication to all points in all assemblies  

g) Check oil level in all gear box units, lubrication units and hydraulic units if required filling to be done. 
 

6. Lathe LB17 checklist: 

a) Clean the entire machine. 

b) Check all the fasteners, tighten if required. 

c) Check all operations of the machine like speeds, feeds, lever movements if anything found 

abnormal, rectification to be done. 

d) Check oil level in Headstock, Feed box, speed box and saddle units if required filling is to be done. 

e) Check main drive belts tension if required tightening to be done. 

f) Check lubrication to all units  

g) Check brake liner if required it is to be replaced 
 

7. Radial Drilling machine RM-62 checklist: 

a) Clean the entire machine. 

b) Check all the fasteners, tighten if required. 

c) Check all operations of the machine like speeds, feeds, lock unlock, lever movements if anything 

found abnormal, rectification to be done. 

d) Check lubrication to all units  

e) Check oil level in Drill head, spindle bearing lub, hydraulic system oil if required filling is to be done. 
 

SCOPE OF WORK FOR MAINTENANCE OF EOT CRANES:  
 

The objective is to outsource the maintenance and related activities of EOT, Gantry Cranes, Jib and 

mobile Cranes in building no.1 & 3, plate yard, R&D, DG shed, Admin site, Pump house of BHEL, 

Visakhapatnam. This document defines the detailed scope of work.  
 

Presently there are a total of 53 EOT Cranes including Gantry Cranes, Jib cranes and mobile cranes 

of capacities ranging from 2 Ton To 185 Ton (as per the list enclosed-Annexure -A) in the area of work. 

The scope of work comprises the following.   

a) Break down maintenance.  

b) Preventive Maintenance  

c) Maintenance of DSL  

d) Maintenance of Gantry  
  

a) BREAK DOWN MAINTENANCE:   

Break down maintenance of all components of Cranes as given below. The list of Cranes to be 

maintained by the agency is enclosed. 
  

I. MECHANICAL WORKS:  

1 General checking of Crane   

2 Topping oil in gear boxes   

3 Checking lubrication of crane    

4 Lubrication of wire ropes  

5 Replacement of LT / CT wheels including bearings, wheel shafts, couplings, pedestals, gears, etc 

wherever necessary.  

6 Drive mechanisms – LT, CT and hoist motions, replacement of gear boxes, bearing, oil seals, 

gaskets, gears, input/output shafts, couplings, coupling bolts, drive shafts, pulleys, etc. 

7 Wire Ropes – Replacement of worn out/broken/crushed/damaged wire ropes. Arranging for wire 

rope clamps.  
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8 Hook blocks and hoists – replacement of damaged / worn out hooks, pulleys bearing and covers 

and any other damaged components of the hook blocks and hoists.  

9 Checking and replacement of crane end stoppers on LT and CT  

10 Restoration of trolleys in case of derailment  

11 Checking and replacement of brake units / brake liners, replacement of springs, adjustment of 

studs etc.  

12 The above maintenance works are bare minimum and Contractor has to carry out any other 

maintenance activities not listed above but required for proper running of the Cranes.  
 

II. ELECTRICAL WORKS:  

1. Attending breakdowns of electrical nature.  

2. Replacement & minor repair of motors which includes replacement of Slip rings, brush holders, 

terminal block studs, brushes.  

3. Replacement of fuses / fuse holders in electrical panels.  

4. Replacement of contactors / Aux & Main contact points of contactors, Arc Chutes, connector 

blocks, etc. whenever & wherever necessary.  

5. Replacement of cables and repair of cables of trailing cable systems. Dressing of trailing cable is 

to be done periodically to the satisfaction of respective electrical substation in charge.  

6. Repair / replacement of incoming mains switches in panels and total crane.  

7. Replacement / checking / repair of EHT / brake units.  

8. Maintenance & cleaning of junction boxes of CT, LT, MH, AH, Pendants, etc.  

9. Repair / Replacement of cable Trolleys.  

10. Repairs / Replacement of floor operation push button pendant including push button.  

11. Repair / Replacement of master controllers.  

12. Topping / Replacement of oils in brake units.  

13. Tightening the loose connections of terminals in the Terminal Blocks.  

14. Checking / Repair / Replacement of CT,LT rotary and counterweight limit switches. The limit 

switches are always to be in proper working condition and the zero interlocks and sequence and 

logic of the respective control circuits is not to be altered at any cost.   

15. The main contactors and the respective motor overload relays are to be checked periodically and 

Dashpot oil in all overload relays are to be checked and oil levels are to be maintained in all 

periodical preventive maintenances.  

16. All the panel boards shall be cleaned inside by using vacuum cleaners/blowers regularly.  

17. Every electrician shall be provided with personal protection equipment, tools and devices.  
 

IV. ELECTRONICS WORKS:  

1. Checking of Radio Remote Control system.  

2. Repair / Replacement of remote control transmitter and receiver and  

3. Replacement of PCB of push buttons of RRC I case of faults.  

4. Replacement of the total RRC unit with new / spare unit.  

5. Replacement / Adjustment / Tuning of Variable frequency drives.  

6. Repair of VFD drives & Related units like DBR, DC brake unit and contactor etc.  
 

V. CLEANING OF CRANES:  

All cranes to be cleaned 4 times in a year at regular intervals to remove any kind of waste materials 

/ dust / oils / grease, unused cables, etc on the crane.  

VI. PREVENTIVE MAINTENANCE:  

Preventive Maintenance of all Cranes (as given in the ‘List of Cranes’) at a Periodicity indicated by 

BHEL is to be done. A preventive maintenance schedule will be given to contractor and contractor 

must strictly follow the Preventive Maintenance schedule. Refer Annexure VIII for Preventive  
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Maintenance work schedule and respective electrical & mechanical maintenance check lists are to 

be submitted after each PM.  
  

VII. DOWN SHOP LEADS MAINTENANCE:  

1. Cleaning of DSL lines.  

2. Tightening, cleaning of porcelain insulators and replacement of damaged insulators.  

3. Checking of current collectors and replacement of damaged ones in each preventive maintenance.  

4. Alignment of DSL lines and replacement of DSL lines whenever required as per directions of 

electrical in charge.  

5. Checking of power supply connections to DSL lines (Power feeding)  

6. Repair / Replacement of power cables for DSL lines.  
 

VIII. GANTRY MAINTENANCE:  

1. Tightening of bolts on both sides of the gantry rail.  

2. Replacement of bolts and washers wherever missing.  

3. Filling rail gaps by welding or keeping suitable rail pieces and grinding properly after welding. 

Replacement of rail pieces.  

4. Checking the end stoppers and welding / bolting rectification.  

5. Cleaning of gantry walkways for removal of any unused / waste material.  

6. Keeping handrails provided on walkways platforms in good condition.   

7. Levelling of DSL & current collector brushes with respect to Gantry Rail is the scope of the 

Contractor.                               

8. All above points are to be covered in addition to scope of works mentioned in Annexure-1A to 1E  
 

VIII. TATA ALC 955 CRANE MAINTENANCE:  
 

1. Clean the entire machine.  

2. Check the condition of all the fasteners through visual inspection and tighten/replace them if 

required.  

3. Check level of gear box oil, hydraulic oil, engine oil & brake oil and fill if required.  

4. Check condition of all filters and clean/replace if required.  

5. Apply grease at all greasing points.  

6. Check all operations of the crane and observe any oil leakages/malfunction of the crane. If required, 

it is to be rectified immediately.  

7. Check condition of all hydraulic hoses/pneumatic hoses, replace them if required.  

8. Check the condition of rope & rope drum and apply cadmium compound if required.  

9. Check the condition of liners in the brake & Clutch assemblies and replace them if required. 
 

IX. DMAG CRANE MAINTENANCE:  
 

1. Cleaning of the entire machine.  

2. Check the condition of all the fasteners through visual inspection and tighten/replace them if 

required.  

3. Check level of gear box oil, hydraulic oil, engine oil & brake oil and fill if required.  

4. Check condition of all filters and clean/replace if required.  

5. Apply grease at all grease points.  

6. Check all operations of the crane and observe any oil leakages/malfunction of the crane. If required, 

it is to be rectified immediately.  

7. Check condition of all hydraulic hoses/pneumatic hoses, replace them if required.  

8. Check the condition of rope & rope drum and apply cadmium compound if required.  

9. Check the condition of liners in the brake & Clutch assemblies and replace them if required.  
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Sl. No  Shop  Location  Span 

Mts  

Inventory 

No.  

Capacity  QTY  Hook height  

1.  Press shop  Bld-1 Bay-1  30  81619  10T  1  16.1 Mts  

2.  Press shop  Bld-1 Bay-1  30  81623  20/5T  1  16.1 Mts  

3.  Press shop  Bld-1 Bay-1  30  80701  20/5T  1  16.1 Mts  

4.  C.S.PI  Bld-1 Bay-2  30  81703  10T  1  16.1 Mts  

5.  Cryo Prodn  Bld-1 Bay-2  30  81624  10T  1  16.1 Mts  

6.  Cryo Prodn  Bld-1 Bay-3  30  80707  20/5T  1  16.1 Mts  

7.  M.P  Bld-1 Bay-3  30  80705  20/5T  1  16.1 Mts  

8.  Shells  Bld-1 Bay-4  30  80708  20/5T  1  10.5 Mts  

9.  Shells  Bld-1 Bay-4  30  80709  60/10T  1  10.5 Mts  

10.  Shells  Bld-1 Bay-4  30  80710  60/10T  1  10.5 Mts  

11.  H.E  Bld-1 Bay-5  30  80712  20/5T  1  10.5 Mts  

12.  H.E  Bld-1 Bay-5  30  80713  20/5T  1  10.5 Mts  

13  H.E  Bld-1 Bay-5  10.  81602  5 Ton  1  8.0 Mts  

14.  H.M S  Bld-1 Bay-6  30  80714  20/5T  1  10.5 Mts  

15.  Valve Trays  Bld-1 Bay-6  30  80716  20/5T  1  10.5 Mts  

16.  P.V  Bld-1 Bay-7  30  80717  60/10T  1  16.1 Mts  

17.  P.V  Bld-1 Bay-7  30  80718  60/10T  1  16.1 Mts R R C  

18  P.V  Bld-1 Bay-7  10  80799  5 Ton  1  8.0 Mts  

19.  P.V  Bld-1 Bay-8  30  80719  40/10T  1  10.5 Mts  

20.  P.V  Bld-1 Bay-8  30  81622  20/5T  1  10.5 Mts  

21.  P.V  Bld-1 Bay-8(X-ray 

cabin)  

8.5  80729  3T  1  10.0  Mts  

22.  STORES  GANTRY CRANE  40  80886  20/5T  1  10.5Mts   

23.  STORES  GANTRY CRANE  40  40119  20/5T  1  10.5Mts   

24  L.M.S.  Bld-3 Bay-1   18  80725  5T  1   7.5Mts  

25  L.M.S.  Bld-3 Bay-1   18  80726  10T  1   7.5Mts  

26  L.M.S.  Bld-3 Bay-2  18  80723  5T  1   7.5Mts  

27  L.M.S.  Bld-3 Bay-2  18  80724  10T  1   7.5Mts  

28  L.M.S.  Bld-3 Bay-3  18  81609  5T  1   7.5Mts  

29  L.M.S.  Bld-3 Bay-3  18  80722  10T  1   7.5Mts  

30  L.M.S.  Bld-3 Bay-4  18  80721  5T  1   7.5Mts  

31  L.M.S  Bld-3 Cross Bay  28.65  404043  10T  1  16.1 Mts  

32  L.M.S  Bld-3 Cross Bay  28.65  404044  10T  1  16.1 Mts  

33  L.M.S  Bld-3 Cross Bay  28.65  404045  10T  1  16.1 Mts  

34  L.M.S  Bld-3 Cross Bay  28.65  404046  20T/10T  1  16.1 Mts  

35  Press shop  Bld-1 Bay-1  10  80734  2T  1  7.5Mts  
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Sl. No  Shop  Location  
Span  

Mtr  

Inventory 

No.  
Capacity  QTY  

Hook 

height  

36  Press shop  Bld-1 Bay-1  10  80736  2T  1  7.5Mts  

37  Press shop  Bld-1 Bay-1  10  80737  2T  1  7.5Mts  

38  Press shop  Bld-1 Bay-1  10  80740  1T  1  7.5Mts  

39  Valve Trays  Bld-1 Bay-6  10  80789  2T  1  7.5Mts  

40  Acc.Section  Acc.Sec.  12.5  80727  5T  1  10 Mts  

41  Acc.Section  Comp.House-I  12.5  80728  3T  1  8 Mts  

42  Acc.Section  Comp.House-II  12.5  80610  3T  1  8 Mts  

43  R&D  Bldg1  10.5  84605  3T  1  6 Mts  

44  R&D  Bldg2  10.5  80792  3T  1  6 Mts  

45  DG Shed  DG Shed  12.5  80720  10T  1  10 Mts  

46  Ext.Store  (02 Store)  10  81614  5T  1  7.5Mts  

47  Rewnd. Sec.  Rewnd. Sec.  10  81612  2T  1  7.5Mts  

48  Pump Hous  Pump House  15  --  3T  1  7.5Mts  

49  R&D  Fin M/C Bldg  10.5  --  3T  1  6 Mts  

50  Admn Site  Tata  ALC 955  NA  404047  75T  1  18 Mtr  

51  Admn Site  Tata  ALC 955  NA  404048  75T  1  18 Mtr  

52  Admn Site  Tata  ALC 955  NA  404049  75T  1  18 Mtr  

53  Admn Site  Demag CC2000  NA  80899  185T  1  32 Mtr  
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PREVENTIVE MAINTENANCE CHECK LIST FOR EOT CRANES 

  

Section  : Mech. Maint. (WE)                 

Date   :  

Location  :                        

Capacity  :                        

INV. No.  :  

ITEM  ITEM INSPECTION  

LONG TRAVEL  

  

  

  

  

  

  

  

  

  

CROSS TRAVEL  

  

  

  

  

  

  

  

MAIN HOIST AND 

AUX - HOIST  

1. APPLY COMPOUND TO EXPOSED GEARS  

2. CHECK WHEEL BEARINGS WHILE RUNNING.  

3. CHECK THE CONDITIONS OF SPUR RING GEAR ON DRIVING WHEELS AND ITS MATING END 

PINION SHAFT  

4. GARAGE THE WHEELS AND PEDESTAL BEARINGS.  

5. CHECK RIGID FLANGE COUPLING BOLTS ON LT SHAFT.  

6. CHECK LINE SHAFTS FOR THEIR CONDITIONS AND MISALIGNMENT AND IT SHOULD NOT 

BE MORE THAN 0.1 MM  

7. CHECK BASE BOLTS AND THE COVE BOLTS ON PEDESTAL BEARINGS  

8. TOP UP OIL LEVEL IN GEAR BOX  

9. CHECK FOUNDATION BOLTS ON GEAR BOX ASSEMBLY  

10. CHECK BASE BOLTS FOR BRAKE UNIT  

11. CHECK THE CONDITION OF WHEEL BEARINGS WHILE RUNNING  

12. GREASE THE WHEEL AND PEDESTAL BEARINGS  

13. CHECK MUFF COUPLING BOLTS  

14. CHECK LINE SHAFTS FOR THEIR CONDITION AND MISALIGNMENT AND IT SHOULD NOT 

BE MORE THEIR 0.1 MM  

15. CHECK RAIL FOR THEIR CONISTON AND ALIGNMENT AND IT SHOULD NOT BE MORE THAN 

0.1 MM  

16. TOP UP OIL LEVEL IN GEAR BOX  

17. CHECK FOUNDATION BOLTS ON REDUCTION GEAR BOX  

18. CHECK BASE BOLTS FOR BRAKE UNIT  

19. TOP UP OIL LEVEL IN GEAR BOX  

20. CHECK FOUNDATION BOLTS ON REDUCTION GEAR BOXES  

21. APPLY CADMIUM COMPOUND TO EXPOSED GEARS 22. APPLY CADMIUM COMPOUND TO 

HOIST WIRE ROPE.  

23. CHECK DRUM BEARINGS  

24. GREASE PLUMBER BLOCK BEARINGS.  

25. CHECK SPROCKET FOR MISALIGNMENT ON LIMIT SWITCH AND IT SHOULD NOT BE MORE 

THAN 0. 1 MM  

26. GREASE TO RETURN PULLEY SIDE 

27. CHECK FIXING BOLTS ON THE RETURN PULLEY SIDE 

28. CHECK SIDE PLATES FOR ANY DAMAGE 

29. CHECK THEIR FIXING BOLTS 

30. GREASE PULLEY BEARINGS 

31. CHECK CONDITION OF HOOK BLOCK AND LOCK NUT 

32. GREASE HOOK BEARING 
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CRANE SNATCH  

BLOCK, MAIN  

AND AUX - HOIST  

26. GREASE TO RETURN PULLEY SIDE  

27. CHECK FIXING BOLTS ON THE RETURN PULLEY SIDE  

28. CHECK SIDE PLATES FOR ANY DAMAGE  

29. CHECK THEIR FIXING BOLTS  

30. GREASE PULLEY BEARINGS  

31. CHECK CONDITION OF HOOK BLOCK AND LOCK NUT   

32. GREASE HOOK BEARING  

33. CHECK AND CARRIAGE BRIDGE BOLTS  

34. CHECK BRIDGE ENDS FOR SEATING  

35. CHECK THE RAIL TRACK JOINTS FOR ANY MISALIGNMENT AND IT SHOULD NOT BE MORE 

THAN 0.1 MM  

36. CHECK THE CONDITION OF AND BUFFERS OF ALL SIDES OF END CARRIAGE  

37. CHECK THE CONDITION OF DEAD STOP BUFFERS  

38. CHECK THE CONDITION OF WIRE ROPES OF MAIN HOIST AND AUX. HOIST, IF FOUND 

DAMAGED, REPLACE THEM.   

39. CHECK THE CONDITION OF TRACK WHEELS FOR ANY PHYSICAL DAMAGES  

40. CHECK THE PERFORMANCE OF CT & LT FOR SMOOTH RUNNING  

41. CHECK THE WELDING JOINT SOFT THE BRIDGES OF CT CARRIAGE IF DOUBTFUL GET THE 

JOINTS DIE TESTED FOR ANY CRACKS  

42. CHECK THE CONDITION OF CT, LT, AT & MH MOTOR COUPLING BOLTS AND RUBBER IF 

FOUND DAMAGED, REPLACE THEM.  

43. ASSIST FIRE SECTION DEPARTMENT FOR CHECKING THE FIRE EXTINGUISHER PROVIDED 

IN OPERATION CABIN.  
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PREVENTIVE MAINTENANCE CHECK LIST FOR MOBILE CRANES (TATA ALC 955 & DEMAG)  

  

Prev. Maint. Check list for 75Ton Tata ALC cranes (Freq:4 Weeks) 

1. Clean the entire machine.  

2. Check the condition of all the fasteners through visual inspection and tighten/replace them if 

required.  

3. Check level of gear box oil, hydraulic oil, engine oil & brake oil and fill if required.  

4. Check condition of all filters and clean/replace if required.  

5. Apply grease at all greasing points.  

6. Check all operations of the crane and observe any oil leakages/malfunction of the crane. If required, 

it is to be rectified immediately.  

7. Check condition of all hydraulic hoses/pneumatic hoses, replace them if required.  

8. Check the condition of rope & rope drum and apply cadmium compound if required.  

9. Check the condition of liners in the brake & Clutch assemblies and replace them if required.  
 

Prev. Maint Check list for 300Ton Demag crane (Freq:4 Weeks)  

1. Cleaning of the entire machine.  

2. Check the condition of all the fasteners through visual inspection and tighten/replace them if 

required.  

3. Check level of gear box oil, hydraulic oil, engine oil & brake oil and fill if required.  

4. Check condition of all filters and clean/replace if required.  

5. Apply grease at all grease points.  

6. Check all operations of the crane and observe any oil leakages/malfunction of the crane. If required, 

it is to be rectified immediately.  

7. Check condition of all hydraulic hoses/pneumatic hoses, replace them if required.  

8. Check the condition of rope & rope drum and apply cadmium compound if required.  

9. Check the condition of liners in the brake & Clutch assemblies and replace them if required.  
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PREVENTIVE MAINTENANCE CHECK LIST (ELECTRICAL) FOR EOT CRANES 

  

Section  : Elect. Maint. (WE)             Date   :  

 Location  :                        

 Capacity  :                        

 INV. No.  :  

  

ITEMS  
Item 

No.  

ITEMS FOR CHECKING:  IN CROSS TRAVEL, LONG TRAVEL, MAIN  

HOIST, AUXILIARY HOIST  

CONTROL  

PANEL  

   

1  GENERAL CLEANING & TIGHTENING OF CONNECTIONS.  

2  CONTACTORS & TIMERS.  

3  RELAY OIL LEVEL IN DASH POT.  

RESISTANCE  

BOXES  

4  GENERAL CLEANING & TIGHTENING OF CONNECTIONS  

5  CONDITION OF RESISTANCE & INSULATION  

MOTOR  

       

6  CLEANING & TIGHTENING OF CONNECTIONS IN TERMINAL BLOCK  

7  INSULATION RESISTANCE  

8  SLIP RING AND BRUSH CONDITIONS.  

9  CONDITION OF BEARINGS.  

THRUSTER  

BRAKE  

       

10  CLEANING & TIGHTENING OF CONNECTIONS.  

11  INSULATION CONDITION.  

12  BRAKE ADJUSTMENT.  

13  LINER CONDITION.  

14  OIL LEVEL IN THRUSTER.  

CONTROLLER  

   

15  GENERAL CLEANING & MOVEMENTS  

16  FIXED AND MOVING CONTACTS.  

TROLLEY LINE  

     

17  CONDUCTOR & COLLECTOR, CONDITION & ALIGNMENT.  

18  SUPPORTING INSULATORS.  

19  TIGHTNESS OF CONNECTIONS.  

LIMIT SWITCH  20  TIGHTNESS OF CONNECTIONS.  

21  
SETTING AND MOVEMENT OF ACTING LEVER/ MECHANISM & ROLLER.  

  

MANPOWER USED:            No. OF HOURS:     SPARES USED:  

  

REMARKS:  

  

   SIGNATURE OF THE IN-CHARGE                                     SIGNATURE OF SUPERVISOR  
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PREVENTIVE MAINTENANCE SCHEDULE FOR EOT CRANES WORK 
 

 FOR THE MONTH OF   __________________      

SL.NO.  INV.NO  DESCRIPTION  LOCATION  
SCH. DATE  ACT. DATE  REMARKS  

1  81619  10T  Bld-1 Bay-1          

2  81623  20/5T  Bld-1 Bay-1          

3  80701  20/5T  Bld-1 Bay-1          

4  81703  10T  Bld-1 Bay-2          

5  81624  10T  Bld-1 Bay-2          

6  80707  20/5T  Bld-1 Bay-3          

7  80705  20/5T  Bld-1 Bay-3          

8  80708  20/5T  Bld-1 Bay-4          

9  80709  60/10T  Bld-1 Bay-4          

10  80710  60/10T  Bld-1 Bay-4          

11  80712  20/5T  Bld-1 Bay-5          

12  80713  20/5T  Bld-1 Bay-5          

13  81602  5 Ton  Bld-1 Bay-5          

14  80714  20/5T  Bld-1 Bay-6          

15  80716  20/5T  Bld-1 Bay-6          

16  80717  60/10T  Bld-1 Bay-7          

17  80718  60/10T  Bld-1 Bay-7          

18  80799  5 Ton  Bld-1 Bay-7          

19  80719  40/10T  Bld-1 Bay-8          

20  81622  20/5T  Bld-1 Bay-8          

21  

80729  3T  Bld-1 Bay-8(X-ray 

cabin)        

  

22  80886  20/5T  Plate Yard          

23  40119  20/5T  Plate Yard        

24  80725  5T  Bld-3 Bay-1         

25  80726  10T  Bld-3 Bay-1         

26  80723  5T  Bld-3 Bay-2        

27  80724  10T  Bld-3 Bay-2        

28  81609  5T  Bld-3 Bay-3  
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PREVENTIVE MAINTENANCE SCHEDULE FOR EOT CRANES WORK 

 

SL.NO.  INV.NO  DESCRIPTION  LOCATION  SCH. DATE  ACT. DATE  REMARKS  

29  80722  10T  Bld-3 Bay-3          

30  80721  5T  Bld-3 Bay-4          

31  404043  10T  Bld-3 Cross Bay          

32  404044  10T  Bld-3 Cross Bay          

33  404045  10T  Bld-3 Cross Bay          

34  404046  20T/10T  Bld-3 Cross Bay          

35  80734  2T  Bld-1 Bay-1          

36  80736  2T  Bld-1 Bay-1          

37  80737  2T  Bld-1 Bay-1          

38  80740  1T  Bld-1 Bay-1          

39  80789  2T  Bld-1 Bay-6          

40  80727  5T  Acc.Sec.          

41  80728  3T  Comp. House-I          

42  80610  3T  Comp. House-II          

43  84605  3T  Bldg1          

44  80792  3T  Bldg2          

45  80720  10T  DG Shed          

46  81614  5T  (02 Store)          

47  81612  2T  Rewind. Sec.          

48  --  3T  Pump House          

49  --  3T  Fin M/C Bldg          

50  404047  75 T  Admn Site        

51  404048  75 T  Admn Site        

52  404049  75 T  Admn Site        

53  80899  185 T  Admn Site        

  

  

                                                                                                                                                  

Engineer-In-charge (EOT)            
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EOT CRANE INSPECTION REPORT 

Area/Location:    Capacity: ……Tons  Asset no:    

Make:                

Item  OK  Code  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

Item  OK  Code  

Brakes:                 

MH brakes shoes or disc        Controls:        

MH brake linings        Master switches        

MH brake linkage        MH contactors        

MH brake coil        AH contactors        

AH brakes shoes or disc        CT contactors        

AH brake linings        LT contactors        

AH brake linkage        MH over load relays        

AH brake coil        AH overload relays        

CT brakes shoes or disc        CT overload relay        

CT brake linings        LT overload relay        

CT brake linkage                 

CT brake coil        Limit:        

LT brakes shoes or disc        MH upper limit         

LT brake linings        MH lower limit        

LT brake linkage        AH upper limit        

LT brake coil        AH lower limit        

Motors:        LT Limit switches        

MH motor bearings        CT Limit switches        

MH motor slip rings        Proximity Limits        

AH motor bearings        MH gravity limit        

AH motor slip rings        AH gravity limit        

AH motor brushes        DSL:      

LT motor bearings        DSL brushes        

LT motor slip rings        DSL incoming cable lugs        

LT motor brushes        Festoon cables        

CT motor bearings        connector blocks        

CT motor slip rings        Cable trolley        

CT motor brushes        Junction boxes        

         Resistances:        

Hooter/Bell        MH resistance        

Indication lamps        AH resistance        

panel doors        LT resistance        

push buttons        CT resistance        
  

Status Code:             SR: Should be replaced;         NR: Needs Repair;                         R:Repaired;  

  

                                                                                                    

Signature of the In-charge          Signature of supervisor  
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SPECIAL TERMS & CONDITIONS & SAFETY CONDITIONS  

A suggestive manpower requirement is projected below. Vendor can change the total manpower as 

per skill and efficiency.  
  

Supervisors                     Diploma with 5 years’ work experience or ITI  with 

10 years’ work experience – 1 Nos.  

Mechanical Fitters   ITI with work experience – 7 Nos.  

Electricians  ITI with work experience - 4 Nos.  

Unskilled workers / Helpers  1  Nos.  
   

1) Skilled Operation (A) – One supervisor (skilled) + Two electrician (Skilled) + Two fitter (Skilled)  

2) Semi-Skilled Operation (B)- (Five fitters (Semiskilled) + Two electricians (Semiskilled)) 3) Un-

skilled Operation (C ) – One helper (Unskilled)  
  

All personnel being deputed shall have previous experience in maintenance of EOT / Gantry cranes. 

Electricians deputed should possess valid wireman certificate. The above suggest manpower is 

daily requirement on BHEL working days. A skeleton mechanical and electrical staff are to be kept in 

addition to above on all other Public Holidays and Sundays to carry out minor repairs. Vendor must 

visit the workplace to see Crane condition, last two years break downs statistics, Preventive 

maintenance works (daily one crane as minimum) before quoting the price. Any breakdown is 

to be attended within half an hour after receive of break down intimation.  

1. These conditions should be read in conjunction with of BHEL General terms & Conditions.  

2. The contractor’s personnel shall be available in the factory premises in first and second shifts of all 

working days of BHEL, and in first shift of all Sundays and Public Holiday.   

3. Emergency breakdown during the third shift of all working days and second shift of Sundays shall 

also be attended as and when necessary, for which skeleton staff shall be available in the factory 

premises.  

4. A daily breakdown report (including downtime data of each crane) and report of major work shall 

be submitted to the Manager (Mechanical maintenance) after endorsement from concerned 

Maintenance In-charge.    

5. Preventive Maintenance work of the Cranes shall be done periodically as per the checklist and 

Preventive Maintenance schedule provided by BHEL.  

6. Contractor shall arrange his own tools for removal, dismantling, assembling and reinstallation of 

hoist/motors/Gearboxes, etc. However, all spares including consumables like gear oil, dashpot oil, 

electrodes, grease, cotton waste, contactors, relays etc. and facilities like gas cutting, welding, 

machining facility, repair, rewinding of motors, coils, etc. shall be provided by BHEL free of cost at 

ground level. The contractor to minimize the break- down time, shall adopt vigilant action for better 

parts / methods voluntarily.  

7.  All the tools and material brought inside the factory should be registered at the security gate at the 

time of bringing inside the factory. No gate pass will be given to take back the above on completion 

of work if the contractor fails to show the security department’s certification that the material has 

been brought inside.   

8. Contractor shall maintain all records pertaining to his work.  

9. For working at heights, Work Permit System shall be followed and record to be maintained.   

10. No foreign/used or unused/scrapped/broken parts shall be left on the crane/gantry/ bridge so that 

likely accidents due to their falling are avoided. All used/worn out/scrapped/replaced spares/parts 

shall remain the property of BHEL.  

11. The contractor and their staff should follow the rules and regulations annexed with for employment 

of labour by contractors in BHEL.  

12. Utmost care should be taken by the contractor to repair the cranes in a proper way and with quality 

workmanship so as to adhere to the safety requirements as   per the latest version of AP Factories 

Act. All the contractor’s personnel shall use PPEs (Personnel Protection Equipment).  
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13. Insurance Policy covering all the workmen against injury, permanent disability, death etc., shall be 

effective from the date of start of   contract for the entire period of contract.  

a. Additional Insurance Policy for payment of an Ex gratia amount of Rs. 1,00,000/- (One Lakh) per 

accident in case of fatal accidents to the contract labour engaged, in addition to the workmen’s  

Compensation, the contactor is required to pay the ex gratia amount within 30 days from the 

date of accident. In case Contractor fails to make Policy or do not pay compensation in case of 

accident, BHEL will recover the Policy amount and Ex-gratia amount from bill in case of accident.   

b. Labour License issued by Assistant Labour commissioner central Govt. if applicable.  

c. A certificate from the regional P.F Office certifying submission of provident fund contribution 

towards all the employees engaged.  

d. Safety height clearance form safety Engineering Department of   BHEL (To be obtained before 

start of work.)  

SAFETY CONDITIONS –   

1. The following are a few safety measures suggested while carrying the work. However, all the 

items of work should be carried out in safe working manner taking all precautions.  

2. Before any conductor or apparatus is handled, adequate precaution shall be taken, by earthing 

or other suitable means to discharge electrically such conductor or apparatus.  

3. Person who is working on an electric supply line or apparatus shall be provided with tools, 

instruments such as line testers, multi-meter, tongue tester, megger and safety equipment such 

as gloves, rubber shoes, safety belts, ladders, earthing devices, helmets and the like for protecting 

him from mechanical or electrical injury.  

4. No person shall work on the live circuit without the permission of the supervisor. It shall be made 

sure that all safety precautions have been taken and the person is accompanied by a second 

person competent to render First Aid and Artificial Respiration.  

5. The contractor shall keep a supervisor always at work site.  

6. Power shut down shall be taken before commencement of the work wherever power cables are 

running.  

7. Proper and necessary tools are to be used for carrying out all types of works.  

8. The contractor is responsible for providing of necessary safety equipment such as helmets, 

gloves, rubber shoes, safety belts, ladders, earthing devices etc. to carry out the work safely.  

 

The total manpower requirement for Mechanical Maintenance is as follows: 
 

Sl. 

No 
Description of the Work SKILLED 

SEMI-

SKILLED 
UNSKILLED TOTAL 

1 Maintenance of EOT cranes 5 7 1 13 

2 Maintenance of LMS & HMS machines 3 7 1 11 

3 
Wesman Furnace bogie repair work, 

Compressor & Oxygen plant operation 
2 2 0 04 

Total  10 16 2 28 

 

No of operations requirement for the period of Two Years (24 Months) 
 

Sl. No Unit Type of Skill Required  Qty.  for two 
years   

1 Operations    Un-Skilled (USW) 1248 

2 Operations    Semi-Skilled (SSW) 9984 

3 Operations    Skilled (SW) 6240 
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Uniform & Safety Appliances requirement at WE Dept. 
 

 S. No Description  Unit  Qty    

1 Uniform sets No. of Pairs  56 

2 Safety shoes sets No. of Pairs  28 

3 Socks No. of Pairs  56 

4 Full body safety harness No.  6 

5 Safety goggles No. 3 

6 Safety Helmet No 28 

7 Welding Head Shield No 1 

8 
Leather Hand Gloves 
(16") 

No 1 

9 
Leather Hand Gloves 
(10") 

No 1 

10 Ear Plugs / Ear Muffs No 28 

11 Dust Mask / Respirator No 28 
 

 

 

 

 

TOOLS & TACKLES: 
 

 

 

 

The contractor shall arrange and maintain the following tools and tackles 
throughout the contract period. Upon completion of the contract period, the 
contractor shall be permitted to take back the tools and tackles arranged by them. 
S. no Description Quantity Remarks 

1 6 to 20 D-spanners 3 sets  

2 21 to 32 D-Spanners 1 set  

3 21 to 32 Ring-Spanners 1 set  

4 24-26 Ring and D spanner 1 set  

5 34-36 Ring and D spanner 1 set  

6 38-40 Ring and D spanner 1 set  

7 41-46 Ring and D spanner 1 set  

8 48-50 Ring and D spanner 1 set  

9 Mechanical screw driver (Big) 1  

10 Mechanical screw driver (Small) 2  

11 Screw Spanner(Big) 2  

12 Screw Spanner(small) 2  

13 Box spanner set 1  

14 Allenkey set(inches) 1  

15 Allenkey set(mm) 2  

16 Grease Gun along with nipples-20kgs 1  

17 Rope-2" 80 mtrs  
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S. no Description Quantity Remarks 

18 Rope-1/2" 80 mtrs  

19 Cutting player 5  

20 screwdriver set 5  

21 screw driver 2 in1 5  

22 continuity lamp 5  

23 tester 5  

24 Multi meter with battery(Calibrated) 1  

25 hand Drilling machine-bosch 1  

26 Hand blower- 1  

27 gas cutting set along with 80 mtrs length hoses and regulators 1  

28 Meggar 500 Volts(Calibrated) 1  

29 
Calibrated Clamp Meter (AC/DC Voltage & Current measurement) ake: 
MECO/Fluke 1  

 

Contractor shall bring the tools and tackle inside the plant with returnable gate-pass. 

 

Note: 

 
 

1. Above indicated operations, uniform and safety appliances are indicative and shall be operated 

and issued in consultation with Engineer-in-charge and payment will be made at actuals.  

2. Uniform and Safety Shoes issued by Contractor should be of standard quality. Uniform and Safety 

Shoes. Payment will be made at actuals upon certification of Engineer In-charge. 

3. In case of any replacement of manpower for any reason, cost of uniform & shoes shall be borne 

by contractor only. BHEL will not reimburse for such replacements. 

4. Uniform and safety appliance shall be arranged within 30 days from the receipt of LOI/ Work Order. 

In case non-issuance of Uniform and safety appliance by contractor, BHEL reserves the right to 

deduct the cost of Uniform & Safety appliances from the 1st RA Bill of the contractor with penalty of 

25% on the finalized L1 rates of Uniform and safety appliances. 

5. Work is to be carried out as per Special Conditions of Contract (Annexure-II) and Schedule of 

Quantities & Rates. 

 

 

**** 
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1.0 Deployment & Supervision:  
 

1.1 Supervisor Deployment 

The Contractor shall deploy adequate qualified Supervisors throughout the contract period to ensure 

effective supervision, coordination, and compliance of all contract activities, including: 
 

a) Attendance, leave, C-Off, and workforce management. 

b) Manpower deployment, replacement, and skill assessment/trade test coordination. 

c) Compliance with statutory requirements, labour laws, and contractual obligations. 

d) Adherence to safety regulations, training, medical examinations, and certification requirements. 

e) Coordination of welfare measures, grievance handling, and disciplinary control of workmen. 

f) Immediate response to accidents/incidents and coordination of medical assistance. 

g) Liaison with BHEL for execution of work, workforce management, measurement, billing, and 

contract administration. 

h) Management of gate pass formalities, tools/materials issued, and submission of reports and 

documents as required under the contract. 
 

As a general norm, the Contractor shall deploy one (01) qualified Supervisor for every fifty (50) 

contract workmen or part thereof deployed in a shift. Supervisors shall possess a minimum 

qualification of ITI/Diploma with relevant industrial experience of not less than three years in similar 

works. The ratio may be revised by the Engineer-in-Charge depending upon operational requirements, 

spread of work locations, and safety considerations. 
 

Non-deployment or shortage of Supervisors shall attract penalties as specified in the Schedule of 

Penalties. 
 

The Contractor shall ensure that Supervisors are available during all working shifts and remain present 

at the work locations throughout working hours at BHEL HPVP Unit. 
 

1.2 Deployment of Manpower: 
 

The Contractor shall ensure compliance with the following requirements regarding deployment of 

manpower under the contract: 
 

(a) The Contractor shall deploy the required manpower within two (2) to three (3) days from the 

date of intimation by BHEL. 

(b) Failure to deploy the required manpower within the stipulated period shall attract penalties 

as specified in the Schedule of Penalties. 

(c) The Contractor shall obtain biometric gate passes for all workmen before deployment and ensure 

that no workman is deployed without a valid gate pass issued by BHEL. 

(d) The Contractor shall submit complete particulars of each workman in the format prescribed by 

BHEL, along with the required documents. 

(e) The Contractor shall deploy only those workmen who have been verified and approved by BHEL. 

Any change, addition or replacement of manpower shall be made only with the prior approval of 

BHEL. 

(f) The maximum age limit for deployment of manpower under the contract shall be 60 years in 

general. However, in the case of retired BHEL employees, deployment may be permitted up to 

65 years of age, subject to fulfilment of all contractual, statutory and medical fitness 

requirements. 

(g) In respect of retired BHEL employees above 62 years of age, the Contractor shall obtain and 

submit a Medical Fitness Certificate issued by a Registered Medical Practitioner at the time of 

engagement. Thereafter, a fresh Medical Fitness Certificate shall be submitted every year for 

continuation of deployment up to the age of 65 years. The Contractor shall maintain all such 

records and produce them for verification whenever required by BHEL. 
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(h) Since workmen above 60 years of age are generally not covered under the ESI Scheme and 

may not be eligible for Provident Fund (PF) contributions in accordance with the applicable 

statutory provisions, payments in respect of retired BHEL employees deployed under this contract 

shall be regulated accordingly. No reimbursement or additional claim shall be admissible towards 

PF or ESI contributions wherever such contributions are not applicable under law. 

(i) The Contractor shall immediately replace any workman who is found medically unfit, lacks the 

prescribed documents, exceeds the permissible age limit, or whose deployment is not acceptable 

to BHEL, without any additional financial implication to BHEL. 

(j) The Contractor shall maintain updated records of all deployed workmen and promptly intimate 

BHEL regarding any addition, deletion, replacement or change in the deployed manpower. 

2.0 Safety Requirements:  

2.1 Safety Supervision 

a) The Contractor shall deploy qualified Safety Supervisors for effective implementation, monitoring, 

and enforcement of safety requirements at all work locations. 

b) As a minimum requirement, one (01) dedicated Safety Supervisor shall be deployed for every 

one hundred (100) workmen or part thereof deployed in a shift. 

c) In cases involving high-risk activities such as Welding, Gas cutting, Crane operations, Rigging, 

Hydro testing, Confined space entry, Work at height, painting operations, Heavy material 

handling, etc. The Contractor shall deploy at least one (01) dedicated Safety Supervisor per 

shift, irrespective of manpower strength. 

d) The Engineer-in-Charge may require deployment of additional Safety Supervisors depending 

upon the nature of work, risk level, spread of work locations, and safety requirements without any 

additional financial implication to BHEL. 

e) Non-deployment or shortage of Safety Supervisors shall attract penalties as specified in the 

Schedule of Penalties. 

2.2 Safety Training 

a) All workmen shall undergo mandatory Safety Induction Training before entering the plant 

premises. 

b) The Contractor shall conduct periodic safety refresher training programmes for all deployed 

workmen. 

c) Weekly toolbox talks and monthly safety awareness programmes shall be conducted and 

documented. 

2.3 Personal Protective Equipment (PPE) 

(a) The Contractor shall provide all required Personal Protective Equipment (PPE) within 1 month of 

date of LOI/WO and ensure 100% compliance in its usage by all deployed workmen during 

working hours  

(b) If contractor failed to provide the required PPEs in consecutive month, a major penalty of Total 

Cost incurred by BHEL for arrangement of such PPEs including overheads shall be recovered 

from RA bills of the contractor 

 

(c) The Contractor shall have no claim or dispute regarding such recovery, and the decision of BHEL 

regarding the quantity, cost, overheads, and amount recoverable shall be final and binding, 

without prejudice to any other rights and remedies available to BHEL under the contract. 

(d) The issue of PPE/safety items by BHEL under the above provision shall not relieve the Contractor 

of his contractual, statutory, or safety responsibilities, nor shall it absolve the Contractor from any 

liability arising out of non-compliance with safety requirements. 
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3.0 Wage Payment & Attendance Conditions:  

3.1 Wage Payment 

a) The Contractor shall disburse wages to all deployed workmen on the statutory due date prescribed 

under the applicable labour laws (presently on or before the 7th day of the succeeding month, or 

as amended from time to time) 
 

3.3 Attendance & Absenteeism Control 
 

The Contractor shall ensure that not less than 90% of the deployed manpower strength is available 

on any working day. Suitable replacement manpower shall be arranged to maintain the required 

manpower strength 

a) The Contractor shall ensure proper planning of Weekly offs, Compensatory offs (C-Off), 

Replacement manpower to maintain continuity of operations and avoid disruption to production 

activities. 

b) Absenteeism beyond the permissible limit shall attract penalties as specified in the Schedule of 

Penalties. 

c) Attendance shall be maintained through BHEL-approved systems, biometric attendance, or any 

other mechanism specified by BHEL. The Contractor shall ensure accuracy and authenticity of 

attendance records. 
 

4.0 Statutory Compliance:  
 

The Contractor shall comply with all applicable statutory provisions, including but not limited to: 

1.0 The Labour Codes and Rules notified from time to time. 

2.0 Employees' Provident Fund (EPF) provisions. 

3.0 Employees' State Insurance (ESI) provisions. 

4.0 Minimum Wage notifications. 

5.0 Occupational Safety, Health and Working Conditions provisions. 

6.0 All applicable labour and safety regulations. 

The Contractor shall maintain and produce, whenever required by BHEL, valid copies of: 

a) Labour Licence. 

b) Workmen Compensation Insurance Policy. 

c) EPF records and remittance details. 

d) ESI records and remittance details. 

e) Health Insurance Policy (where applicable). 

f) Medical examination records. 

g) Any other statutory records required under applicable laws. 
 

4.1 Health Insurance for Non-ESI Eligible Workmen  
 

a) The Contractor shall provide and maintain a valid Health Insurance Policy for all workmen engaged 

under this contract who are not covered under the Employees' State Insurance (ESI) Scheme due 

to their wages exceeding the ESI eligibility ceiling prescribed by the Government from time to time. 

b) The Health Insurance Policy shall provide medical benefits and hospitalization coverage broadly 

comparable to, or better than, the benefits available under the ESI Scheme and shall remain valid 

throughout the period of deployment of such workmen under the contract. 
 

c) The Contractor shall ensure continuous insurance coverage without any break and shall be solely 

responsible for payment of the insurance premium and compliance with all policy conditions. 
 

d) The monthly premium paid towards such Health Insurance Policy shall be reimbursed by BHEL, 

subject to a maximum ceiling equivalent to the prevailing employer and employee ESI contribution 

rates applicable to the wages of the respective workmen, as notified by the Government from time 

to time. Any premium amount exceeding such ceiling shall be borne by the Contractor. 
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e) Any revision in the minimum wages, ESI wage eligibility ceiling, ESI contribution rates, or any 

other related statutory provisions notified by the Government shall automatically apply to this 

contract, and the reimbursement ceiling shall stand revised accordingly without requiring any 

amendment to the contract. 
 

f) The Contractor shall submit documentary evidence of insurance coverage, including policy 

details, premium payment receipts, and the list of covered workmen, before deployment and 

thereafter upon each renewal or whenever called for by the Engineer-in-Charge. 
 

g) No workman who is not covered either under the ESI Scheme or under the prescribed Health 

Insurance Policy shall be permitted to enter, work, or continue deployment within BHEL premises. 

The Contractor shall be solely responsible for any consequences arising out of non-compliance 

with this requirement. 
 

h) In the event of any claim, hospitalization, accident, or medical emergency involving a covered 

workman, the Contractor shall ensure timely processing and settlement of insurance claims and 

provide all necessary assistance to the workman concerned. 
 

4.2 Medical Examination and Occupational Health Surveillance 
 

a) The Contractor shall ensure that all workmen deployed at BHEL–HPVP are medically fit for the 

nature of work assigned to them. Workmen proposed to be deployed in hazardous processes, 

dangerous operations, handling or working with hazardous substances, radiation work, or any 

other activity for which medical examination is prescribed under the Occupational Safety, Health 

and Working Conditions Code, 2020, the applicable Central/Andhra Pradesh Rules, AERB 

requirements or other applicable statutory provisions, shall undergo the prescribed pre-

employment/pre-placement and periodical medical examination at the cost of the Contractor. 

b) Such medical examination shall be conducted at the prescribed statutory intervals and, where the 

applicable provision does not specify a shorter interval, at intervals not exceeding twelve months 

for workers covered under the hazardous-substance provisions of the Code. No workman shall 

be deployed in such activity without the required medical fitness certification. 

c) The Contractor shall additionally ensure occupational-health surveillance, as recommended by 

the competent Occupational Health/Medical Officer, for workmen exposed to welding fumes, 

grinding/blasting dust, paint/solvent fumes, chemicals, excessive noise, vibration, heat, radiation 

or other occupational hazards. The examination shall include such exposure-specific 

investigations as considered necessary by the competent Occupational Health/Medical Officer. 

d) Workmen deployed for industrial radiography (RT) shall comply with all applicable AERB 

requirements relating to radiation-worker authorization, medical examination, health surveillance 

and personnel monitoring. 
 

e) Separate fitness certification shall be obtained for work involving work at height, confined-space 

entry and other high-risk activities where required by BHEL's risk assessment or applicable 

statutory requirements. 

f) The Contractor shall maintain worker-wise medical examination and health records, exposure 

records, fitness certificates and test reports and shall submit copies/periodic compliance 

statements to BHEL whenever required. BHEL shall have the right to verify such records and to 

prohibit deployment of any workman who does not possess the required medical fitness 

certification. 
 

5.0 Police Verification & Medical Fitness 
 

The Contractor shall ensure compliance with the following requirements before deployment of any 

workman: 
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a) Every workman shall possess a valid Police Verification Certificate. 

b) Every workman shall possess a valid Medical Fitness Certificate issued by a Registered Medical 

Practitioner. 

Any workman returning to duty after availing medical leave exceeding three (3) consecutive days on 

health grounds shall submit a fresh Medical Fitness Certificate before resuming work.  
 

No gate pass shall be issued to any contractor workman who does not possess a valid Police 

Verification Certificate and a valid Medical Fitness Certificate. The Contractor shall be solely 

responsible for ensuring compliance with these requirements before seeking gate pass issuance. 
 

The Contractor shall maintain all Police Verification Certificates, Medical Fitness Certificates, and 

related records and shall produce the same for verification by BHEL whenever demanded. 
 

6.0 Penalty:  
 

a) Penalties will be recovered from the contractor's running account bills for the following violations 

like Safety violations, Non-deployment of Supervisors, Delay in wages payment, Absenteeism 

beyond permissible limits, Non-issuance of uniforms and PPE etc. 
 

b) Penalties will be imposed by the Engineer-in-Charge (EIC) based on documented evidence. 
 

c) Penalties will be supported by inspection reports, attendance records, wage records, photographs, 

safety observations, or other documentary evidence. 
 

2.0 GENERAL CONDITIONS:  
 

1. The contractor should arrange work generally in two shifts 6.00AM to 2.30 PM and 2.30PM to 

11.30PM and in General Shift 8.00AM to 4.30PM in all working days of the Department and to arrange 

in shifts also as per the instruction of Engineer-in-charge. If required, work is to be carried out on 

Sundays / Holidays as required by company. 

2. The contractor should follow the rules and regulations annexed with for employment of labour by 

contractors in BHEL-HPVP. 

3. In respect of material supplied by BHEL, if used in excess by the contractor over the requirements as 

determined by the Engineer-in-Charge recovery shall be made from the contractor’s bill/s at the rates 

fixed by the department. 

4. The contractor shall maintain the account of all materials supplied by BHEL, Visakhapatnam. 

5. The contractor should make his own arrangement for providing TEA / BREAKFAST / MEALS etc., to 

the labour engaged by him and BHEL, Visakhapatnam shall not issue any subsidized coupons for this 

purpose.  

6. The contractor shall provide identity cards to the labour engaged by him, which will be produced by 

them on demand to officers or other staff of the company. The company’s security personnel shall 

have the right to check the persons of contractor’s employees while going out of office premises and 

there shall be no cause or grouse on this account either form the contactor or his employees. 
 

7. The contractor shall be responsible for any loss or damage caused to properties belonging to the 

company by any of the contractor’s employees or staff by theft or otherwise and the contractor shall 

indemnify to the company the value of such properties on demand on that behalf. 

8. The contractor shall be responsible to ensure that his employees follow safety rules & regulations as 

per statutory regulations and also instructions of the company. The company will have the right to 

object to any unsafe practice and the contractor will abide by the directions of the company in this 

regard. The contractor shall provide all necessary safety appliances (Safety Jacket, Safety Shoe, 

Helmet, Gloves, Masks are must for all workers and the other appliances as per the need & 

requirement of the work) to his laborers and shall be solely responsible for the same. 

9. The contractor shall maintain register of accidents and intimate about the occurrence of any kind of 

accidents and circumstances leading to the accident to the In-charge (Safety) and Engineer In-charge 

of respective Department where the man power deployed. 
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10. The contractor shall not employ Sub-Contractor without the prior approval of the company. 

11. The contractor shall maintain the following registers in the prescribed manner under the statute and 

shall ensure availability of up-to-date records near the work place. 

a. Muster Roll 

b. Muster Roll-Cum Wage Register 

c. Register of Over Time 

d. Register of Fines 

e. Register of Advances 

f. Register of Deductions 

g. To issue Employment Card to the Workmen 

h. To issue Wage Slip 

i. In case of termination of employment, the contractor shall issue service certificate 

12. The agreement / contract shall remain in force for a period of 24 Months from the issue of work order 

or unless determined earlier without notice at the option of the company or happening of any of the 

circumstances mentioned below. 

a) If the contactor fails or neglects to render the said services or any of them to the satisfaction of 

BHEL, Visakhapatnam or if the contractor commits breach of any of the rules and regulations. 

b) If the business of the contractor is wound up or dissolved or if any receiver is appointed or 

attachment is levied in respect of any of his properties and assets. 

13. The contract can be terminated by M/s BHEL with One (1) Month notice by BHEL without assigning 

any reason whatsoever. However, it is contractor’s responsibility/ obligation to continue the said service 

as per contract till the new contract is finalized. 

14. Notwithstanding any contrary provision herein contained this agreement may be renewed at the 

option of the company for any further period on the same terms and conditions as herein contained 

except the rate mutually agreed on such renewal and on the exercise of such option of the company 

and contractor shall immediately enter into a renewed agreement with the company in writing. 

15. The right hereunder and / or this agreement cannot be assigned or otherwise transferred by the 

contractor to any person or persons or any corporation whatsoever without the written prior approval 

of the company. 

16. The contractor shall take necessary license in respect of his trade / business and the contractor 

shall be personally liable in respect of this agreement.  The contractor shall hold valid license as 

per the contract labour (Regulation & Abolition) act for engagement of labour.  

17. In case of termination of employment due to completion of work, the contractor shall ensure final 

payment to the concerned workmen within 48 hours of the last working day. 

18. No wage period shall exceed one month. 

19. The contractor shall exhibit a notice at his work place indicating rate of wages, hours of work, wage 

period, date of payment of wages, name and address of Inspector having jurisdiction.  This notice 

is required to be exhibited in English and also in local languages. 

20. Any dispute arising out of the contract will be referred to the Unit Head whose decision is final and 

binding on both the parties. 
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21. 

Sl. No. Safety Equipment Applicable Standard 

1 Safety Shoes IS 15298 (Part 2): 2016 (or latest) – Safety Footwear 

2 Socks Good quality cotton/industrial socks (No specific BIS standard) 

3 Safety Helmet IS 2925: 1984 (or latest) – Industrial Safety Helmets 

4 Welding Head 
Shield 

IS 1179 or equivalent standard 

5 Face Shield IS 8521 (Part 1) or equivalent 

6 Safety Goggles IS 5983 or equivalent 

7 Leather Hand 
Gloves (16") 

IS 6994 – Leather Gloves for Welders 

8 Leather Hand 
Gloves (10") 

IS 6994 or suitable industrial-grade leather gloves 

9 Ear Plugs / Ear 
Muffs 

IS 9167 – Ear Protectors 

10 Dust Mask / 
Respirator 

IS 9473 – Respiratory Protective Devices 

11 Leather Apron Heavy-duty leather apron suitable for welding/hot work conforming to 
applicable industrial PPE requirements 

12 Full Body Safety 
Harness 

IS 3521 

 
 

PENALTY MATRIX FOR CASUAL LABOUR CONTRACT 
 
1. Safety Violations: 

 

Sl. No Violation Penalty 

1.1 Workman without PPE (helmet/shoes/etc.) ₹200 per person per instance 

1.2 
Unsafe act (working at height without harness, unsafe 
lifting, etc.) 

₹1,000 per instance 

 

 
2. Non-Deployment Supervisor: 

 
Sl. No Violation Penalty 

2.1 Non-deployment of supervisor  ₹1,500 per supervisor per day 

2.2 
Inadequate supervisor deployment (as mentioned in 
SCC 1.1 & 2.1) 

₹1,000 per day 
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3. Absenteeism Control (Exclude force majeure and employer-caused delays): 

 
Absenteeism (%) = (Total absentee man-days ÷ Total scheduled man-days for the month) × 100 
 

Sl. No Absenteeism Level Penalty 

4.1 Up to 5% Nil 

4.2 5% – 10% in a month  2% deduction on monthly bill 

4.3 10% – 15% in a month 5% deduction on monthly bill 

4.4 Above 15% in a month 10% deduction on monthly bill 

 
4. Uniform Compliance: 

 
Sl. No Violation Penalty 

5.1 Non-issuance of uniform ₹300 per person per day 

5.2 Workmen not wearing uniform ₹200 per person per day 

 

******* 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Ref: OS/FA/2026-28/88/62, Date: 16.10.2026                                                                               ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT – WORKS & SERVICES   PAGE 1 OF 38 

 

TABLE OF CONTENTS  

 Chapter-1: General Instructions to Tenderers  

1.1. Despatch Instructions  

1.2. Submission of Tenders  

1.3. Language  

1.4. Price Discrepancy  

1.5. Qualification of Tenderers  

1.6. Evaluation of Bids  

1.7. Data to be enclosed  

1.8. Authorization and Attestation  

1.9. Earnest Money Deposit  

1.10. Security Deposit  

1.11. Return of Security Deposit  

1.12. Bank Guarantee  

1.13. Validity of offer  

1.14. Execution of Contract Agreement  

1.15. Rejection of Tender and other Conditions  

1.16. Intimation of change of name/re-constitution of the Organization  

  

2. Chapter-2  

2.1 Definitions  

2.2 Law Governing Contract and Court Jurisdiction  

2.3 Issue of Notice  

2.4 Use of Land  

2.5 Commencement of Work  

2.6 Measurement of Work and Mode of Payment  

2.7 Rights of BHEL  

2.8 Responsibilities of Contractor in respect of Local Laws, Employment of Workers 

etc  

2.9 Execution Plan, Progress Monitoring, Monthly Review and Performance 

Evaluation  

2.10 Time of Completion  

2.11 Extension of Time for Completion  

2.12 Over Run Compensation  

2.13 Secured Recoverable Advances  

2.14 Quantity Variation  

2.15 Extra Works  

2.16 Supplementary Items  

2.17 Price Variation Clause  

2.18 Insurance  

2.19 Strikes & Lockout  

2.20 Force Majeure  

2.21 Settlement of Disputes  

2.22 Retention Amount  



Ref: OS/FA/2026-28/88/62, Date: 16.10.2026                                                                               ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT – WORKS & SERVICES   PAGE 2 OF 38 

 

2.23 Payments  

2.24 Performance Guarantee for Workmanship  

2.25 Closing of Contracts  

2.26 Suspension of Business Dealings  

2.27 Limitation on Liability  

2.28 Non-Disclosure Agreement (NDA): 

2.29 Cartel Formation   

2.30 Fraud Prevention Policy   

2.31 Fraud Prevention Policy   

2.32 Other Issues 

  

 

******  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Ref: OS/FA/2026-28/88/62, Date: 16.10.2026                                                                               ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT – WORKS & SERVICES   PAGE 3 OF 38 

 

CHAPTER -1 

 

1. GENERAL INSTRUCTION TO TENDERERS  

 

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. For this tender, 

bidders shall use electronic Signature viz Digital Signature Certificate while uploading the 

tender documents on the e-procurement portal. The information furnished shall be complete 

by itself. The tenderer is required to furnish all the details and other documents as required in 

the following pages.  

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by 

the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any of the technical aspect, the scope of work etc., he shall at once, 

contact the authority inviting the tender well in time (so as not to affect last date of submission) 

for clarification before the submission of the tender. Tenderer’s request for clarifications shall be 

with reference to Sections and Clause numbers given in the tender documents. The 

specifications and terms and conditions shall be deemed to have been accepted by the tenderer 

in his offer. Non-compliance with any of the requirements and instructions of the tender enquiry 

may result in the rejection of the tender. 

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This IP shall 

be issued as part of the Tender documents and shall be submitted by the bidder along with 

Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs 

the bid. . Entering into this pact shall be a preliminary qualification. 
 

1.2. SUBMISSION OF TENDERS 
 

1.2.1. The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. 

1.2.2. Tenders shall be submitted through E-Procurement portal as per instruction in NIT. Tenderers to 

upload offers well in advance in order to avoid last minute congestion in e-procurement website. 

However, after submission of the tender, the tenderer can re-submit revised tender but before 

due date and time of submission of tender as notified.  

1.2.3. Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For this 

tender, bidders may attend through online mode, if provisions are available in e-procurement 

portal.  

1.2.4.  Tenderers whose bids are found techno commercially qualified shall be notified through e-

procurement system about the date and time of opening of the Price Bids. BHEL’s decision in this 

regard shall be final and binding.   

1.2.5. The information given in the tender documents is for general guidance and shall not be construed 

as contractually binding on BHEL/ Owner. All relevant site data/ information as may be necessary 

for bidding shall have to be obtained/ collected by the Tenderer.  

1.2.6. The Tenderers are advised to physically visit the site to acquaint and satisfy themselves about 

the weather conditions, working culture in the area, socio-political environment, safety & security 

aspects, law & order situation, law of the land,  transportation routes, various distances, 

surroundings of plant/ project premises together with all statutory, obligatory, mandatory 

requirements of various authorities and obtain for themselves all necessary information as to the 

risks, contingencies and all other circumstances, which may influence or affect the discharge of  

various obligations under the Contract during contract period including extended period (if any).  
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1.2.7. The submission of bid will tantamount to due diligence having been done and it shall be deemed 

that:  

a) the Tenderer has obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Works  

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of 

successfully completing the Works  

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of any 

unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise any claims/ 

disputes against BHEL and/ or Owner at later date in any manner whatsoever.  

1.2.8. The Tenderer shall mandatorily be required to submit “Site Visit Confirmation Declaration” along 

with the Technical Bid. 
 

 1.3.  LANGUAGE   

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates 

shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of 

NIT/ Vol-II “Price Bid” for more details. For the purpose of the tenders, the metric system of 

units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing 

is not permitted and may render such tenders liable for rejection. All cancellations and insertions 

shall be duly attested by the tenderer.  

 1.4  PRICE DISCREPANCY:  

1.4.1 Price Bid opening: During opening of price bids, if there is any difference between the amount 

in figures and in words, the amount quoted by the bidder in words shall be taken as correct.   

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute 

the work as per overall price offered by him during the Reverse Auction process. (Guidelines 

as available on www.bhel.com on “supplier registration page”.).   

 1.5  QUALIFICATION OF TENDERERS  

i) Only tenderers who have previous experience in the work of the nature and description detailed 

in the Notice Inviting Tender and/or tender specification are expected to quote for this work duly 

detailing their experience along with offer.    

ii) Offers from tenderers who do not have proven and established experience in the field shall not 

be considered.  

iii) The offers of the bidders who are on the debarred list shall be rejected. Further,  offer of the 

bidders, who engage the services of the debarred firms or associated with the debarred firm, 

for present bid, shall also be rejected. The list of debarred firms is available on BHEL web site 

www.bhel.com. (Refer clause 28.0 of NIT). 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of 

Govt. of India shall not be considered.  
 

1.6.  EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre- 

Qualification criteria and other conditions in NIT/Tender documents, based on documentary 

evidences submitted along with the offer.  

ii) In case the same qualifying experience is claimed by more than one agency, then:  

a. The agency who has executed the work as per documentary evidence submitted shall only be 

qualified. Scope of qualifying work should be totally with the agency who has executed and in 

case it is only labour and consumables without T&P, then the credentials of execution is 

assigned to the first agency and not to the agency who has executed only as labour supply 

contractor. Further, BHEL reserves the right to ask for any other proof for the said job.  

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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b. However, if the same is on account of subletting, part of scope by one agency to another 

agency in a project of BHEL, experience of both the agencies may be considered for the sublet 

portion of the work provided subletting has been done with the approval of BHEL.  

iii) In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and ‘Experience 

Certificates’ from any organization other than BHEL (main agency), then it shall be the 

responsibility of the bidder to submit (in addition to the experience certificate from main agency) 

relevant certificate regarding qualifying experience from the end Customer or the Turnkey-

Contractor (if any) who has awarded the work to main agency, as a proof for having executed 

subject qualifying work. BHEL reserves the right to ask for any other proof for the said job.  

iv) Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting 

Tender.  

v) Price Bids of shortlisted bidders shall only be opened through the electronic price bid opening 

with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the tender, 

the L1 bidder amongst all the shortlisted bidders shall be considered for award. However, the L1 

bidder shall have no claim on the award & BHEL reserves the right to award the tender at its sole 

discretion.   

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in 

due course either through system generated e-mail or through letter/e-mail after award to 

successful bidder.  

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in 

ongoing projects.  
 

 1.7.  DATA TO BE ENCLOSED   

Full information shall be given by the tenderer in respect of the following. Non submission 

of this information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 

Company/Firm/Individual Partners etc. shall be furnished along with tender.  

ii) ORGANIZATION CHART  

The organization chart of the tenderer’s organization, including the names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
  

iv) IN CASE OF INDIVIDUAL TENDERER:   

His / her full name, address, PAN and place & nature of business.  

v) IN CASE OF PARTNERSHIP FIRM:    

The names of all the partners and their addresses,  copy of the partnership deed/instrument of 

partnership dully certified by the Notary Public shall be enclosed.  

vi) IN CASE OF COMPANIES:   

a) Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be furnished).  

b) Nature of business carried on by the Company and the provisions of the Memorandum relating 

thereof.  

1.8 AUTHORIZATION AND ATTESTATION  

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of 

Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as 

per format in Volume-I D) shall be submitted. 
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1.9 EARNEST MONEY DEPOSIT  

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in 

the manner described herein.   

i) EMD shall be furnished before tender opening / along with the offer in full as per the amount 

indicated in the NIT.  

ii) The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:  
 

a) Cash deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening).  

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ and 

payable at Regional HQ issuing the tender (along with offer).  

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) duly marking lien 

in favour for BHEL (along with offer). The Fixed Deposit in such cases shall be valid for at least 

six months from the due date of tender submission.  

e) Insurance Surety Bonds   

f) In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit the 

amount in excess of Rs. Two lakhs in the forms described above in clause no. 1.9.1. ii) (a) to (e) 

or in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The Bank 

Guarantee in such cases shall be valid for at least six months from the due date of tender 

submission. The Bank Guarantee format for EMD shall be in the prescribed formats.   

iii) No other form of EMD remittance shall be acceptable to BHEL.  

iv) Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission through 

BHEL e-procurement Portal. However, for the purpose of realization, the bidder shall send the 

demand draft/ banker’s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance Surety Bonds, in 

original, to the designated officer through post/courier or by hand within reasonable time.   
 

1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if:  

i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL.OR  

ii) The successful Contractor, on whom the work has been awarded, fails to deposit the required 

Security deposit or commence the work within the period as per LOI/ LOA/ Contract or refuse to 

accept the LIO/LOA/Contract.  

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” 

of BHEL and forfeited/ released based on the action as determined under these guidelines.  
 

1.9.3 EMD shall not carry any interest.  

1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award 

of work.   

1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 

Security Deposit.  
 

1.10 SECURITY DEPOSIT  

1.10.1  Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the 

contract value as Security Deposit towards fulfilment of any obligations in terms of the provisions 

of the contract.  

1.10.2  The Security Deposit shall be furnished before start of the work by the contractor.     

1.10.3 The required Security Deposit may be accepted in the following forms.  
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i) Cash (as permissible under the extant Income Tax Act).  

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL.  

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL).  

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format for Security Deposit shall be in the prescribed 

formats.   

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).  Specific lien in 

favour of BHEL on the FDR shall be marked and letter from the Bank having created such lien 

in the format shall be submitted along with FDR.   

vi) Insurance Surety Bonds.  

Note:   

i. BHEL will not be liable or responsible in any manner for the collection of interest or renewal of 

the documents or in any other matter connected therewith.  

ii. In case of delay in submission of Security Deposit, enhanced security deposit which would 

include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder before 

submission of first bill  

1.10.4 The Security Deposit shall not carry any interest.   

1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 

correspondingly enhanced as given below:   

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 

adjusted against payments due to the Contractor.   

ii) Contract value for the purpose of operating the increased value of Security Deposit due to 

Quantity Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and 

Extra works done on man-day rates.  

iii) The recoveries made from running bills can be released against submission of equivalent Bank 

Guarantee in acceptable form, but only once, before completion of work, with the approval of 

competent authority of BHEL.  
 

1.10.6.The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion of 

work + Guarantee Period + 3 months,.  

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages and 

remedies in the event of the Contractor’s failure to fulfill any of the contractual obligations or in 

the event of termination of contract as per terms and conditions of contract. BHEL reserves the 

right to set off the Security Deposit against any claims of other contracts with BHEL by giving 

prior notice to the contractor.  

1.11 RETURN OF SECURITY DEPOSIT  

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as 

per terms of the contract including completion of Guarantee Period after deducting all expenses 

/ other amounts due to BHEL under the contract.   

1.12 BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with           

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not 

be accepted.  
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ii) The Bank Guarantees shall be as per prescribed formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the 

required period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall 

not be liable for issue of any reminders regarding expiry of the Bank Guarantees.   

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall 

ensure that the same is explicitly endorsed by the Construction Manager and submitted to the 

Regional HQ issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right 

to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.   

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.   

vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of  

CPC (Central Procurement Cell) - PSHQ of BHEL unless specified otherwise in TCC.   

1.13 VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS 

from latest due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy 

Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or 

withdrawal of the original offer which shall be binding on the tenderers.  

1.14 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue of 

the Letter of  Award by Bharat Heavy Electricals Limited.   

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within a reasonable time after the acceptance of the Letter of Award, and in any case 

before releasing the first running bill. The contract agreement shall be signed by a person duly 

authorized/empowered by the tenderer. The expenses for preparation of agreement document 

shall be borne by BHEL.       

1.15 REJECTION OF TENDER AND OTHER CONDITIONS  

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender nor any tender and reserves to itself full rights for the following without assigning any 

reasons whatsoever: -  

a) To reject any or all of the tenders.  

b) To split up the work amongst two or more tenderers as per NIT.  

c) To award the work in part if specified in NIT.  

d) In case of either of the contingencies stated in (b) and (c) above, the time for completion 

as stipulated in the tender shall be applicable. 
 

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 

specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc. are liable to be rejected.  

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with 

BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or 

tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of 

India. BHEL reserves the right to not consider a bidder for further processing of tender in case 

it is observed that they are overloaded and may not be in a position to execute this job as per 

the required schedule in line with clause no. 9.0 of the ‘NIT’. The decision of BHEL will be final 

in this regard.   
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1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires 

after the submission of tender or after the acceptance of the tender, BHEL may then cancel 

such tender at their discretion, unless the firm retains its character.  In case BHEL resolves to 

cancel the tender under this clause, BHEL will issue a notice in tis regard containing reasons 

as to the cancellation of tender. The contractor shall be required to furnish his response to such 

notice  within a period of 14 days from the date of receipt of such notice through any means 

(BHEL reserves the right to decrease the period up to 05 days). BHEL after due consideration 

of the representation made by contractor shall communicate its final decision within a 

reasonable period.   

In case contractor fails to submit any response to the notice issued by BHEL within the period 

stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.  

           Contractor shall not be eligible for any compensation whatsoever for the cancellation of contract 

under this clause  

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the 

firm made subsequent to the execution of the contract.  BHEL may, however, recognize such 

power of Attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the contractor concerned.  

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 

Money/Security Deposit/any other money due.  

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 

offer liable to rejection.  

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 

relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the 

fact as per specified format, along with the Offer. 

 

1.16  INTIMATION OF CHANGE OF NAME/ RECONSTRUCTION OF THE ORGANIZATION: 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of 

name or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes 

coming into effect, the same is to be intimated to BHEL immediately with supporting documents 

as applicable.  
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CHAPTER-2 
 

2.1  DEFINITION:  

The following terms shall have the meaning hereby assigned to them except where the context 

otherwise requires. 

i)   BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian Companies 

Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049,  and  its 

office at HPVP, Visakhapatnam-530012 (inviting tenders) or its Authorized Officers.   

ii)  “EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” shall 

mean the Officer in Administrative charge of the respective UNIT/Power Sector Region. 

iii)“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of BHEL 

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed 

and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to perform 

the duty set forth in this General Conditions of Contract and other Contract documents. The term 

also includes ‘CONSTRUCTION MANAGER’ or ‘SITE IN CHARGE’ as well as Officers at Site or at 

the Headquarters of the respective Power Sector Regions. For the purpose of joint measurement, 

verification, certification and/ or approval of the work and/ or documents under the contract the word 

"Engineer" or "Engineer In charge" shall be deemed to include the Engineers of the Customer and/ 

or his Consultant also. 

v) “SITE” shall mean the places or place at which the plants/ equipment are to be erected and services 

are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has entered 

into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and shall 

include the Contractor’s successors, heirs, executors, administrators and permitted assigns.  

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or Work Order, 

the accepted appendices of Rates, Schedules, Quantities if any,  Offer submitted by contractor 

including acceptance to General Conditions of Contract, Special. 
 

Conditions of Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the 

Special Specifications if any, the Tender documents, subsequent amendments /corrigendum to 

Tender mutually agreed upon and the Letter of Intent/ Award/ Acceptance issued by BHEL.  Any 

conditions or terms stipulated by the contractor in the tender documents or subsequent letters shall 

not form part of the contract unless, specifically accepted in writing by BHEL in the Letter of 

Intent/Award and incorporated in the agreement or amendment thereof. 
 

 ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and 

‘General Conditions of Contract’ pertaining to the work for which above tenders have been called 

for. 

x)  “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General 

Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, Procedures, Site 

information etc. and drawings/documents pertaining to the work for which the tenderers are required 

to submit their offers. Individual specification number will be assigned to each Tender Specification.    

xi)  “LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer that 

the tender has been accepted in accordance with provisions contained in the letter.  The 

responsibility of the contractor commences from the date of issue of this letter and all terms and 

conditions of the contract are applicable from this date. 

xii)   “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent/Award’ 

or date mutually agreed upon for handing over of the intended scope of work, the erected 
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equipment/plant which are found acceptable by the Engineer, being of required standard and 

conforming to the specifications of the Contract. 

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment covered by the 

contract. 

xiv)  “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other 

components of the plant covered by the contract. 

xv)   “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as 

are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 

workmanship, performance and efficiency of the contractor or part thereof. 

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by 

BHEL. 

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified 

consumables, tools and tackles and Plants required for complete and satisfactory site transportation, 

handling, stacking, storing, erecting, testing and commissioning of the equipment to the entire 

satisfaction of BHEL. 

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and 

vice versa, where the context so requires. Words imparting the masculine Gender shall be taken to 

include the feminine Gender and words imparting persons shall include any Company or 

Associations or Body of Individuals, whether incorporated or not. 

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of facilitating 

reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 

contract.  

xx)  “MONTH” shall mean calendar month unless otherwise specified in the Tender. 

xxi)  ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of twenty-

four (24) hours each. A Week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of 

the Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly 

required at site if any, have been completed and Equipment with associated system is ready for 

taking into service.   

xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or 

electronically transmitted messages, under the signature or seal or transmittal of BHEL.   

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the 

execution, completion, maintenance of the work.  
  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI/ LOA/ 

Contract Agreement subject to such additions thereto or deductions there from as may be made 

under provisions hereinafter contained.  
  

xxvi) ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor 

and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.  
  

xxvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at 

Site as per terms defined in the Tender.  

  

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of 

Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and the 

contractor.  

 xxix) “TERMINATION” of Contract shall mean the pre-mature closing of contract due to reasons as 

mentioned in the contract.  

 xxx) “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor 

leading to suspension of works temporarily for reasons not attributable to the contractor.  
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 xxxi) “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work 

after demobilization.  

 xxxii) “OVERRUN CHARGES (ORC)”  shall mean and include all the costs incurred by the Contractor 

during the extended period of the contract, including but not limited to any cost arising out of idle 

labour, administrative cost,  T & P and machinery.  
    

2.2  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Laws of India. Subject to clause 2.21.1.1 of this contract, the 

Civil Court having original Civil Jurisdiction at .............(  e.g. Delhi for PSNR/ Kolkata for PSER/  

Nagpur for PSWR/  Chennai for PSSR, shall alone have exclusive jurisdiction in regard to all 

matters in respect of the Contract.  

2.3  ISSUE OF NOTICE  

2.3.1 Service of notice to the Contractor  

Any notice to be given to the Contractor under the terms of the contract shall be served by sending 

the same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor’s last 

known address of the principal place of business (or in the event of the contractor being a company, 

to or at its Registered Office). In case of change of address, the notice shall be served at changed 

address as notified in writing by the Contractor to BHEL. Such  dispatch or display posting or 

leaving of the notice as the case may be  shall be deemed to be good service of such notice and 

the time mentioned to the condition for doing any act after notice shall be reckoned from the date 

so mentioned in such notice.  

2.3.2 Service of notice to on BHEL  

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be 

served by sending the same by Registered/AD or Speed post to BHEL address or changed 

address as notified in writing by BHEL to the Contractor.  
  

2.4 USE OF LAND   

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.5 COMMENCEMENT OF WORK  

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award 

from BHEL and shall proceed with the same with due expedition without delay.  

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by 

BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The Earnest 

Money and/or Security Deposit furnished by the contractor to under this tender will stand forfeited 

without any further reference to him and without prejudice to BHEL’s other rights and remedies 

under this contract and the applicable laws in this regard.  

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL.  
 

2.6   MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found 

operationally difficult for reasons to be recorded in writing and approved by contract executing 

department.                                                                                          

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets 

in triplicate, duly indicating all relevant details based on technical documents and connected 

drawings for work done during the month/period under various categories in line with terms of 

payment as per contract. The basis of arriving at the quantities, weights shall be relevant 

documents and drawings released by BHEL. These measurement sheets shall be prepared jointly 

with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage 

eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of 
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quantities and percentage so arrived at based on the terms of payment shall be entered in 

Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, 

in prescribed format and work out the financial value.  These will be entered in Measurement Book 

and signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due 

from the contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to 

the contrary.   

2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the 

financial liability of BHEL under this contract. 

 

2.6.7 The measurement shall be taken jointly by persons  authorized on the part of BHEL and by the 

Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 

of materials to be used/ used in the work.  The contractor shall, without extra charges, provide all 

the assistance with appliances and other things necessary for measurement.  

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done 

in full or in part, the expenses towards such re measurements shall be borne by the contractor 

unless such re measurements are warranted solely for reasons not attributable to contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 

of the work measured. Any left out work has to be completed, if pointed out at a later date by 

BHEL.  

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based 

on the certificate issued by BHEL Engineer that entire works as stipulated in tender specification 

has been completed in all respects to the entire satisfaction of BHEL.   The Contractor shall submit 

the final bill in line with WAM 7 format as per tender documents with an additional recording of the 

dispute, if any and shall sign with the following declaration:  
 

 I/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract 

Agreement/Work Order No……………………….dated………………for which payment is claimed 

as above and that I/We have no further claim under this agreement/work order* except for the 

following (nature of claim with details & amount claimed, if any. NIL may be  

mentioned if there are no further claims).  –                                                                                 

a)…….                                                                                                                                            

b)………………  

c) …………….        

                                                                                                                                                                

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute 

in Form WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be taken 

cognizance of by BHEL and admissible before any forum.  BHEL shall make the payment of 

undisputed amount within the stipulated time without any unreasonable delay.  

  

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The 

abstract of final quantities and financial values shall also be entered in the Measurement Books 

and signed by both parties to the contract. The Final Bill shall be prepared and paid within a 

reasonable time after completion of work.   
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2.7  RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract period or its 

extensions if any, as per the provisions of the contract, without entitling the contractor for any 

compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 

during the progress of work and get it done through other agencies to fulfil BHEL’s commitment to 

its customer or the date of completion is advance due to other emergent reasons/ BHEL’s obligation 

to its customer.  

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL 

reserves the right to deploy manpower to meet such shortfall, through any other agency for 

expediting activities in the interest of the project. Supplied manpower shall be put on job by the 

contractor. Fulfilling of all obligations towards payments and other statutory compliances related to 

such manpower shall be the contractor’s responsibility. In case of contractor’s failure to fulfil his 

obligations in respect of such manpower, BHEL shall be entitled to take action as provided herein.  
 

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION: 
  

2.7.2.1  The following shall amount to breach of contract:  
  

I. Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled 

delivery/ completion period as per contract or as extended from time to time.  

II. The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons 

even before expiry of the delivery/ completion period to justify that supplies shall be inordinately 

delayed beyond contractual delivery/ completion period.   

III. The Supplier/Vendor delivers equipment/ material not of the contracted quality.  

IV. The Supplier/Vendor fails to replace the defective equipment/ material/ component as per 

guarantee clause.  

V. Withdrawal from or abandonment of the work by the Supplier/Vendor before completion as per 

contract.  

VI. Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written 

permission resulting in termination of Contract or part thereof by BHEL.   

VII. Non-compliance to any contractual condition or any other default attributable to  

Supplier/Vendor.  

VIII. Any other reason(s) attributable to Vendor towards  failure of performance of contract. In case 

of breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either 

in whole or in part thereof without any compensation to the Supplier/Vendor.  

Any of the declarations furnished by the contractor at the time of bidding and/ or entering into 

the contract for supply are found untruthful and such declarations were of a nature that could 

have resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner 

to adverse consequences, financial or otherwise.  

IX. Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational 

activities or any such offence that compromises the business ethics of BHEL, in violation of the 

Integrity Pact entered into with BHEL has the potential to harm the overall business of BHEL/ 

Owner.  
  

Note-Once BHEL considers that a  breach of contract has occurred on the part of Supplier/Vendor, 

BHEL shall notify the Supplier/Vendor by way of notice in this regard. Contractor shall be given 

an opportunity to rectify the reasons causing the breach of contract within a period of 14 days.   
  

In case the contractor fails to  remedy the breach, as mentioned in the notice, to the satisfaction 

of BHEL,  BHEL shall have the right to take recourse to any of the remedial actions available to 

it under the relevant provisions of contract.  
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LD against delay in executed work in case of Termination of Contract:   

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for 

the delay attributable to contractor. For limiting the maximum value of LD, contract value shall be 

taken as Executed Value of work till termination of contract.   

Method for calculation of “LD against delay in executed work in case of termination of contract” is 

given below.   

i) Let the time period from scheduled date of start of work till termination of contract excluding 

the period of Hold (if any) not attributable to contractor = T1    

ii) Let the value of executed work till the time of termination of contract= X  

iii) Let the Total Executable Value of work for which inputs/fronts were made available to 

contractor and were planned for execution till termination of contract = Y  

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1  

v) LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay 

attributable to contractor taking “X” as Contract Value and “T2” as period of delay attributable 

to contractor.  
  

2.7.2.2 REMEDIES IN CASE OF BREACH OF CONTRACT.  

i) Wherein the period as stipulated in the notice issued under clause 14.1 has expired and 

Contractor has failed to remedy the breach, BHEL will have the right to terminate the contract 

on the ground of "Breach of Contract" without any further notice to contractor.  
  

ii) Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 

10% of the Contract Value for the damages on account of breach of contract committed by the 

Contractor. This amount shall be recovered by way of encashing the security instruments like 

performance bank guarantee etc available with BHEL against the said contract. In case the 

value of the security instruments available is less than 10% of the contract value, the balance 

amount shall be recovered from other financial remedies (i.e. available bills of the contractor, 

retention amount, from the money due to the Contractor etc. with BHEL) or the other legal 

remedies shall be pursued.   

iii) wherever the value of security instruments like performance bank guarantee available with 

BHEL against the said contract is 10% of the contract value or more, such security instruments 

to the extent of 10% contract value will be encashed. In case no security instruments are 

available or the value of the security instruments available is less than 10% of the contract 

value, the 10% of the contract value or the balance amount, as the case may be, will be 

recovered in all or any of the following manners:   
  

iv) In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount 

recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued 

to Contractor.  
  

v) If Contractor fails to deposit the balance amount within the period as prescribed in demand 

notice, following action shall be taken for recovery of the balance amount:  
  

a from dues available in the form of Bills payable to defaulted Contractor against the same 

contract.   

b If it is not possible to recover the dues available from the same contract or dues are 

insufficient to meet the recoverable amount, balance amount shall be recovered from any 

money(s) payable to Contractor under any contract with other Units of BHEL including 

recovery from security deposits or any other deposit available in the form of security 

instruments of any kind against Security deposit or EMD.  
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c In-case recoveries are not possible with any of the above available options, Legal action shall 

be initiated for recovery against defaulted Contractor.   
  

vi) It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages 

that BHEL would incur in completion of balance contractual obligation of the contract through 

any other agency and BHEL will not be required to furnish any other evidence to the Contractor 

for the purpose of estimation of damages.  
  

vii) In addition to the above, imposition of liquidated damages, debarment, termination, descoping, 

short-closure, etc., shall be applied as per provisions of the contract.    

Note: The defaulting contractor shall not be eligible for participation in any of the future enquiries 

floated by BHEL to complete the balance work. The defaulting contractor shall mean and 

include: 

(a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole  Proprietorship Firm 

owned by same Sole Proprietor.  

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ 

some of the same partners (but not including any new partner); or sole proprietorship firm 

owned by any partner(s) as a sole proprietor.  
 

In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing 

to expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the 

expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses 

incurred plus 5% overheads or as defined in TCC.   

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work 

executed in case BHEL’s contract with their customer are terminated for any reason, 

whatsoever.    

2.7.5  Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any 

other contract against the contractor, BHEL shall be entitled to withhold and also have a lien to 

retain such sum of money(s) in whole or in part from any money(s) payable to contractor and/or 

security deposits furnished or deducted in cash from the bills of contractor, (if any) under this 

contract. In the event of the securities or the amounts payable to Contractor, being insufficient 

to cover BHEL claims, then BHEL shall be entitled to withhold and have a lien to the extent of 

such claims from any sum or sums found payable or which at any time thereafter may become 

payable to the contractor under this or any other contract with BHEL.  

a) Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or 

any other contract against the contractor, shall mean, the sum of money(s) actually incurred by 

BHEL in fulfilling the contractual responsibilities of contractor under the contract, to which he 

has failed to fulfil plus applicable overheads (@ 5%) along with interest as applicable under the 

Contract on total amount (i.e. money actually incurred plus overheads)  

b) It is an agreed term of the contract that, the sum or sums of money so withheld or retained 

under the lien by BHEL will be kept withheld or retained as such by BHEL till the claims arising 

out of this or any other contract are finally adjudicated wither through Arbitration or a Court of 

competent jurisdiction as the case may be in accordance with the terms of contract. Intimation 

given by the BHEL Engineer regarding withholding of such money(s) shall be considered as 

sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of 

money which becomes due or as the case may be adjudged to be due from BHEL to Contractor, 

whether under contract or otherwise.  

c) Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a 

lien to retain towards such claims in whole or in part, from any other money(s) payable to any 

partner, whether in his individual capacity or otherwise. 
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d) If any money(s) shall, as a result of any claim or application made under the relevant provisions 

of any Labour Welfare Act and/ or Rules, including but not limited to Contract Labour Regulation 

& Abolition Act, Minimum Wages Act, Payment of Gratuity Act, BOCW (RE&CS ) Act, Provident 

Fund Act, Employee State Insurance Act, be directed to be paid by the BHEL, such money shall 

be deemed to be moneys payable to the BHEL by the Contractor.  

e) Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@ 

5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be entitled to 

recover the same from Contractor’s bills/ Security Deposit or any other money(s) payable to 

Contractor under this Contract or any other Contract with BHEL.  

2.7.6 While every endeavour will be made by BHEL to this end, yet BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be normally 

entitled for any compensation/extra payment on this account unless otherwise specified 

elsewhere in the contract.  

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated 

by BHEL in case of following situations for reasons other than Force majeure conditions and not 

attributable to contractor:   

i) suspension of work(s) at a Project either by BHEL or Customer,         

or   

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot 

be executed and there is no possibility of commencement of work for a period of not less 

than three months     

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL 

after successful remobilization by contractor at site, and decision of BHEL shall be final and 

binding on the contractor.  After remobilization, all conditions as per contract shall become 

applicable. In case Contractor does not remobilize with adequate resources or does not start the 

work within the period as intimated, then BHEL reserves the right to terminate the contract and 

effect remedies under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall 

be final and binding on the contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to 

which inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at 

its discretion may consider to short close the contract in any of the following cases:  

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis 

the scope of work envisaged as per the contract.   

b) There has been no significant work in past 6 months OR no significant work is expected in next 

6 months (example in Hydro projects or in projects where work has stopped due to reasons 

beyond the control of BHEL). 

c) The balance works cannot be done within a reasonable period of time as they are dependent 

on unit shut down or on other facilities of customer or any other such reasons not attributable to 

the contractor.  

At the point of requesting for short closure, contractor shall establish that he has completed all 

works possible of completion and he is not able to proceed with the balance works due to 

constraints beyond his control. In such a case, the estimated value of the unexecuted portion of 

work (or estimated value of services to be provided for carrying out milestone/stage payments 

like Trial Operation/PG Test etc.) as decided by BHEL, shall however be reduced from the final 

contract value.   

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising 

out of short-closure of contract as per clause no. 2.7.8 (b) above.  
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2.7.9 LIQUIDATED DAMAGES  

Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the 

damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in 

delivery of stores, installation, commissioning, breach of contract etc. as the case may be.  
 

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a 

reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of 

delay/breach on the part of the contractor.  
 

Liquidated Damages shall be calculated in the manner stipulated hereinafter:  

In case the work is not completed within the stipulated time period, BHEL at its discretion may 

grant provisional time extension to contractor for the sole purpose of completion of balance works 

keeping its right reserved under the contract and law.  
 

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights 

under the contract or law.    

After the completion of work, duly certified by Engineer in charge, a comprehensive delay analysis 

shall be carried out to ascertain the attribution of delays in the provisional time extensions granted 

to contractor. The delay analysis shall record:  

a) Delays solely attributable to contractor  

b) Delays attributable to BHEL   

c) Delays on account of Force Majeure (as specified elsewhere in the contract) 

The total period under the final time extension shall be equal to the period between the scheduled 

date of completion and the actual date of completion of contract. LD shall be imposed/ levied for 

the portion of time  

extensions solely attributable to contractor and recoverable from the dues payable to the 

contractor.  

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely 

attributable to contractor, BHEL shall have the right to impose Liquidated Damage at the rate of 

0.5% of the contract value, per week of delay or part thereof subject to a maximum of 10% of the 

contract value.  

Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works 

executed on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD, 

the contractor shall be duly intimated the amount and reasons thereof for imposition of LD.  
 

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in discharging 

any of his responsibilities hereunder:  

2.8.1   As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is 

being executed.  

2.8.2   The contractor at all times during the continuance of this contract shall, in all his dealings with 

local labour for the time being employed on or in connection with the work, have due regard to all 

local festivals and religious and other customs.  

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 

Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Fund 

and Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme, Contract Labour 

(Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other 
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Construction Workers (Regulation of Employment and Conditions of Service) Act 1996, The 

Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules, and 

Regulations for labour/workers as applicable and as may be enacted by the State Government 

and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also comply with provisions of and give all such notices to the local Governing 

Body, Police and other relevant Authorities as may be required by the Law. The Contractor shall 

without any fail maintain all the registers/records in proper formats as per all the Acts, Rules and 

Regulations mentioned in this clause 2.8.3.    

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and 

Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities 

based on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.   

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, 

royalties, commission or other charges which may be leviable on account of his operations in 

executing the contract.  

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 

all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate 

etc. will have to be made by contractor.  However, BHEL will not make any payment to the 

Inspectorate in connection with contractor’s Welders/Electricians qualification tests etc.  

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly 

described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be 

required for safe and satisfactory execution of contract.  

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him.  

2.8.9 The contractor shall be responsible for the proper behaviour and observance of all regulations by 

the staff employed by him.  

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties 

working at site/company” premises.  If any such damage is caused, it is responsibility of the 

contractor to make good the losses or compensate for the same.  

2.8.11 All the properties/equipment/components of BHEL/their Client/Customer loaned with or without 

deposit to the contractor in connection with the contract shall remain properties of BHEL/their 

Client/Customer.  

2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 

properties/equipment/components shall be deemed to be in good condition when received by the 

contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in 

good condition as and when required by BHEL/their Client. In case of non-return, loss, damage, 

repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from the 

contractor.  

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the 

rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing 

contract.  

2.8.14 Any delay in completion of works/or non-achievement of periodical targets/or non 

execution of contract due to the reasons attributable to the contractor, the same may have to be 

compensated by the contractor either by increasing manpower and resources or by working extra 

hours and/or by working more than one shift.  All these are to be carried out by the contractor at 

no extra cost.  

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to 

other agencies working in the same premises.  

2.8.16 All safety rules and codes applied by the Customer /BHEL at site shall be observed by the 

contractor without exception.  The contractor shall be responsible for the safety of the 
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equipment/material and works to be performed by him and shall maintain all light, fencing guards, 

slings etc. or other protection necessary for the purpose.  Contractor shall also take such 

additional precautions as may be indicated from time to time by the Engineer with a view to 

prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire hazards 

and atmospheric conditions.  Suitable number of Clerical staff, watch and ward, store keepers to 

take care of equipment/materials and construction tools and tackles shall be posted at site by the 

contractor till the completion of work under this contract.  

The contractor shall arrange for such safety devices as are necessary for such type of work and 

carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed 

standards and practices.   

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 

requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE 

audit by BHEL/Customer and submit compliance Report. The contractor has to generate and 

submit record/reports as per HSE plan/activities as per instruction of BHEL/Customer.  

2.8.17 The contractor shall be directly responsible for payment of wages to his workmen/labours    

before the expiry of seven days from the last day of wage period and to ensure disbursement of 

wages in the presence of the representative from BHEL  A pay roll sheet giving all the payments 

given to the workers and duly signed by the contractor’s representative should be furnished to 

BHEL site for the purpose of maintaining the records for compliance,   

Contractor shall create awareness amongst their workforce by helping & encouraging in opening 

bank accounts and to encourage them to adopt digital mode of transactions. While releasing 

wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the GOI’s 

guidelines for maximizing such transactions through Non-Cash / digital means.  

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 

Engineer.  

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting 

in contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.  

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 

plant/equipment has been taken over by BHEL or their Customer whichever is earlier.  

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 

excepting force majeure conditions.  All such problems/disputes shall be separately discussed 

and settled without affecting the progress of work.  Such stoppage or abandonment shall be 

treated as breach of contract and dealt with accordingly.  

2.8.22  The contractor shall keep the area of work clean and shall remove the debris etc.  while executing 

day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, 

all scrap, packing materials, rubbish, unused and other materials and deposit them in places 

specified by the Engineer.  The contractor will also demolish all the hutments, sheds, offices etc. 

constructed and used by him and shall clean the debris.  In the event of his failure to do so, the 

same will be arranged to be done by the Engineer and the expenses recovered from the 

contractor.   

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 

contractor shall be responsible to ensure that the quality, assembly and workmanship conform 

to the dimensions and clearance given in the drawings and/ or as per the instructions of the 

Engineer.  

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from any 

damage/ loss till the same is handed over back to BHEL. In case the damage / loss is caused 
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due to carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 

repair/ replaced immediately and in case of his failure to do so within a reasonable time, BHEL 

shall lto recover the loss from the contractor.  

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 

compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an 

accident which is attributable to the negligence of contractor, agency or firm or any of its 

employees as detailed below.   

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below.   

b) Accident: Any death or permanent disability resulting solely and directly from any 

unintended and unforeseen injurious occurrence caused during the manufacturing/ 

operation and works incidental thereto at BHEL factories/ offices and precincts thereof, 

project execution, erection and commissioning, services, repairs and maintenance, trouble 

shooting, serving, overhaul, renovation and retrofitting, trial operation, performance 

guarantee testing undertaken by the company or during any works/ during working at BHEL 

Units/ Offices/ townships and premises/ Project Sites.   

c) Compensation in respect of each of the victims:   

i.  In the event of death or permanent disability resulting from Loss of both limbs:  

₹10,00,000/- (Rupees Ten Lakh).   

ii. In the event of other permanent disability: ₹.7,00,000/- (Rupees Seven Lakh)   

d) Permanent Disablement: A disablement that is classified as a permanent total disablement 

under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923.  

2.8.26 Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at 

site. In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong 

to the contractor.  

2.8.27 Contractor will ensure that the work/job is executed through his/her employees on and under 

no circumstances, the contractor shall subcontract the job without prior written permission from 

BHEL.  

2.8.28 The liability for any compensation on account of injury sustained by an employee of the contractor 

will be exclusively that of the contractor.  
 

2.9   EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time 

schedule given in the contract shall be made jointly by BHEL and Contractor, before 

commencement of work. The above programme shall be supported by month wise deployment 

of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically 

(Daily/Weekly/Monthly) vis-à-vis this jointly agreed programme.   
 

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted 

targets.   

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall 

necessarily include activities required for achieving targets/ milestones unless inputs/ fronts are 

not available. While planning and arriving on asking rate all available inputs shall be taken into 

consideration.   

Vendor will be required to execute the monthly plan in that month in addition to make full efforts 

to minimize the cumulative shortfall attributable to him up to the month.  

BHEL may require monthly work plan up to one and half times of average monthly value and 

demand matching manpower.   
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Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract 

(in months) Provided, this requirement is reflected in the rolling quarterly plan two months in 

advance. 
 

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s 

signature shall be deemed to have been signed and accepted by the Contractor, if communicated 

to the Contractor through email or any other mode as stated in clause 2.3.1.  

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc. as desired by 

BHEL.   

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 

as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. 

Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and signed.   

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 

to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 

attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii)  

BHEL   

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis 

for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL 

reserves the right to revise the evaluation formats during the course of execution of the works.   

 2.10  TIME OF COMPLETION  

2.10.1 The time for completion  shall be as mentioned n the LOA/Contract. The time for completion shall 

be reckoned from the date of commencement of work at Site as certified/notified in writing by 

BHEL Engineers.  

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within 

the time schedule or within such extended periods of time as may be allowed by BHEL under 

clause 2.11.  
 

 2.11  EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, 

the contractor shall request for an extension of the contract and BHEL at its discretion may extend 

the Contract. If the completion of work gets delayed for reasons not attributable to the contractor, 

the contract period may be suitably extended at the sole discretion of BHEL.  

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the 

backlog attributable to the contractor shall be quantified, and the number of months of ‘Time 

extension’ required for completion of the same shall be jointly worked out. Within this period of 

‘Time extension’, the contractor is bound to complete the portion of backlog attributable to the 

contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension 

shall be worked out similarly.   

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and 

completion of contract, due to backlog attributable to the contractor alone, then it shall be without 

prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, 

in addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of 

Contract, Remedies and Termination.  

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out 

as per clause 2.9 of GCC. 
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2.12  OVERRUN COMPENSATION –    

2.12.1 ORC during original contract period: No ORC shall be applicable during the original contract 

period.  

2.12.2 ORC during extended period for the reasons solely attributable to contractor: No ORC shall 

be applicable during the extended period granted for the reasons solely attributable to contractor 

and work executed during this period shall be paid as per original contract rates.  

2.12.3 ORC during extended period for the reasons not attributable to contractor: ORC shall be 

payable as per following procedure:  

2.12.3.1 For initial period of twelve months of extended period, ORC rate applicable over executed value 

shall be 5%. For every subsequent period of twelve months, ORC rate shall be further increased 

by 5% over the previous rate. For example, ORC rates applicable for initial period of 12 months 

and subsequent period of 12 months are given below.   
  

Sl.  

No.  

Extended Period for the reasons attributable to 

BHEL   

ORC rate applicable over 

executed value  

1  First 12 months  5%  

2  13th-24th month and so on  10.25%   

{[(1.05 x 1.05)-1] x 100}  
  

 This process of increasing ORC rate for each subsequent period of 12 months shall continue 

till applicability of ORC. 

2.12.3.2 On completion of original contract period as well as on completion of each subsequent period 

of twelve months i.e. at the time of change in applicable ORC rate, Delay Analysis shall be carried 

out and percentage shortfall attributable to both BHEL & Contractor shall be calculated.   
  

2.12.3.3 For the purpose of calculation of ORC, executed value of work in the month shall be divided in 

Part-1 and Part-2 in proportion of percentage shortfall attributable to BHEL and contractor 

respectively, based on the last delay analysis as worked out in 2.12.3.2.  

ORC shall be payable only on Part-1 and no ORC shall be payable on Part-2.  

Value of Part-1 shall be further limited to the value of actual inputs provided by BHEL i.e.  

“Plan - Shortfall attributable to BHEL” for the month, as per Form-14 for calculation of ORC.  
  

2.12.3.4 Payment of ORC amount shall be further regulated as follows:  

(i) 50% of the ORC is allocated for deployment of matching resources (with weightages) agreed 

as per the joint programme drawn vide 2.11.4. ORC Payment against resources shall be 

calculated in proportion to percentage of resources actually deployed w.r.t. planned resources, 

as per Form-14.   

(ii) 50% of ORC is allocated for achieving of planned progress agreed as per the joint programme 

drawn vide 2.11.4. ORC Payment shall be reduced in proportion to percentage shortfall 

attributable to contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month, as per 

Form-14.   

2.12.3.5    The maximum amount of ORC payable for the month shall be limited to Rs. 10,00,000/- 

(Rupees Ten Lakhs).  
  

2.12.3.6 In case, there is no shortfall attributable to contractor for the month and also contractor has 

deployed the resources as agreed in Form-14 but ORC amount payable for the month worked 

out as per procedure mentioned in clause 2.12.3.3, 2.12.3.4 and 2.12.3.5, is less than 

Rs.1,00,000/-, then ORC amount payable for the month shall be Rs.1,00,000/- otherwise ORC 

amount payable for the month shall be as per procedure mentioned in Clauses  clause 2.12.3.3, 

2.12.3.4 and 2.12.3.5.    
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2.12.3.7 In case execution is on HOLD (Other than Force Majeure), ORC shall be payable as per 

following:  

i). Contractor has not been permitted by BHEL to de-mobilize  

ORC amount of Rs. 1,00,000/- per month shall be applicable during the period of HOLD 

a) provided resources as planned are deployed (not demobilised) during the period of hold.  

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of 

period for deciding applicable ORC rate as per clause 2.12.3.1.  ii). Contractor has been 

permitted to demobilize and to remobilize after lifting of HOLD   

a) No ORC shall be payable to contractor for the period of HOLD.   

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of 

period for deciding applicable ORC rate as per clause 2.12.3.1.  

2.12.3.8  In case Force Majeure is invoked:  

i). No ORC shall be applicable during the period of Force Majeure.  

ii). Subsequent to revocation of Force Majeure, period of Force Majeure shall be excluded in 

calculation of period for deciding applicable ORC rate as per clause 2.12.3.1.  
 

2.12.4 Applicability of ORC: ORC shall not be applicable for following activities.  

i). Area cleaning, removal of temporary structures and return of scrap.  

ii). Punch list points / pending points liquidation pending due to reasons attributable to 

contractor  

iii). Submission of “As built Drawing”  

iv). Material Reconciliation  

v). Completion of Contract Closure formalities like HR Clearance/ No dues from various dept./ 

Statutory Authorities etc.  

2.12.5 Total Over Run Compensation shall be limited to 10% of the cumulatively executed contract value 

till the month (excluding Taxes and Duties if payable extra). For this purpose, executed contract 

value excludes PVC, ORC and Extra/Supplementary Works.  
  

 2.13  SECURED RECOVERABLE ADVANCES:   

 2.13.1 INTEREST FREE MOBILIZATION ADVANCE: Competent Authority of BHEL may approve 

proposals for payment of Interest Free Secured Mobilization Advance (limited to a maximum of 

5% of the Contract Value) only in Installation Works in Power Plants under exceptional 

circumstances.  

Interest Free Mobilization Advance shall be disbursed in specifically mentioned stages of major 

resource mobilization in the beginning of the contract, as specified in the TCC, in three or more 

instalments with the value of any instalment not more than 2.5% of the Contract Value. The next 

instalment will be due only on completion of the activities linked to the previous instalment.  

Each such instalment is to be secured through BG of 100% of the instalment amount. Recovery 

of Interest Free Secured Advance shall be made @ 10% of Running Bill Amount. As and when 

the total recovered amount exceeds any of the BG value submitted against the advance, that BG 

shall be returned. In any case, Interest Free Advance shall be fully recovered by the time the 

contract reaches 50% of the original contract period either from Running Bills or by the Contractor 

directly depositing the amount. If the Contractor fails to deposit the total amount by the stipulated 

date, the recovery shall be made by encashing BGs/ Securities available with BHEL for the 

balance amount.  
  

2.13.2 INTEREST BEARING ADVANCE:  

2.13.2.1 INTEREST BEARING MOBILIZATION ADVANCE: Competent authority may also approve 

need based Interest Bearing Mobilization advance after a certification from the Contractor for 

having achieved a financial progress of 10% of the original contract price. However, the total 



Ref: OS/FA/2026-28/88/62, Date: 16.10.2026                                                                               ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT – WORKS & SERVICES   PAGE 25 OF 38 

 
mobilization advance (including Interest Free Mobilization Advance) shall not exceed 10% of 

the Contract Value. Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be 

110% of the advance so as to enable recovery of not only principle amount but also the interest 

portion, if so required.  

2.13.2.2 INTEREST BEARING SECURED ADDITIONAL INTERIM ADVANCE: In exceptional 

circumstances, with due justification, Competent Authority of BHEL may approve proposals for 

payment of additional interim interest-bearing advance against Bank Guarantee, for resource 

augmentation towards expediting work for project implementation. Contractor shall establish 

the utilization of advance drawn in the form of Utilization Certificate before the release of next 

instalment.  

Bank Guarantee shall be 110% of the advance so as to enable recovery of not only principle 

amount but also the interest portion, if so required. Unadjusted amount of advances (including 

Interest Free Mobilization Advance) paid shall not exceed 10% of the total contract value at any 

point of time.  

NOTES for INTEREST BEARING ADVANCE:  

(a) Recovery of Interest Bearing Advances shall be made from the Running Bills progressively. 

Recovery rate per month for Interest Bearing Advances shall be the sum of:  

i) Not less than 10% of Running Bill amount 

ii) Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts  

(b) In any case, Interest Bearing Advance shall be fully recovered by the time the contractor’s billing 

reaches 90% of contract value either from Running Bills or by the Contractor directly depositing 

the amount. If the Contractor fails to deposit the total amount by the stipulated date, the recovery 

shall be made by encashing BGs/ Securities available with BHEL for the balance amount along 

with interest.  

(c) Payment and recovery of any of the above advance(s) shall be at the sole discretion of 

BHEL and shall not be a subject matter of arbitration. 

(d) The rate of interest applicable for the above advances shall be the repo rate prevailing on the 

date of release of advance plus 4%, and such rate will remain fixed till the total advance amount 

is recovered.  

(e) Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and 

shall be valid for at least one year or the recovery duration whichever is earlier. In case the 

recovery of dues does not get completed within the aforesaid BG period, the contractor shall 

renew the BG or submit fresh BG for the outstanding amount, valid for at least one year or the 

remaining recovery duration whichever is earlier. For each advance, the Contractor will be 

allowed to submit more than one BG so that the BGs can be returned progressively based on 

recovered amount. In case, the Contractor prefers to submit single BG against an advance, the 

amount of BG may be progressively reduced by the amount repaid by the Contractor.(f) BHEL is 

entitled to make recovery of the entire outstanding amount in case the contractor fails to comply 

with the BG requirement.  

2.13.3 SECURED ADVANCE AGAINST MATERIAL BROUGHT TO SITE:  

Secured advance on the security of materials (which are not combustible, fragile or perishable in 

nature) brought to the site but not yet incorporated in the works will be made up to 75% of Invoice 

value, or the 75% of the corresponding value of the materials determined on the basis of BOQ 

rates, whichever is less, subject to the condition that their quantities are not excessive and shall 

be used within a period of 90 days and subject to the stipulations, as mentioned below:  

(i) Contractor shall obtain prior permission of Engineer-in-charge before procurement of materials 

against which advance is being sought. Engineer-in-charge shall ensure formal approval of 

Construction Manager before communicating the permission to Contractor.  
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(ii) Secured advance shall not be allowed/ payable for materials procured by Contractor before 

the date of such permission.  

(iii) Secured Advance shall be allowed only once against a single invoice. Multiple Secured 

Advance against single invoice is not allowed.  

(iv) Secured advance against materials shall be paid only against non-perishable items. Engineer-

in-charge to ensure that such items are adequately covered under insurance cover (to be 

taken by the Contractor if not covered under BHEL Insurance Policy).  

(v) At any point of time, the unadjusted secured payments against material brought to site shall 

not be more than 5% of the Contract Value.  

(vi) The advance will be repaid from each succeeding Running bill(s) to the extent materials for 

which advance has been previously paid have been incorporated into the works. In any case, 

such advance payment shall be fully recovered maximum from 3-4 subsequent RA bills 

whether the material is consumed in the work or not. In absence of sufficient value of RA bills 

for making the required recovery, the Contractor shall deposit the balance amount. If the 

Contractor fails to deposit the total amount by the stipulated date, the recovery shall be made 

by encashing the Securities available with BHEL for the balance amount.  

(vii) Contractor has to give a formal deed of hypothecation, drawn up on non-judicial stamp paper 

under which the BHEL secures a lien on the materials and is safeguarded against losses, due 

to the contractor postponing the execution of the work or due to the shortage or misuse of 

materials and against the expenses incurred on their watch and safe custody.  
 

 2.14  QUANTITY VARIATION  

2.14.1 Variation in Final Executed Contract Value  

The quantities given in the contract are tentative and may change to any extent (both in plus side 

and minus side). No compensation becomes payable in case the variation of the final executed 

contract value is within the limits of Minus (-) 15% of awarded contract value. Also, no 

compensation becomes payable in case the contract gets partially executed/ short closed/ 

terminated/ work withdrawn under Rights of BHEL mentioned in Clause 2.7 of GCC. In case of 

work terminated/ short closed under clause 2.7.4 of GCC, compensation may be considered only 

if BHEL receives compensation from customer.  

Compensation due to variation of final executed contract value in excess of the limits defined in 

clause above, shall be as follows:  

i) In the event the finally executed contract value reduces below the lower limit of awarded 

Contract Value due to quantity variation specified above, the Contractor will be eligible for 

compensation @ 15% of the difference between the lower limit of the awarded contract value 

and the actual executed contract value.  

ii) In the event  the finally executed contract value increases above the awarded Contract Value 

due to quantity variation, the Contractor is not eligible for any compensation.  

2.14.2 Variation in Individual Quantities of BOQ Item(s)  

The quantities given in the contract are tentative and may change to any extent (both in plus 

side and minus side). No compensation becomes payable in case the variation of the quantity 

of individual BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price 

schedule in this regard.  

In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the 

original price schedule (100% increase), then the revision in rates for such BOQ item(s) for the 

quantity in excess of two times the quantity in the original price schedule including any 

subsequent increase in quantity, may be considered based on request from the Contractor, 

however, BHEL decision in this regard shall be final. Revised rates for subject BOQ item(s) shall 
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be worked out on the basis of prevailing market rates mutually agreed between BHEL and 

Contractor. PVC/ ORC will not be applicable for these revised rates.   

BHEL, however, retains the right to arrange the excess quantity through any other source for 

expediting activities in the interest of the Project.  

Note:  

(a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, the 

Contractor is eligible for compensation under clause 2.14.1 i).  

(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ 

Item(s) shall be included while calculating the finally executed contract value in clause no. 

2.14.1 above.  
 

 2.15  EXTRA WORKS  
  

2.15.1 All rectifications/modifications, revamping and reworks required for any reasons not due to the 

fault of the contractor, or needed due to any change in deviation from drawings and design of 

equipment, operation/maintenance requirements, mismatching or due to damages in transit, 

storage and erection/commissioning and other allied works which are not very specifically 

indicated in the drawings, but are found essential for satisfactory completion of the work, will be 

considered as extra works.   
  

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in 

rectification of the damage/loss, will have to be carried out by the contractor free of cost.  Under 

such circumstances, any material and consumable required for this purpose will also have to be 

arranged by the contractor at his cost.  
  

2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 

activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall 

be signed by the contractor's representative and BHEL engineer. No claim for extra work will be 

considered/entertained in the absence of the said supporting documents i.e. daily log sheets. 

Signing of log sheets by BHEL engineer does not necessarily mean the acceptance of such 

works as extra works.   
  

2.15.4 BHEL retains the right to award or not to  award any of the major repair/ rework/ modification/  

rectification / fabrication works to the contractor, at their discretion without assigning any reason 

for the same.  

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, 

payment will be released on competent authority's approval at the following rate.  
  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS:  Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/repairs/ rectification/ 

modification/ fabrication as certified by site as may arise during the course of erection, testing, 

commissioning or extra works arising out of transit ,storage and erection damages, payment, if 

found due will be at Rs139/- per man hour. 
 

2.15.6 The above composite labour man hour rate towards extra works shall remain firm and not 

subject to any variation during execution of the work. PVC will not be applicable for extra works. 

Rate revision, Over Run Charges/compensation etc. will not be applicable on extra works.   
  

2.15.7 Extra Works for Civil Packages shall be regulated as follows –  
  

i)       Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re-

erecting etc. due to no fault of Contractor, shall be in the order of the following:  
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a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer 

Price Index for Whole Sale Commodities OR Notification issued by the office of CPWD for ‘Cost 

Index’ in that Region where the project is being executed with applicable escalation derived 

from All India Consumer Price Index for Whole Sale Commodities, whichever is less.  

c) Item rates are to be worked out on the basis of market rates prevailing on the date of execution 

mutually agreed between BHEL and Contractor.  

 ii)      PVC and ORC will not be applicable for (i) above.   
  

 2.16  SUPPLEMENTARY ITEMS  
  

2.16.1 For NON-Civil Works   

Supplementary items are items/works required for completion of entire work but not specified in 

the scope of work.  Subject to certification of such items/works as supplementary items by BHEL 

Engineer, rates shall be derived on the basis of any one of the following on mutual agreement:   

i) Based on percentage breakup/rates indicated for similar/nearby items.  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to 

suit the type of work.  
  

2.16.2 For Civil Works  

i)  Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the 

original scope of works as per contract subject to certification of BHEL Engineer shall be worked 

out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable 

escalation derived from All India Consumer Price Index for Whole Sale  

Commodities  

Items of works which are not available in existing BOQ shall be operated as an ‘Extra Works’ 

and rate shall be derived as per clause no 2.15.7 
 

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole 

discretion of BHEL, and shall be considered as part of executed contract value for the purpose 

of Quantity Variation as per clause 2.14   

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.   

iv) PVC and ORC will not be applicable for (i) above.  

 

2.17   PRICE VARIATION COMPENSATION –   

2.17.1 In order to take care of variation in cost of execution of work on either side, due to variation in 

the index of LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL, 

MATERIALS, Price Variation Formula as described herein shall be applicable.  
  

2.17.2 85% component of Contract Value shall be considered for PVC calculations and remaining 15% 

shall be treated as fixed component. The basis for calculation of price variation in each category, 

their component, Base Index, shall be as under: 
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SL  

NO.  
CATEGORY  INDEX/ AVERAGE MINIMUM WAGE  

PERCENTAGE COMPONENT (‘K’)  

CIVIL PACKAGES 

(See Note A/B/C)  

 MECHANICAL  

PACKAGES 

  

Electrical , C&I  

Material 

Management/  

Handling and    

other labour  

oriented 

Packages 

 

A  B  C     

i)  LABOUR  

 (ALL CATEGORIES)  

(a) ‘MONTHLY ALL-INDIA AVERAGE  

CONSUMER PRICE INDEX  

NUMBERS FOR INDUSTRIAL  

WORKERS’ published by Labour  

Bureau, Ministry of Labour and  

Employment, Government of 

India. (50% weightage out of 

component ‘K’)  

       (Website: labourbureau.nic.in)  

40  25  30  65  80  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(b) Arithmetical average of minimum 

wages of Unskilled, Semi-skilled, 

Skilled and Highly skilled workers 

as applicable at project site 

location (50% weightage out  of 

component ‘K’)      

ii)  HIGH SPEED  

DIESEL OIL  

Name of Commodity: HSD   
  

Commodity Code: 1202000005 (See 

Note E)  

5  3  5  5  5  

iii)  WELDING  

ROD  

 Name  of  Commodity:  

MANUFACTURE OF BASIC METALS  
  

Commodity Code: 1314000000 (See 

Note E)  

      15    

iv)  CEMENT  Name of Commodity: ORDINARY  

PORTLAND CEMENT  
  

Commodity Code: 1313050003 (See 

Note E)  

  20  30      
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v)  STEEL  

(Structural and 

Reinforcement Steel)  

Name of Commodity: MILD STEEL: 

LONG PRODUCTS  
  

Commodity Code: 1314040000 (See 

Note E)  

  25        

vi)  All OTHER 

MATERIALS  

(Other than  

Cement &  

Steel)  

Name of Commodity: ALL 

COMMODITIES  
  

Commodity Code:1000000000 (See  

Note E)  

40  12  20     

 

Note:   

A) Cement & Steel: Free Issue (BHEL Scope)  

B) Cement & Steel: In Contractor Scope    

C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope) 

D) For Composite packages (i.e. Civil + Mechanical + Electrical and/or C&I or Civil + Mechanical 

or Mechanical + Electrical and/or C&I), the COMPONENT (‘K’) for various categories shall be 

as per respective packages as above.  

E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type, 

published by Office of Economic Adviser, Ministry of Commerce and Industry, Government 

of India. (Website: eaindustry.nic.in). Revisions in the index or commodity will be re-adjusted 

accordingly.          

 

2.17.3 #  Not Applicable  

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the following 

notional formula in respect of the identified COMPONENT (‘K’) viz LABOUR, HIGH SPEED 

DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS.  

P = K x R x (XN -  Xo)  

Xo  

Where,   

P     = Amount to be paid/recovered due to variation in the Index for Labour, High Speed Diesel 

Oil, Welding Rod, Cement, Steel and Materials  

K    = Percentage COMPONENT (‘K’) applicable for Labour, High Speed Diesel Oil, Welding 

Rod, Cement, Steel and Materials    

R    = Value of work done for the billing month (Excluding Taxes and Duties if payable extra)  

XN   = Revised Index for Labour, Revised Average Minimum Wages for Labour,  

Revised Index for High Speed Diesel Oil, Welding Rod, Cement, Steel and  

Materials  for the billing month under consideration  

Xo   = Index for Labour,  Average Minimum Wages for Labour, Index for High  

Speed Diesel Oil, Welding Rod, Cement, Steel and Materials as on the Base date  

  

2.17.5 PVC shall not be payable for the ORC amount, Supplementary/Additional Items, Extra works. 

However, PVC will be payable for items executed under quantity variation of BOQ items under 

originally awarded contract.  
  

2.17.6 Base date shall be calendar month of the ‘last date of submission of Tender’.  
  

2.17.7 The contractor shall furnish necessary monthly bulletins in support of the requisite indices from 

the relevant websites along with his Bills. 

http://eaindustry.nic.in/
http://eaindustry.nic.in/
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2.17.8 The contractor will be required to raise the bills for price variation payments on a monthly basis 

along with the running bills irrespective of the fact whether any increase/decrease in the index 

for relevant categories has taken place or not. In case there is delay in publication of bulletins 

(final figure), the provisional values as published can be considered for payments and arrears 

shall be paid/recovered on getting the final values.   
 

2.17.9 PVC shall be applicable for the entire original contract period plus the extended period, i.e. for the 

complete execution period, as follows:  
 

For PVC computation of the nth month:  
  

Let the cumulative delay attributable to the Contractor is Dn in the nth month as per Form-14.  
  

Considering Rn as the billing value for the nth month, PVC for the nth month shall be calculated 

as follows:                   

a) PVC for the portion of Rn for an amount of D(n-1) shall be payable as per indices for the (n-

1)th month.   

b) PVC for the balance portion of Rn shall be payable as per indices for the nth month     
  

In case D(n-1) is greater than Rn, then entire Rn shall be payable as per indices for the (n1)th month 

and the balance portion of D(n-1) shall be adjusted from R(n+1) of the (n+1)th month and will be 

payable as per indices for the (n-1)th month. The above process shall be continued for 

subsequent month(s) also till full D(n-1) is consumed.  
                                     

i)  For milestones mentioned in the contract, PVC shall be applicable as per average of the indices 

from the month of base date till the month of execution of milestone. ii) PVC shall not be 

applicable for time extension provided for the delays solely attributable to the contractor. No 

PVC is payable during the period of Provisional Time Extension till grant of final time extension. 

Applicability of PVC will be decided at the time of grant of final time extension.   

ii)  The total amount of PVC shall not exceed 15% of the cumulatively executed contract value. 

Executed contract value for this purpose is exclusive of PVC, ORC, Supplementary/Additional 

Items and Extra works except items due to quantity variation.          

Note: Work Planning in F-14 format to be meticulously done as per Clause 2.9 of this GCC.  
  

 2.18  INSURANCE  
  

2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer 

covering the risks during transit, storage, erection and commissioning.   

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. 

against accidents and injury while at work and to pay compensation, if any, to workmen as per 

Workmen’s compensation Act.  The work will be carried out in a protected area and all the rules 

and regulations of the client /BHEL in the area of project which are in force from time to time will 

have to be followed by the contractor.  
  

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, 

any accident/injury occurs to the property / manpower belong to third party, the contractor shall 

have to pay necessary compensation and other expense, if so decided by the appropriate 

authorities.  
  

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his 

custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or 

customer. For lodging / processing of insurance claim, the contractor will submit necessary 

documents. BHEL will recover the loss including the deductible franchise from the contractor, in 

case the damage / loss is due to carelessness / negligence on the part of the contractor. In case 

of any theft of material under contractor's custody, matter shall be reported to Police by the 
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contractor immediately and copy of FIR and subsequently police investigation report shall be 

submitted to BHEL for taking up with insurance. However, this will not relieve the contractor of 

his contractual obligation for the material in his custody.  
  

2.19 STRIKES & LOCKOUT  

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.  

In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout 

and if the strike or lockout declared is not settled within a period of one month, it may be 

considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2 may 

be executed, at the discretion of BHEL.  
  

2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL.  
  

2.20 FORCE MAJEURE  
  

2.20.1   "Force Majeure" shall mean circumstance which is:    

a) beyond control of either of the parties to contract,  

b) either of the parties could not reasonably have provided against the event before 

entering into the contract,  

c) having arisen, either of the parties could not reasonably have avoided or overcome, and  

d) is not substantially attributable to either of the parties And  Prevents the performance of 

the contract,   
  

Such circumstances include but shall not be limited to:  

i) War, hostilities , invasion, act of foreign enemies.  

ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.  

iii) Riot, commotion or disorder by persons other than the contractor’s personnel and other 

employees of the contractor and sub-contractors.  

iv) Strike or lockout not solely involving the contractor’s personnel and other employees of the 

contractor and sub-contractors.  

v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the contractor’s use of such munitions, 

explosives, radiation or radio- activity.  

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, 

flood, fire, cyclones etc.  

vii) Epidemic, pandemic etc.  
 

2.20.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 

of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty 

(b) late delivery of equipment or material (unless caused by Force Majeure event) and (c) 

economic hardship.  

2.20.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under 

the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence 

of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such 

event.  

2.20.4 The party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force 

Majeure continues and to the extent that such party's performance is prevented, hindered or 

delayed. The Time for Completion shall be extended by a period of time equal to period of delay 

caused due to such Force Majeure event.  



Ref: OS/FA/2026-28/88/62, Date: 16.10.2026                                                                               ANNEXURE – III 

BHARAT HEAVY ELECTRICALS LIMITED 

Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT – WORKS & SERVICES   PAGE 33 OF 38 

 
2.20.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 

Majeure shall not  

a) Constitute a default or breach of the Contract.  

b) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to 

the extent that such delay or non-performance is caused by the occurrence of an event of 

Force Majeure. 

2.20.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force 

Majeure in line with extant guidelines. In any case, Supplier/Vendor cannot consider deemed 

short-closure after 1 year of imposition of Force Majeure. 
 

2.21  SETTLEMENT OF DISPUTE:  

If any dispute or difference of any kind whatsoever shall arise between BHEL and the 

Supplier/Vendor, arising out of the contract for the performance of the work whether during the 

progress of contract termination, abandonment or breach of the contract, it shall in the first place 

referred to Designated Engineer for amicable resolution by the parties. Designated Engineer ( to 

be nominated by BHEL for settlement of disputes arising out of the contract ) who within 60 days 

after being requested  shall give written notice of his decision to the contractor. Save as 

hereinafter provided, such decision in respect of every matter so referred shall forthwith be given 

effect to by the Supplier/Vendor who shall proceed with the work with all due diligence, whether 

he or BHEL desires to resolve the dispute as hereinafter provided or not.  

If after the Designated Engineer has given written notice of this decision to the party and no 

intention to pursue the dispute has been communicated to him by the affected party within 30 

days from the receipt of such notice, the said decision shall become final and binding on the 

parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if amicable 

settlement cannot be reached then all such disputed issues shall be resolved through conciliation 

in terms of the BHEL Conciliation Scheme 2018 as per Clause 2.21.1. 
 

2.21.1 Conciliation:   

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in 

relation to this Agreement (including its interpretation) between the Parties, and so notified in 

writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be attempted 

to be resolved amicably in accordance with the conciliation procedure as per BHEL Conciliation 

Scheme 2018. The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof and as provided in - 

“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com)).   

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines 

for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has 

been recommended that Government departments/  

Entities/agencies are to encourage mediation under the Mediation Act. 2023 . The said Act has 

not yet been notified by the Government. Therefore, the clause “Settlement of Disputes” shall be 

modified accordingly as and when the Mediation Act 2023 gets notified.  
 

2.21.2 ARBITRATION:  
  

2.21.2.1  Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 21.1 herein above 

or otherwise) in respect of any dispute or difference; arising out of the formation, breach, 

termination, validity or execution of the Contract; or, the respective rights and liabilities of the 

Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner 

touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may, 

refer the disputes  to Arbitral Institution ( to be identified by the contract issuing agency (eg. 

“IIAC” (India International Arbitration Centre) for Delhi/NCR offices)  and such dispute to be 
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adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral 

Institution.  

2.21.2.2   A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving 

notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 

(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The 

Notice shall be addressed to the Head of the Region, Power Sector/ Unit,  

BHEL, executing the Contract and shall contain the particulars of all claims to be referred to 

arbitration with sufficient detail and shall also indicate the monetary amount of such claim 

including interest, if any.    

2.21.2.3   After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the 

Arbitration shall submit that dispute to the Arbitral Institutions................................ ( to be 

identified by the contract issuing agency) and that dispute shall be adjudicated in accordance 

with their respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator 

who shall necessarily be a Retd Judge having considerable experience in commercial matters 

to be appointed/nominated by the respective institution.  The cost/expenses pertaining to the 

said Arbitration shall also be governed in accordance with the Rules of the respective Arbitral 

Institution.  The decision of the party invoking the Arbitration for reference of dispute to a 

specific Arbitral institution for adjudication of that dispute shall be final and binding on both the 

parties and shall not be subject to any change thereafter. The institution once selected at the 

time of invocation of dispute shall remain unchanged.  

2.21.2.4   The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.    

2.21.2.5   The Arbitration proceedings shall be in English language and the seat and venue of Arbitration 

shall be ( to be identified by the contract issuing agency)  ........................( i. e. New Delhi for 

Delhi/NCR based Units).   

2.21.2.6   Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and  any amendment 

thereof shall be applicable. All matters relating to this Contract and arising out of invocation of 

Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at............... 

(i.e. New Delhi for Delhi/NCR based Units).   
  

2.21.2.7  Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, 

a. the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the 

Contract has been mutually closed or ‘No Demand Certificate’ has been furnished by the 

Contractor or any Settlement Agreement has been signed between the Employer and the 

Contractor.  
  

2.21.2.8  It is agreed that Mechanism of resolution of disputes through arbitration shall be available only 

in the cases where the  value of the dispute is less than Rs. 10 Crores.   

2.21.2.9   In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and 

above, the parties shall be within their rights to take recourse to remedies other than 

Arbitration, as may be available to them under the applicable laws after prior intimation to the 

other party. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation 

Act, 1996 and any statutory modifications or re-enactment thereof as amended from time to 

time, shall apply to the arbitration proceedings under this clause. 

2.21.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any 

party to under this contract, then the cumulative value of claims (including interest claimed or 

awarded) in all such arbitrations shall be taken in account while arriving at the total claim in 

dispute for the subject contract for the purpose of clause 21.2.9. Disputes having cumulative 

value of less than 10 crores shall be resolved through arbitration and any additional dispute 

shall be adjudicated by the court of competent jurisdiction.  
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2.21.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable:  
  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 

Trusts inter se and also between CPSEs and Government Departments/Organizations 

(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 

dispute or difference shall be taken up by either party for resolution through AMRCD 

(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 

05/0003/2019-FTS10937 dated 14-12-2022 as amended from time to time.  
  

2.21.4  NO INTEREST PAYABLE TO CONTRACTOR  

Notwithstanding anything to the contrary contained in any other document comprising in the 

Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 

including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 

Bill, or any amount withheld and/or appropriated by BHEL. etc., which becomes or as the case 

may be, is adjudged to be due from BHEL to Contractor whether under the Contract or otherwise.  
  

 2.22   RETENTION AMOUNT  
  

2.22.1  Retention Amount shall be 5% of contract value and shall be furnished before the first RA Bill 

becomes due for payment. In case of increase in contract value, additional 5% of differential 

amount shall be submitted by Contractor before payment of next RA Bill due.   
   

            The Retention amount of 5% of the contract value may be accepted in the following forms: -  

i. Cash (as permissible under the extant Income Tax Act).  

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL.   

iii. Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated / pledged, as applicable, in favour of BHEL). 

iv. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act and in line with clause 1.12 of GCC. The Bank Guarantee format for Retention 

Amount shall be in the prescribed formats. The validity of BG shall be initially for the contract 

period & shall be extended up to acceptance of final bill if the final bill is not settled during the 

contract period.  

v. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).  

vi. Insurance Surety Bonds.  
  

Alternatively, on successful bidder’s request, the Retention Amount can also be recovered at 

the rate of 10% of the gross amount, progressively, from each of the running bills of the 

contractor till the total amount of the required retention amount is collected.  

            In case, contractor opts cash deduction from RA bills in the beginning & subsequently submit 

5% of the Contract Value as Retention amount in any form as mentioned above, then refund of 

deducted retention amount may be permitted to contractor.   
   

Note:  

           BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith.  

2.22.2  Refund of Retention Amount shall be as follows:  
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100% of Retention Amount/ BG shall be released along with Final Bill after deduction all 

expenses/ other amounts due to BHEL under the contract/ other contracts entered into with them 

(contractor) by BHEL provided that.  

2.22.3 In case of short closure of contract  

a) due to the premature termination of BHEL contract with customer for any reason whatsoever;  

b) upon the request of contractor for any reason, prior to completion and acceptance of Trial Run 

by the end customer  

The retention money equivalent to the 5% of contract value executed by the contractor shall not 

be refundable and the contractor shall be discharged of his liabilities as provided in the clause 

2.22.1                
  

 2.23  PAYMENTS  

         Payments to Contractors are made in any one of the following forms: -  
  

2.23.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).   

ii) Payments shall be made according to the extent of work done as per measurements taken up 

to the end of the calendar month and in line with the terms of payments described in the Tender 

documents.  

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of 

contract.  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as per 

the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to redo the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by BHEL 

‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment against full rate, 

as is considered reasonable, may be allowed with due regard for the work remaining to be done. 

BHEL decision in this regard will be final and binding on the contractor.  

v) In order to facilitate part payment, BHEL at its discretion may further split the contracted 

rates/percentages to suit site conditions, cash flow requirements according to the progress of 

work, subject to following:  

a) Provided no ‘part’ payment is recommended till 25% of work in the item rate is executed.  

b) Payment of item rate to be made in not more than three instalments, last stage payment to 

be not lower than 20% of the item rate.    

2.23.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single payment 

after completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion 

of works as per scope and upon material reconciliation, along with the following:  

i) ‘No Claim Certificate’ by Contractor as per Clause 2.6.11 of the GCC.  

ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various 

Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc.  

iii) Indemnity Bond as per prescribed format.  

             BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.  
  

2.24  PERFORMANCE GUARANTEE FOR WORKMANSHIP: 

2.24.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 

will be responsible for the quality of the workmanship and shall guarantee the work done for a 

period of Twelve months from the date of commencement of guarantee period as defined in 

Technical Conditions of Contract, for good workmanship and shall rectify free of cost all defects 
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due to faulty erection detected during the guarantee period. In the event of the Contractor failing 

to repair the defective works within the time specified by the Engineer, BHEL may proceed to 

undertake the repairs of such defective works by itself, without prejudice to any other rights and 

recover the cost incurred for the same along with 5% overheads from the Security Deposit.  

  

2.24.2 BHEL shall release the Security Deposit subject to the following  

i)  Contractor has submitted ‘Final Bill’   

ii)  Guarantee period as per contract has expired  

iii)  Contractor has furnished ‘No Claim Certificate’ as per clause 2.6.11 of GCC  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  

v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Security Deposit refundable.  
  

2.25 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of contractual obligations 

and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of 

Contract, BHEL shall issue a performance/ experience certificate as per standard format, based on 

specific request of Contractor as per extant BHEL guidelines through the online portal available at 

https://siddhi.bhel.in only.  
  

2.26 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in 

line with BHEL guidelines issued from time to time.  
  

The offers of the bidders who are under suspension as also the offers of the bidders, who engage 

the services of the banned firms / principal / agents, shall be rejected. The list of banned firms is 

available on BHEL web site www.bhel.com.  
  

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / 

execution / post-execution stage indulges in any act, including but not limited to, mal-practices, 

cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the bidding 

process or influence the price or  tampers the tendering process or acts or omits in any manner 

which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or 

any other law in force in India, or does anything which is actionable under the Guidelines for 

Suspension of Business dealings, action may be taken against such bidder / supplier / contractor 

as per extant guidelines of the company available on www.bhel.com and / or under applicable legal 

provisions.  
 

Guidelines for suspension of business dealings is available in the webpage:  
 

 http://www.bhel.com/vender_registration/vender.php  
 

2.27 LIMITATION ON LIABILITY:   

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other 

mutually agreed document between the parties, the maximum liability, for damages, of the 

contractor, its servants or agents, shall under no circumstances exceed an amount equal to the 

Price of the Contract or the Work Order. The Contractor shall not in any case be liable for loss of 

profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not 

be applicable on the recoveries made by Customer from BHEL on account of Contractor, any other 

type of recoveries for workmanship, material, T&P etc. due from the contractor.  
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2.28 NON-DISCLOSURE AGREEMENT (NDA):  
  

The bidders shall enter into the Non-disclosure agreement totally voluntarily, with full knowledge of 

its meaning and without duress. (Format attached).  
  

2.29 CARTEL FORMATION   

The Bidder declares  that  they  will  not  enter  into  any  illegal  or  undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s). This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of  bids  or  any  

other  actions  to  restrict competitiveness or to introduce cartelization in the bidding process. In 

case, the Bidder is found having indulged in above activities, suitable action shall be taken by 

BHEL as per extant policies/ guidelines  
  

2.30 FRAUD PREVENTION POLICY   

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants /  service  

providers  shall  strictly  adhere  to  BHEL  Fraud  Prevention Policy displayed on  

BHEL website http://www.bhel.com  and shall immediately bring to the notice of BHEL 

Management about any fraud or suspected fraud as soon as it comes to their notice.  
  

2.31 ORDER OF PRECEDENCE: 

In the event of any ambiguity or conflict between the contract Documents, the order of  precedence 

shall be in the order below:  

a. Contract agreement with its Amendments/  

b. Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by  

BHEL   

c. Notice Inviting Tender (NIT)  

d. Price Bid  

e. Technical Conditions of Contract (TCC)—Volume-1A  

f. Special Conditions of Contract (SCC) —Volume-1B  

g. General Conditions of Contract (GCC) —Volume-1C  

h. Forms and Procedures —Volume-1D  
.   

2.32 OTHER ISSUES  

2.32.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 

less than Rs 100/- unless otherwise required under relevant statutes.  
  

2.32.2 In case of any conflict between the General Conditions of Contract and Special Conditions of    

Contract, provisions contained in the Special Conditions of Contract shall prevail.  
  

2.32.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.  

 

 

********** 
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ANNEXURE-IV 

Ref: OS/FA/2026-28/88/62                                                                                                 Date: 16.10.2026 

 

MINIMUM WAGES & STATUTORY BENEFITS PAYABLE TO THE CONTRACT LABOUR 

AS NOTIFIED BY THE HR DEPT. OF BHEL – HPVP, VISAKHAPATNAM  

W.E.F.  01-04-2026 

 

All Values are in ₹ 

 

 

***  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 
No.  

Description Unskilled Semi-Skilled Skilled 

1 
Wage per Day with BHEL 
Additional Pay 

608.72 716.08 861.58 

2 
Wage per Day without BHEL 
Additional Pay 

485.65 573.77 703.88 

3 PF @ 13% on Sl. No.1 79.13 93.09 112.01 

4 ESI @ 3.25% on Sl. no. 1 19.78 23.27 28.00 

5 Bonus @ 8.33% on Sl. No.2 40.45 47.80 58.63 

6 

Leave Wages on Sl. No.1 
(with PF & ESI)  
 (Wage per day x 18 / 312) + 
12/ 100(wage per day x 18/312) 
+ 3.25/100 (wage per day x 
18/312) 

40.47 47.61 57.29 

7 
Wages for Public Holidays on 
Sl. No. 1  
(Wage per day x 10 / 312) 

19.51 22.95 27.61 

 8 TOTAL 808.08         950.80  1,145.12  



 

 

 

ANNEXURE – V 

Ref: OS/FA/2026-28/88/62                                                                                                Date: 16.10.2026 

 

Sub: Tender for entering framework agreement for Maintenance of EOT Cranes, Crawler Cranes, LMS 

& HMS Machines, Wesman furnace bogie of BHEL-HPVP, Visakhapatnam by deploying Skilled, 

semiskilled and unskilled workmen for a period of two years (24 Months) - Reg. 

                                                                                                                                                                                                                                                                     

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been studied 

in detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices 

quoted are in accordance with the same.  

 

I / We accept to offer valid for a period of 3 months from the last date for tender 

submission. 

 

Tender documents duly signed on all the pages by the Owner / authorized 

representative of the bidder are attached herewith.  

 

 

 

 

 

 

Signature of the Tenderer with Company Seal 

 

*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

ANNEXURE- VI 

Ref: OS/FA/2026-28/88/62                                                                                             Date: 16.10.2026 

CONTRACTOR INFORMATION 
 

   Sl. 

No. 
Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 

(Proprietor / Partnership / Pvt. Ltd. 

/ Public Ltd.) 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

 

04. Name of the Proprietor/Partner  

05. 

Name of the Person(s) and 

designation authorized for signing 

the contract / dealing with BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

10. HSN / SAC Code  

11 

MSE Status – Please put 

tick (✔) mark in the box 

whichever are applicable 

Micro Small General OBC SC ST Woman 

       
 

12 

TReDs Option for MSMEs 

Please put tick (✔) mark in the 

box whichever are applicable 

RXIL Ml 

xchange 

lnvoicemart KReDX C2FO 

     
 

****** 



 

 

ANNEXURE- VII 

Ref: OS/FA/2026-28/88/62                                                                                               Date: 16.10.2026 

CHECK LIST 

     

*** 

 

Sl. 

No. 
Particulars 

Document Enclosed 

(Yes / No) 
Document No 

1.  Name of the Contractor  
 

2.  
Tender Document Signed & 

Stamped 
 

 

3.  EMD  
 

4.  PF Registration Certificate  
 

5.  ESI Registration Certificate  
 

6.  GSTIN Registration Certificate  
 

7.  PAN Number  
 

8.  Income Tax Returns   
 

9.  

P & L account and Balance Sheet 

certified by the Practicing Chartered 

Accountant  

 

 

10.  Bank Solvency   
 

11.  Labour License  
 

12.  ISO- 9001: 2015 Certificate  
 

13.  

Work orders & Job Completion 

Certificates in similar works as 

mentioned in eligibility criteria. 

 

 

14.  UDYAM Registration Document   
 

15.  Integrity Pact   

 

16.  
Notarized Non-Blacklisting / Non-
Debarment Affidavit 

 

 

17.  
Local office address proof  at 

Visakhapatnam / undertaking  
 

 



 

 

ANNEXURE - VIII 

Ref: OS/FA/2026-28/88/62                                                                                            Date: 16.10.2026 

PART – II 

(PRICE BID) 
Sub: Tender for entering framework agreement for Maintenance of EOT Cranes, Crawler Cranes, LMS 

& HMS Machines, Wesman furnace bogie of BHEL-HPVP, Visakhapatnam by deploying Skilled, 

semiskilled and unskilled workmen for a period of two years (24 Months) - Reg. 
SCHEDULE OF QUANTITY & RATES (SOQR) 

 

Table-A : Operations 

Sl. No Unit 
Type of Skill 

Required  

Qty for two 
years (24 
Months)  

Minimum Labour wages 
as on 01.04.2026 

considered for Rate per 
operation in ₹ 

 Value in ₹  

1 Operations    Un-Skilled (USW) 1248 808.08             10,08,483.84  

2 Operations    Semi-Skilled (SSW) 9984 950.80             94,92,787.20  

3 Operations    Skilled (SW) 6240 1145.12             71,45,548.80  

5 Total Value of Operations     1,76,46,819.84  

6 Service Charge in ________  % on Total Value of Operations  

Note:  
a) Engaging required manpower of suitable skill for 8Hrs per day will be considered as one operation  

b) Offers less than 3.26% Service Charge will be liable for rejection.                    

I 
Total Value of Operations including Service Charge ( TABLE-A, Sl. No. 

5+6) 
            

Table -B  :       Uniform and Safety Appliances  as per  NIT standard 

Sl. No Description  Unit  
Qty for two 

years  
Rate  in ₹ Value in ₹ 

1 Uniform sets No. of Pairs  56   

2 Safety shoes sets No. of Pairs  28   

3 Socks No. of Pairs  56   

4 Full body safety harness No.  6   

5 Safety goggles No. 3   

6 Safety Helmet No 28   

7 Welding Head Shield No 1   

8 Leather Hand Gloves (16") No. of Pairs  1   

9 Leather Hand Gloves (10") No. of Pairs  1   

10 Ear Plugs / Ear Muffs No. of Pairs  28   

11 Dust Mask / Respirator No 28   

II 
Total Amount for Uniform and Safety Appliances- Table-B  

(Items should be in line with standard mentioned in Annexure-II, 
Clause: 21) 

 

 III 
Total Value of Contract {I (Table-A) + II (Table-B)} 

This amount is to be entered in the Price Bid of the GeP-NIC 
portal. 

          

IV GST @18% on Total Value at (III)                           

V Total Value of Contract including GST (III +IV)             

Page 1 of 2 

 



 

 

ANNEXURE - VII 

Ref: OS/FA/2026-28/88/62                                                                                             Date: 16.10.2026 

 

NOTE: 

 

1) Tenderers are requested to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances.  A 

tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no claim 

shall be allowed. 

2) The quantity indicated above in the schedule is indicative only and may increase/ decrease but total 

value of contract will not exceed the awarded value, unless otherwise order is amended. However, 

payment shall be made for the actual quantity executed only.  

3) The Contractor shall pay the minimum wages to the contract labour as notified by the HR dept. of 

BHEL – HPVP, Visakhapatnam from time to time. The present rate of minimum wages is enclosed at 

Annexure – IV 

4) The Buyer (BHEL) shall reimburse the differential wage amount to the Contractor in 

accordance with the Price Variation Clause (PVC), subject to submission of satisfactory 

documentary evidence of payment. 

5) The quoted service charge in % shall be fixed & firm without any escalation during the entire 

period of contract and till completion of the work. Service charge will be paid at actual 

operations executed and Upon due certification of Engineer In- Charge of respective 

department. 

6) The rate quoted shall be exclusive of GST as applicable. However, GST as applicable shall be 
paid by the contractor and same shall be reimbursed on submission of proof of payment along with 
the bill as per Annexure - GST. 
 

7) L1 shall be evaluated based on total quoted price at Sl. No: III of SOQR. 
 

8) L1 SELECTION in case of Multiple L1: 

Case 1: Multiple L1 bidders are MSE and Non-MSE, then Priority will be given to MSE party. 
 

 
Case 2: All Multiple L1 bidders are MSE parties, then following priority will be followed for ranking  
 

i) MSE- SC/ST -Women 
ii) MSE- SC/ST 
iii) MSE-Women 
iv) MSE-General 

  
Note: In case multiple L1 bidders fall under any one of the same categories (i to iv), the ranking shall 
be determined based on the highest turnover (e.g. Highest turnover will be L1). 
 

EXAMPLE: Three bidders from MSE-SC/ST category emerged as L1 bidders: The ranking among 
such bidders shall be assigned in ascending order considering their turnover (Highest 
turnover will be L1). 

 

*** 
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ANNEXURE – NEFT 
 

 ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY 

BHEL,HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National 

Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above-mentioned Bank account.  

I / We also agree that payments made to the above-mentioned account are a valid discharge of the 

liability of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable Bank charges for 

the above mode of transfer.  A copy of the cheque leaf/ cancelled cheque leaf of the above account is 

sent herewith. 

                                        

                                                                             (Authorized Signatories with Name & Seal) 
 

BANKER’S CERTIFICATION 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 

account number of _____________________________ _______________________________ (name 

of account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch 

mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 
 

We confirm the above details are verified with the records available with us 

                Signature of BHEL Official with Name & Seal 

Operating the contract / Services 

 

 

 



 

 

ANNEXURE- GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GSTIN 

which should be clearly mentioned in the offer. If any specific exemption is available, a declaration with 

due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no etc., 

then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item description 

as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) 

separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of Nomenclature)/ 

SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal & all 

tax liability as per GST rules and regulations have been and will be discharged, shall be mentioned in the 

invoice. If not mentioned in the invoice, a separate declaration shall be submitted as per the requirement 

of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion certificate, 

any other document mentioned in PO, shall be sent along with the vehicle/consignment where ever 

applicable. For all consignments received within the calendar month, input credit will be availed within that 

month in line with monthly returns filing cycle. In case of any discrepancy in the document or non-

submission of documents mentioned in the PO, then BHEL will not be able to accept or account the 

material, in such case availing of tax credit will be deferred to next month or so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any shortages or 

rejection in the supply, then BHEL will not be able to avail the tax credit and will notify the supplier of the 

same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be 

uploaded in GSTN portal) for the shortages or rejections in the suppliers, within the calendar month notified 

by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/ contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this Debit 

note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such invoice in 

his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment of GST thereon 

by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained from vendor which shall 

be valid At least one month after the confirmation of date of payment of GST by vendor on GSTN portal 

and receipt of Tax invoice and receipt of goods, whichever is later. Above is subject to receipt of 

goods/service and tax invoice thereof along with vendor declaring invoice in his return and paying GST 

within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is denied 

or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per 

GST law shall be recoverable from vendor/contractor along with interest levied/ leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

*** 

 

 



 

 

 



 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


