

Note # 21**PROPOSAL FOR ISSUE OF ENQUIRY****Indent Details**

1) INDENT NO	820512423	INDENT DATE	17-mar-2022	AMENDMENT NO	0
2) BUYING SECTION	51				
3) Mode of Tender	Others				
4) Indentor	205 - TXM				
5) Nature of Indent	Normal				
6) Material Category	553150				
7) Job Type	Normal				
8) PI Value Range	E (6 To 10 Lacs)				
9) PVC	N				
10) Tool Requirement	N				
11) Inspection Terms	AT BHEL				

12) Item Details

PI Item No	Item Description Short	Qty	UOM	Qty Variation (%)	Present Stock	Number of vendors for Quantity Distribution
1	SILICON SEALANT RTV GRADE 1080/669/GLAZE & METALS	2700	NO	30	416	NA

13) Prev PO Details

PI Item No	Previous PO NO	Date	Supplier Name	PMD Ref for Prev PO
1	1115416	05-feb-2022	*1518 - S&S ENGINEERING ASSOCIATES,MADHYA PRADESH,MADHYA PRADESH,INDIA	ATM02 - 84

14) Workorder Number - Project Name

021-205-000 - COMMON

15) PMD Reference : ATM02 - 84

SL NO	VENDOR CODE	NAME OF SUPPLIER	VPR (%)	D/T/P Status	Grade	Hold Status	PMD Remarks for Item/ Vendor
1	J0135	JAIMANGALA TRADING CORPORATION	100	Permanent	A		
2	B0101	BORA BROTHERS	100	Permanent	A		
3	J0131	J.J.SALES & SERVICE	100	Permanent	A		
4	D0136	DIKSHA ENTERPRISES	100	Permanent	A		
5	H0118	HIMANSHU ENTERPRISES	100	Permanent	A		
6	G0134	GLOBE MARKETING CORPORATION	98.66	Permanent	A		
7	A2521	ANABOND LTD.	98	Permanent	A		
8	S3235	SWASTIK SALES AND SERVICES		Permanent			
9	S1659	SHRINIVAS ENTERPRISES		Permanent			

16) Indent Remarks

ESTIMATE TRANS.ID.10347. PREFERRED CUMMULATIVE DELIVERY SHALL BE WITHIN 60 DAYS FOR 450 NOS & THEREAFTER EACH SUBSEQUENT LOT OF 450 NOS WITHIN NEXT 30 DAYS FROM EARLIER LOT FROM DATE OF PLACEMENT OF PO. THIS RC IS ISSUED IN LINE WITH APPROVAL REF.TXM/RC/TM4303 DTD.14.06.2021 (ENCLOSED FOR REFERENCE).PLEASE NOTE THAT DATE OF MANUFACTURE OF ITEM SHALL NOT BE EARLIER THAN ONE MONTH FROM DATE OF DESPATCH.THIS PI IS ISSUED IN PLACE OF PI.820512420 TO INCREASE VENDOR BASE THROUGH OPEN TENDER.

TO BE DECIDED BY USER AS PER REQUIREMENT

- 17) Reverse Auction NO, Refer record notes of meeting dated 17.11.2021 (Ref. p- 94-106).
- 18) Evaluation criterion Item wise
- 19) Delivery proposed (No. of days / Weeks from PO) PREFERRED CUMMULATIVE DELIVERY SHALL BE WITHIN 60 DAYS FOR 450 NOS & THEREAFTER EACH SUBSEQUENT LOT OF 450 NOS WITHIN NEXT 30 DAYS FROM EARLIER LOT FROM DATE OF PLACEMENT OF PO.
- 20) Splitting Ratio NA
- 1) Qty. – 2700 NO $\pm 30\%$ (i.e. 3510 Nos. Max.)
- 21) Any Other Details 2) GeMAR and PTS report dated 17.03.2022 is provided by indenter placed at p- 76-77 indicating " Category available/suggested on GeM but marked as "not matching requirements" by the buyer."

3) Approval from ED has been taken for issuing Enquiry outside GeM for subject item (refer P- 83-86).

4) Technical PQR is placed at p- 87. Following Financial PQR (Ref. p- 91-93) will also be part of NIT:

“Average Turnover of three years should be at least Rs. 1.80 Lac. For calculation of average Turnover, turnover for 3 years ending on 31st March prior to previous financial year shall be considered. Documents to be submitted by the vendor: Audited balance sheet and statement of P&L accounts or CA Certificate of turnover for 3 years ending on 31st March prior to previous financial year. For example, in case of issuing enquiry in FY21-22, documents are to be submitted for FY17-18, 18-19 and 19-20.”

5) It is proposed to publish open tender on NIC e-tender portal. Pre PO vendors placed at p- 88-89 and suppliers mentioned in the table above as per BHEL PMD ATM02 #84 placed at P- 90 shall be informed regarding open tender.

6) As per pre PO history placed at P – 88, supplier ‘M/s Globe Marketing Corporation’ was e-mailed to furnish the tentative supply date of balance PO qty. Supplier mentioned the reason of non-supply vide e-mail dated 29.12.2021 (Refer P – 37 to 39). Hence, ‘M/s Globe Marketing Corporation’ shall neither be intimated regarding subject tender nor their offer be considered if submitted.

7) Due date of the tender shall be kept as 10 days as per PP-2013 Cl. No. 8.2

Proposal is put up for approval.

Prasad/E3/MNX

Kunal

Sr. DGM (MNX)

Page: 8

20/03/2022 2:12 PM

श्री कुणाल प्रसाद | Kunal Prasad
(उपप्रबंधक|DM)

Note # 22
Approved.

21/03/2022 8:49 AM

श्री आर के सिंह | R K Singh
(वरिष्ठ उप महाप्रबंधक|SDGM)