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BHARAT HEAVY ELECTRICALS LIMITED
POWER SECTOR-NORTHERN REGION
NOIDA

SPECIAL CONDITIONS OF CONTRACT FOR VENDOR SUPERVISION
FOR

Feve Ponlection ga%ﬂ%n PACKAGE

WESTERN MOUNTAIN GAS TURBINE EXTENSION PROJECT, LIBYA

1. Representatives to abide by Local Govt. statutory
regulations and inform themselves of local state
requirements.

2. Representatives to co-operate with other agencies at site
and coordinate in association with BHEL and customer
engineers at site.

3. Representatives to follow the Health, Safety and
Environment (HSE) regulations in force at project.

4. Representative to move to site within 2 weeks advance
notice. Name / Passport details with passport validity of at
least 1 year from the date of PO / LOI & Arabic Translation
of Passport details on passport to be identified in advance
and request moved for invitation letter from GECOL, LIBYA (
CUSTOMER ) well in advance. Visa grant from LIBYAN
Embassy may take 2 - 4 weeks time.

5.  All visa fees / medical / Vaccination fees to be borne by
vendor. However, BHEL shall guide / assist vendor to obtain
respective travel visa. In case of Airport visa the visa fee (
amount will be informed by BHEL before travel ) has to be
paid by vendor representative on arrival at Libya Airport in
Dollars. For this required amount in foreign Currency to be
carried by vendor’s representative.



10.

11.

12.

13.

14.

15.

Working hours: to work under local site applicable
requirements. No over time payable.

Taxes / duties / fees : All taxes duties / fees applicable are to
be borne by vendor.

Medical : Vendor to arrange for medical / travel insurance
coverage for their representative. In case of extension of
stay vendor has to arrange for renewal / extension of
medical insurance before expiry of its validity. First aid
medical facilities at Libya Project site shall be extended.
Deployment Schedule: Deployment need to be planned in
phased manner depending upon the progress of works at
Libya site. Further review meetings shall be held at site to
discuss work progress and deployment programme.
Personnel deputed to site shall be an expert in their field and
will be responsible for direct supervision / execution of field
activities. Should be able to interact with parent division at
their HQ for Trouble shooting operations / Engineering
Clarifications etc.

Expert traveling to Libya shall carry complete set of field
Engineering Documentations / Operating Instructions /
software / list of commissioning. Spares and contingency
commissioning Spares as envisaged by vendor.

Supervision of Erection / Commissioning / Testing for
equipments as per supplies. PO / Phase | & Il to be read
along with PEM’s GCC & SCC in particular context of defect
liability / warranty obligation shall prevail.

Visits as indicated shall be required for deputation. Expert to
complete assignment for each phase / visit as per BHEL
requirement. In case of site non readiness / mutual
agreement with Site Manager / BHEL the deputation
programme shall be mutually discussed and agreed upon.
Vendor to indicate their check list with detailed activity
network with recommended manpower along with general
tool and plants needed for site readiness for deputation of
their personnel.

Project Management meetings shall take place at BHEL,
PSNR Office before start of deputation and during course of
execution ( as per requirement ). Responsible
representatives from Vendor shall attend these meetings on
BHEL’s call.



16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

Protocols for erection / commissioning operation shall be
signed by vendor’s representative at Libya site.

Vendor's representative shall be under the administrative
control of Site Manager / BHEL, Libya site.

Vendor representative at site shall co-ordinate for their
materials availability at site / report shortages / discretion of
material and associate himself for coordination/ compressing
of erection / commissioning Schedule.

All out efforts are to be made by both parties to complete site
works within the most reasonable time / earliest possible.
Payment shall be made for visit of vendor representative as
per the time count start from Indian Airport, return to Indian
airport with site time sheets verification by Site Manager /
BHEL and satisfactory completion of works at site.

Payment shall be released by BHEL on monthly basis /
invoices raised by vendor to BHEL / PSNR Noida with
certified time sheets. All payments will be in Indian Rupee
only.

Field quality plans for system erection / commissioning
Activities shall be submitted to BHEL for approval.

Trouble shooting requirements, if any, attributable to
vendor supplies shall be attended free of cost on defect
liability account. However, trouble shooting required on
BHEL’s call for defects attributable to BHEL shall be
attended by vendor on subject terms and conditions.
The above services shall also be provided for PG testing
activity of the subject package ( as per requirement ) and
special instruments / material required for PG testing to be
carried by vendor expert to site with duly endorsed papers
by customs as applicable so that these can be brought back
along with him at the time of return.

Supply of special tools / mandatory spares /
commissioning Spares requirements must be ensured
by vendor and confirmed before leaving for Libya as
per terms of their supply package.

Upon force majeure conditions applicable to BHEL
engineers, vendor experts shall be repatriated at BHEL'’s
cost.

Payments shall be on pro-rata basis till satisfactory
completion of works.



28.

29.
30.

31.

32.

All misc. expenses required by vendor’'s representatives at

Libya site are to be borne by vendor representative.

Rates quoted to be firm till June 2006.

Security deposit / guarantee submitted towards supply of
materials shall also be treated as guarantee for supervision

work and the subject contract shall remain valid ill
satisfactory completion of work.

i) Expected period of supervision for Ffre P@%egf—r‘m S)\ar%#e,m
package:'lk"#z,(@iays

i) Expected no. of visits: Twe [oa) to cover Unit 56 (as
per requirement)

List of facilities which will be extended by BHEL at Libya site
is given in annexure.



ANNEXURE

FACILITIES WHICH WILL BE PROVIDED BY BHEL

1.

ACCOMMODATION:

AIR TICKET/JOURNEY

TICKETS COSTS:

LOCAL CONVEYANCE

FOOD:

Shared accommodation at
Libya site shall be provided
by BHEL at no extra cost
to vendor.

To and from airtickets
( Economy class ) shall be
provided by BHEL for
vendor’s representative.

Travel between Libya airport
and site and local transport
at site shall be provided in
line with BHEL Staff at
no extra cost to vendor.

Facilities for food etc. shall
be extended to vendor
representative  ( in line with
BHEL Engineers ) —atno
extra cost to vendor. .



SCHEDULE OF RATES

NAME OF PACKAGE: Fére  Prlection Syefem

UNIT RATE PER MANDAY
(In Indian Rupees)

SUPERVISION RATES:

(In line with detailed specifications
Provided in special conditions of contract
for vendor supervision for the subject
package).

TOTAL CHARGES FOR le% /30) DAYS



