



# Bharat Heavy Electricals Limited

Power Sector Southern Region  
Tek Towers, No. 11, Old Mahabalipuram Road  
Okkiyam Thoraipakkam, Chennai - 600097

NOTICE INVITING TENDER  
NOTE: BIDDER MAY DOWNLOAD FROM WEB SITES  
OR  
PURCHASE TENDERS FROM THIS OFFICE ALSO

To

(1)M/s. HILTI (PS4706)  
TS - 79, Guindy Industrial Estate,  
Guindy, Chennai- 600032

Dear Sir/Madam

Sub : NOTICE INVITING TENDER

Sealed offers in two part bid system are invited from reputed & experienced bidders for the subject job by the undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document.  
Following points relevant to the tender may please be noted and complied with.

## 1.0 Salient Features of NIT

SNO	ISSUE	DESCRIPTION	
1.0	TENDER NO	ENQ:22:PS:0005:PUR:2	
	TENDER DATE	18-Jun-2022	
2.0	BROAD SCOPE OF JOB	PROCUREMENT OF HILTI MAKE ANCHOR FASTENERS FOR KUDANKULAM NUCLEAR POWER PROJECT.	

SNO	DESCRIPTION	PROJECT	LOT NO.	QUANTITY	UOM	DELIVERY DATE
1)	Hilti Make Anchor fastener - Adhesive capsule HVU2 M16x125	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	160	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
2)	Hilti Make Anchor fastener - Adhesive capsule HVU2 M20x170	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	100	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
3)	Hilti Make Anchor fastener - Anchor HSL4-G M10 d15x121 20/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	60	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
4)	Hilti Make Anchor fastener - Anchor HSL4-G M10 d15x141 40/20/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	280	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.

Registered Office: BHEL House, Siri Fort, New Delhi-110049, India





5)	Hilti Make Anchor fastener - Anchor HSL4-G M12 d18x147 25/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	560	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
6)	Hilti Make Anchor fastener - Anchor HSL4-G M12 d18x172 50/25/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	220	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
7)	Hilti Make Anchor fastener - Anchor HSL4-G M16 d24x175 25/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	1340	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
8)	Hilti Make Anchor fastener - Anchor HSL4-G M20 d28x205 30/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	18	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
9)	Hilti Make Anchor fastener - Anchor HSL4-G M24 d32x230 30/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	24	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
10)	Hilti Make Anchor fastener - Anchor HSL4-G M8 d12x107 20/-/-	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	80	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
11)	Hilti Make Anchor fastener - Anchor rod HAS-U 5.8 M16x165	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	20	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
12)	Hilti Make Anchor fastener - Anchor rod HAS-U 5.8 M16x190	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	160	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
13)	Hilti Make Anchor fastener - Anchor rod HAS-U 5.8 M20x240	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	100	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
14)	Hilti Make Anchor fastener - Stud Anchor HST3 M8x95 -/30	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	160	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
15)	Hilti Make Anchor fastener - Safety stud anchor HST3 M10x110 50/30	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	160	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
16)	Hilti Make Anchor fastener - Safety stud anchor HST3 M12x115 40/20	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	600	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.



17)	Hilti Make Anchor fastener - Safety stud anchor HST3 M12x145 70/50	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	350	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
18)	Hilti Make Anchor fastener - Safety stud anchor HST3 M12x185 110/90	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	25	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
19)	Hilti Make Anchor fastener - Safety stud anchor HST3 M16x145 45/25	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	528	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
20)	Hilti Make Anchor fastener - Safety stud anchor HST3 M16x170 70/50	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	324	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
21)	Hilti Make Anchor fastener - Safety stud anchor HST3 M16x220 120/100	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	96	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
22)	Hilti Make Anchor fastener - Safety stud anchor HST3 M20x200 -/60	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	380	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
23)	Hilti Make Anchor fastener - Safety stud anchor HST3 M24x230 -/60	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	60	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.
24)	Hilti Make Anchor fastener - Undercut anchor HDA-T M16x190/40	NPCIL - ERECTION WORK AT KUDANKULAM POWER PROJECT	1	148	NUMBER	30-Nov-22 Delivery Period: 18 weeks from date of PO.


3.0	DETAILS OF TENDER DOCUMENT		
a	Volume-IA	NIT	Applicable
b	Volume-IB	Special Conditions of Contract (SCC)	Applicable
c	Volume-IC	General Conditions of Contract (GCC)	Applicable
e	Volume-II	Price Schedule (Absolute value).	Applicable
4.0	ISSUE OF TENDER DOCUMENTS	1. Sale from BHEL PSSR office at : Start Date: 18-Jun-2022, Time:1600hrs Close Date: 27-Jun-2022, Time:1600hrs  2. From BHEL website (www.bhel.com) Tender documents will be available for downloading from website till due date of submission	Applicable



5.0	DUE DATE & TIME OF OFFER SUBMISSION	Date: 27/06/2022 Time: 1600 hrs Place: ONLINE (Bidders are requested to visit websites to view corrigendum/ addenda/ amendments/ extension/ modification to PQ etc in the form of TCN before submitting offer).	Applicable
6.0	OPENING OF TENDER	Date: 27/06/2022 Time: 1630 hrs (Within 2 hours of the latest due date and time of offer submission). Notes: (1) In case the due date of opening of tender becomes a non-working day, then the due date & time of offer submission and opening of tenders get extended to the next working day. (2) Bidder may depute representative to witness the opening of tender	Applicable
7.0	EMD AMOUNT		Not Applicable
8.0	SECURITY DEPOSIT		Not Applicable
9.0	COST OF TENDER		Not Applicable
10.0	LAST DATE FOR SEEKING CLARIFICATION	Date: 27/06/2022	Applicable
11.0	SCHEDULE OF PRE BID DISCUSSION (PBD)		Not Applicable
12.0	INTEGRITY PACT & DETAILS OF INDEPENDENT EXTERNAL MONITOR (IEM)		Not Applicable
13.0	LATEST UPDATES	Latest updates on the important dates, Amendments, Correspondences, Corrigenda, Clarifications, Changes, Errata, Modifications, Revisions, etc to Tender Specifications will be hosted in BHEL webpage (www.bhel.com --> Tender Notifications ?View Corrigendums) and not in the newspapers. Bidders to keep themselves updated with all such information	

It may please be noted that guidelines/rules in respect of Suspension of Business Dealings', 'Vendor evaluation format', 'Quality, Safety & HSE guidelines', etc may undergo change from time to time and the latest one shall be followed."

Thanking You.

  
 Yours faithfully  
 For Bharat Heavy Electricals Limited  
 (PURCHASE)

Agency	Contact Details	
BHEL/PSSR/Chennai	Address	Tek Towers, No. 11, Old Mahabalipuram Road Okkiyam Thoraipakkam, Chennai - 600097
ENCLOSURES:		
01	SCC	
02	GCC	
03	Price Bid (excel sheet)	