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NOTICE INVITING TENDER 

::1:: 

Ref: OS/SC/2024-25/140/88                                                                               Date:  23.12.2024 
 

Sub: Transport contract for local shifting of Tata 955ALC from Lovagardens to Admin Site of BHEL-

HPVP, Visakhapatnam – Reg.  

 Sealed tenders are invited in two bid system, Techno-Commercial Bid (Part-I) and Price Bid 

(Part-II) from the reputed and experienced transport contractors with sound technical and financial 

capability for the subject work. 
 

 

SL. 

NO. 
NAME OF THE WORK Contract Period  

01 
Contract for local shifting of Tata 955ALC from Lovagardens to Admin 

Site of BHEL-HPVp, Visakhapatnam 

15 days from the 

date of Intimation 

of Engineer In-

charge 
 

 

1. ELIGIBILITY CRITERIA: 
 

 

I. Tenderer should enclose copy of PAN, GSTIN registration certificate, Income tax returns for last  

 three  years (i.e. AY 2022-23, 2023-24 & 2024-25/2021-22)  

II. The Contractor should have experience of completing similar works during last 7 years ending      

30th   Nov 2024 as given below: 
 

(a) Three similar completed works costing not less than the amount equal to 40% of the estimated 

value (i.e. ₹0.36 Lakh each) 

OR 

(b) Two similar completed works costing not less than the amount equal to 50% of the estimated value. 

(i.e. ₹ 0.45 Lakh each) 

OR 

(c) One similar completed work costing not less than the amount equal to 80% of the estimated value 

(i.e. ₹ 0.72 Lakh) 
 

 Job Completion Certificates from the customer or LR copies receipt details endorsed at destination 

site  shall be enclosed in support of successful and satisfactory completion of the orders. 
 

Note: Similar work means that the bidder should have executed transportation contract, 

transporting primarily of fabricated / machined steel consignments by Mechanical trailers. 
 

III. The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 
 

2. SCOPE OF THE WORK:  
 

Consignment shall be transported from Lova Garden Site, Near Hindustan Shipyard Limited - OPF 

Yard, Gandhigram Post to Admin site of M/s. BHEL–HPVP, Visakhapatnam by road by suitable  

trailers as per details mentioned in Annexure – I. 
 

Note: The intending tenderers are advised to visit Lova Garden Site for verification of dimensions of 

the jobs and note down the entry procedures, safety requirements etc. and satisfy themselves of all 

conditions prevailing there before submission of their tenders. 
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3. EARNEST MONEY DEPOSIT: 
 

   Not applicable 

4. VALIDITY OF CONTRACT PERIOD:  
 

 

The Contract is valid up to 15 days from the date of Intimation of Engineer In-charge 
 

5. PLACEMENT OF VEHICLES: 
 

The transporter should place the trailer within 2 Days from the date of intimation by Engineer In--
Charge 
 

6. TRANSIT TIME:    
 

Transit Time for transportation of each item is as per Clause no. 1 of Annexure I for details. 
 

 

7. SECURITY DEPOSIT:  

A.  The total amount of the security deposit will be 5% of the contract value. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 

Security deposit. 

B. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be 

accepted in the following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

company’s act. The bank guarantee format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the company’s act (FDR should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL) 

f) (Note: BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith) 
 

C. Collection of Security deposit: 
 

At least 50% of the required security deposit, should be submitted before start of the work. Balance 

security deposit can be collected by deducting 10% of the gross amount progressively from each 

of the running bills of the contractor till the total amount of the required security deposit is collected. 
 

Security deposit shall be released to the contractor upon fulfillment of contractual obligations as 

per the terms of the contract. 
 

D. Refund of Security Deposit: 
 

i. The security deposit shall be refunded after successful completion of the Contract as per 

agreement and subject to deduction of any amount due to BHEL. 

ii. Security deposit shall not be refunded to the Contractor except in accordance with the terms of 

the Contract.  

iii. The successful tenderers shall furnish Security Deposit within 15 days from the date of Work 

Order / Letter of Intent. The Security Deposit shall be furnished by the successful tenderers 

before commencement of work by them. 

iv. The security deposit shall not carry any interest. 
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   Note: Acceptance of Security Deposit against Sl. No. (d) and (e) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents or 

in any other matter connected therewith).  
 

E. Security Deposit / Bank Guarantee will be released after the maintenance period of 2 months or 

on closure of contract whichever is later. 
 

Bidder agrees to submit security deposit required for execution of the contract within the 

time period mentioned. In case of delay in submission of performance security, enhanced 

security deposit which would include interest (Repo rate +4%) for the delayed period, shall 

be submitted by the bidder. Further if security deposit is not submitted till such time the first 

bill becomes due, the amount of security deposit due shall be recovered as per terms defined 

in NIT/ contract, from the bills along with due interest. 

8. PAYMENT TERMS: 
 

100 % of payment within 45 days for MSE / 60 days from Medium /90 days for Large enterprises from 

the date of bill submission to Logistics department with all documents as given below: 
 

1) Intimation Letter / mail from Logistics department 

2) Vehicle Placement letter on transporter letterhead 

3) Material Gate pass duly signed & stamped by M/s. BHEL-HPVP security staff 

4) Ack. LR copy signed & stamped at customer main gate entry  
 

Note: Ack. LRs along with vehicle placement letter, Material Gate Pass duly signed and stamped by 

M/s BHEL- HPVP security staff & duly signed and stamped at Customer`s Main Gate Entry on LR 

copies are considered for calculation of Detention & Transit time. 
 

9. PENALTY:  

Penalty will be levied as per Clause no. 7, 8 & 9 of Annexure- I 
 

10. INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor 

and TDS certificate will be issued to this effect. 
 

11. TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 
 

12. RISK PURCHASE: 
 

In case the transporter fails to place the trailers as per contract, BHEL reserves the right to get 

the transportation job completed through some other party at the risk & cost of the transporter 

and any additional expenditure incurred due to the same shall be charged to the transporter. 
 

13. VALIDITY OF OFFER: 
 

   The offer shall be valid for a period of 1 month from the last date for tender submission. 
 

14. PRICE SCHEDULE, TAXES & DUTIES:             
 

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of 

work. 

b. The quoted prices shall be exclusive of all applicable taxes & duties as applicable as on 

due date of tender submission except GST. GST as applicable shall be payable by BHEL. 

 

Contd…4 



 

::4:: 

Ref: OS/SC/2024-25/140/88                                                                               Date:  23.12.2024 

 

c. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by 

the contractor and same shall be reimbursed on submission of relevant documents/proof of 

payment. 

d. In case, any new tax is imposed instead of existing tax, difference of the amount shall be 

reimbursed/ recovered on submission of documentary evidence. 

e. Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of 

delivery / contract period, the same shall be borne by contractor only. 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., GST). 

g. The quoted prices shall be fixed & firm without any escalation during the entire period of 

contract and till completion of the work. 
 

15. COMPENSATION IN CASES OF DEATH / PERMENENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED / UNFORESEEN OCCURENCES DURING MANUFACTURING / OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:             
 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 

permanent disability due to an accident which is attributable to the negligence of contractor, agency 

or firm or any of its employees as detailed below. 
 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 
 

b) Accident:  Any death or permanent disability resulting solely and directly from any unintended 

and unforeseen injurious occurrence caused during the manufacturing / operation and works 

incidental thereto at BHEL factories / offices and precincts thereof, project execution, erection 

and commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul, 

renovation and retrofitting, trail operation, performance guarantee testing undertaken by company 

or during any works/during working at BHEL units/offices/townships and premises/project sites. 
 

c) Compensation in respect of each of the victims: 
 

(i) In the event of death or permanent disability resulting from Loss of both limbs:₹10,00,000/- 

(Rupees Ten Lakhs)  
 

(ii) In the event of other Permanent disability: ₹7,00,000/- (Rupees Seven Lakhs) 
 

d) Permanent Displacement: A displacement that is classified as a permanent total disablement 

under the provision to Section 2(I) of the Employees Compensation Act,1923 
 

16.  REVERSE AUCTION:  
 

Not Applicable 
 

17. GENERAL: 
 

Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  
 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical/ Commercial requirements without any further 

correspondence.  
 

         BHEL reserves the right to modify or cancel or short close the tender at any stage at its discretion 

without assigning any reason thereof. 
 

         The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved in various items before submission of offers.  
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For any clarifications required on this tender document, scope of work etc., the bidders shall depute 

their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications 

from concerned authorities.  
 

        Manager (Logistics) shall be the Engineer-in-charge for herein after referred to as such in the 

tender. For any technical clarifications, he may be contacted on Ph: 0891 668 1274/ email id: 

rsahoo@bhel.in. 
 

          BHEL-HPVP reserves the right to opts for open envelope price bids as per applicable guidelines. 

Lowest offer need not be the rate acceptable to BHEL-HPVP and BHEL-HPVP reserves the right to 

go for negotiation with the L1 bidder. 
 

          The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender: - 

PART - I: TECHNO COMMERCIAL BID 

a) Special Terms & Conditions     :  Annexure – I 

b) General Terms and Conditions (Works / Services)  :  Annexure – II 

c) Acceptance to the Tender Terms & Conditions   :  Annexure – III 

d) Transporter Information      :  Annexure – IV 

e) Check List for submission of tender     :  Annexure – V 

 

PART - II: PRICE BID 
 

f) Price Bid       :  Annexure – VI 

 

18. TENDER SUBMISSION:  

         The tender completed in all respects shall be submitted in two parts through BHEL e-procurement 

portal latest by 14.00 Hrs. on 26.12.2024 

Submission of offer by a tenderer implies that all the tender documents were read by the tenderer and 

the tenderer is aware of the scope and specifications of the work, site condition, local conditions and 

rates at which stores, tools and plant, free / chargeable materials etc., will be issued to him by BHEL 

- HPVP and other factors having bearing on the execution of the work. Contd…7 

 

19. OPENING OF TENDERS: 

Techno-commercial Bids will be opened in GeP NIC portal on 26.12.2024 at 15.00 Hrs.  

20. For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017 & 

28.05.2018 and subsequent orders issued by the respective Nodal Ministry shall be applicable even if 

issued after issue of this NIT but before finalization of contract / PO/WO against this NIT 

 

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and / or 

local content in respect of this procurement, same shall be applicable. 

                                                                                                 

                                                                               Yours Faithfully, 

  For BHARAT HEAVY ELECTRICALS LIMITED, 

 

                                                                     (D Gowri Sankar) 

                       Sr. Manager (OS) 
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ANNEXURE - I 
 

Ref: OS/SC/2024-25/140/88                                                                                 Date:  23.12.2024 
 

SPECIAL TERMS & CONDITIONS 

::1:: 

Sub: Transport contract for local shifting of Tata 955ALC from Lovagardens to Admin Site of BHEL-

HPVp, Visakhapatnam – Reg. 
 

1. DETAILS OF CONSIGNMENTS: 
 

S.N
o 

Description of the 
equipment 
  

All Dimensions are in 
mm 
  
  

Approx 
Weight 
(in Kg) 

Type of 
Vehicle 

No of 
Vehicle
s 

Trans 
portation  

      

Max 
Lengt
h 

Max 
Heigh
t 

Max 
Widt
h       

Time in 
days 

1 

TATA 
955 
ALC                      CAR BODY 6000 2500 5000 25000 

Suitable 
Trailer 1 1 

2   CABIN 5000 4000 3000 28000 

Suitable 
low bed 
trailer 1 1 

3   

BOOM 
SECTIONS,COUNTE
R WEIGHTS, HOOK 
BLOCK 12000 2500 2500 22000 

Suitable 
Trailer 1 1 

 

         

 

2. TAXES AND DUTIES  
 

2.1 While quoting their rates, the Bidders are advised to consider the likely expenditure, taxes what so 

ever, etc., excluding GST which is incidental for transit and in deploying the vehicles during the 

operation of Transport Contract. 
 

2.2 The rates agreed shall be inclusive of all charges such as Surcharge, Hamali, Statutory charges, 

Loading and Unloading enroute etc., except GST and no extra claim whatsoever shall arise on any 

account over and above the accepted rates during the currency of Contract will be entertained. 

 
 

3. TENURE OF CONTRACT 
 

3.1 Tenure of Contract 
 

The Transport Contract is valid up to 15 days from the date of Intimation of Engineer In-charge  
 

 

3.2 Extension of Contract 
 

Extension of the Contract may be done with mutual agreement between BHEL, Visakhapatnam and 

the approved Transporters. Such agreements shall be based on acceptance of same rates and terms 

& conditions of the Contract 
 

4. TYPE OF VEHICLE TO BE PLACED 
 

4.1 Vehicles with suitable capacity are required and applicable for executing this Contract. All BHEL 

consignments shall be transported only in fully insured vehicles. Any damage due to wrong 

deployment of vehicles is in the Transporter's account. 
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SPECIAL TERMS & CONDITIONS 

::2:: 

 
 

4.2 The Contractors shall at their own expense maintain the said vehicles in good condition and shall duly 

apply for and obtain all Licenses, Permits, TREM Card (wherever applicable), etc., necessary under 

the rules, in force and promptly pay all registration, License or other fees and all Taxes payable in 

respect of the said vehicles. The Contractors shall also appoint and provide at their own cost for each 

vehicle a driver, assistant and other staff as may be necessary. 
 

If demanded by BHEL Officials, the original RC Book, PUC (pollution under control certificate) and 

Driving License shall be produced for verification. The vehicle should have safety accessories like tyre 

blocks and it should display its carrying capacity. 
 

4.3 BHEL prefer their consignments, being carried in the Contractor’s own vehicles. If carried in a hired 

vehicle, the Contractor should ensure that the party is a reputed one, with well-maintained vehicles 

and valid permits / documents. Should any dispute arise in their deal, it would be viewed with disfavor. 

In any case, only the contractor will be solely responsible for the safe delivery of BHEL. Consignments 

without prejudice or any other rights or remedy, to proceed against the Contractor. 
 

5. CLUBBING AND DIVIDING OF LOAD 
 

The consignment booked by two or more Transporters or two or more full load or certified full load 

consignments shall not be clubbed and transported in one vehicle and this practice is total violation of 

the Contract and will be suitably dealt with. The risk and cost and responsibility is totally to Carriers’ 

account till such time the consignment is released from statutory authorities and delivered to the 

consignee. 
 

6. TRANSIT TIME AND PENALTY FOR DELAYED DELIVERY 
 

6.1 TRANSIT TIME 
 

6.1.1 BHEL attaches much importance to the timely delivery of the consignment and hence delivery 

should be effected without any delay. Hence penalties for delayed deliveries of consignments 

are levied as under. 
 

6.1.2 Date of dispatch of consignments from the loading point and the date of reporting of vehicle at the 

unloading point will be excluded from the transit time. 
 

6.1.3 Cases where Road Permit / Online Road permit is required, delivery time shall be reckoned 

from the date of issuance of Road Permit / Online permit to the Carriers 
 

 

6.1.4 In case the due date of delivery falls on Sunday/ Public holiday, next working day will be treated as 

due date of delivery. 
 

6.2 PENALTY FOR DELAYED DELIVERY 
 

6.2.1 Delay in delivery beyond the above period as described above will attract a penalty of 1% of the 

freight per day subject to maximum of 10% of the total freight payable against a particular 

consignment.  
 

However, in deserving cases, competent authority of BHEL shall have the powers to waive 

the penalty on case to case basis. In such cases, the carriers should have given timely intimation 

in writing with the reasons which caused delay and also with supporting documentary evidence. 
 

6.2.2 If vehicles are standing at the project sites and are not allowed IN, due to various reasons for 

number of days after reaching the site, the site officials invariably indicate the date of entry into the 

site as the date of reaching and in such cases the detention of the vehicle for the no. of days outside 

the gate is not accounted for and is not certified by the site officials. In such cases, on a case to 

case basis, the date of reaching the site and the date of unloading as certified by the Head of 

Logistics department, Visakhapatnam will be the basis for calculation of penalty.  
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SPECIAL TERMS & CONDITIONS 

::3:: 
 

6.2.3 Frequent delays beyond the stipulated time by any carrier will be viewed seriously. BHEL will take 

suitable penal action against such carrier including suspension / foreclosure / termination of the 

Contract.  

6.2.4 Force majeure condition like cyclone, washout of roads, bridges, civil commotion and other aspects 

of the clause for all categories. Mechanical failure of the vehicle is not considered as force majeure. 
 

7. PENALTY FOR NON-PLACEMENT OF VEHICLES 
 

The transporter should place the trailer within 7 Days from the date of intimation by Head of Logistics 

department.   
 

If the transporter fails to place the trailer in stipulated time, penalty for delayed period is of 1% of 

freight per day per trailer subjected to maximum of 10% of Work order value. Abnormal delays 

will be viewed seriously. 
 

8. If consignments are transshipped without prior permission will be viewed seriously. It may 

lead to penalty up to maximum of 25% of freight. 
 

9. Free Time: 2 days for Loading and 2 days for un-loading for each trailer in view of site formalities. 
 

10. Detention Charges: Beyond free time of two days, ₹1000/- per day for each trailers at Loading point 

and Unloading point subject to a maximum of 10 % of freight charges.   
 

Note: for admitting the detention charges, the following documentary Evidence is to be produced with 

the freight bills. 
 

a) At Loading Point: Trailer placement letter & Material Gate pass duly signed and stamped with date & 

time by the concern Security staff for IN and OUT of the each trailer. 
 

b) At Un-loading point: Trailer IN & OUT stamp with signature, date & time of security staff on the LR. 

and signature for the received Equipment/Items/Consignment by site-in-charge on the LR Copy. 
 

c) Detention charges shall be paid on certification of an Executive not below the rank of Dy. Manager, 

Logistics department in case of detention at BHEL, Visakhapatnam. 
 

d) Detention beyond 30 days shall be considered after necessary approval from HOD (Logistics).  
 

e) No detention charges will be payable if the vehicles report on Sundays & General Holidays.  
 

f) Detention date will be counted from the date of reporting of vehicle at BHEL– HPVP before 

11:00 AM on working day. If vehicle reports after 11:00 AM that day will not be considered for 

calculation detention. 
 

 

11. BILLS & PAYMENT 
 

11.1 Dimensions of the Consignments for freight payment 
 

In regard to the weight of the consignment booked, BHEL design weight / GMS Weight will be the 

authorized weight for freight billing wherever design / GMS weights are available. Loading will be done 

keeping special care about the volume capacity and weight capacity of suitable vehicle, however if 

there is any minor increase in consignment sizes and weight the Transporter has to take care of 

Transportation of the same without any additional freight charges. 
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11.2 Time of Submission of bills 
 

Bills shall be submitted within one month immediately after delivery with proper acknowledgements 

without any delay. BHEL will not honor such claims after a period of six months on expiry of the 

Contract unless substantiated with valid reasons for delayed submission of the bills. Right of 

acceptance of such claims is with BHEL. Condonation for delay in this respect will require the 

approval of BHEL Officials not below the rank of Manager concerned.  
 

11.3 Mode of Payment 
 

All payments to be made to the Transporter, shall be through NEFT (National Electronic Fund Transfer 

/ RTGS (Real Time Gross Settlement). The transporter has to submit NEFT form enclosed in this 

tender signed by authorized signatory of the transporter and duly certified by Banker with seal.  

BHEL will deduct income tax at source at the applicable rates and issue necessary TDS certificate  
 

12. RISK PURCHASE 
 

12.1 In the event of any failure of contractor to fulfill any of the tender / Contract obligations including non-

lifting of consignment(s) as per Contract / Agreement, BHEL may entrust the job to an alternate 

Transport Carrier and get it completed to meet the BHEL requirement and additional expenditure, if 

any, including consequential cost viz., demurrage etc., will be fully recovered from the Contractor who 

failed to complete the job in line with the Contract.  
 

12.2 The decision of BHEL with regard to the actual losses / consequential expenditure incurred by BHEL 

shall be final and binding on the Contractor.  
 

13. MOTOR VEHICLE ACT 
 

As per the Motor Vehicle Act with the latest amendments/notifications there to, overloading of the 

vehicles will not be allowed over and above the designated carrying capacity as per the registered 

document. The Transporter should carry the consignment complying with the applicable provisions of 

the relevant Motor Vehicle Act/State Act. No payment on account of violation of Motor Vehicle 

Act/State Act shall be payable.  
 

If any of the issues has not been dealt specifically in any schedule, then the same will be decided in 

line with the provisions of other schedules/terms and conditions dealing with the same issue. 
 

14. LOADING AND UNLOADING 
 

Loading and unloading is the responsibility of Consignor or Consignee at BHEL / Vendors / Sub-

Contractors/ Sites will be taken care of by the respective Agency. No transshipment is permitted en-

route.  
 

14.1 It shall be the responsibility of the Transporter to provide at his cost trained and licensed personnel 

for running the vehicles.  
 

14.2 The Transporter shall ensure placing vehicles of suitable category, capacity (i.e. size and load) and 

quality. Overloading of the vehicles will not be permitted under whatsoever may be the reasons / 

conditions.  
 

14.3 Proper loading and lashing of the consignments in most secured manner shall be done keeping in 

view extant government regulations and constraints en-route for safe transportation of consignments 

and its delivery to destination.  

14.4 Transporters shall ensure that Motor Vehicle Act 1989 (as amended up to date) is strictly followed 

as applicable. Vehicles must carry up to date fitness, road permit, insurance and related documents/ 

certificates.  
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14.5 All drivers/ concerned staff related to the transportation activities under this rate contract should be 

well aware about material safety, data sheet etc. and well conversant with the environmental impact 

arising from the specified activities pertaining to use of fuels, lube oils, its spillage and disposal of 

various harmful items used in automotive vehicles.  
 

14.6 Transporters shall follow all necessary instructions relating to ISO-14001 and ISO-18001 obligations 

for environmental safety and occupational Health Safety. 
 

15. ROUTE PERMIT / NATIONAL PERMIT / CLEARANCE: 
 

The Transporter shall arrange required permits from RTO or other concerned authorities and ensure 

compliance of any other legal and statutory formalities connected with the transportation of goods at 

his cost. BHEL doesn’t take any responsibility in this regard. 
 

16. PROTECTION / SAFETY OF CONSIGNMENT DURING TRANSIT: 
 

To ensure safe transit, the consignment loading shall be done by BHEL in its HPVP Vizag 

Premises/Works. The Transporter shall ensure: - 
 

a) Placement of vehicles of good and roadworthy conditions having all welded structures and joints 

of vehicle chassis in sound condition. 
 

b) That good quality lashing ropes in sufficient numbers (Minimum 4 to 6 Nos.), with suitable length 

and diameters and other items required to accompany the vehicle so as to securely lash the 

consignment as per lashing scheme to be provided /explained by BHEL unit to ensure its safer 

transit in the same condition and same vehicle. Whenever explicitly mentioned by BHEL.  
 

c) Compliance of all the safety precautions and other instructions required in road transportation e.g. 

red flags/lamps; pilot, escort etc. as may be required shall be the responsibility of the Transporter.  
 

d) Lashing to be proper and safe. The Transporter to check the same and to be satisfied before 

departing from work premises.  Complaints of unsatisfactory packing or lashing will not be 

entertained after the vehicle has departed from the loading point.  
 

17. SAFETY OF CONSIGNMENT: 
 

17.1 The Transporter shall be solely responsible for the safe custody of the consignments from the time 

the documents are handed over to him until the consignments are delivered at the destination, duly 

obtaining acknowledgement of delivery.  
 

17.2 Any failure in this regard shall be viewed seriously and BHEL shall be free to take deterrent/penal 

action on the Transporter concerned e.g. Suspension of business forthwith and future business 

dealings by BHEL and recovery of all losses suffered by BHEL from the Transporter.  
 

17.3 The Transporter will indemnify BHEL against any loss, damage, breakage, shortage and pilferage 

of any materials while in his custody.  
 

17.4 Transporter shall NOT auction the material belonging to BHEL where customer/ suppliers have 

defaulted in taking delivery for various reasons. The Transporter will give notice under registered 

post to BHEL and ask for instruction in the matter. The local manager of the Transporter concerned 

should follow up these cases with the consignee at one end and consignor at the other end. 
 

17.5 Where all measures have exhausted and still the consignment is held by the Transporter for a 

period of one year or more, material shall be rebooked to the Consignor, without waiting for 

instructions on freight "To Pay". But no demurrage payable basis. In such cases, liability for to & 

fro freight will rest with BHEL. 
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18. STATUTORY OBLIGATIONS OF TRANSPORTER: 
 

18.1 The Transporter will observe and comply with the requirements of the Minimum Wages Act and all 

other Industrial & Labor legislation for the time being in force or that may hereafter be brought into 

force, governing the relationship between the employer and the employee.  

18.2 The Transporter shall indemnify BHEL against all claims, payments and losses that the company 

may have to make or suffer on account thereof. The Transporter shall, whenever required to do so 

by the company or Govt. officials authorized under law, produce for inspection all forms, register and 

other papers required to be maintained under the various statutes.  

18.3 The Transporter shall accept liability for compensation in accordance with the provision of the Indian 

Worker's Compensation Act 1923 read with Employees State Insurance Act 1948, amendments 

thereafter and or other law for the time being in force for personal injury caused to any workmen by 

accident arising out of and in the course of this contract. 

18.4 Should the company be held liable for any loss, damage or compensation to third parties arising 

from or in relation to transport operations done by the Transporters; the Transporters shall reimburse 

such loss, damage or compensation to the company together with the costs incurred by the company 

on any legal proceedings pertaining thereto. 
 

19. JOURNEY MANAGEMENT 
 

19.1 The Bidder shall have GPS system for tracking and informing status of the movement of vehicles to 

/ from BHEL on a routine basis. Transporter shall provide mobile phone in working condition with 

Trailers in order to have communication with the vehicle driver and shall e-mail/ phone status of 

items to BHEL on daily basis. 

19.2  

19.3 Day to day position of movement of the loaded Trailer need to be informed to BHEL HPVP Logistics 

dept. by Email & SMS (both) during transit till it reaches the destination. 
 

19.4 Notwithstanding the above, BHEL will exercise their right to accept or reject any particular offer or 

part of the offer or part of any particular schedule without assigning any reasons thereof.  
 

20. ROUTE, SURVEY, PERMIT etc. 
 

22.1 ROUTE 
 

All consignments should be transported through the shortest route established / declared by BHEL.  

Where adoption of longer route becomes necessary for avoiding disturbed / riots prone or flood 

affected areas, the same shall be determined with reference to the areas to be passed through and 

weight and dimension of the consignment on case to case basis and such routes will be fixed by BHEL 

user agency or LOGISTICS and authorized.  
 

22.2 ROAD SURVEY 
 

It is the responsibility of the Carrier to have made a prior survey of the route through which the subject 

consignment has to be transported and ensure the technical feasibility of the consignment to be safely 

carried in that route by conducting route survey where ever necessary including documentation 

formalities. The Transporter shall clear while transporting any obstructions, as may arise, with the 

permission of the authorities involved. All expenses incurred in this connection have to be borne by 

them. Further any damage to Private / Public Property arises in the course of transportation by the 

Carrier's vehicle / consignment, the Carrier alone shall be liable for its indemnification. 
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If any diversion of route becomes necessary en-route for operational reasons, no extra mileage will 

be allowed more than the standard distance as given / approved by BHEL. All risk & cost etc., incurred 

in this process of diversion / circuitous route taken, shall be wholly be borne by Carrier only. 
 

21. LASHING OF THE CONSIGNMENTS 
 

Instructions for loading and lashing of consignments for transportation 
 

21.1 Lashing and securing of the consignments for transportation will be the responsibility of the 

Transporter.  
 

21.2 The Transporter should ensure that the lashing rope do not damage the surface of the materials and 

hence suitable padding to be given wherever required.  

 
 

21.3 All the safety precautions required in transportation such as providing of Red Flags, Lights, etc., as 

may be required to comply with Motor Vehicle Act, shall be the responsibility of the Transport Carriers 

and they have to ensure the same.  
 

21.4 Sheathed metallic chains / ropes to be used for lashing with adequate packing of sharp edges. These 

should be of adequate spacing to ensure proper transportation. Alternatively, fully plastic / nylon 

sheathed metallic chains or wire ropes may be permitted, provided at no place the sheath has been 

damaged.  
 

21.5 Every component loaded in the trailer shall be tied to the truck base firmly. No welding/ tack welding 

of components to the base should be done.  
 

21.6 The wooden supports provided between coils and panels, when kept one over the other, shall be of 

equal height and shall be spaced not more than 3 meters apart, to prevent bowing of the coils and 

panels.  

 
 

21.7 Ensure that there is no metal to metal contact during loading and transportation on the sides. Metallic 

Channels used for such protective purpose shall be inserted with adequate size wooden piece, such 

that the component always contacts the wooden piece and never the metallic portion of the channel.  
 

21.8 When coils are crated and sent, proper stoppers and spacers are to be provided, so that coils do not 

move during transportation.  
 

21.9 When coils are crated and sent, there must be no bundles of tubes etc. kept over the crate. The 

crates are not designed to carry any load over them.  
 

21.10 The loading of multiple components one over the other shall not be done.  
 

21.11 Soft rubber pads shall be used to lash on the product metal surface  
 

21.12  In the case of loose tubes bundling, soft rubber pads shall be used when the bundle is fastened 

with binding wire, so that there is no metal to metal contact.  
 

21.13 In the case of Headers, they are to be kept on wooden V Block / curved Wooden V Blocks with the 

stubs pointing to the top.  
 

21.14 In the case of crated coils, lashing shall be on the frame of the crating and not on the coil tubes.  
 

21.15 Overhanging of components beyond the trailer is not permitted; and in no case the unsupported 

length shall be more than 1.5m.  
 

21.16 Components loaded in the vehicle should be carried to the destination in the same vehicle. No 

trans-shipment to another vehicle is permitted.  
 

21.17 Components loaded in the vehicle should not be unloaded and stored in any other premises/ in the 

yards of the Transporter. 
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21.18 The tubes are all provided with end caps and it is the responsibility of the Transporter to see that 

the end caps are in place in all the coils. 
 

22. INSURANCE COVERAGE AND CLAIM 
 

24.1 Insurance 
 

Transit insurance of the consignment under transportation by the Transporter will be responsibility 

of BHEL/Consignee as the case may be and Transport Carrier shall ensure the insurance coverage 

and mark in the Lorry Way Bill. However, Transporter will be responsible for any external damages 

as per Sec. 8 of Carriers Act, 1865. 
 

22.1.1 The Contract as entered into between BHEL and the Transporter(s) shall in no way nullify, reduce, 

mitigate or absolve the parties of any responsibility, obligation or liability that may devolve upon 

them under the Carriers Act, 1865 as amended up to date.  
 

22.1.2 Position as above shall not absolve the Transporter of his responsibility for safe and proper 

transportation of the goods to the proper destination or his liability to compensate for the damage/ 

shortage / loss in respect of the consignments transported by him.  
 

22.1.3 The Transporter’s consignment note (LR) shall be acceptable to insurance company. In addition, 

the Transporter shall get ‘LEGAL LIABILITY’ from Insurance Company for insurance Cover.  
 

22.2 Damage / Loss 
 

22.2.1 If any remark is made by the Consignee while delivering the consignment with respect to 

damage / shortage or loss i.e. total or partial, the Transporter after delivery of the consignment 

shall inform the agency responsible for booking the consignment or LOGISTICS within a week 

of delivery and the Transporter should submit the Xerox copy of LR with covering letter to the 

Consignor or Consignee (Supplier or Customer or BHEL Unit, Region or Site and/ or 

LOGISTICS, as applicable.  

24.2.2 On receipt of this information, BHEL Visakhapatnam (LOGISTICS) will refer this to the concerned 

Commercial department. Commercial department will advise in writing, the value of damage / 

shortage or any other comments to LOGISTICS so that further action will follow.  
 

24.2.3 In case Commercial cannot assess the extent of damage / shortage immediately, they will advise 

accordingly so that, after taking necessary documents such as Indemnity Bond from Transport 

Carriers and Logistics shall process the bills accordingly.  
 

24.3 Open Delivery 
 

In case of any visible damage/ suspected damage in the consignment, the Carrier should arrange 

delivery of the consignment on "OPEN DELIVERY" and the open delivery certificate should be issued 

along with the consignment, duly signed by both parties. 
 

24.4 Non-acceptance of insurance claim lodged by BHEL and Carriers responsibility. 
 

Logistics / Loading Agencies are ensuring that the vehicle placed is loaded, taking cognizance of the 

passing weight of the RC book copy presented by the Carrier. However, Carrier has to own 

responsibility for the RC Book copy presented at the time of loading and also ensure that the loading 

is done in line with the passing weight of the RC Book of the vehicle. In the event of any accident / 

damage visibly seen or inflicted to the consignment which could not be seen visibly but that could be 

found at the site at any point of time, BHEL would take up with underwriters and lodge claim. If the 

underwriter observes during the course of survey or otherwise that the vehicle was overloaded beyond  
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RC Book capacity, the claim will be out rightly rejected. In such case the Carrier is totally responsible 

and contractually bound to compensate fully the total damage, cost involved in rectification or the 

value of the insurance claim lodged as the case may be, within 30 days from the date of such 

communication received from BHEL for compensation. 
 
 

24.5   Accidents 
 

24.5.1 All accidents at any point shall be reported to agency concerned and LOGISTICS in writing through 

mail immediately within two days followed by hard copy. Failure to send communication will be 

viewed seriously resulting in suspension or termination of the Contract as deemed fit over and 

above the recovery of value of the consignment lost or damaged – total or partial.  
 

24.5.2 Further, any accident that occurs while the consignment which is booked in transit shall also be 

brought to the notice of Consignor or consignee and/ or LOGISTICS as applicable. Subsequently, 

the F.I.R. and Survey Report by authorized insurance agency (for the damage or loss of 

consignment en route) shall also be submitted. BHEL Site officials or concerned Loading agency 

shall be informed in writing through Mail, Fax or Letter and LOGISTICS for Incoming consignment 

and Purchase & Site for DTS consignment within 48 hours of incident or accident or loss or damage 

to enable the agency responsible to lodge and settle the claims with Underwriters. 
 

 

24.5.3 The freight payment up to the point of accident, for the consignment met with accident, will be paid 

only after settlement of insurance claim by the Underwriters This payment is to be considered only 

in the case of the Carrier complying with the above two accident clauses. 

24.6 Return freight payment for transporting the damaged consignment back to Visakhapatnam after 

BHEL QC Clearance.  

24.6.1 In case of transporting the damaged cargo (due to accident, mishap etc.) back to Visakhapatnam 

after insurance survey and BHEL QC clearance for returning such consignments to 

Visakhapatnam, the return freight, as per the applicable rate schedule of Contract will be paid to 

the Transporters  
 

In case, the Transporters fail to send communication in respect of accident or damage or loss or 

act on the above lines and insurance claim is not made or compensation obtained by the authorized 

agency, the recovery will be effected for the value of damage or loss – total or partial of the subject 

consignment. Suitable action including suspension, de-listing or termination of the Contract as 

deemed fit. 

25 GOODS CONSIGNMENT NOTE & EXCISE INVOICE: - 

 

25.1 GC / LR / LWB 

25.1.1 G.C. Note issued should bear printed serial numbers with IBA number allotted to them at the time of 

approval. Vehicle No. should be indicated in G.C Notes for all Full Load bookings. Original G.C copy 

only should be produced with acknowledgement of the consignee for billing. Erasing or over-writing etc. 

in the G.C Notes should not be done and will not be accepted, if not authenticated by the consignor. 

G.C Notes should be of good quality paper and in reasonable size to enable necessary details being 

written. Copies of G.C Notes submitted to BHEL & its customers should be legible.  

25.1.2 The Company takes a very serious view of issue of G.Cs. issued to the Suppliers without taking physical 

possession of materials and if any contravention is noticed, BHEL will have the right to terminate the 

Contract or take appropriate action.  

25.1.3 Once GC Note is issued, it is treated as physical acceptance of the consignment by the Carrier and in 

such cases, it shall be the responsibility of the Carrier for the safe and timely delivery of the consignment. 

Any dispute between the consignor and the Transport Carrier on this account will not be entertained.  
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25.1.4 The G.C Notes shall be got countersigned by the Consignor at the time of booking of the consignment. 

Every consignment in a vehicle should be covered by G.C. Note.  

25.1.5 More than one delivery/ collection at the time destination/ point of collection should be accepted, while 

G.C. is to be prepared separately for each consignment giving cross reference of the G.C. the bill should 

be submitted for one load only enclosing all the G.C. involved.  

25.1.6 The Carrier should feed systematic information viz., GC Note No. & Date, booking stations, delivery 

date with place of delivery to User Departments of BHEL within time span as per terms of Contract 

failing which BHEL will have the right to stop further loads.  

25.1.7 The Carrier shall use the Lorry Way Bill of the approved Carrier only and shall not book in the name of 

sister concern or any other agency which is not approved. In case the bill is submitted or any dispute 

arises at the time of delivery, all the expenses incurred will be recovered from the running bill of the 

Transport Carrier and view the above as the violation of the Contract.  
 

 

25.2 DELIVERY AGAINST CONSIGNEE COPY  
 

 Except dispatches of consignments where payment is through Bank and delivery against Consignee 

Copy, in all other cases, the booking of the consignment should be essentially on door delivery basis 

only. The Carrier taking the booking from Supplier, Sub-Contractor, Customer etc., should ensure that 

the LR shows door delivery. If this is not ensured by Carrier, as it is their responsibility, any extra 

expenditure on this wrong booking by the Carrier, will be automatically deducted while passing the bill 

itself. On account of this wrong booking against the terms of the Contract, the Carrier is not entitled to 

claim delay penalty and the same will not be allowed (if claimed). 
 

25.2 Dispatch Documents 
 

26.1.1 Consignment without BHEL Purchase Order reference should not be collected/ delivered at BHEL 

/ Visakhapatnam or to any consignee without any written permission from LOGISTICS or stores or 

User Department. In such cases, the Transport Carrier is solely responsible for the safe delivery of 

the consignment at the right place.  

25.2.2 The documents handed over at the booking points and meant to be handed over to the consignee 

such as DELIVERY CHALLAN, INVOICE, DUPLICATE/TRANSPORTERS COPY OF EXCISE 

INVOICE, SALES TAX FORM etc., should be carefully brought and handed over to the consignee 

along with the materials. Any loss, delay, additional expenditure due to non-compliance of the 

above on this account, will be debited to the Carriers. 

25.2.3 The Transport Carrier should ensure the collection of Road permit / way bill at the time of booking 

the consignment and suppose the same is not made available, the matter should be brought to the 

notice of SM/ LOGISTICS by the Transport Carrier concerned.  
 

25.2.4 Wherever Road permit / way bill is issued to Transport Carriers, the Carrier should get an 

acknowledgement from the consignee on the back of G.C itself that the "Counter Foil/Copy of Road 

permit / way bill received" while getting acknowledgement for receipt of goods.  
 

25.2.5 The Carriers at the time of booking of the consignments should mark each and every package with 

Customer name, LWB number etc., wherever necessary, so that the items are identifiable at the 

time of delivery.  
 

25.3  En-route Documents 
 

26.2.1 While accepting the consignments for transportation, the Carriers should ensure, that necessary 

documents for check post are collected, so that the consignments are not detained en route for 

want of these documents.  
 

25.3.2 Any detention on this account will be the Carriers responsibility.  
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26 DESPATCH & ENROUTE DOCUMENTS 

 
 

26.1.2 If a consignment is detained en route by the check-post authorities due to insufficient 

documentation or for any other reason and penalty, such as advance tax, compound tax etc. are 

imposed, such payment will have to be borne by the Carriers and consignment have to be released 

and delivered in time.  
 

26.1.3 The Carriers should also collect at the time of booking, all the documents required such as 

forwarding notes/challans with descriptions of materials and value etc., to ensure safe 

transportation and easy identification at the time of delivery.  
 

26.1.4 While passing through States other than destination State, the transporter has to ensure that 

necessary entry is made in the first check post and last check post of the State in order to avoid 

any sales tax liability for BHEL. If this is not complied with any sales tax implication to BHEL will be 

recovered from the transporter’s bills.  
 

27 EMS, SECURITY AND SAFETY REGULATIONS  
 

Security, Safety and Environmental Management Systems (EMS) regulations should be observed 

while in BHEL complex, en-route and at consignee location. Ignorance of such regulations will not be 

accepted as an excuse and the risk and cost will be that of Transporter.  

 

28 ESCORT FOR CONSIGNMENTS  
 

Where BHEL intends to depute an escort for certain important consignments, they should be allowed 

to travel in the vehicle to the destination free of cost and communication should be sent on day-to-day 

basis till the consignment reaches destination. 
 

29 INDEMNITY: 
 

29.1 The Transporter shall have to indemnify BHEL against all claims for injury or damage to any person 

or property caused by his negligence or negligence of his employees whilst in BHEL premises/sites.  
 

29.2 The Transporter shall indemnify the company against all payments by way of compensation or 

otherwise which the company may be called upon to make under the provisions of the applicable 

Acts to any workmen as aforesaid, and any cost incurred by the company in connection with any 

claim preferred by such workmen and or against all actions, claims and demands whatsoever in 

respect thereof or in respect of any loss, injury or damages whatsoever to any third person arising 

out of or occasioned by the negligent, imperfect or improper performance of this Contract by the 

Transporters, their workmen servants or agents.  
 

29.3 The Transporters approved and operating under the transportation rate Contracts shall further 

indemnify BHEL against the following: -  

29.3.1 Observance of Labor & Industrial Laws.  

29.3.2 All claims by way of compensation and all other types of unforeseen claims, which may arise in the 

course of Contract.  

29.3.3 Documentary compliance relating to freight billing.  

29.3.4 Indemnity shall cover the entire transit right after loading to the unloading at destination. 
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30 ARBITRATION 
 

30.1 All disputes between the Transporter and BHEL arising out of or relating to this contract, shall, after 

written notice by either party to the contract to the other party, be referred for arbitration to the sole 

arbitrator to be appointed by the Head of the unit concerned at BHEL, Visakhapatnam in his sole 

discretion. There shall be no objection to any such appointment (i) that the arbitrator so appointed is 

an employee of BHEL, (ii) that he had to deal with the matters to which the contract relates and (iii) 

that in the course of his duties as BHEL's employee, he had expressed views on all or any of the 

matters in disputes or difference.  

30.2 In case, the arbitrator so appointed is transferred or vacates his office or neglects or refuses to act 

or is unable to act for any reason whatsoever or dies, the Head of unit concerned at BHEL 

Visakhapatnam, shall have power to appoint another person to act as arbitrator in his place. Such 

person shall be entitled in his discretion to proceed with the reference from the stage at which it was 

left by his predecessor or from any earlier stage considered proper by him. No person other than the 

one appointed to be arbitrator as aforesaid shall act as arbitrator, and if, for any reason, that is not 

possible, the matter shall not be referred to arbitration at all. The arbitrator shall have the power to 

extend time, from time to time, with the consent of the parties, for conducting the arbitration 

proceedings and making and publishing his award.  

30.3 The decision of the arbitrator shall be final and binding on both the parties.  

30.4 The arbitration proceedings will be held at BHEL Visakhapatnam or at such other place as the 

arbitrator may direct. Work under the contract shall be continued during the arbitration Proceedings 

unless otherwise directed in writing by BHEL. 
 

31 JURISDICTION  

In case of any suit or other legal proceedings arising under or relating to this Contract, the courts at 

Visakhapatnam, Andhra Pradesh only shall have the Jurisdiction and is only after exhausting the, 

above Arbitration Clause.  
 

32 RIGHTS  
 

32.1 In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the work to 

any other Transporters at the risk and cost of the Transporter and the Transporter shall be liable to 

pay the extra expenditure, damages, loss suffered on account of the cancellation of the Contract.  

32.2 All amounts including the losses/damages/penalties/compensations and extra charges of freight, 

resulting from non-compliance with the terms of Contract, payable by the Transporter to BHEL under 

the Terms of the Contract will be recovered from the outstanding payments to Transporter either 

under this Contract or any other Contracts or from Security Deposit or from both. In case this amount 

is insufficient for such recoveries, the Transporter shall make good the balance amount by actual 

payment. In addition, BHEL, Visakhapatnam has the right to recover the said amounts through its 

sister concerns, from the payments due to the Transporter in any of the units of BHEL located in any 

part of India.  

32.3 The Transporter is not allowed to pass the responsibilities connected with the transportation to other 

agencies/Transporters. The Transporter shall not sublet or transfer the Contract or any part thereof, 

which tantamount to termination of the Contract and thereby attracting the penalty or forfeiture of 

security deposit. However, hiring of vehicles and services from other agencies/ Transporters is 

permitted.  

32.4 No Transporter should load his consignment in the vehicle of any other authorized Transporter, 

carrying consignment of BHEL. In such cases no freight charges shall be paid to either of the 

Transporters  
 

32.5 The Transporter shall have no right to demand at any time during the execution of this Contract any 

minimum quantity of load for transportation.  
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33 Trailer with the same registration number has to carry the load up to the destination point which is 

loaded at BHEL-HPVP, Visakhapatnam works. In case any deviation is found, penalty may be levied 

at the rate of 1% of the freight value per day. 
 

34 Contractor has to follow the same route during shipment which was submitted along with the offer. 

Any change in the route needs permission of the concerned authorities. 

35 Loading will be arranged by Consignor and un-loading will be arranged by Consignee (i.e. at both 

points). 

36 Bottle-necks, if any en route i.e. shut down of powers, removal, restoration of electric and telephone 

wire, weak bridges shall be responsibility of Transport Carrier and NO CHARGES in this regard will 

be paid.  
 

37 Fraud Prevention Policy: 
 

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud 

or suspected fraud as soon as it comes to their notice”. 

 

SIGNATURE OF TENDERER WITH SEAL   

 

http://www.bhel.com/
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall be 
duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The information 
furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents as required in 
the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be deemed 
to have been done after careful study and examination of the tender documents and with the full understanding of the 
implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender Specification or 
find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shall require clarification 
on any of the technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in time 
(so as not to affect last date of submission) for clarification before the submission of the tender. Tenderer’s request for 
clarifications shall be with reference to Sections and Clause numbers given in the tender documents. The specifications and 
terms and conditions shall be deemed to have been accepted by the tenderer in his offer. Non compliance with any of the 
requirements and instructions of the tender enquiry may result in the rejection of the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as part 
of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed and 
stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such an IP with 
BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and shall 
be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt of 
tenders sent by post/courier. The tenders received after the specified time of their submission are treated as ‘Late 
Tenders’ and shall not be considered under any circumstances. Offers received by Fax/Email/Internet shall be 
considered as per terms of NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the presence 
of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the Price 
Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL’s decision in this 
regard shall be final and binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, means 
of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge 
of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be entered in figures 
as well as in words.    For the purpose of the tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may render 
such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1   Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if there 
are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the following 
procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts worked 
out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in figure 
or in words, then the rate quoted by the contractor in words shall be taken as correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate 
quoted by the contractor shall be taken as correct and not the amount. 



Ref: OS/SC/2024-25/140/88, Date: 23.12.2024                                                                     ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 4 OF 23 
 

iv) In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by 
the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest quoted 
rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-1, the 
notional rates for the omission items shall be the lowest rates quoted for the respective items by the other tenderers against 
the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ shall be arrived at. 
However, the overall price remaining the same as quoted originally, the rates for all the items in the ‘Total quoted price 
(loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted 
price (loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ to ‘iv’ above. 

1.4.2        Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall 
price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per 
‘Guidelines for Reverse Auction’ enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting 
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not be 
considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification 
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the work 
as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with the agency 
who has executed and in case it is only labour + consumables without T&P, then the responsibility of execution is assigned 
to the first agency and not to the agency who has executed only as labour supply contractor. Further, BHEL reserves the 
right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates 
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS certificates 
for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through 
electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened bids 
(including price bids) shall be returned to respective bidder along with reasons for not opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead to 
rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the Company/Firm/Individual 
Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the 
Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 
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v) IN CASE OF PARTNERSHIP FIRM 

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully certified 
by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified copies of 
Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8. AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the Power of Attorney, in 
case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders 

1.9. EARNEST MONEY DEPOSIT:  

Not Applicable 

1.10. SECURITY DEPOSIT / PERFORMANCE SECURITY: 

A. Security deposit means the security provided by the contractor towards fulfilment of any obligations in terms of the 

provisions of the contract. 

B. The total amount of the security deposit will be 5 % of the contract value.  

C. Modes of Deposit: 

The required amount of Security Deposit of 5% of the contract value may be accepted in the following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in favour 

of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank guarantee 

format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act (FDR 

should be in the name of the contractor, a/c BHEL. 

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the 

name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in 

any other matter connected therewith) 

f) Insurance Surety Bonds 

D. Collection of Security deposit: 

At least 50% of the required Security Deposit, including the EMD, should be collected before start of the work. Balance of 

the Security Deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills 

of the Contractor till the total amount of the required Security Deposit is collected. 
 

In case of delay in submission of performance security, enhanced performance security which would include 

interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder. 
 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly 

enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. 
 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission 

of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the approval of the 

authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, work can be started before the 

required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50% 

Security Deposit). 
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E. Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the terms of the 

contract. 

F. The security deposit shall not carry any interest. 

G. Bidder agrees to submit performance security required for execution of the contract within the time period 

mentioned.  

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in the 
Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final Bills of 
the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor’s failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms and 
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts with 
BHEL. 

1.11. RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ after deducting 
all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 

1.12. BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with    

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to a 

minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction Manager.  

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same is 

explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by 

informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an amendment 

in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement Due), 

addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam – 530012 

1.13. VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due date 
of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

1.14. EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent / Work 
Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified acceptance to the Letter of 
Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a reasonable 
time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first running bill. The 
contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The expenses for preparation 
of agreement document shall be borne by Contractor. 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves 
to itself full rights for the following without assigning any reasons whatsoever:  

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 
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d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender shall 

be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have been 
materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under 
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the latest 
guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is observed that 
they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be final in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL may 
at their discretion, cancel such tender.  If a partner of a firm expires after the submission of tender or after the acceptance 
of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent to 
the execution of the contract.  They may, however, recognize such power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage 
or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation 
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with the 
Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken by 
him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge.  The tenderer is 
solely responsible to BHEL for the work awarded to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be under 
no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned to the 
bidders. 

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation. 
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price i.e. 
contract value shall be worked out after considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of whether 
the tender is accepted or not. 

1.16. EMD EXEMPTION FOR MSME VENDORS: Not Applicable 

1.17. FRAUD PREVENTION POLICY: 

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall strictly 
adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to 
the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their notice 

***  
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CHAPTER-II 
2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where the 
context otherwise requires: - 

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents referred 
to therein including General and Special conditions of contract, CPWD specifications Vol. I to VII as amended up to date and 
the drawings. All the documents as applicable taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and the 
specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice Inviting 
Tender”. 

(c)The “WORK” means the work described in the tender documents in individual work order and/ or accompanying drawings 
and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing the power 
conferred upon them, including all modifications or additional works and obligations to be carried out either at the site or in 
factory, workshop or any other place as may be essentially required for the performance of the work. 

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or any 
adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract. 

(e) The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall 
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the 
permitted assigns of such individuals or firm or company. 

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/ 
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General 
Manager respectively who will direct the contract. 

(g) The “ENGINEER-IN-CHARGE “ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise 
the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them for 
the particular purpose.  

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing 
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, Sr. 
Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on behalf of 
the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at Visakhapatnam. 

(j) In the case of percentage rate contract, “Contractor’s percentage” shall if the context so permits means the uniform 
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall refer to 
rates in the Schedule of Quantities & Rates (SOQR). 

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in tender 
and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work. 

(l) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire execution 
and full completion of the work.  

(m) The “TIME OF COMPLETION” is the date or dates for completion of the work or any part of the work as set out in or 
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto. 

(n)  A “WEEK” means seven days without regard to the number of hours worked in any day in that week. 

(o)  A”DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day. 

(p)  A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and consists 
of the number of hours of labour as commonly recognized by good employers in the trade, in the district where the work is 
carried out or as laid in the BHEL Rules and Regulations. 

(q)  “DEVIATION ORDER” means any order given by the Engineer-in-Charge  to effect an alteration, addition or deduction, 
which does not radically affect the scope and nature of the contract. 

(r)  “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge  become necessary 
during the progress of the work to obviate any risk of accident or failure or which become necessary for security. 
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(s)  “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which 
details are not available at the time of inviting tender. 

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents. 

SCOPE OF WORK 

2.2 HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation of 
any of terms and conditions set forth in this agreement shall be final and binding on the contractor 

2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and copies 
of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at all 
reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport 
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be deemed 
to have prepared in accordance with good practice and recognized principles & unless otherwise stated the descriptions given 
therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, fitting in 
position and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in description 
or in quantity in schedule or any omission there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the work comprised there in accordance to the drawings and material workmanship but the articles 
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head of the First 
Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the 
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor specifications 
contain any mention of minor details of construction, which in the opinion of the Accepting Officer are essentially as are 
reasonably and obviously and fairly intended for the satisfactory completion of the work, whose decision shall be final and 
conclusive. Such details shall be provided by the contractor without any extra cost as if they were specifically mentioned and 
shall be deemed to be included in the contract. The contractor shall be deemed to have satisfied himself as to the nature of 
site, local facilities of access and all matters affecting the execution and completion of the work. No extra charges consequent 
on any misunderstanding in these respects or otherwise will be allowed by the First Party. 

2.5 DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the tender documents 
except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work described in 
the tender documents shall be valid unless the same has been specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the 
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, of 
all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer intends to 
exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum assessment or the 
proposed basis of payment, the extra items allowed, if any, and the date for completion of entire contract. Any objection by 
the contractor to any matter consisting the order shall be notified by him in writing to Engineer-in-Charge within seven days 
from the date of such order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-
Charge) owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor shall 
be deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree with 
Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be referred to the Accepting Officer or 
officer authorized by Accepting Officer whose decision shall be binding on the contractor.  

2.6 TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the 
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart for 
completion of the work within the scheduled time. The chart in the work order shall have the completion date of the individual 
items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for commencement and 
completion of the various processes or sequences of the work, and shall be amended as may be required by agreement 
between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender document or order. 
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In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , the 
contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the tender documents or order and the proportion of work that shall be completed up to any time in relation 
to the entire work to be done under the contract or order shall not be less than the proportion that the time elapsed bears to 
the total time of completion provided in the tender documents or order. The contractor shall suspend the execution of the work 
or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The contractor will be allowed an 
extension of time for completion limited to not less than the period of suspension but no other claim in respect for compensation 
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by the deviation 
order as may be decided upon by the Engineer-in-Charge in consultation with the contractor. 

2.7 STORE AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue materials 
provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. All stores and 
materials to be supplied by the contractor shall be of the best kind as described in the specification and the contractor shall 
ensure that the stores and materials so comply with the specifications. The contractor shall, at his own expense and without 
delay, supply samples of stores and materials proposed to be used in the execution of the work for the approval of Engineer-
in-Charge, who may reject all stores and materials not corresponding either in quantity or character to the approved samples. 
The stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the work as 
scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.  

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, unloading, 
storing under cover and as required, assembling and jointing the several parts together as necessary and incorporating fixing 
these stores and materials in the work including all preparatory work of whatever description that may be required, and 
returning empty cases or containers to the place of issue without any extra charge. 

2.8 DELAY AND TIME EXTENSION: 

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on the 

work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of this 
contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure. 

9) Any Other Reason. 

  By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting officer 
of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation of the 
Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in the 
completion date of the individual items of work of the contract as a whole. Such extension, which will be communicated to 
the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or 
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit, based on the 
written request of the Contractor. 

2.9 PATENT RIGHTS: 

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or proceeding 
to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any royalties which 
may be payable in respect of article or part thereof included in the contract. In the event of any claims being made or action 
against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified thereof for taking 
necessary action provided that the payment of indemnity shall not apply when such infringement has taken place, in complying 
with the specific direction issued by BHEL but the contractor shall pay any royalties payable in respect of any such use. 
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2.10 TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) shall 
be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor may 
be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities. 

2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required for 
the execution of the contract, as specified in the tender documents. 

2.13 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part 
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the assignment 
or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of the 
Accepting Officer. 

2.14 LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found to 
be incorrect. This contract shall be governed by the Indian Laws for the time being in force. 

2.15 COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any local 
authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed to be 
connected. Before making any variation from the drawings or specifications so as to necessitate for such connections the 
contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the reasons thereof. 
Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required shall be bound to 
give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

PERFORMANCE OF THE CONTRACT 

2.16 ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post to 
the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they would 
have been delivered to him. The contractor shall carry out without delay all orders given to him. 

2.17 ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do so 
by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked on the 
site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain the 
same as required from time to time. He shall take out and clear away and access route when no longer required, restoring 
the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or not connected 
with the work in contract agreement on the site contemporaneously with the execution of the original work and the contractor 
shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor shall at 
his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be taken, published 
or otherwise circulated with the prior approval of Engineer-in-Charge. 

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the taking 
and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the right to 
entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of the Contractor 
whose admission thereto may in his opinion be undesirable for any reason whatsoever. 
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2.18 CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by the 
Engineer-in-Charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized University 
for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized college for contract 
value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid shall not be necessary 
if the contractor himself is in possession of recognized technical qualification and is in opinion of the Engineer-in-Charge, 
capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the full satisfaction of the 
Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge shall 
have full power to suspend the execution of work and stop payment of any advance that may become due until such date till 
a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him as stipulated in condition mentioned above. 

Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either to 
the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full power and 
without assigning any reason, to require the contractor immediately and cease to employ in connection with this contract any 
agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor shall not be allowed 
any compensation on this account. 

2.19  LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to 
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his 
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the 
prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have 
any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. Contractor to 
provide employment card / identity with photograph duly verified and attested by the contractor to his employees. Contractor 
to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and duration of validity of card. 
Contractor will be responsible for good conduct of his employees. In case of any misconduct / misbehaviour by any employee, 
the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized 
representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. 
The relationship between BHEL and the contractor will be that of independent entities and nothing herein contained will 
amount to joint venture, partnership or an employer employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid licence 
until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 
Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be applicable in toto. The 
contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, leaves and 
overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on other declared holidays 
without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-execution 
of the work. 

Payment of wages: 

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the provisions 
of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 
1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State Government. The 
contractor shall ensure payment of wages to the Contract labour employed by him latest by 7th of the following month. The 
above payments shall be verified by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, the 
Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour Regulations made by BHEL from 
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time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour 
(Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable. 

III. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required 
or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-fulfilment of 
the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-observance of the regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours directly or 
indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same rates as for duty. 
In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labour and pay the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-Charge concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948, 
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, 
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance Act, 
Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of each 
employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative 
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy of 
the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance of 
contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability occurring/ 
accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be recoverable 
from the contractor from any of his running contracts / security deposit / other dues with BHEL or from any contract 
entered with BHEL thereafter. 

f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment 
compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as per 
rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due observance 
of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to claim indemnity 
from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of the 
contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly without 
any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen and by way of commission or otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that jamadar 
from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be 
produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the contract, 
the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from time to time 
and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor. 

Should it appear to the Engineer-in-Charge  that the contractor is not properly observing and complying with the provisions 
of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour (Regulation and Abolition) Central 
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Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the contractor, (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in writing to the contractor requiring 
that the said rules be complied with and the amenities prescribed therein be provided to the workmen within a reasonable 
time to be specified in the notice. If the contractor shall fail within the period specified in the notice to comply with and/observe 
the said Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the power to 
provide amenities herein before mentioned at the cost of the contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons in 
the contractor’s employee upon the work who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete building. 
If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept 
the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time on 
or before construction and delivery. The contractor will be liable for all payments to be made under the law and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

2.20  ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved standards 
and scales, all necessary temporary living and sanitary accommodation required for his work people on the site, in connection 
with the execution of the work and also arrange for supply of wholesome drinking water for his work people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and the 
whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean sanitary 
conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor’s expenses. The contractor shall confirm 
generally to the sanitary requirements of the local medical and health authority and at all times with such precautions that 
may be necessary to prevent soil pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal pits 
or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the Engineer-
in-Charge and at the contractors expense. 

2.21 ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge 
including filling up of borrow pits, if any. 

2.22  CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper 
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf. 

2.23 NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause unnecessary 
disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the public generally 
and shall secure the efficient protection of streams and water ways against pollution. 

2.24 WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by BHEL. 
However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the main source 
of supply for working at site. 

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the 
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break 
down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. No 
claim of damage or refund will be entertained on account of such break down. 

c) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost or 
as mentioned in the NIT. 
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2.25 TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary 
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution of 
these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep them tidy 
in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge. 

2.26 STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-in-
Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) are to 
be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in the 
contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as above shall 
be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be recovered from the 
contractor at punitive rates, which will be as mentioned in Schedule “B”. 

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being 
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be transported 
by the contractor at his own expense direct from the place of issue to the site of work with the prior written approval, obtained 
from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers connected with the contract 
shall have the power at any time to inspect and examine any stores or at any factory or workshop or other place where 
material intended to be used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary facilities for such inspection 
and examination. 

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who shall 
provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the discretion of 
Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by the contractor 
only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the contract. 

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the 
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the 
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-Charge 
shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying the stores or 
materials complained or notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and suitable stores or materials at his own expense to 
the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to be specified by Engineer-
in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials complained of, 
at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as regard 
stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace that. 
(Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual completion of the 
particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from 
the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, the 
contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by him and 
upon such removal the same shall revert and become the property of the fixing in the work and which after making due 
allowance for the reasonable wear and tear/ or waste have not on completion of the works been so incorporated or fixed, shall 
be returned by the contractor at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the 
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the 
stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall be 
final and conclusive. 

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have either 
during progress of work or after completion of work but under the custody of the contractor, become damaged to such an 
extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall not accept 
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the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by the accepting 
officer. The contractor shall not be entitled to any claim whatsoever on this account. 

2.27 TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the site 
without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is terminated for 
reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, plants and 
equipments (other than those as may have been provided by BHEL) and upon such removal the same shall become the 
property of the contractor. 

2.28 STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given to 
the contractor by the Engineer-in-Charge. 

2.29 PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from any 
and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said purpose 
until the works have been handed over complete in all respect to the Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, equipment 
and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take all responsible 
and proper steps for protecting, securing and watching all and/ or about the work and the site which may be dangerous to any 
person whatsoever. 

2.30 NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any local 
authority and/ or of any public service, company or authority affected by the work or with those systems if the same are or will 
be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law under such 
Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

2.31 SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the contractor 
to set out the work. The contractor shall at his own expense set out accurately according to the drawings, figures and 
dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely responsible for their 
being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar marks 
whether putting by BHEL authorities for the purpose of checking the contractor’s work in the tenure of the contractor, be put 
under the care of the contractor who shall, at his own expense take all proper and responsible precautions and care to 
preserve and maintain them in their true position. In the event of these marks being disturbed or obliterated by accident or 
due to any other cause whatsoever the same may, if deemed necessary, be replaced by Engineer-in-Charge / Head of the 
department to the contractor’s expense and the cost thereof deducted from any money thereon or/ after becoming due to the 
contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on the 
drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these shown 
on the drawing shall be provided by the contractor at his expense. 

2.32 SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be removed 
by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense. 

2.33 EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as the 
Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, treasures, 
relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the BHEL. 

2.34 FOUNDATIONS: 

The contractor shall not lay any foundation until the excavations for the same have been examined and approved in writing 
by the Engineer-in-Charge. 
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2.35 COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently 
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In default 
of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense. 

2.36 APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor 
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being received, 
the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose and in the event 
of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive. 

2.37 EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The 
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in a 
“WORK SITE ORDER BOOK “ maintained at his office and the contractor shall visit this office, daily and shall conform receipt 
of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing within the 
intent and meaning of these conditions. 

2.38 RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under 
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at his 
own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver up the 
said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-in-Charge. 

2.39 INSPECTION OF WORKS: 

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine any 
part of the work and the contractor shall provide such facilities as may be required for such inspection and examination. 
Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of 
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality inferior 
to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-Charge specifying the 
fault notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove 
and reconstruct, the work so specified, in whole or in part as the case may be, require at his own risk and expense to the 
entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, the liability of the 
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship, which the 
Engineer-in-Charge should have previously given notice to the contractor to rectify. 

2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay 
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights of 
BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any way in 
connection with the execution or purported execution of the contract and further the contractor shall indemnify BHEL, against 
all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a private person in respect 
of any such injury (including injury resulting in death, loss or damage to any person whatsoever or property, including all 
claims which may arise under Workman’s Compensation Act or otherwise. 

2.41 COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s forecast 
of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste material and delivered up clean and tidy 
to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the scheduled date of completion. 
BHEL shall have power to take over from the contractor from time to time such section of work as have been completed to 
the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the 
maintenance period where applicable. 

2.42 COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the 
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any 
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an amount 
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equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the scheduled date of 
completion of the contract provided always that the total amount of compensation as liquidated damages to be paid under 
this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set off against any sum payable to 
the contractor under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated 
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made to the clause 
as mentioned in special condition of tender. 

2.43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy which 
shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the contractor shall 
be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as provided in the 
case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution of this 
or any other contract for BHEL service 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or with 
his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without 
first disclosing the fact in writing to the Accepting Officer. 

OR 

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince. 

2.44 CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter to 
BHEL, shall cancel the contract in any of the following cases: 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation or 
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes 
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made 
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted by 
him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver 
or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of 
debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of the 
Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the work 
by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified by 
Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL, 
and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall either pay 
the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into account 
in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of materials 
purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and establishment 
charges as may be decided by the DGM / GM, whose decision shall be final and conclusive. 
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2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT: 

If the contractor— 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and continues 
in that state after a reasonable notice from the Engineer-in-Charge. 

OR 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion, 
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from 
Engineer-in-Charge. 

OR 

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue 
thereafter to BHEL contract. 

OR 

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order properly 
issued. 

OR 

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or 
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without prejudice 
to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order or items of 
work in default from the contract at the expense and cost of the contractor. Whenever the Accepting Officer exercises 
his authority to cancel the contract as a whole or in part under this condition, he may complete the work as a whole or 
part to under this contract, the contractor shall either pay the excess amount ordered by Engineer-in-Charge or the same 
shall be recovered from the contractor by other means. 

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion to 
be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist of the 
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM whose decision shall be final and conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the 
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal dues 
including retrenchment compensation. 

2.46 TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall have 
the option of terminating the contract without compensation to the contractor authorized survivors. 

2.47 SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part of 
the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have no 
claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of the work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e., 
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable payment 
(as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected but which could 
not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any claim for compensation 
on account of any alterations having been made in the original specifications, drawings, designs and instructions involving 
and curtailment of the work as originally contemplated. 

2.48 FAIR WAGE: 

Refer clause 2.19 of General terms and conditions of Contract. 

*** 
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CHAPTER-III 

VALUATION AND PAYMENT 
 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained on 
all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the contractor. 

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the site 
on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in the 
Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties engaged 
in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such 
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this 
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement. 

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by himself 
to take measurements, and in that case these measurements shall be accepted by the contractor as final.  

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details of 
his claims for the work done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims 
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the work 
done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall forward 
a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in support thereof 
and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained after the receipt of 
the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to 
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the 
preparation of the final bills. 

3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this 
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the Engineer-in-
Charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all 
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner 
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provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three years of 
passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and have 
rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion of the 
maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from the date of 
actual completion of work. 

3.7    ARBITRATION: 

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the 
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and 
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of Unit 
Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not take 
place until after the completion, alleged completion or abandonment of the work or the determination of the contract. The 
venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time to time, 
the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding 
on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be under jurisdiction of 
Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No person other than a 
person so appointed shall act as Arbitrator. 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from time 
to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his discretion cancel 
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provision of the Act. 

3.9   SAFETY AND SECURITY: 

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to others, 
working at or near the site. The contractor shall also be responsible for provision of all safety notices and safety equipment 
required both by the relevant legislation and the Engineer-in-charge as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work place 
whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen on site use 
safety belt, gloves, helmets, masks etc. as are necessary for their safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of the 
work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, wires, 
ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall be made 
available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and where 
necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / or for the 
safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also ensure 
that their employees / workmen comply with the statutory safety rules and regulations as and also those laid down by 
BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure security 
and safety of all buildings, structures, equipments and materials under their custody at the site of work. 

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide 
identify badges to their personnel and workmen, which must be properly displayed by them at site. 

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the 
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / or 
other materials that shall be taken by them inside the site from time to time. Such movement of materials, equipment, 
tools, tackles etc. shall be subject to certification by the Engineer-in-Charge. 
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i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central 
Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work, 
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work, 
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his own 
cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled with 
liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The Engineer-in-
charge shall have the right to prescribe the conditions under which such containers are to be stored, handled and used 
during the performance of the works and the contractor shall strictly adhere to and comply with such instructions. The 
Engineer-in-charge shall have to right at his sole discretion to inspect any such container or such construction plant / 
equipment, for which material in the container is required to be used and if in his opinion, its use is not safe, he may forbid 
its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor 
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge instructions 
compliance to statutory in respect of such conditions will be the sole responsibility of the contractor. 

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities for 
safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-in-Charge 
without any cost implications to BHEL or extension of work schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor shall 
be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid down in 
Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief Inspector 
of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any approval is 
necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be responsible for 
obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where such 
standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and 
maintained by the contractor in accordance with manufacturer’s operation manual and safety instructions and as per guide 
lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with 
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from time 
to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-in-charge 
or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the 
need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these safety 
equipments to determine their suitability, reliability, acceptability and adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of 
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL or 
other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle such 
fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or BHEL, 
he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 

i)   The appliance is in good condition and is fitted with a suitable plug. 

ii)  The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal sheet 
surrounding the cores. 
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iii)   No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any description will 
be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 

iv)   No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-in-
charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the 
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of 
tools will have to be provided by contractor to electricians/ workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his 
temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor 
thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be the responsibility 
of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The contractor will be 
responsible for all pecuniary liability if any under such circumstances. 

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, the 
work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or property 
and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of hazards and possible 
injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping the specific work can, if felt 
necessary, appeal against the order of stoppage of work to the respective General Manager within 3 days of such stoppage 
of work and decision of GM in this respect shall be conclusive and binding on the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury Report 
and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of Workmen 
Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as provided 
above and the period of such stoppage of work will not necessarily be taken as an extension of time for completion of work 
and will not be the ground for waiver of levy of liquidated damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the 
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest or 
reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the later 
shall be binding on the contractor unless the statutory provisions are more stringent. 

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety Rules 
or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as provided above, 
the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part thereof till 
instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in case of accident taking 
place causing death/ injury to any individual the statutory provisions shall apply in addition to compensation mentioned in 
this para; and the contractor will be solely liable on account of this. 

* * * 



 

ANNEXURE –III 

 

Ref: OS/SC/2024-25/140/88                                                                                 Date:  23.12.2024 

 

Sub:– Transport contract for local shifting of Tata 955ALC from Lovagardens to Admin Site of BHEL-

HPVp, Visakhapatnam -Reg. 

 

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been studied 

in detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted 

are in accordance with the same.  

 

I / We accept to offer valid for a period of 1 month from the last date for tender submission. 

 

 

Tender documents along with required supporting documents duly signed on all the pages 

by the Owner / authorized representative of the bidder are attached herewith.  

 

        

 

 

 

SIGNATURE OF TENDERER WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE- IV 
 

Ref: OS/SC/2024-25/140/88                                                                                 Date:  23.12.2024 
 

TRANSPORTER INFORMATION 

 

     

 

 

SIGNATURE OF TENDERER WITH SEAL 

 

 

Sl. No. Particulars To be Filled by Bidder 

01. 
Name of the Transport Carrier 

(as registered) 
 

02. 

Nature of Firm/ Concern: - 

(Sole Proprietor/ Partnership/ 

Pvt. Ltd./ Public Ltd.) 
 

Note: In case of partnership 

concern, please enclose photo 

copies of the partnership deed 

 

03. Full address 

 

 

  

04. Name of the Proprietor/ Partner  

05. 

Name of the Person(s) and 

designation authorized for 

signing the contract/ dealing with 

BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

10. HSN Code./ SAC Code  

11. 
Organizational structure with 

name and designation 
 



ANNEXURE- V 

Ref: OS/SC/2024-25/140/88                                                                                 Date:  23.12.2024 
 

CHECK LIST 
 

Sl. 

No. 
Particulars 

Document 

Enclosed 

(Yes / No) 

Document No. / 

 Page No. 

01. 
NIT  Signed & Stamped all Pages including 

annexures 
  

02. Copy of PAN Card   

03. GSTIN Registration Certificate   

04. HSN / SAC Code   

05. 
Income Tax Returns for last 3 years (AY 2022-23, 

2023-24 & 2024-25/2021-22) 
  

06. 

Work orders & Job Completion Certificates with 

work order details and Values in similar works as 

mentioned in eligibility criteria. 

 
 

07. Bank account details as per Annexure-NEFT   

 

 

 

 

 

 

SIGNATURE OF THE TENDERER WITH SEAL 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE- VI 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

PART – II 

(PRICE BID) 
 

Tender Enq. No.: OS/SC/2024-25/140/88, Date:  23.12.2024 

Subject: Transport contract for local shifting of Tata 955ALC from Lovagardens to Admin Site of 

BHEL-HPVp, Visakhapatnam – Reg. 

 

NOTES:  

 

1) Tenderers are advised to visit the site before submitting their tenders and go through the site 

conditions, nature and quantum of the job to be done and in general shall themselves obtain all 

necessary information as to risks, safety precautions, contingencies and other circumstances.  A 

tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no 

claim shall be allowed. 
 

 

2) The quoted prices shall be fixed & firm without any escalation during the entire period of contract 

and till completion of the work.  

 

3) L1 shall be evaluated against each SOQR Sl.No. wise. BHEL-HPVP reserves the right to go 

for negotiation with the L1 bidder. 
 

 

4) Contract shall be given to L1 bidder against each item.  
 

Contract will be given to L1 bidder. If more than one bidder happens to occupy L1-status, 

effective L1 will be decided by soliciting discounts from the respective L1 bidders. 

Incase more than one bidder happen to occupy the L1 status even after soliciting discount, L1 

bidder will be decided by a toss/ draw of lots in the presence of respective L1 bidders or their 

representatives. BHEL’s decision in such situations shall be final and binding.  

 

5) The quoted prices shall be exclusive of all applicable taxes & duties as applicable as on 

date of tender submission except GST. GST as applicable shall be paid by BHEL.  

 

 

 

SIGNATURE OF THE TENDERER WITH SEAL 

   

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE- VI 

 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

Tender Enq. No.: OS/SC/2024-25/140/88, Date:  23.12.2024 

 

Subject: Transport contract for local shifting of Tata 955ALC from Lovagardens to Admin Site of 

BHEL-HPVp, Visakhapatnam – Reg.      

 

SCHEDULE OF QUANTITIES & RATES (SOQR) 

 

S.No 
Description of the 

equipment 

 Dimensions in 
mm& Weight in 
Kg 

Type of 
Vehicle 

No of 
Vehicles 

Trans             
portation 

time  

Rate 
per 

vehicle 
in Rs  

  

Total 
Amount In 

Rs 
  

Max Length 

1 

TATA 
955 
ALC  

CRANE                     

CAR BODY 

Max Length: 6000                                                 
Max. Height:2500                                            
Max Width:5000                                              

Approx. 
Weight:25000 

Suitable 
Trailer 

1 1 

    

2 CABIN 

Max Length: 5000                                               
Max. Height:4000                                            
Max Width:3000                                              

Approx. 
Weight:28000 

Suitable 
low bed 
trailer 

1 1 

    

3 

BOOM 
SECTIONS,COUNTER 
WEIGHTS, HOOK 
BLOCK 

Max Length: 
12000                                          

Max. Height:2500                                            
Max Width:2500                                              

Approx. 
Weight:22000 

Suitable 
Trailer 

1 1 

    

 

 
 

SIGNATURE OF THE TENDERER WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE – NEFT  

 ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 

 

01 
NAME & ADDRESS OF THE SUPPLIER / 

SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY BHEL,HPVP 

LTD 
 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National 

Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned Bank account.  

I / We also agree that payments made to the above mentioned account are a valid discharge of the liability 

of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable Bank charges for the above 

mode of transfer.  A copy of the Cheque leaf/ cancelled Cheque leaf of the above account is sent herewith. 

                                                                                                                

(Authorized Signatories with Name & Seal) 

 

BANKER’S CERTIFICATION 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 

account number of _____________________________ _______________________________ (name of 

account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch 

mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:       Signature with Bank stamp and Name seal 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 

We confirm the above details are verified with the records available with us 

 

                Signature of BHEL Official with Name & Seal 

Operating the contract / Services 

 

 

 



 

ANNEXURE- GST 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a 

declaration with due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case 

of multiple numbering system is being followed for billing like SAP invoice no, commercial invoice 

no etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), 

item description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, 

SGST, CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal 

& all tax liability as per GST rules and regulations have been and will be discharged, shall be 

mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted 

as per the requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will 

be availed within that month in line with monthly returns filing cycle. In case of any discrepancy in 

the document or non-submission of documents mentioned in the PO, then BHEL will not be able 

to accept or account the material, in such case availing of tax credit will be deferred to next month 

or so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 

the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, 

within the calendar month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned 

above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for 

the delayed period i.e. from the month of receipt till the month tax credit is availed, from the running 

bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/ 

contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on LD 

amount. For this Debit note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such 

invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment 

of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained 

from vendor which shall be valid At least one month after the confirmation of date of payment of 

GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. 

Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring 

invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC 

reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/ 

leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

*** 


