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TENDER DOCUMENT 

                                                                                                                                                                                                                                                                
Tender Notice No  S979720251A dated 04.12.2025 
Name of work  Dismantle & Re‐Erection, Rectification of Unit#3 

ESP Pass#C Damaged 8 electrical field internals 
(5C1,5C2, 6C1,6C2,7C1, 7C2,8C2 and 9C1( or any 
other fields in Pass-C) Stage‐II Mouda (2X660MW)” 
using contractor’s own tools and plants, cranes, 
consumables, manpower etc, at NTPC-Mouda, 
Maharashtra 

Type of tender  Open tender.  

Period of contract   90 Days ( 15 days pre-shutdown works+ 45 days 
shutdowns works+30 days post shutdown works) 

Earnest Money Deposit (EMD) Amount  Rs.2,00,000/-( Rupees Two lakhs only) 

Tender Published Date 04-12-2025 
Last date & Time for Receipt of the 
Tender 11-12-2025  at 14.00 Hrs. 

Date of Technical bid Opening  11-12-2025  at 16.00 Hrs. 
(Please obtain updated information from the BHEL website about the latest applicable dates & 
other changes if any in the tender contents) 

Date of Price Bid Opening  
Bidders whose technical bids are found acceptable 
will be intimated separately about the status of their 
offers and the date of opening of Price Bid. 

Submission of Tender  
Online submission through  BHEL eProcurement 
Portal website: 
https://eprocurebhel.co.in/nicgep/app 

Tender Opening Online through e-Procurement Portal 

Note:    
1.  The Tender documents can be down loaded from BHEL eProcurement Portal website: 

https://eprocurebhel.co.in/nicgep/app  and also BHEL website (https://www.bhel.com/ tenders). 
2.  BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any reasons 

whatsoever. 
3. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be hosted in the web 

pages (https://eprocurebhel.co.in/nicgep/app) only. 
4. Bidders shall keep themselves updated with all such developments. 
5. BHEL Ranipet reserves the right to reject any tender on the basis of unsatisfactory performance of the 

bidder in any ongoing job or any similar job in the past. 
6. BHEL will finalize the contract through Reverse Auction. 
7. Contract will be awarded to single party only. 
8. The successful bidder should be able to mobilize required resources including tower crane within 

short notice of time( 2 days) to commence the work. 
 

******* 
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TENDER SPECIFICATION No : S979720251A Dated.04.12.2025 

CONTENTS 
Sl. No. Description Section / 

Appendix No. 
Pages Nos. 

A. PART - I    (TECHNICAL BID)    

01. Special instructions to bidders --- 03 

02. Notice Inviting Tender (NIT) --- 04-07 

03. Annexure on :Terms and Condition w.r.t GST                                08-09 

04. Procedure for submission of sealed tenders --- 10 

05. Project information --- 11 

06 Tender specification  
 

--- 12-14 

07. Un priced – Price Bid  15 

08. General conditions of contract  
ES:F:010 Section –I & II 16-34 

09. Special conditions of contract for Erection Works 
BAP:ERN :SPN :EREC: ESP:02 

Section-IV to 
VII 35-47 

10. Statutory requirements of contract – forms & 
procedures  (ES:F:009) 

--- 
48-66 

 
B. Part - II (Scope of Work)     

11. Scope of Work & Terms and Conditions (ES:F: 011)  68 

 
 
 

 
 

 
 

 
 
 
 
 
 
 
 
 

 
 
 
 



 
 

3 | P a g e  
 

Ranipet  

Bharat Heavy Electricals Limited 
Boiler Auxiliaries Plant, Ranipet –632 406 

ERECTION SERVICES DEPARTMENT 

TENDER DOCUMENTS 
Page 3 of 16 

S979720251A 

SPECIAL INSTRUCTIONS TO BIDDERS 
Page 01 of 01 

 
1. This Booklet consists of the scope and bill of quantities of the entire work etc.  
2. The Bidders are requested to go through the instructions contained in the documents attached and quote in 

the Rate Schedule attached. 
3. The Bidders are advised to go through the General conditions of contract, Special conditions of contract, 

Tender specifications and all parts of this tender document and fully understand the scope of work before 
quoting. Any doubt in the documents should be got clarified from Erection Services Department of BHEL, 
Ranipet before submitting their offer. 

4. Bidders shall note that all consumables, tools & tackles and all the required Cranes, are to be provided by 
the contractor. 

5. No advance payment towards mobilization of site operation or for any other purpose will be made by 
BHEL. The payment for work will be made strictly as per payment terms in the tender specification. 

6. The Tender Documents should be submitted duly signed and stamped in all the pages of the Tender 
Specification, General conditions of contract, special conditions of contract, Annexure etc. by the Bidder. 

7. The bidders shall submit the duly filled up Formats given in this tender document, along with the offer.  
8. Time is the essence of the contract and all the resources required for Dismantling and erection of ESPs shall 

be arranged by the contractor with in the stipulated time period for avoiding any demurrage / penalties. 
9. BHEL is not bound to accept the lowest or any bid and will have the right to reject any or all the bids without 

assigning any reason whatsoever. It is to be noted that a two-part evaluation system will be used for this 
tender. Please read the relevant portions of the tender / NIT. Hence, it is essential that the bidder submit a 
comprehensive technical proposal in their bid. 

10. No Special tools are envisaged to be provided by BHEL except lock bolting M/c.. If there is any maintenance 
or any spare parts required for Lock Bolting Machine, contractor has to ratify the same on their own 
cost. 

11. Approval, if any, required from statutory authorities like Labour Commissioner, should be obtained by the 
bidder at his own cost and risk. 

12. The bidder should mobilize maximum labour force from the local area of work. 
13. These Tender Documents are not transferable.  
14. Offer of the Bidder with all the required documents should be submitted so as to reach the specified addressee 

as per schedule given in the notice-inviting tender. 
 

15. ADDRESS FOR COMMUNICATION AND CLARIFICATION. 
 

1)  SENIOR  MANAGER, 
      ERECTION SERVICES DEPARTMENT       
      BHARAT HEAVY ELECTRICALS LIMITED,  
      BOILER AUXILIARIES PLANT, 
      RANIPET – 632 406.  
      Phone No.:04172 -  284229/ MOBILE  9052999987  
      E- mail  : m.ganesh@bhel.in  

2) THE ADDITIONAL GENERAL MANAGER, 
      ERECTION SERVICES &STORES DEPARTMENT       
      BHARAT HEAVY ELECTRICALS LIMITED,  
      BOILER AUXILIARIES PLANT, 
      RANIPET – 632 406.  
      Phone No.:04172 -  284527 / MOBILE  9442509822  
      E- mail  : plramana@bhel.in 
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NOTICE INVITING TENDER 
 
Online offers in TWO PARTS are invited from experienced bidders meeting the requisite Qualifying 
Requirements (QR) for the work mentioned below. Points relevant to the tender are mentioned below 
and are to be complied with 
 

TENDER SPECIFICATION No. : S979720251A Dated 04.12.2025 
 
                          
1. NAME OF THE WORK: Dismantle & Re‐Erection, Rectification of Unit#3 ESP Pass#C 

Damaged 8 electrical field internals (5C1,5C2, 6C1,6C2,7C1, 7C2,8C2 and 9C1 or any 
other fields in Pass-C), Stage‐II Mouda (2X660MW). )” using contractor’s own tools and 
plants, cranes, consumables, manpower etc, at NTPC-Mouda, Maharashtra 

 

2. EARNEST MONEY DEPOSIT(EMD): Total EMD is Rs.2,00,000/-(Rupees Two  lakhs only)  
Every   tender  must  be  accompanied  by  the  prescribed    amount of earnest  money deposit).  

   
 

3. Mode of payment of Earnest money deposit (EMD). 
 

3.1.1 Electronic Fund Transfer credited in BHEL account No.10664849171 SBI-Mukundarayapuram, 
IFSC Code: SBIN0007013 (before Technical-Bid of tender opening)  

3.1.2 Banker’s Cheque/Pay Order/ DEMAND DRAFT drawn in favor of M/s BHARAT HEAVY 
ELECTRICALS LIMITED payable at RANIPET.  
 

3.2 An offer / bid that is not accompanied by the requisite EMD amount is liable to be 
summarily rejected. 

3.3 MSME/NSIC registered parties are also required to submit the EMD for the full value and 
no exemption is applicable. 

 
     5.0        TENDER SCHEDULE: 

 

a. SALE OF TENDER SPECIFICATION DOCUMENTS 04-12-2025 
b. PRE- BID MEETING Not Applicable 

c. DUE DATE AND TIME FOR SUBMISSION OF OFFER 11-12-2025  at 14.00 Hrs. 

d. DATE & TIME  OF  OPENING OF TECHNICAL BID 11-12-2025  at 16.00 Hrs. 
 

        Note: Please obtain updated information from the BHEL website about the latest applicable dates. 
 
6.0        PRE BID MEETING:  Not Applicable 

7.0  OPENING   OF TENDER:  Technical bids will be opened online on the mentioned date. In case the 
opening of the tender is, a non-working day then the opening will be taken place on the next working day.   

8.0 Tender specification documents with complete details are hosted in e-procurement portal (NIC), 
BHEL web page (www.bhel.com). Bidders can directly download the same and use for 
submission of online offers. 
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9. Interested bidders may alternately collect hard copy of tender specification documents from Erection Services 
Department / BHEL / Ranipet on all working days (between 10.00 to 17:00 hrs) within the sale period. 

10. BHEL will not take any responsibility for delay/loss of documents or correspondence sent by courier/post. 

11. Acceptance of any bid shall be subjected to the approval by BHEL’s Customer. 

12. BHEL reserves the right to accept or reject any or all the bids without assigning any reasons whatsoever. 
13. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be hosted in the NIC Portal  

(https://eprocurebhel.co.in/nicgep/app) only and not in the newspapers. Bidders shall keep themselves updated 
with all such developments. 

 
14. BHEL reserves the right to reject any offer on the basis of unsatisfactory performance of the bidder in any 

ongoing job or any similar job in the past. 

15.  QUALIFYING REQUIREMENTS (QR): The Bidder must satisfy the following Qualification Criteria for     
participating in the Tender. 

 

15.1 The average financial turnover of the company during the last 3 years, ending 31st of March 2025, should 
be at least of Rs. 71.95 Lakhs. Audited balance sheet and profit & loss account of the company for the last 
three financial years (FY) ending on 31/03//2025 duly certified by charted accountant /auditor should be 
submitted 

                                                                 AND 

15.2    Experience of having successfully completed either of the following similar works during last 7 years ending 
31-August-2025. 

a) One similar completed work each costing not less than the amount equal to Rs: 191.85 Lakhs 
                                                                 (OR) 
b) Two similar completed works each costing not less than the amount equal to Rs: 119.91 Lakhs.  
                                                                 (OR) 
c) Three similar completed works each costing not less than the amount equal to Rs: 95.93 Lakhs. 
 

Definition of Similar work: Erection/Retrofitting/Revamping/Renovation/Augmentation works of BHEL make ESPs 
in any coal/lignite fired power plants, cement plants, steel plants. 
 
A bidder must satisfy all the qualifying requirements enumerated as in (15.1) and (15.2) above concurrently in order 
to qualify to participate in this tender. 
   

16. Supporting documents for QR: 
            Bidder shall submit documents in support of possessing qualifying requirements as under, duly 

self-certified and stamped by the authorized signatory. 

17. List of jobs done with the name of the project, Owner of the project, Name of the customer, Work order 
reference No and date, brief details of jobs, executed value, date of start, date of completion. 

18. Certified Photocopies of work orders issued by the Customer containing details of bill of quantities/schedule of 
rates and certificates for proof of satisfactory completion of work. 

19. Certified Photocopies of Audited profit and loss account accompanied by relevant schedules for turnover 
figures. 

 
20. Seeking clarification on Tender Specification: Clarifications, if any shall be sought through written 

communication only, indicating the specific clauses in the Tender Document, so as to reach the specified office 
at least seven days before the last date for bid submission. 

 

 

 

 

 



 

6 | P a g e  
 

Ranipet  

Bharat Heavy Electricals Limited 
Boiler Auxiliaries Plant, Ranipet –632 406 

ERECTION SERVICES DEPARTMENT 
 

TENDER DOCUMENTS 
Page 6 of 16 

S979720251A 

18. BHEL may decide holding pre-bid meeting (PBM) with any /all intending bidders. On such communication 
from BHEL, the bidder shall ensure participation in the same at the appointed time, date and place as may 
be decided by BHEL. Bidders are advised to visit the site and completely familiarize themselves with 
the site conditions.  

19. All the information as called for in the various clauses and annexure of tender specification should be 
furnished. Please refer to the checklist. The details so furnished shall be complete in all respects and as per 
the formats prescribed in the Tender specification (Forms and Formats). The bidder may have to produce 
original documents for verification, if so desired by BHEL.  

20. Offers received with any deviation or without relevant information are liable to be rejected. 
21. Price bids received in any form other than prescribed in Part-II (PRICE BID) are liable to be rejected 
22. All the information as called for in the various clauses and annexure of tender specification should be 

furnished. Please refer to the checklist. The details so furnished shall be complete in all respects and as per 
the formats prescribed in the Tender specification (Forms and Formats). The bidder may have to produce 
original documents for verification, if so desired by BHEL. 

23. Offers received with any deviation or without relevant information are liable to be rejected. 
24. VALIDITY OF OFFER: The validity of the offer shall be 180 days from the date of bid opening (including 

extensions, if any). No unsolicited revision in the tender offer shall be entertained after opening of tenders 
and till expiry of the validity period. 

25. LIQUIDATED DAMAGES: Time is the essence of the contract. The contractor has to complete the 
shutdown related works within the contract period. If the Contract-period gets extended due to reasons 
solely attributable to the contractor, then the “Liquidated Damages” at the rate of 0.5 % of the contract value  
for each completed week of delay thereof subject to a ceiling of 5% of contract value shall be levied, unless 
otherwise specifically waived-off. 

26. Reverse Action (RA): BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) for this tender. RA shall be conducted among all the techno-commercially qualified bidders. 
Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered as 
initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their 
sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.” 
 

27. BID EVALUATION :  The offer submitted by bidders who meet the requisite Qualifying Requirements will 
be evaluated in two stages, namely  Technical Bid Evaluation and Price Bid Evaluation. The bids which 
meet the qualifying requirements, will only be further considered for Price Bid Evaluation 

28. OPENING OF PRICE-BID: Bidders whose technical bids are found acceptable to BHEL shall be intimated 
separately about the status of their offers. Date of price bid opening shall be intimated to the qualified 
bidders only. 

29. PRICE BID EVALUATION CRITERIA: The successful bid shall be based only on the total quoted value for 
the entire scope of work, in the sealed “Price bid” or “Reverse Auction (RA)” as applicable.  

30. EPF registration: Bidders should furnish the EPF code and registration details along with the bid. Bidders 
who have not registered and do not possess EPF code, if awarded the work, should immediately register 
and obtain the code. 

31. ORDER OF PRECEDENCE: In the event of any ambiguity or conflict between the clauses / statements in 
Tender Documents, the order of precedence shall be in the order below. 

a. Amendments / clarifications / corrigenda / errata etc. issued.  
b. Notice Inviting Tender (NIT) 
c.     Price Bid. 
d.    Technical Conditions of Contract  
e.    Special Conditions of Contract. 
f.     General Conditions of Contract 
g.     Forms & Procedures  

32. In the event of any conflict between requirements of a clause/s of this specification /documents/drawings 
/data sheets etc. and different standards / codes specified, the same is to be brought to the notice of BHEL 
before submission of offer; else, BHEL’s interpretation shall prevail. 
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33. Typographical error/missing pages/other errors in the tender documents noticed, must be brought to the 
knowledge of BHEL in writing before submission of offer, else BHEL’s interpretation shall prevail.   

34. Multiple Bids:  The bidder in his own interest shall submit only one bid. If a bidder submits multiple bids, 
all the bids are liable for rejection. Bids shall be considered “Multiple” in the following circumstances:  

a. Two bids by the same party.  If one bidder is the Affiliate of another bidder.  

             For the purpose of this clause “Affiliate” shall mean with respect to any Person, any other Person that, 
directly or indirectly, controls, is controlled by, or is under direct or indirect common control with, such 
Person, or is a director/ member / officer/ employee of such Person or of any Person who would otherwise 
qualify as an Affiliate of such Person pursuant to this definition;  

             “Person” for the purposes of this definition shall mean any natural person, individual, corporation, limited 
partnership, co-operative, general partnership, joint stock company, joint venture, association, company, 
trust, bank, trust company, land trust, business trust, corporate body or other organization, whether or not a 
legal entity."  

35. SET OFF Clause: "BHEL shall have the right to recover any money which in the sole opinion of 
BHEL is due from the Contractor from any money due to the Contractor under this Contract or 
any other contract or from. 

36. Offer submitted in response to this NIT confirms your unqualified, unconditional acceptance of all 
Terms & Conditions of this NIT and its annexures. Any conditional / incomplete /unsigned bid 
shall be regarded as non-responsive and would be liable to be rejected. 

37. BHEL reserves the right to assess Bidder’s Capacity and Capability. 
38. Overwriting or erasures should be avoided. if however, they exist they must be invariably attested. 
39. Cost of bid preparation along with supporting documents as called for and submission of the 

same is to bidders account. 
40. In case if the contractors working in the same project site, while quoting for this tender shall 

provide separate set of Tools & Tackles, Man Power etc and shall not mix with the facilities 
already available in the other contract. 

 
 
 
 

************* 
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Registration & GST Rate 
1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN No. (copy of PAN to 

be enclosed).  

2. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union Territory tax based 
on the Inter / Intra state movement Supply of goods and provision services or both.  

3. Invoicing & Payment: The Tax Invoice for supply of Services should be raised as per the provision of 
GST Act & Rules and must compulsorily mention the following: - 

a. HSN Code or Service Accounting Code for supply of goods or services. 

b. Name & address of supplier 

c. GSTIN of Supplier 

d. Consecutive Serial No. & date of issue 

e. Description of goods or services 

f. Total value of supply 

g. Taxable value of supply 

h. x Rate – Central Tax & State Tax or Integrated Tax,  

i. Amount of Tax charged 

j. Place of supply 

k. Address of delivery if different from place of supply 

l. Signature of authorized signatory 

4. Reimbursement of GST: It is contingent upon complying with the following condition by the service 
provider: - 

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the statutory time period. 

ii. Discharging the GST tax liability to the Government. 

iii. Submission of Tax Invoice to BHEL. 

iv. Submission of proof of payment of GST to BHEL along with each bill is required for timely processing & 
payment. 

 

5. Input Tax Credit: In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods 
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for availing such ITC, or any 
other reason not attributable to BHEL, GST amount shall be recoverable from Vendor along with interest & 
penalty levied/ leviable. 

6. In case vendor delays declaring such invoice in his return and GST credit availed by BHEL is denied or 
reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal as per GST 
law shall be recoverable from vendor/contractor along with interest & penalty levied/ leviable on BHEL. 

7. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any incomplete 
work/service, then BHEL will not be able to avail the tax credit and will notify the supplier of the same. 
Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in 
GSTN portal). 

8. For any such delay in availing of tax credit for reasons attributable to vendor (as mentioned above), 
interest as per the GST Act & Rules, along with penalty, if any will be deducted for the delayed period 
i.e. from the month of receipt till the month tax credit is availed, from the running bills. 

9. Penalty for Non-compliance of GST Act.  Penalty amount so determined along with GST if 
applicable thereon shall be recovered from the contractor. 
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10. Anti-profiteering Measure: Any reduction in rate of Tax on any supply of goods or services or 

the benefit of input tax credit shall be passed on to the recipient by way of commensurate 
reduction in prices. 

11. Other Provision: The agency should quote the applicable taxes and duties in the technical bid 
(Part-I) as well as in price bid (part-II).  

12. All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new 
taxation laws introduced from time to time (e.g., GST). The terms & conditions will be modified in 
accordance with the provisions of new laws (e.g., GST).  

13. The Prices quoted above must be inclusive of all taxes and duties and exclusive of GST, which 
will be payable extra as per applicable rules and subject to Submission of documentary 
evidence.  

14. In case any changes in taxes and duties as per Gov. Notification (including GST), the same shall 
be applicable from time to time. 
The following details to be furnished by the bidder:  

Sl. No Details To be filled by the bidder 

1 GSTIN No. (Copy to be 
enclosed) 

 

2 PAN No (Copy to be 
enclosed) 

 

3 HSN Code & SAC Code 
(Copy to be enclosed) 

 

The bidder has to submit this document along with their offer after duly signed & sealed by the 
authorized person. 
 
 

 
 
 

SIGNATURE OF THE CONTRACTOR 
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                TENDER SPEC. No : S979720251A Dated 04.12.2025 
 
  

 
PROJECT INFORMATION 

 
1.  Purchaser and Owner:  National Thermal Power Corporation (NTPC) 

                                              

2.  Location                         :  Mauda Super Thermal Power Station, Mouda , NAGPAUR,    
                                       Maharashtra, India 

               (NTPC Mauda is located at Mauda a Tehsil in Ramtek subdivision of Nagpur district state of  
Maharashtra, India) 

 
 

3.  Nearest Railway station   :  Nagpur Junction, 40 km away 
 

4. Nearest Airport                     : Dr. Babasaheb Ambedkar International Airport,Nagpaur : 60 Km 
approx 
 

 
 
Before submitting his/her/their offer, the bidder has to get thoroughly acquainted with the 
site conditions with reference to Operating procedures inside the plant, security rules for 
access and movements, HSE rules prevailing in the plant, site interference problems, space 
for installation of tower cranes and mobile cranes etc. for safe execution of the work within 
the time limit. No compensation or revision of rates will be entertained at a later date for not 
having proper knowledge of the site conditions.       
 

 
 
 

O-o-o-o-o-o-o-o-o-o-o-O 
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TENDER SPECIFICATION 
 

TECHNICAL SPECIFICATION NO.: S979720251A Dated 04.12.2025 
 
 
 

01. BROAD SCOPE OF WORK: Scope of works involved is described below: 
 
 

i. Transportation of material form storage yard to site of work. 
ii. Erection alignment and welding of  new internals comprising of CE, EE   frames, emitting and 

collecting electrodes, EE&CE rapping system, shock bars etc., in 5C1,5C2, 6C1,6C2,7C1, 
7C2,8C2,9C1 fields( or any other fields in Pass-C). 

iii. Erection and alignment of GD screens and GD rapping mechanism. 
iv. Replacement/ rectification/strengthening of X-81 column & brazing if found damaged( in case 

of replacement of column foundation bolt should not be damaged). 
v. Rectification /replacement of roof beams of 5C1,5C2, 6C1,6C2,7C1, 7C2,8C2,9C1 fields (if 

found damaged). 
vi. Erection of hoppers heaters & ALIs for hoppers. 
vii. Testing and commissioning of 5C1,5C2, 6C1,6C2,7C1, 7C2,8C2,9C1 fields. 
viii. Excavation of existing concrete up to base plate level for replacement of X81 column (if 

required) 
ix.  Erection of Newly supplied Electrical items (i.e. ALI indicator, thermostat, hopper heater etc). 
x. Shifting of HVRs and cable at outer roof if  required for facilitating erection of internals( If 

required) 
xi. Replacement of gable at inlet funnel of C Pass. 
xii. Replacement of bottom plate at inlet funnel of C Pass. 
xiii. Arranging of Temporary support for replacement of X81 column. 
xiv. Any other  activity for complete restoration of 5C1,5C2, 6C1,6C2,7C1, 7C2,8C2,9C1 fields( or 

any other fields in Pass-C) is in the contractor scope.   
 
 
 

A) BROAD SCOPE OF WORK: Scope of work involved is described below: 
 Mechanical and Electrical Isolation of Pass-C (By NTPC)  1) Cutting and removal of damaged ESP internals to the extent required.  2) Transportation of dismantled scrap to NTPC scrap/store yard.  3) Transporting of new materials from NTPC stores to site of work.  4) Erection, alignment and welding of new internals comprising of CE and EE frames, Emitting and Collecting Electrodes, EE&CE Rapping system, shock bars etc.  5) Field gauging and Air load testing of above 5 Fields.   
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B) Exclusions:  1. Any cleaning, removal, and disposal of ash.  2. Any civil work.  3. Construction of any approach & access roads or its strengthening to enable heavy loads to be 
brought to site, construction of culverts and bridges, construction of any road and provision of 
illumination at periphery.  4. All civil works including foundations, grouting of foundations of the equipment s, fixing 
supports etc. in wall, floors and trenches etc. and any other civil works.  5. HVRs, Electronic controllers not considered for replacement/Repair.  6. GD test will not be conducted.  7. Air leak test will not be conducted.  

C) Testing and commissioning 

1) Testing and commissioning of 8 fields 
 

D) Major T&P to be deployed by the contractor: 
 

1) Mobile Crane/Tower crane of suitable capacity as per work requirement shall be mobilized 
and erected by the Contractor, Contractor  to maintain the job in specified time frame. 
Mobilization and de-mobilization of Crane/tower crane will lie in the scope of the contractor. 
For non-deployment of tower crane/Crane, suitable penalty will be imposed as per direction 
of EIC.  
 

2) Any tools & tackles like spanner, Huck bolting machine, Lamp, lights, hydra, trailer, cutting 
set, welding machine, hook chook etc. to be arranged by Contractor.  

3) In addition to above to carry out the work faster and safely any special tools & tackles 
required will be in the Contractor Scope.  

4) Suitable capacity mobile Crane/tower crane as per site requirement-  1 nos 
5) Tractor/ trailers – 1 nos 
6) 12 /14 MT Hydra -1. 
7) Welding machine- min 7 nos 
8) Cutting sets – min 3 sets. 
9) Chain pulley blocks of 2MT,5MT as per requirement. 
10) Winch machines- as per job requirement. 
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02. ROUND THE CLOCK WORK:  The ESP Field restoration works are to be carried during Boiler shutdown/ESP 

Pass isolation condition. Hence the contractor has to make necessary arrangements and plan for round the 
clock shift work. The contractor shall provide labor amenities, necessary safety gadgets etc for working round 
the clock shift. The bidder shall consider all such contingencies in their offer. 

 

03. TOOLS & TACKLES: It may be noted that BHEL will not provide any T&P, mobile cranes, except lock-bolting 
machine) for execution of the the work. All required T&P, cranes etc are to be arranged by the contractor only. If 
there is any maintenance or any spare parts/spares required for Lock Bolting Machine, contractor has to 
arrange  the same on their own cost. 
 

04. CONSTRUCTION POWER & WATER: Required power and water for the contractors use at site shall be 
provided by BHEL on FREE OF CHARGE at one point only (within 500m). Necessary power cabling from the 
source to distribution boards, energy meters etc. and distribution pipe lines to different locations of water point 
with taps, valves etc., shall be provided by the bidder at his cost. The successful bidder has to arrange 
office/temporary shed/security posts/porta-cabin for their Engineers, supervisors, labours nearer to BHEL site 
office/site of work.  
 

05. HEALTH, ENVIRONMENT AND SAFETY: The contractor shall follow good safety practices at the site.  All 
personnel shall be provided with the required safety protective gear and contractor to ensure that they are used.  
Safety training to be provided to all personnel at the site.  In addition, the contractor has to abid by the prevailing 
rules and regulations pertaining to Health, Environment and Safety (HSE) procedures of M/s APPDCL project site 
rules, prevailing labour laws enforced by local authorities, labour regulations, movement of labour / vehicles 
inside the plant area, time keeping systems etc., in force. 
  

06.  COMPLIANCE TO STATUTORY REQUIREMENTS: It is the responsibility of the contractor to obtain the 
required labour license from the appropriate authorities before commencement of work.  

 
 

07. The contractor shall comply with all State/Central Laws, Statutory Rules, Regulations etc. inclusive of those 
regarding Labour and Industrial Laws which are applicable from time to time and shall comply with the provision 
of the same Labour Legislation, Rules and Regulations framed under the provision of Employees’ Provident Fund 
and Miscellaneous Provision Act 1952, ESI registration, Labour License etc. 
  

08.  Minimum Wages: The contractor has to ensure payment of minimum wages as applicable inside the APPDCL 
power plant to all workers engaged for the scope of work.. Any increase in minimum wages/ statutory 
requirements, during the contract period, will have to be borne by the contractor. Bonus amount will be as per 
bonus act & EL payment as per prevailing act. The quoted rates shall be inclusive of all the above payments 
including statutory payments thereon. The contractor has to pay the wages to their workers through worker’s 
Bank account only.  

 

09. The Contractor shall remain liable for the payment of all wages or other money to his work-men or    employees 
under the payment of Wages Act 1936, Employees Liability Act. 1938, Workmen’s Compensation Act 1923 or any 
other Act or enactment, amendment etc relating thereto and rules framed, there under from time to time. 
  

10. The workers‟ particulars such as Name, Age, Father’s name, address, Phone no. etc. and their daily attendance 
have to be maintained by the contractor. The details of Provident Fund and ESI compliance have to be maintained 
by the contractor in the prescribed format/register.  

 
11. MOBILISATION ADVANCE: No advance payment towards mobilization of site operation or for any other  purpose 

will be made by BHEL. The payment for work will be made  as per payment terms in the tender specification.   
 

12. FIRM PRICE : The Contractor has to keep his quoted rates firm for the entire contractual period.  
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13.   EARNEST MONEY DEPOSIT (EMD) : The EMD amount to be remitted along with the offer and the mode of 

remittance shall be as indicated in the “Notice Inviting Tender”. 

14.   SECURITY DEPOSIT (SD): The successful bidder shall within the time specified in the letter of intent deposit the 
required amount of security deposit. The SD shall be as per clause 1.8 of General Conditions of Contract (GCC).  

15.   TAXES AND DUTIES: The tenderer shall not include GST in their quoted rates. The GST rates and its working 
shall be indicated separately in the price bid.  

16.    Procedure for reimbursement of GST. The GST shall be reimbursed against documentary evidence. The current 
rate of GST is @ 18% of taxable service rendered. 

17.    PAYMENT TERMS: All payments for the works completed shall be paid based on bills raised by the contractor 
as payment terms and certified by Engineer-in-Charge/Site In charge of BHEL. Payment will be made within a 
reasonable time period (say min. 45 days) from the date of submission of error free bills along with all the 
enclosures as called for by BHEL. Payment will be only through e-payment (through electronic fund transfer (EFT) 
/ RTGS) only after deducting Bank charges as per BHEL terms of payment. 

a. 10% of basic value shall be paid after Mobilization at site.  

b. 80% shall be paid after completion of erection, alignment and welding of the new components 

supplied for the ESP and handing over of the dismantled materials to scrap yard. 

c. Balance 10% shall be paid after successful charging of ESP fields.  

18. PERIOD OF CONTRACT / DURATION OF WORK: The total duration for the tendered scope of work is 90 Days  
( 15 days pre-shutdown + 45 days shutdown + 30 days post shutdown). The zero date of the contract shall be 
reckoned from 15 days prior to date of shutdown/site clearance by BHEL/NTPC).  All the pre-shutdown activities 
shall be carried out in consultation with BHEL/NTPC. The successful bidder has to mobilize all resources to site at 
least 15 days prior to date of shutdown and shall make arrangements for establishing facilities for labour 
accommodation, scaffolding arrangements, obtaining labour license, obtaining gate passes, erection of Tower 
crane/mobilization of mobile cranes and to commence Pre-shut-down activities.  

19.  LIST OF TOOLS & TACKLES :  The list of Tools and tackles, cranes etc proposed to be deployed by the 
contractor shall be given along with the offer.  

20. Accommodation for Contractors’ personnel : BHEL shall not provide any accommodation facilities for the 
contractors’ personnel. All the necessary arrangements have to be made by the contractor, outside the Plant 
premises, at no extra cost to BHEL.  

21. EXTRA CHARGES FOR MODIFICATION AND RECTIFICATION WORKS: Not applicable 
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Un -Price Bid  
 

SCHEDULE OF RATES & QUANTITIES 
Scope of Works: Dismantle & Re‐Erection, Rectification of Unit#3 ESP Pass#C Damaged 8 
electrical field internals(5C1,5C2, 6C1,6C2,7C1, 7C2,8C2,9C1 or any other fields in Pass-C), 
Stage‐II NTPC, Mouda (2X660MW), Maharashtra. 

 

Sl. 
No. Description of Work Qty UoM Rate Amount 

A 

Receipt of materials from customer store yard, erection, 
testing and commissioning of 8 Nos of  electrical 
fields(5C1,5C2, 6C1,6C2,7C1, 7C2,8C2,9C1 or any 
other fields in Pass-C) comprising of internals like EE 
and CE frames, Collecting Electrodes, Emmitting 
Electrodes, CE&EE rapping mechanism   

8 Fields Quoted QUOTED 

 TOTAL value for the above scope of work in 
Indian Rupees                                                                                                 QUOTED 

M GST @________%      QUOTED 

 TOTAL value for the above scope of work in 
Indian Rupees  inclusive of GST       QUOTED 

 
 
 
 
 

SIGNATURE OF BIDDER 
 

Note: Vendor to quote only the “Rate of GST” in this copy of Un-Priced Bid in Column (M). 
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1.    GENERAL INSTRUCTIONS TO BIDDERS 
1.1.  DESPATCH INSTRUCTIONS: 
1.1.1. This tender specification as a whole, duly furnishing all the details required and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover duly super scribing the 
name of work as given in the tender notice. 

1.1.2. The tender shall be addressed to Officer inviting tender as indicated in the tender notice. 

1.1.3. Tenders submitted by post shall be sent by “REGISTERED POST WITH ACKNOWLEDGEMENT DUE 
“and shall be posted with the due allowance for any postal delay.  The tenders received after the due 
date and time of opening are liable to be rejected.  Telegraphic offers and offers received by telex may 
not be considered. 

1.1.4. Tenders shall be opened by authorized officer of BHEL at his office at the time and date as specified in 
the tender notice in the presence of such of those bidders or their authorized representatives who may 
be present. 

1.1.5. The Tenders shall closely pursue all the clauses, specifications and drawings indicated in the tender 
documents before quoting.  Should the bidder have any doubt in the meanings of any portion of the 
tender specification or find discrepancies or omission in the drawings or the tender documents issued 
are in complete or shall require clarification on any of the technical aspect, scope of work etc., he shall 
at once contact the authority inviting the tender for clarification before the submission of the tender. 

1.1.6. Before tendering, the bidders are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of 
material and labour.  No claim will be entertained later, on the ground of lack of knowledge. 

1.1.7. Bidder must fill up all the schedules and furnish all the required information as per the instructions given 
in various sections of the tender specification. Each and every page of the Tender Specification must 
be signed and submitted along with the offers by the bidder in token of complete acceptance thereof.  
The information furnished shall be complete by itself. 

1.1.8. The bidders shall quote the rates in English language and international numerals.  These rates shall be 
entered in figures as well as in words.  

1.1.9. Discrepancy in Quoted Rates:  
a. If, in the price structure quoted, there is a discrepancy between the Unit rate quoted and the Total 

Price (which is obtained by multiplying the unit price by the quantity) due to arithmetical errors, the 
Unit rate quoted will be considered valid and the Total price will be corrected accordingly, unless in 
the opinion of BHEL there is an obvious misplacement of decimal point in the unit price. In which 
case the total price as quoted shall govern and the unit price corrected accordingly. 

b. If there is an error in total corresponding to the addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected. 

c. If there is a discrepancy between words and figures, the amount in words shall prevail, unless the 
amount expressed in words is related to an arithmetic error, in which case the amount in figures 
shall prevail subject to (a) and (b) above. 

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date 
before which the bidder has to send their acceptance on the above lines. If the bidder does not 
agree to the decision of BHEL, the bid is liable to be ignored.   

1.1.10.  For the purpose of the tender, the metric system of units shall be used. 
1.1.11. All entries in the tender shall either be typed or be written in ink.  Erasers and overwriting are not 

permitted and may render such tenders liable to summary rejection.  All cancellations and insertions 
shall be duly attested by the bidder. 

1.2.     QUALIFICATION OF BIDDERS: Only bidders who have previous experience in the work of this 
nature and description detailed in this tender specification are expected to quote for this work duly 
submitting details of experience along with the offer. Offers from bidders who do not have proven and 
established experience in the field are not likely to be considered. 
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1.3. DATA TO BE ENCLOSED: Full information shall be given by the bidder   in respect of  the  following. 
Non- submission of these information may lead to rejection of the offer. 

 
1.3.1. FINANCIAL STATUS: 

A certificate from Scheduled Bank to prove his financial capacity to undertake the work duly indicating 
financial limits of the bidder shall be furnished by the bidder along with the offer. 

1.3.2. INCOME TAX CERTIFICATE: 
A certificate of Income Tax clearance from the appropriate authority in the forms prescribed there for 
indicating annual turnover and the Sales Tax clearance certificate from the appropriate authorities as 
prescribed by the concerned state government, if any. These certificates shall be valid for one year 
from the date of issue or for the period prescribed therein for all tenders submitted during the period. 

1.3.3. PREVIOUS EXPERIENCE: 
A statement giving particulars duly supported by documentary evidence of the various services 
rendered for each similar work by the bidder indicating the particulars, value of each work, the site 
location, the duration, date of completion, a list of site locations and particulars and value of various 
services that are under progress shall be furnished by the bidders along with the offer. 

1.3.4. ORGANISATION CHART: The Organization pattern that is presently available with the bidder and that 
will be employed by the bidder for this work shall be furnished. 

1.3.5. An attested copy of the Power of Attorney, in case the tender is singed by an individual other than the 
sole proprietor, shall also be attached.   (If it is a Company or Firm, etc., Director/Managing Partner as 
the case may be is required to sign) 

1.3.6. IN CASE OF AN INDIVIDUAL: His full name, address and place and nature of business shall be 
indicated. 

1.3.7. IN CASE OF PARTNERSHIP FIRMS: The names of all the partners and their addresses be furnished 
along with a copy of the partnership deed/instrument of partnership duly certified by Notary Public shall 
be enclosed. 

1.3.8.    IN CASE OF COMPANIES:  
            Date and place of registration including date of commencement certificate in case of public companies 

(certified copies of Memorandum and Articles of Association are also to be furnished) are to be 
furnished. 

1.3.9. Nature of business carried on by the Company and the provisions of the Memorandum relating there of 
shall be furnished. 

1.3.10 Names and particulars including addresses of the Directors and their previous experiences shall be 
furnished. 

1.3.11 A list of tools and tackles that the bidder is having and those that will be used on this job shall be 
furnished. 

1.3.12 In addition to the above, the particulars required in various annexure shall also be furnished. 

    EARNEST MONEY DEPOSIT: 
1.4.1. Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in any one of 

the following forms.  

1.4.1.1. EMD shall be deposited in cash (as permissible under income tax act), Pay order or Demand 
Draft (payable at Ranipet in favour of “Bharat Heavy Electricals Ltd.”) only. No other form of 
EMD remittance shall be acceptable to BHEL. 
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1.4.1.2. In case of payment of EMD in the form of Cash, the amount should be remitted by the bidder to the 

Cash Office of Bharat Heavy Electricals Limited, BAP, Ranipet-632406 during it’s working hours and 
cash receipt issued shall be enclosed along with the tender. 

1.4.2. Tenders received without Earnest Money in full in the manner prescribed above are liable to be 
rejected. 

1.4.3. The Earnest Money Deposit of the successful tenders may be retained towards part of Security 
Deposit.  

1.4.4. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a reasonable 
time after finalisation of the tender. 

1.4.5. Earnest Money Deposit by the bidder will be forfeited as per tender documents if the bidder: 
1.4.5.1. Fails to communicate unqualified acceptance of Letter of Intent within 15 days of date of Letter of Intent. 
1.4.5.2. Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent in 

this regard then within fifteen days after award of contract. 
1.4.5.3. After opening of Tender, revokes/withdraws his tender within the validity period or revises/alters his 

earlier quoted rates/conditions. 

1.4.5.4. Fails to submit SD as indicated in the Letter of Intent. 

1.4.6. Earnest Money deposit shall not carry any interest. 

1.5.  AUTHORISATION AND ATTESTATION: 
1.5.1. Tenders shall be signed by persons duly authorized /empowered to do so.  Certified copies of such 

authority and relevant documents shall be submitted along with the tenders. 

1.6. VALIDITY OF OFFER:   The rates in the Tender shall be kept open for acceptance for a minimum 
period of 180 days   from the date of opening of tenders.  In case the Bharat Heavy Electricals Limited 
calls for negotiations such negotiations shall not amount to cancellation or withdrawal of the original 
offer, which shall be binding on the bidders. 

1.7. EXECUTION OF CONTRACT: The successful bidder’s responsibility under this contract commences 
from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.  The successful bidder 
shall be required to execute an agreement in the prescribed from (Annexure-D) with BHEL within a 
reasonable time after the acceptance of his tender and in any case before submitting the first bill for 
payment.  The expenses for completion, stamping and registration of the agreement with prescribed 
authority, if necessary, shall be borne by the Contractor. 

1.8. SECURITY DEPOSIT: 
1.8.1. Upon acceptance of tender, the successful bidder within the time specified in the letter of intent must 

deposit the required amount of Security Deposit for satisfactory execution of work and shall not 
commence work under this contract before remitting security deposit except as directed by BHEL. 

1.8.2. The total amount of Security Deposit shall be 5 %of the contract value 

1.8.3. The Security Deposit may be furnished in any one of the following forms: - 
1.8.3.1. Cash (as permissible under the income tax act). 

 
1.8.3.2.  Pay order, Demand Draft in favour of BHEL. 

 
1.8.3.3.  Local cheques of Scheduled Banks, subject to realization. 

 
1.8.3.4.  Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc. 

(Certificates should be held in the name of contractor furnishing the security and duly pledged in favour 
of BHEL and discharged on the back). Securities available from Post Offices such as National Saving 
Certificates, Kisan Vikas Patras etc. (Certificates should be held in the name of contractor furnishing the 
security and duly pledged in favour of BHEL and discharged on the back). 
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1.8.3.5. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the companies act. 
The Bank Guarantee format should have the approval of BHEL (Annexure-E). The Bank Guarantee 
furnished towards Security Deposit should be kept valid by proper renewal till the expiry of 12 Months 
after the said work is actually completed. 

1.8.3.6. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 
company’s act. The FDR should be in the name of the contractor, account BHEL, duly discharged on 
the back. 

1.8.3.7. Security deposit can also be recovered at the rate of 10% from the running bills. However, in such 
cases at least 50% of the security deposit (as Bank Guarantee or Demand Draft) should be remitted 
before start of the work and balance 50% may be recovered from the running bills till the full Security 
Deposit is made up.  

1.8.3.8. EMD of the successful bidder may be converted and adjusted against the security deposit on specific 
request by the contractor. 

1.8.3.9.  Acceptance of security deposit as per clause 1.8.3.4 and 1.8.3.6 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible 
in any manner for the collection of interest or renewal of the documents or in any other matter 
connected therewith. 

1.8.4.  If the value of the work done at any time exceeds the accepted agreement value, the security   Deposit 
shall be correspondingly enhanced and the extra Security Deposit shall be immediately   deposited by 
the Contractor or recovered from payments due to him. 

1.8.5 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of Earnest 
Money and cancellation of the award of work. 

1.8.6 If any part of Security Deposit of the Contractor is held in the form of approved securities it shall be kept 
transferred in the name of Bharat Heavy Electricals Limited, Ranipet, in such a manner that the same 
can be realized fully without referring to the Contractor, BHEL shall not be responsible for any 
depreciation in the value of the Security while in BHEL’s custody or for any loss of interest thereon. 

1.8.7 BHEL reserves the right to forfeiture of Security Deposit in addition to the other claims and penalties in 
the event of the Contractor’s failure to fulfill any of the Contractual obligation including liquidation or 
bankruptcy of the contractor, non-payment of money payable by means of arbitration award in favour of 
BHEL or in the event of termination of Contract as per terms and conditions of Contract. BHEL reserves 
the right to set off the Security Deposit, against any claims of any other contracts with BHEL. 

1.8.8 RETURN OF SECURITY DEPOSIT: 
If the Contractor performs and completes the work in all respects to the entire satisfaction of BHEL and 
presents an absolute “No Demand Certificate” in the prescribed form (Annexure-F) and returns 
properties belonging to BHEL handed over, lent or hired by him for carrying out the said works, Security 
Deposit will be released to the Contractor after deducting all cost of expenses or other amounts that are 
to be paid to BHEL under this or other contracts entered into with the Contractor. It may be noted that 
in no case the Security Deposit shall be refunded/released prior to passing of final bill. 

1.9.      REJECTION OF TENDER AND OTHER CONDITIONS 

1.9.1. The acceptance of Tender will rest solely with BHEL which does not bind itself to accept the lowest    
tender or any tender and reserves to itself full rights for the following without assigning any reasons 
whatsoever. 

 
1.9.1.1. To reject any or all of the bidders. 
1.9.1.2. To split up the work amongst two or more Bidders. 
1.9.1.3. To award the work in part. 
1.9.1.4.  Either of the contingencies stated in (1.9.1.2) and (1.9.1.3) above to modify the time for   completion 

suitably. 
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1.9.2. Conditional and Unwitnessed tenders, tenders containing absurd or unworkable rates and amounts 
and tenders which are incomplete and otherwise considered defective and tenders not in accordance 
with the tender conditions, specifications, etc., are liable to be rejected. 

1.9.3.  If a bidder expires after the submission of his/her tender or after the acceptance of his/her tender, 
BHEL may at their discretion cancel such tender.  If a partner of a firm expires the submission of the 
tender or after the acceptance of the tender, BHEL may cancel such tender at their discretion unless 
the firm retains its character. 

1.9.4. BHEL will not be bound by any power of Attorney granted by the bidder or by changes in the 
composition of the firm made subsequent to the execution of the Contract. They may, however 
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the contractor concerned. 

1.9.5. If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to reject such 
tender at any stage or cancel the contract, if awarded.  The Earnest Money/Security Deposit /any other 
money due shall also be forfeited. 

1.9.6. Canvassing in any form in connection with the tender is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing in any form are liable to rejection. 

1.9.7. Should a bidder or contractor or in the case of a firm or company of contractors one or more of its 
partners/shareholders/Directors have a relation or relations employed in BHEL, the authority inviting 
tender shall be informed of the fact along with the offer, failing this BHEL may, at its sole discretion 
reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

1.9.8. The successful bidder should not sub-contract the part or complete work detailed in the tender 
specification undertaken by him without written permission of BHEL.  The bidder is solely responsible 
to BHEL for the work awarded to him. 

1.9.9. No deviation from the tender specification shall be acceptable to BHEL. Bidders shall confirm their 
unqualified acceptance of the terms and conditions by giving an undertaking to this effect in a separate 
letter as specified by BHEL.  

1.10. NO INTEREST shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or 
any money due to the Contractor by BHEL. 
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2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where the 

context otherwise requires. 

2.1.1 BHEL or (B.H.E.L Ltd) shall mean Bharat Heavy Electricals Limited a Company registered under 
Indian Companies Act 1956, with its Registered Office at BHEL House, Siri fort, New Delhi 110 049 or 
its Authorized Officers or its Resident Engineer or other employees authorized to deal with any matters 
with which these persons are concerned on its behalf. 

2.1.2 “GENERAL MANAGER” shall mean the Officer in Administrative charges of contracting unit of BHEL. 

2.1.3 “ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer who is in-charge for the works referred 
in Erection Services.  The term also includes PROJECT MANAGER, “RESIDENT MANAGER”, “SITE 
ENGINEER ““RESIDENT MANAGER” and “ASSISTANT SITE ENGINEER “of BHEL at the site as well 
as the Officers in-charge at Head Office. 

2.1.4 “SITE” shall mean the place or places at which the plants/equipment are to be erected and services are 
to be performed as per the specification of this contract. 

2.1.5   “CLIENTS OF BHEL” or “CUSTOMER” shall mean the project authorities to whom BHEL is supplying 
the equipment. 

2.1.6  “CONTRACTOR” shall mean the individual, firm or company who enters in to this contract with BHEL 
and shall include their executors, administrators, and successor and permitted assignees. 

2.1.7 “CONTRACT” or “CONTRACT DOCUMENT” shall mean/and include the agreement or work order, the 
accepted appendices of rates, schedules, quantities, if any and general conditions of contract, the 
special conditions of contract, instructions to the bidders, the drawings, the technical specifications, the 
special specifications, if any, the tender documents and the Letter of Intent/Acceptance Letter issued by 
BHEL.  Any conditions or terms stipulated by the contractor in the tender document or subsequent 
letters shall not form part of the contract unless specially accepted in writing by BHEL, in the Letter of 
intent and incorporated in the agreement. 

2.1.8 “GENERAL AND SPECIAL CONDITIONS OF CONTRACT” shall mean the “Instructions to Bidders 
and General and Special Conditions of Contract” pertaining to the work for which the bidders are called 
for. 

2.1.9 “TENDER SPECIFICATIONS” shall mean the “SPECIFIC CONDITIONS, Technical specifications, 
appendices, site information and drawings” pertaining to the work in which the bidders are required to 
submit their offer; Individual specification number will be assigned to each tender specification... 

2.1.10 “TENDER DOCUMENTS” shall mean the General and Special Conditions of Contract (2.1.8) and 
tender specification (2.1.9). 

2.1.11 “LETTER OF INTENT” shall mean the intimation by a letter to the bidder that the tender has been 
accepted in accordance with provisions contained in that letter.  The responsibility of the contractor 
commences from the date of issue of this letter and all the terms and conditions of contract are 
applicable from this date. 

2.1.12 “COMPLETION TIME” Shall mean the period by date specified in the acceptance of tender or date 
mutually agreed upon for handing over of the erected equipment/plant, which are found acceptable by 
the Engineer being of required standard and conforming to the specifications of the contract. 

2.1.13 “PLANT” shall mean and cannot the entire assembly of the plant and equipment covered by the 
contract. 

2.1.14 “EQUIPMENT” shall mean all equipment, machinery, materials, structural, electrical and other 
components of the plant covered by the contract. 

2.1.15 “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as are 
prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contract work or part thereof. 

2.1.16 “APPROVED” “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by BHEL. 

 
 



 

23 | P a g e  
 

Ranipet 

Bharat Heavy Electricals Limited 
Boiler Auxiliaries Plant, Ranipet –632 406 

ERECTION SERVICES DEPARTMENT 

GENERAL CONDITIONS OF CONTRACT 

ES : F : 010 

Page No.:  08 of 19 

SECTION –II 
 

2.1.17  “WORK OR CONTRACT WORK” shall mean and include supply of all categories of labour specified 
consumables, tools and tackles required for complete and satisfactory site transportation handling, 
stocking, storing, erecting, testing, and commissioning of the equipment to the entire satisfaction of 
BHEL. 

2.1.18 “SINGULAR AND PLURAL ETC” works carrying singular number shall also include plural and vice 
versa, where the context so required.  Words importing the masculine gender shall be taken to include 
the feminine gender and words imparting persons shall include any company, association, or body of 
individuals, whether incorporated or not. 

2.1.19 “HEADINGS” 

The headings in these general conditions are solely for the purpose of facilitating reference and shall 
not be deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof or of the contract. 

2.1.20 “MONTH” shall mean calendar month, unless specified otherwise in the tender. 

2.1.21 “WRITING” shall include any manuscript typewritten or printed statement under the signature of BHEL. 

2.2  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 

The contract shall be governed by the Law for the time being in force in the Republic of India, and shall 
be subject to the Jurisdiction of the courts having Jurisdiction over RANIPET (VELLORE Dist, Tamil 
Nadu). 

2.3 ISSUE OF NOTICE: The Contractor shall furnish to the BHEL ENGINEER the name, designation and 
address of his authorized agent and all complaints, notices, communication and reference shall be 
deemed to have been duly given to the contractor  or his authorized agent or left or posted to the address 
of either the contractor or of his representative and shall be deemed to have been so give in the case of 
posting  on the day on which they would have reached such address in the ordinary course of post or on 
which they were so delivered of / or left. 

2.4  USE OF LAND: No land belonging to BHEL or their customer under temporary possession of BHEL shall 
be occupied by the Contractor without the written permission of BHEL. 

 
2.5 COMMENCEMENT OF WORKS: 
2.5.1 The Contractor shall mobilize his resources & commence the works within 1-week time from the date 

of award of work /LOA/LOI and as per the time indicated in the Letter of Intent from BHEL and shall 
proceed with the same with due expedition immediately. 

2.5.2 If the successful bidder fails to start the work within the stipulated time, BHEL, at his sole discretion will 
have the right to cancel the contract.  The earnest money and/or Security Deposit with BHEL will stand 
forfeited without any further reference to him without prejudice to all of BHEL’s other rights and 
remedies in this regard. 

2.5.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
2.5.4 The erected/constructed plant or work performed under this contract shall be taken over when it has 

been completed in all respects and/or satisfactorily put in to operation at site. 
 

2.6  MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED: 
2.6.1   All payments due to the contract shall be paid through E-PAYMENT (EFT / RTGS) only. The 

contractor has to furnish acceptance for e-payment, duly indicating the bank account details in the 
prescribed format. 

2.6.2 The awarded contractor’s Engineer/Supervisor is bound to submit DPR (Daily progress report) on daily 
basis & get the same certified by BHEL Site Engineer or Customer to avoid any ambiguity on the later 
stage. For Progress running bill payment, the contractor shall present detailed measurement working 
sheets, in quadruplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/period under various categories in line with terms 
of payment as per letter of intent.  The basis of arriving at the quantities/weight shall be the relevant 
documents and drawings released by BHEL. 
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2.6.3 These measurement-working sheets will be checked and vetted by BHEL Engineers and quantities and 
percentage eligible for payment under various groups shall be decided by BHEL engineers.  The 
abstract of quantities and percentage so arrived based on the terms of payment shall be entered in 
Measurement Book and signed by both the parties. 

2.6.4 Based on the above quantity, contractor shall prepare the bills in prescribed proforma and work out the 
financial value.  These will be entered in Measurement Book and signed by both the parties and paid 
duly effecting recoveries due.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 
corresponding running bills unless specific approval from the competent authorities is obtained 
otherwise. 

2.6.6 Measurement shall be restricted to that for which it is required to ascertain the financial liability of BHEL 
under this contract. 

2.6.7 The measurement shall be taken jointly be persons duly authorized on the part of BHEL and by the 
contractor. 

2.6.8 The contractor shall bear the expenditure involved, if any, in making the measurement.  The contractor 
shall, without extra charges provide all the assistance with appliances and other things necessary for 
measurement. 

2.6.9 If, at any time due to any reason, whatsoever, it becomes necessary to re-measure the work done in full 
or in part, the expenses towards such re-measurements shall be borne by the contractor. 

2.6.10 Passing of measurement as per bills does not amount to acceptance of the completion of the work 
mentioned.  Any left out work has to be completed if pointed out at a later date by BHEL. 

2.6.11 Final measurement bill shall be prepared in the final bill proforma prescribed for the purpose based on 
the certificate issued by BHEL Engineer that entire work as stipulated in the tender specification has 
been completed in all respects to the entire satisfaction of BHEL.  Contractors shall give unqualified ‘No 
Due’ and ‘No Demand’ certificate.  All the tools and tackles loaned to them should be returned in 
condition satisfactory to BHEL.  Quantities/Weight erected shall be prepared and paid, within a 
reasonable time after completion of work.  After payment of final bill, only guarantee obligation 
percentage shall remain unpaid which shall be released in accordance with clause 2.13.  The final bill 
quantities and financial value shall also be entered in Measurement Book and signed by both the 
parties to the contract. 

2.7  RIGHTS OF BHEL 
     BHEL reserves the following rights in respect of this contract without entitling the contractor for any 

compensation. 

i. To get the work done through other agency at the risk and cost of the Contractor, in the event of 
Contractor’s poor progress, or inability to progress the work, persistent disregard in instruction of BHEL, 
assignment transfer, subletting of the contract without permission of BHEL, non-fulfillment of any 
contractual obligation etc., and to recover compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from Security Deposit / other dues. 

ii. To withdraw any portion of work and/or to restrict/alter quantum of work as indicated and get it done 
through other agency and/or with departmental labour to suit BHEL’s commitment to its customer or in 
case BHEL decides to advance the date of completion due to other emergency reasons/BHEL’s 
obligation to its customer. 

iii. To terminate the contract after due notice to cause forfeiting of Security Deposit and recover the loss 
sustained in getting the balance work done through other agencies in addition to liquidated damages in 
the event of. 

iv. Contractor’s continued poor progress. 

v. Withdrawal from or abandonment of the work before completion of the work. 

vi. Corrupt act of contractor. 
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vii. Insolvency of the contractor. 

viii.  Persistent disregards to the instructions of BHEL. 

ix.  Assignment transfer, sub-letting of the contract without BHEL’s permission. 

x.  Non-fulfillment of any contractual obligations. 

xi. To recover any money due from the contractor from any money due to the contractor under this contract 
or any other contract or from the Security Deposit. 

xii. Time is the essence of the contract. The contractor has to complete the entire scope of work within the 
contract period. If the Contract-period gets extended due to reasons solely attributable to the contractor, 
then the “Liquidated Damages” at the rate of 0.5 % of the contract value  plus escalation per week of 
delay or part thereof subject to a ceiling of 5% of the contract value with escalation(if any), unless 
otherwise specifically waived-off. 

xiii. To terminate the contract or to restrict the quantum of work and pay for the portion of work executed in 
case BHEL’s contracts with their customers are terminated for any reason. 

xiv. To effect recovery from any amount due to the contractor under this or any other contractor in any other 
form the moneys BHEL is forced to pay to anybody, due to contractor’s failure to fulfill any of his 
obligation. 

xv.  To restrict or increase the quantity and nature of work to suit the site requirements since the tender 
specification is based on preliminary documents and quantities furnished there in are indicative and 
approximate and the rates quoted shall not be subject to revision. 

xvi. To deploy BHEL’s fitters, welders, operators and technicians in case of emergency/poor 
progress/deficiency in skill on the part of employees of contractor and to recover the expenditure on 
account of the same from contractor’s bills. 

xvii. While every endeavor will be made by BHEL they cannot guarantee un-interrupted work to the contractor 
due to conditions beyond their control.  Contractor will not be entitled for any compensation extra 
payment on his account. 

xviii. In the event of any dispute of any nature, the decision of BHEL shall be final and binding on the 
contractor. 

  Cancellation of contract in part or full for contractor’s default:  If the contractor: 
a).  makes default in commencing the work within a reasonable time from the date of handing over of the site 

and continue in that state after a reasonable notice from Engineer-in-charge. OR 
b).  in the opinion of the Engineer-in-charge at any time whether before or after the date / extended date for 

completion, make default in proceeding with the work, with due diligence and continue in that state after a 
notice of seven days from Engineer-in-charge OR 

  c)  fails to comply with any of the terms and conditions of the contract or after 7 days’ notice in writing with 
       orders properly issued there under OR 
d). fails to complete the work order and items of work as per individual dates for completion and clear the site 

on or before the date of completion or fails to achieve the progress set out in accordance with the provisions 
of contract. 
The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or 
shall accrue to BHEL, cancel the contract as a whole or in part thereof or only such work order items of 
work in default from the contract.  Whenever the Accepting officer exercises his authority to cancel the 
contract as a whole or in part under this condition he may complete the work at the contractor’s risk and 
cost, provided always that in the event of the cost of completion (as certified by Engineer-in-charge, which 
is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL. If the 
cost of completion exceeds, the money due to the contractor under this contract the contractor shall either 
pay the excess amount ordered by General Manager or the same shall be recovered from the contractor 
by other means.  Engineer-in-charge will have power to take possession of site and materials, 
constructional plant, implements, stores etc. there on. In case BHEL completes the work or any part 
thereof under the provisions of the contract conditions, then such completion is to be taken in to account in 
determining the excess cost to be charged to the contractor under this condition and shall consist of the 
cost of materials purchased and / or labour provided by BHEL, with an addition of such percentage to  
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cover superintendence and establishment charges as may be, with an addition of such percentage to 
cover superintendence and establishment charges as may be decided by the General Manager, whose 
decision shall be final and conclusive. 

xix. If the contractor fails to pay the excess sum within a period of 30 days the Engineer-in-charge shall have 
the right to sell any or of the contractor’s unused materials, construction plant, implements, temporary 
buildings etc., and apply the proceeds of sale thereof towards the satisfaction of any sum due from the 
contractor under the contract and if thereafter be any balance out standing from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 

xx. BHEL shall have the right to recover any money due from the contractor from any money due to 
the contractor under this contract or any other contract or from the Security Deposit. 
 

2.8  RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF 
WORKERS Etc. 

        The following are the responsibilities of the Contractor in respect of observation of local laws, employment 
of personnel, payment of taxes etc. 

a. As far as possible unskilled workers shall be engaged from the local areas, in which the work is being 
executed. 

b.  The contractor at all times during the continuance of this contract shall, in all his dealings with local labour 
for the time being employed on or in connection with the work, have due regard to all local festivals,  
religious and other customs. 

c.  The contractor shall comply with all state and Centrals Laws, Statutory Rules, Regulations etc., inclusive 
of those regarding labour and industrial laws which are applicable from time to time and they shall comply 
with the provisions of the said labour legislations, rules and regulations framed under the provisions of 
Employees Provident Fund and Miscellaneous Provisions Act 1952 shall be strictly followed. 

 
d. The contractor shall pay all taxes, including sales Tax on works contract if any fees, license, charges, 

deposits duties, tool royalty commissions or other charges which may be leviable on account of any of his 
operations in execution of the contract in case BHEL is forced to pay any of such taxes.  BHEL shall have 
the right to recover the same from the contractor either from his bills or otherwise as deemed fit. 

 
e. While BHEL would pay the inspection fees, of the Boiler Inspectorate, all other arrangements for the visits 

periodically by Boiler Inspector to site, Inspection Certificate etc., will have to be made by the contractor.  
However, BHEL will not make any payment to Boiler Inspector in connection with contractor’s welders 
qualification/requalification tests etc. 

 
f. The contractor shall be responsible for provision of health and sanitary arrangements (more particularly 

described in Contract Labour Regulation & Abolition Act) safety precautions etc., as may be required for 
safe and satisfactory execution of the contract. 

 
g. The contractor shall be responsible for providing proper accommodation including adequate medical 

facilities for the personnel employed by him. 
 

h. The contractor shall be responsible for the proper behavior and observance of all regulations by the staff 
employed by him. In case the Contractor is required to undertake any work outside the scope of this 
contract the rate payable shall be those mutually agreed upon. 

i. The contractor shall ensure that no damage is caused to any person/property of other parties working at 
site.  If any such damage is caused it is the responsibility of the contractor to make good the losses or 
compensate for the same. 

j. All the properties/equipment’s/components of BHEL their client loaned with or without deposit to the 
contractor in connection with contract shall remain the properties of BHEL/their client.  The contractor shall 
use such properties for purpose of execution of this contract, all such properties/equipment’s/components 
shall be deemed to be in good condition when received by the Contractors unless he notifies within 48 
hours to the contrary.  The Contractor shall return them in good condition as and when required by 
BHEL/their client.  In case of non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by 
the  site Engineer, will be recovered from the Contractor. 

k. The contractor shall ensure that no damage is caused to any person/property of other parties working at 
site.  If any such damage is caused it is the responsibility of the contractor to make good the losses or  
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compensate for the same. 

l. All the properties/equipment/components of BHEL their client loaned with or without deposit to the 
contractor in connection with contract shall remain the properties of BHEL/their client.  The contractor shall  

 

m. use such properties for purpose of execution of this contract, all such properties/equipment/components 
shall be deemed to be in good condition when received by the Contractors unless he notifies within 48 
hours to the contrary.  The Contractor shall return them in good condition as and when required by 
BHEL/their client.  In case of non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by 
the site Engineer, will be recovered from the Contractor. 

n. It is not obligatory on the part of BHEL to supply any tools and tackles or other materials other than those 
specifically agreed to do so by BHEL. However, depending upon the availability/possibility BHEL’s 
customer’s handing equipment and other plants may be made available to the contractor on payment of 
the hire charges/free of charges, as fixed subject to the conditions laid down by BHEL/Customer from time 
to time.  Unless paid in advance such hire charges if applicable shall be recovered from contractor’s 
bills/security deposit in one installment. 

o. The Contractor shall fully indemnify BHEL against all claims of whatsoever nature arising during  the 
course of erection/construction/performing work under the contract. 

p. In case the Contractor is required to undertake any work outside the scope of this contract the rate payable 
shall be those mutually agreed upon. 

q. Any delay in completion of works/non-achievement of periodical targets, due to reasons attributable to the 
contractor, the same will have to be compensated by the Contractor either by increasing manpower and 
resources or by working extra hours and/or by working more than one shift.  All these are to be carried out 
by the contractor at no extra cost. 

r. The contractor shall arrange and co-ordinate his work in such a manner as to cause no hindrance to other 
agencies working in the same premises. 

s. All safety rules and codes applied by the client/BHEL at site shall be observed by the contractor without 
exception.  The contractor shall be responsible for the safety of the equipment/material and works to be 
performed by him and shall maintain all light, fencing guards signs etc., or other protection necessary for 
the purpose.  Contractor shall also take such additional precautions as may be indicated from time to time 
by the Engineer with a view prevent pilferage, accidents, fire hazards and due precautions shall be taken 
against fire hazards and atmospheric conditions.  Suitable number of clerical staff, watch and ward, 
storekeepers to take care of equipment, materials and construction tools and tackles shall be posted at site 
by the contractor till the completion of the work under this contract.  The contractor shall arrange for such 
safety devices as are necessary for such type of work and carry out the requisite site tests of handling 
equipment, lifting tools, tackles, etc., as per prescribed standards and practices. 

t. The contractor will be directly responsible for payment of wages to his workmen.    A pay roll sheet giving 
all the type payments given to the workers and duly signed by the contractor’s representative should be 
furnished to BHEL Site office on or before 15th of every succeeding month. 

u. In case of any class of work for which there is no such specification as laid down in the contract, such work 
shall be carried out in accordance with the instructions and requirements of the Engineer. 

v. No levy of payment or charge made or imposed shall be impeached by reason of any clerical error or by 
reason of any mistake in the amount levied or demanded or charged. 

w. Also no idle labour charges will be admissible in the event of any stoppage caused in the work resulting 
contractor’s labour being rendered idle due to any cause at any time. 

x. The contractor shall take all reasonable care to protect the materials and work till such time the 
plant/equipment has been taken over by BHEL/their client. 

y. Contractor shall not stop the work or abandon the site for whatsoever reason or dispute, excepting for 
force major conditions.  All such problems/dispute, shall be separately discussed and settled without 
affecting the progress of work.  Such stoppage or abandonment shall be treated as breach of contract and 
dealt with accordingly. 
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2.9. CONSEQUENCES OF CANCELLATION: 

     Whenever BHEL exercises its authority to terminate the contract/withdraw a portion of work under the 
clause they may complete the work by any means.  In the event of the cost of completion as certified by 
the site Engineer which is final and conclusive being less than the contract cost, the advantage shall 
accrue to BHEL and that if the cost of completion exceeds the moneys due to the contractor under the 
contract, the contractor shall either pay the excess amount ordered by BHEL or the same shall be 
recovered from the contractor by any other means.  This will be in addition to the forfeiture of Security 
Deposit and recovery of liquidated damages as per the relevant clauses. 

i .In case BHEL completes the work under the provision of this condition, the cost of such completion to be 
taken into account in determining the excess cost to be charged to the contract under this condition, shall 
consist of materials purchased and/or labour provided by BHEL with an addition of such percentage to 
cover supervision and establishment charges as may be decided by BHEL. 

2.10 INSURANCE: 
BHEL/their customer shall arrange for insuring the materials/properties of BHEL / customer covering the 
risks during transit, storage, erection and commissioning. 

i. It is sole responsibility of the contractor to insure his workmen against accidents and injury while at work as 
required by relevant Rules and to pay compensation, if any, to workmen as per workmen’s Compensation 
Act.  The work will be carried out in a protected area and all the rules and regulations of the client/BHEL in 
the area of project which are in force from time to time will have to be followed by contractor. 

ii. If due to negligence and/or non-observance of safety and other precautions, any accident/injury occurs to 
any other persons/public, the contractor shall have to pay necessary compensation and other expenses if so 
decided by the appropriate authorities. 

iii. If due to contractor’s carelessness’s, negligence of non-observance of safety precautions damage to BHEL’s 
/customer’s property and personnel should occur and if BHEL is unable to recover in full cost from the 
insurance company, the same will be recovered from the contractor. 

iv. It shall be the responsibility of the contractor to provide security arrangement for the equipment/ materials 
belonging to BHEL and handed over to the contractor for erection/transportation till the same are taken over 
by BHEL after erection/returned to BHEL stores. 

2.11 Compensation : 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life/permanent 
disability due to an accident which in attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below. 

       a).   Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 
       b).  Accident Any death or permanent disablement resulting solely and directly from any unintended and 

unforeseen injuries occurrence caused during project execution, erection and commissioning, services, 
repairs and maintenance, trouble shooting, serving , overhaul, renovation and retrofitting, trail operation, 
performance guarantee testing undertaken by the company or during any works at project sites 

       c).  Compensation in respect of each of the victims: 
i.  In the event of death or permanent disability resulting from loss of both limbs Rs.10,00,000.00 /- (Rupees 
Ten Lakhs only). 
ii.    In the event of other permanent disability Rs.7,00,000.00 /- (Rupees Seven Lakhs Only). 

d).  Permanent Disablement that is classified as permanent total disablement under section  
 2(1) of the Employees’ Compensation Act ,1923 

2.12  STRIKES & LOCKOUTS: The contractor will be fully responsible for the entire dispute and other 
issues connected with his labour.  In the event of the contract labour resorting to strike or the contract 
resorting to lock-out and if the strike or lock-out declared is not settled within a period of one month, BHEL, 
shall have the right to get the erection work executed employing its own labour or through any agencies or 
both and the cost so incurred by BHEL be deducted from the contractor’s bills. For any purpose whatsoever 
the employees of the contractor shall not be deemed to be in the employment of BHEL. 

 FORCE MAJEURE: The following shall amount to FORCE MAJEURE: 
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2.13.1  Act of God or of any Government, War, Sabotage, Riots, Civil commotion, Police action revolution, 

Flood, Fire, Cyclones, Earth quake and epidemic and other similar causes over which the contractor has no  

control. 
2.13.2 If the contractor suffers delay in the due execution of the contractual obligation due to delays caused by 

FORCE MAJEURE as defined above, the agreed time of completion of the job covered by this contract or the 
obligation of contractor shall be extended by a period of time equal to the period of delay provided that on the 
occurrence of any such contingency the contractor immediately reports to BHEL in writing the causes of 
delay and the contractor shall not be eligible for any compensation. 

2.14 GUARANTEE: 
Even though the work will be carried out under the supervision of BHEL Engineers the contractor will be 
responsible for the quality of the workmanship and shall guarantee the work done for a period of twelve 
months from the date of completion of work as certified by the Engineer for good workmanship and shall 
rectify free of cost all defects due to faulty erection, detected during the guarantee period starting from the 
date of the completion of rectification.  In the event of the contractor failing to repair the defective works within 
the time specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works at 
the contractor’s risk and cost, without prejudice to any other rights and recover the same from Security 
Deposit/other dues or by other legal means. 

2.15 ARBITRATION: 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in anyway arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or failure to execute the same 
whether arising during the progress of the work or after the completion or abandonment thereof shall be 
referred to the arbitrator nominated by the  Unit Head of BHEL-Ranipet. 

The cases referred to arbitration shall be other than those for which the decision of the Accepting Officer, or 
Engineer-in-charge as the case may be is expressed in the contract to be final and conclusive.  There will be 
no objection if the arbitrator so appointed is an employee of BHEL and that he had to deal with the matters to 
which the contract relates and that in the course of his duties as such he had expressed views on all or any 
of the matters in dispute or difference. 
 

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable 
to act for any reason, such General Manager as aforesaid at the time of such transfer, vacation of office or 
inability to act shall appoint another person to act an as arbitrator in accordance with the terms of the 
contract.  Such person shall be entitled to proceed with the reference from the stage at which it was left by 
his predecessor. 
 

Subject as aforesaid the provision of the Arbitration and Conciliation Act 1996or any statutory modification or 
reenactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the dispute or dispute to be referred 
to arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 
 
The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
parties fixing the date of first hearing. 
 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.  The 
award of the Arbitrator shall be final conclusive and binding on all parties to this contracts. 
 
In the event of disputes or differences arising between one public sector and a Government Department or 
between two public sector enterprises the above stipulations shall not apply, the provisions of BPE Office 
memorandum No. BPE/CL/001/76 MAN/2(1.10)76-BPE (GM-1) dated 1st January 1976 or its amendments 
for arbitration shall be applied. 
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CONTRACT AGREEMENT 
 

 
 
 

AGREEMENT NO: BAP : ERN : BHE :    DATE: 
 
 

             Name of work          : 
 
 
 
 
Name of the contractor with full address      : 
 
 
 
 
 
 
 
Amount of tender accepted                     : 
 
 
 
Letter of Intent No.                     : 
 
 
 
Time allotted for completing the work        : 
           (date of completion) 
 
 
 
 
 
 
 
 
 
 

(Officer authorized to sign the agreement) 
 

CONTRACTOR 
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ANNEXURE –‘D’   CONTRACT AGREEMENT 
 

AGREEMENT No: BAP: ERN : BHE :   DATE: 
 
1. This agreement made this day, the   of  between  the Bharat Heavy Electricals Limited, Ranipet having its Registered Office at ‘BHEL 

House’ , Siri Fort, New Delhi 110 049 (herein after called the FIRST PARTY) of one part and Messrs.                                                           
(herein after called the (“CONTRACTOR”) of the SECOND PARTY. 

2.  WHEREAS the first party is desirous of executing the work of                                                         . more particularly described in the 
appendices including drawings and specifications attached herewith. 

3. WHEREAS IN PURSUANCE of the said Contractor’s Tender having been accepted, the first party has decided to give the above said work 
to Contractor, and WHEREAS  the contract between the parties was concluded by virtue of a letter of intent issued by the First Party under 
reference.   Dt.                                      . 

4.  WHEREAS the said Contractor has agreed to do the aforesaid work of the first party subject to the conditions herein contained in the 
presents, instructions to bidders, general conditions and special conditions, schedules, appendices, letter of intent and specifications 
(hereinafter referred as the said contract schedule) at the approved rates (herein referred as the said contract rate). 

5. AND WHEREAS the said contractor has furnished a Bank Guarantee for a sum of Rs.  Valid up to                           . 
 towards initial 50% security Deposit and has further agreed for balance 50% Security Deposit being recovered at 10% of value of each 
running bill till the full Security Deposit is made up for the satisfactory completion and performance of the work and whereas the validity of 
the said Bank Guarantee has to be extended by the Contractor, if so required before for the balance period of contract period and in the 
event of his failure to do so, the contractor shall pay or accept recovery of this amount of Rs. (Rupees                       .   
 . only), from the bills forthwith in one installment and it has further been agreed that the failure to extend the validity of Bank 
Guarantee or failure to pay the aforesaid amount the manner specified above shall constitute the breach of contract, and first party 
reserved the right to take easy legal action deemed fit for recovering the said sum of Rs. (Rupees    only).  
This amount of Rs.Will be refunded (and Bank Guarantee will be returned) to the Contractor on satisfactory completion of the work as 
specified in the Contract documents. 

6. Now THESE PRESENTS WITNESS that in consideration of the said contract schedule and said contract rate as also of agreement of 
good and faithful services to be rendered and performed by the contractor in the execution of the said work, subject to the stipulation 
hereinafter expressed. 

7. That the said contractor will perform the aforesaid work subject to the conditions contained in these presents, instructions to bidder, 
general and special conditions of contract and the contract documents attached herewith including the said schedules, specifications, 
appendices, letter of intent, drawings attached and also such other drawings and instructions as may from time to time be given by the first 
party.  And that the said contractor shall be deemed to have carefully examined the specifications and conditions of contract, appendices, 
schedules, letter of intent, drawings etc., as aforesaid and to have satisfied himself as to the nature and character of work to be executed. 

8. That the said contractor shall carry out and complete the execution of the said work to the entire satisfaction of the Engineer within the 
agreed time schedule. 

9. That the first party after proper scrutiny of the bills submitted by the said contractor will pay to him during progress of the said work, at said 
contract rates and agreed terms of payment, a sum as determined by the first party in respect of the work executed by the contractor. 

10. That the contract shall come into force with retrospective effect from the date on which the letter accepting the tender (Letter of Intent) has 
been issued to the said contractor. 

11. That whatever under this contract or otherwise, any sum of money shall be recoverable from or payable by the Contractor, the same may 
be deducted in the manner as set out in the conditions of contract as aforesaid. 

12. That all charges on account of Octroi, terminal and sales-tax or other duties on materials obtained for the work shall be borne by the said 
contractor. 

13. That is agreed between the parties that the non-exercise of any of the powers conferred on the authorities  of the first party will not in any 
manner constitute waiver of the conditions thereto contained in these presents and the liability of the said contractor either of past or 
further compensation shall remain unaffected. 

14. That the expression BHEL wherever occurring means THE BHARAT HEAVY  ELECTRICALS LIMITED, RANIPET. 
15. The contract is subject to RANIPET (TamilNadu) jurisdiction. 
16. The document hereto attached viz. shall also form part of this agreement. 
17. General Conditions of Contract attached to the Notice inviting tender shall form part of this contract in so far as anything is not provided 

specifically in this agreement. 
18. In witness hereof the parties have respectively set their signatures in the presence of: 
 
WITNESSES: 
(with full address) 
1. 
 
 2. 
 

                                 Signature of the Contractor (to be signed by a                  
              Person holding valid power of Attorney of the Company) 

 Date: 
 
 WITNESSES: 
(with full address) 
1. 
 
2. 

                                                                                 For and on behalf Bharat Heavy Electricals Limited. 
Date: 
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ANNEXURE ‘E’   

PROFORMA FOR SECURITY DEPOSIT 

 
In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which expression shall 
unless repugnant to the context or meaning thereof, include its successors and permitted assigns) incorporated 
under the Companies Act, 1956 and having its registered office at _______________________1 through its Unit 
at…………………..(name of the Unit) having agreed to exempt (Name of the Vendor /Contractor / Supplier) with its 
registered office at_________ 2 (hereinafter called the said “Contractor” which term includes supplier), from demand 
under the terms and conditions of the Contract reference No.__________________________ dated __________ 3 
valued at Rs…………4 ( Rupees ------------------------)4 (hereinafter called the said Contract), of Security Deposit for 
the due fulfilment by the said Contractor of the terms and conditions contained in the said Contract, on production of 
a Bank Guarantee for Rs.________________5 (Rupees -----------------------------------------------
___________________________________________ only),    
 
We ____(indicate the name and address of the Bank) having its Head Office at ___________(address of the head 
Office) (hereinafter referred to as the Bank), at the request of _____________________________ [Contractor(s)], 
being the Guarantor under this Guarantee, do hereby irrevocably and unconditionally undertake to forthwith and 
immediately pay to the Employer, an amount not exceeding Rs._______________ without any demur, immediately 
on demand from the Employer and without any reservation, protest, and recourse and without the Employer needing 
to prove or 
demonstrate reasons for its such demand 
 
Any such demand made on the bank, shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs._______________. 
 
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by 
the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or Arbitrator or any other authority, 
our liability under this present being absolute and unequivocal. 
 
The payment so made by us under this guarantee shall be a valid discharge of our liability for payment hereunder 
and the Contractor(s) shall have no claim against us for making such payment. 
 
We, further agree that the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Contract and that it shall continue to be enforceable till all the dues of 
the Employer under or by virtue of the said Contract have been fully paid and its claims satisfied & the Employer 
certifies that the terms and conditions of the said Contract have been fully and properly carried out by the said 
contractor(s) or acceptance of the final bill or discharge of this guarantee by the Employer, whichever is earlier. This 
guarantee shall initially remain in force up to and including ________6 and shall be extended from time to time for 
such period as may be desired by the Employer. Unless a demand or claim under this guarantee is made on us in 
writing on or before the __________________7, we shall be discharged from all the liability under this guarantee 
thereafter. 
 
We, ____(indicate the name of the Bank)__ further agree with the Employer that the Employer shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Contract or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Employer against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be 
relieved from our liability by any reason of any such variation or extension being granted to the said contractor(s) or for 
any  forbearance, act or omission on the part of the Employer or any indulgence by the Employer to the said 
contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would but for this 
provision have effect of so relieving us. 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as 
a principal debtor, in the first instance without Proceeding against the Contractor and notwithstanding any security or 
other guarantee that the Employer may have in relation to the Contractor's liabilities. 
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This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 
constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding and 
operative until payment of all money payable to the Employer in terms thereof. This guarantee will not be 
discharged due to the change in the constitution of the Bank or the Contractor(s). 
 
We,……………. BANK lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Employer in writing. 
 
Notwithstanding anything to the contrary contained hereinabove: 
a) The liability of the Bank under this Guarantee shall not exceed……………………… 5 
b) This Guarantee shall be valid up to ………………6 
c) Unless the Bank is served a written claim or demand on or before _____________7 all rights under this 
guarantee shall be forfeited and the Bank Sshall be relieved and discharged from all liabilities under this 
guarantee irrespective of whether or not the original bank guarantee is returned to the Bank. 
 
We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 
authorized person has full powers to sign 
this Guarantee on behalf of the Bank. 
 
 
 
 

Date _____________ Day of __________ 
for____(indicate the name of the Bank)__ 

 Date:                                                                                                     (Signature of Authorised signatory) 
 
 
 
1 Details of the Invitation to Bid/Notice Inviting Tender 
2 Name and Address of the Tenderer 
3 Details of the Work 
4 Name of the Employer 
5 BG Amount in words and Figures 
6 Validity Date 
7 Date of Expiry of Claim Period 
 
 

========= 
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ANNEXURE –‘F’ NO DEMAND CERTIFICATE 
 

 
1) Name of work  : 
 
 
 
 
2) Agreement Date  : 
 
 
 
3) I/We certify that 
 

a) I/We have completed the above work to the entire satisfaction of BHEL. 
b) I/We have handed over all the balance materials, components, tools and tackles, machinery and 

other equipment of BHEL. 
c) I/We have received the final payment from BHEL for the above work. 
d) I/We have no further demand whatsoever from BHEL. 

 
I/We, therefore request you to refund to me/us the security deposit of  
 
Rs.                               . 
 
(Rupees   only)  
 
and the Bank guarantee No.:   dt.                            . 
 
Rs.                               . 
 
  After deducting all cost of expenses or other amounts that are to be paid by me/us to BHEL under 
this contractor, other contract entered into by me/us with BHEL. 

 
 
 
 
 
 
 

SIGNATURE OF THE 
CONTRACTOR WITH SEAL 

 
Place: 
 
Date: 
 
Witness 1) 
 
   
  2) 
 
 
  3) 
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SECTION –IV 

4.1 SPECIAL CONDITIONS FOR ESP The special conditions for ESP  shall be comprising of but not limited 
to the following: 

4.1.1 Any fixtures, concrete block supports, steel structures, required for temporary supporting for pre-
assembly, checking, welding, lifting and handling during pre-assembly and erection shall be arranged by 
contractor, at his cost.  

4.1.2 The scope of equipment to be erected under this contract are detailed in tender specification, Technical 
Description etc. The schedule of weights given are approximate and are meant only to give a general 
idea to the Tenderer about the magnitude of the work involved. 

4.1.3 All works such as cleaning, leveling, blue-matching, aligning, assembling for temporary erection and 
alignment, dismantling of certain equipment for checking/cleaning, surface preparation, fabrication of 
tubes and pipes as per general engineering practice at site. Cutting, grinding, straightening, chamfering, 
filling, chipping, drilling, reaming, scraping, shaping, fitting up etc., as may be applicable in such erection 
work are to treated as incidental to erection and necessary to complete the work satisfactorily, shall be 
carried out by the Contractor, as part of the work. 

4.1.4 It shall be the responsibility of the contractor to provide ladders on columns for initial work till such time 
stairways are completed. For this, the ladder should not be welded on the column and should be pre-
fabricated clamping type ladders. Temporary welding on any structural member is permitted under 
special circumstances only with the approval of BHEL. 

4.1.5 No member of the structure/platform should be cut without specific approval of BHEL. 

4.1.6 Welding of necessary instrumentation tapping points, will also be the responsibility of the Contractor and 
will be done as per the instructions of BHEL Engineer. The welding of all the above items will be 
Contractor’s responsibility even if the  

1) Product groups under which these items are not specifically indicated in the technical   Specifications. 

2) Items are supplied by an agency other than BHEL. 

4.1.7 All welded joints should be painted with anti-corrosive paint. Daily welding reports in the proforma 
suggested by BHEL should be submitted the next day morning without fail. 

4.1.8 All rotating machineries and equipment shall be cleaned, lubricated, checked for their smooth rotation if 
necessary by dismantling and refitting before erection. If in the opinion of BHEL Engineer, the 
equipment is to be checked for clearance at any stage of work or during commissioning period, all such 
works are to be carried out by Contractor at his cost. 

4.1.9 Contractor shall carry out chipping and blue matching of foundation concrete with the packer plates. The 
packer plates shall be supplied by BHEL. Necessary machining and blue matching of packer plates shall 
be carried out by the contractor with in the quoted rates. 

4.1.10 Electrostatic precipitator collecting electrodes may require strengthening and repair due to minor 
transport damages before erection and spot heating in position to get correct alignment. This shall be 
carried out by the contractor as part of the work. 

4.1.11 Erection, alignment/ fixing in final position of HIGH VOLTAGE RECTIFIER Transformer of ESP are in 
the scope of work. However testing and commissioning will be done by other agencies. 

4.1.12 Installation of High voltage Interlocks  (excepting rotary switch interlock in EC Panels) is in the scope 
of work 
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4.1.13 AIR-IN LEAKAGE TEST , if required / called for, has to be carried out after erection of ESP and 

before clearing for insulation. Necessary equipment like air blower, venturi, instrumentation etc. will be 
provided by BHEL free of charges. Handling at stores, transport, erection, commissioning, carrying out 
the leakage test and attending to leakages till satisfactory sealing / leak proof shall be in thje scope of 
work. Contractor shall dismantle the test equipment and return to BHEL stores in good condition after 
due reconciliation, cleaning, servicing. No separate/ additional payment is envisaged for the above.   

4.1.14 Complete erection, alignment, testing, pre-commissioning etc. of drive motors of collecting electrode and 
emitting electrode rapping mechanism is in the scope of work.   

4.1.15 Additional platforms of permanent nature for approaching different equipment, as per site requirements 
which may not be indicated in drawings, shall be installed by the contractor. The materials required for 
platforms will be supplied by BHEL in running meters at free of cost. 

4.1.16 All welders shall be tested and approved by BHEL Engineer / client of BHEL before they are actually 
engaged on work. BHEL reserve the right to reject any welder without assigning any reason. 

4.1.17 In case of any class of work for which there is no such specifications as laid down in the contract, such 
work shall be carried out in accordance with the instructions and requirements of BHEL Engineer at the 
quoted rates only. 

4.1.18 BHEL Engineer is entitled to stop any welder from his work if found unsatisfactory for any technical 
reason or there is a high percentage of rejection the work welded by him which, in the opinion of BHEL 
Engineers, which adversely affect the quality of welding, though the welder has earlier passed the tests. 

4.1.19 All charges for testing of welders including destructive and non-destructive tests shall have to be borne 
by the contractor. 

4.1.20 All welded joints shall be subject to acceptance by BHEL Engineer/client. 

4.1.21 The contractor shall make suitable security arrangements including employment of security personnel 
(round the clock) to ensure the protection of all materials/equipment and works from theft, fire, pilferage 
and any other damage and loss at stores/storage yard/pre-assembly area/erection site, till the contract 
is getting over. 

4.1.22 APPLICATION OF INSULATION & CLADDING 

1. Application of insulation and sheet metal covering includes leading the materials from stacking 
area/storage sheds to the place of work 

2. The insulation work should be carried out with contractor’s own scaffolding materials, tools etc. 
3. Welding of hooks, supports as per pitch/applying red oxide paint to welded portion as directed and as 

per the drawings before application of Mineral Wool / Glass Wool mattresses and as instructed by BHEL 
Engineer. 

4.  Wool insulations are received at site as bonded / unbonded mattresses in standard sizes. These are to 
be dressed / cut to suit site requirement by the Contractor. 

5. Applying anti-corrosive paint to the inner surface of GI/ALUMINIUM Cladding, Cutting suitable to size, 
shape grooving and fixing on holders as instructed and as per drawings and specifications. Application 
of Bituminous Sealing Compound on top of cladding joints shall be done. SUPPLY OF BITUMINOUS 
SEALING COMPOUND AND  ANTICORROSIVE PAINT IS UNDER THE SCOPE OF CONTRACTOR.  

6.  The contractor should ensure that the finished surface of insulation confirms to dimensions and 
tolerances given in the drawings. Aesthetic finish & accuracy of work and time are most important. 

7.  Details of application of insulation and GI/Alumiuium cladding are given in the various drawings of 
BHEL supplied to the Contractor. 

8. Insulation of ESP shall be by welding of studs with retainers in a spacing of 480mm X 240mm, lagging 
of mineral wool/ LRB wool mattresses over the retainers, sewing the mattress, fixing up of top retainers, 
fixing casing supports, tying binding wire over the wool, fixing of GI/Al sheets over the wool mattresses, 
using self-tapping screws ( at spacing of 150mm for both vertical and horizontal joints) and application of 
bituminous sealing compound for vertical joints of sheets. The cladding sheets shall be end grooved and 
creased to obtain proper shape and strength as per drawing of BHEL. The contractor shall arrange 
required scaffoldings to undertake the work.  
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9. Insulation of ESP inner roof shall be by welding of studs in a spacing of 480mmX480mm, lagging of 

mineral wool/LRB wool mattresses, sewing the mattresses, fixing the top retainers and tying of binding 
wire over the wool mattresses.  

4.1.23 TESTS 

1. The contractor shall supply manpower and consumables to carry out the required tests on the 
equipment such as Air-in leakage Test ( using air blower provided by BHEL), Gas tightness test by 
smoke test method or kerosene method and other tests such as Gas Distribution test, Performance 
Guarantee test etc., to be specified by the Resident Engineer, BHEL at free of cost. Contractor’s quoted 
rate shall include blanking of hopper, funnel and ducts to conduct air-in leakage test, smoke test etc. 
and all other contingencies such as checking of coupling alignments, various clearances between stator 
and rotor components, bearing clearing, trial runs etc. 

  2       All the above tests should be repeated till all the equipment’s satisfy the requirement/obligation of BHEL 
to their customer. 

3 PRE-COMMISIONING TEST AND COMMISIONING OF THE UNITS: 

3.1     Commissioning of the equipment’s will involve trial runs of all the equipment’s erected, and any other 
works incidental to commissioning. Contractor shall supply labour for all these without any extra cost 
under this contract. 

3.2 In case any defect is detected during tests, trial runs such as loose components, undue 
noise or vibration, strain on connected equipment etc., the Contractor shall immediately attend to these 
defects and take necessary corrective measures. If any re-adjustment and re-alignment are necessary, 
the same shall be done as per BHEL Engineer’s instructions. If any part of the equipment needs repair, 
rectifications or replacement, the same shall be done by the Contractor at his cost. The parts to be 
replaced shall be provided by BHEL. 

3.3    During this period, though the BHEL’s/Client’s staff will also be associated in the work, the Contractor’s 
responsibility will be to arrange for the complete labour requirement for the successful trial run of 
equipment till it is handed over to customer. 

3.4    It shall be specifically noted that the above employees of Contractor may have to work round the clock 
along with the BHEL Commissioning Engineers and hence any overtime payment so involved, the 
Contractor’s quoted rates shall be inclusive of all these factors also. 

  3.5   During commissioning, re-aligning of rotating and other equipment, attending to leakages and minor 
adjustment of erected equipment may arise. The quoted rate of Contractor shall be inclusive of all such 
works. 

3.6    In case any rework is required because of Contractor’s faulty erection which is noticed during 
commissioning the same has to be rectified by the contractor at his cost. If, during commissioning, any 
improvement or rectification due to design requirements is involved the same shall be paid at man-hour 
rates quoted. For this purpose, daily labour report indicating there in, nature of work carried out, 
consumables used etc., shall be maintained by contractors and for signed by BHEL Engineers every 
day. 

4.1.24 PROGRESS OF ERECTION WORK: 

1. During the course of Erection, if the progress is found unsatisfactory, or if the target dates are to be 
advanced, or in the opinion of BHEL if it is found that the welders employed are not sufficient, BHEL will 
induct on work their own welders, in addition to Contractor’s welders working and recover from the 
Contractor’s bills the charges incurred for engaging the welders with the overheads. This is binding on 
the Contractor. 

2. In case the Contractor’s progress is found unsatisfactory, BHEL may deploy unskilled, semi-skilled, 
skilled operators, Technicians and other required manpower and will assist in improving the progress. 
All the expenses incurred for, will be recovered from Contractor’s bills with overheads. 

3. It is obligatory on the part of the Contractor to give daily feedback on progress of erection. 
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4.1.25 PAYMENTS FOR WORK COMPLETED: 

1. Please refer payment terms indicated in tender specification for progressive payment. 

 4.1.26. PROGRESS OF  WORK: 

1. During the course of dismantling/erection, if the progress is found unsatisfactory, or if the target dates to 
be advanced, or in the opinion of BHEL if it is found that the workers employed are not sufficient BHEL 
will induct on work their own workers in addition to contractor’s workers and recover from the contractors 
bills the charges incurred for engaging the workers with the overheads. This is binding on the contractor. 

2.     In case the contractor’s progress is found unsatisfactory, BHEL may deploy gas cutters, fitters and 
technicians etc., and will assist in improving the progress. All the expenses incurred for will be recovered 
from contractors bill with overheads. 

   3..      It is obligatory on the part of the contractor to give daily feedback on progress of dismantling. 

   4.   The entire work of erection, testing and commissioning of the ESP shall be completed within in the time          
specified in the time schedule.The contractor has to indicate their ability in completing the contract in all respects 
shorter than the period mentioned in the time schedule.. 

    5       As time is the essence of this contract, the contractor shall be able to mobilize his manpower round the 
clock for the entire period to complete the work within the stipulated time. 

6 The contractor should be able to mobilize all the tools, plants and consumables necessary for three shifts 
operation to meet the requirements. 

  

4.1.27     RETURN OF SECURITY DEPOSIT: 

      1   If the contractor fully performs and completes the work in all respects to the entire satisfaction of BHEL 
and their client and presents an absolute “No Demand Certificate” in the prescribed form and returns 
properties belonging to BHEL, handed over / lent to them for carrying out the said works, security deposit 
will be released to the contractor after deducting all the cost of expenses, if any. 

4.1.28  IDLE LABOUR 

           If the contractor suffers delay in the due execution of the contractual obligation due to delays caused by 
FORCE MAJEURE conditions, the agreed time of completion of the contract shall be extended by a 
period of time equal to the period of delay provided that on the occurrence of any such contingency, the 
contractor immediately reports to BHEL in writing about the causes of delay. The contractor shall not be 
eligible for any other compensation 

4.1.29 RIGHTS OF BHEL IN CASE OF POOR PROGRESS OF WORK: 

             To get the work done through other agencies at the risk and cost of the contractor, in the event of 
contractor’s poor progress or inability to execute work, persistent disregard to instructions of BHEL, 
assignment transfer, subletting of contract without the permission of BHEL, non-fulfillment of any 
contractual obligation etc., and to recover compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from the security deposit / other dues 

4.1.30. PRICE VARIATION CLAUSE(PVC): Not Applicable 
----------------------- 
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SECTION-V 

5.1 Scope of Contract 
            The indent of this specification is to provide services for execution of projects according to most modern 

and proven techniques and codes. The omission of specific reference to any method, equipment or 
material necessary for the proper and efficient services towards the work allotted shall not relieve the 
contractor of the responsibility of providing such services/facilities to complete the project or portion of 
project awarded to him. The quoted rate shall deem to be inclusive of all such contingencies. 

5.1.2 The contractor shall carry out the work in accordance with instructions/drawings/specification standard 
practices supplied by BHEL from time to time. 

5.1.3 Provision of all types of labour, supervisors, Stores staff, watch and ward as required, tools and tackles, 
consumables as specified under various clauses of Tender Specification for erection, testing and 
commissioning and dismantling of existing structures. 

5.1.4 Proper out turn as per BHEL plan and commitment. 
5.1.5 Completion of work in time. 
5.1.6 Good quality and accurate workmanship for proper performance of equipment. 
5.1.7 Repair and rectification. 
5.1.8 Re-conservation/preservation of all components. 
5.2 FACILITIES TO BE PROVIDED AND DEVELOPED BY THE TENDERER AT HIS COST 

5.2.1 It shall be the responsibility of the contractor to construct his own office shed, stores shed, labour sheds 
with all facilities like electricity, water supply, sanitary arrangements in the area allotted to him for the 
purpose. 

5.2.2 Distribution of water for construction purposes and as well as drinking purpose from the single point 
provided by BHEL to various works fronts shall be the Contractor’s responsibility and at his cost. 

5.2.3  Necessary meters for recording consumption of water and power for cost analysis purpose and 
maintenance of the same during execution period shall be Contractor’s responsibility. 

5.2.4 Provision for distribution of electrical power from the given single central point to the required places with 
proper distribution boards, approved cable laying, including supply of all materials like cables, switch 
boards, pipes, etc., observing the safety rules laid down by the Electricity Authority of the 
State/BHEL/their customer shall be the responsibility of the tenderer /contractor. 

5.2.5 As there are bound to be interruptions in regular power supply, power cut/load shedding in any 
construction site due to inherent power shortage in State on this account, suitable extension of time only 
be given and contractor is not entitled for any compensation. Such interruptions should be intimated to 
BHEL by the contractor timely It shall be the responsibility of the contractor to have at least a few diesel 
operated welding generator sets to get urgent and important work done without interruption. 

5.2.6 Adequate lighting facilities such as flood lamps, 24V Safety lamps and area flood lighting shall be 
arranged by the Contractor at the site of constructions, pre-assembly area, Contractor’s material storage 
area and at access roads etc., at his cost. 

5.2.7 For the purpose of Planning, Contractor shall furnish along with tender, the estimated requirement of 
power (month wise) for execution of work in terms of maximum KW demand. 

5.2.8 On completion of work, all the temporary buildings, structures, pipelines, cables etc. shall be dismantled 
and leveled and debris shall be removed as per instruction of BHEL by the contractor at his cost. In the 
event of his failure to do so, the same will be arranged to be removed and expenditure therefore will be 
recovered from the Contractor. The decision of BHEL Engineer in this regard is final. 

5.2.9 The Contractor shall provide all materials required for scaffolding, form work and centering wherever 
necessary for erection should arrange at his cost. 

5.2.10 Depending upon the nature of work and availability of facilities locally, Contractor may have to arrange for 
a temporary work-shop for facilitating uninterrupted progress of work. 

5.2.11 The contractor shall secure and maintain comprehensive including third party insurance for appropriate 
amount to protect your and our interest against all risk and claims to the men/women or for labour force. 
If failure in securing the insurance policies in this regard shall not absolve you from reimbursing to us for 
any loss / damages / injuries or death to any person.  

5.2.12 The contractor shall be fully responsible for obtaining labour license/approval if any, from  
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State/Central/Local authorities at his own cost and risk. 

5.2.13 It is the responsibility of contractor to obtain approval from statutory authorities like pollution control 
board, Factory Inspectorate etc., if necessary. 

5.3 GASES 
5.3.1 All required gases like oxygen / Acetylene / LPG for the work shall be supplied by the Contractor at his 

cost. It shall be the responsibility of the Contractor to plan the activities and store sufficient quantity of 
these gases Non-availability of gases cannot be considered as reason for not attending the required 
progress. 

5.3.2 In case of improper arrangement of above gases, BHEL reserves the right to procure the same from any 
source and recover the cost from the Contractor’s bill at market value plus BHEL departmental charges 
as may be fixed from time to time and postponement of recoveries is not permissible. The decision of 
BHEL Engineer in this regard is final and binding on the Contractor. 

5.3.2 BHEL reserves the right to reject the use of any gas in case the required purity is not maintained. 
5.3.3 The Contractor shall submit Weekly / fortnightly / monthly statements / reports regarding consumption of 

above gases for cost analysis programme. 
5.3.4 The Contractor shall ensure safekeeping of the inflammable cylinders at separate place away from 

normal habit with proper security etc. 
5.4 ELECTRODES 
5.4.1 All the electrodes required shall be arranged by Contractor at his cost. It shall be the responsibility of the 

Contractor to obtain prior approval of BHEL before procurement, regarding suppliers, type of electrodes 
etc. On receipt of the electrodes at site, it shall be subjected to inspection and approval of BHEL. The 
Contractor shall inform BHEL, the details regarding type of electrode, batch number, date of expiry etc. 

5.4.2 Storage of electrode shall be done in an air-conditioned / controlled humidity room as per requirement. 
5.4.3 Shortage of any of the electrodes for the equipment suggested by BHEL shall not be quoted as reason 

for deficiency in progress or for additional rate. 
5.4.4 BHEL reserves the right to reject the use of any electrodes at any stage, if found defective because of 

bad quality, improper storage, quality, date of expiry, unapproved type of electrodes etc. It shall be the 
responsibility of the Contractor to replace at his cost without loss of time. 

5.4.5 All electrodes shall be dried in the electrodes drying oven to the temperature and period specified by 
BHEL Engineer before they are used for erection work. Electrode drying ovens shall be provided by the 
contractor. 

5.4.6 In case of improper arrangement for procurement of above electrodes, BHEL reserves the right to 
procure the same from any source and recover the cost from the Contractor’s first subsequent bills at 
market value plus the departmental charges of BHEL communicated from time to time. Postponement of 
such recovery is not permitted. 

5.4.7 Contractor shall submit weekly / fortnightly / monthly statement / reports regarding consumption of 
electrodes of all types for cost analysis purpose. 

5.5 CRANE AND OTHER TOOLS AND TACKLES 
5.5.1 All the T&P including Cranes, trucks, Lorries, tractors, trailers etc. required for the satisfactory execution 

of work shall be arranged by the Contractor. BHEL will not arrange any Tools and Plants. 
5.5.2 All the T&P arranged by the Contractor including electrical connection wherein required shall be reliable / 

proven tested with necessary test certificate. 
5.5.3 All the T&P, lifting tackles including wire ropes, slings, shackles and electrically operated equipment 

arranged by Contractor shall be got approved by BHEL Engineer before they are actually put on use. 

5.5.4 Civil works required for safe and efficient operation of tools and tackles shall be the Contractor’s 
responsibility. 

5.5.5 Contractor shall take into consideration the above clauses and quote the rates as called for in the rare 
Schedule. 
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5.6     SUPERVISORY STAFF AND WORKMEN 

5.6.1 The Contractor shall supply all skilled workmen like welders, gas cutters, riggers, erectors, carpenters, 
fitters, electricians etc., in addition to other skilled, semi-skilled, unskilled workmen required for all the 
works of receipt, material handling, transportation, erection, testing and commissioning & dismantling 
contemplated under this specification. Only fully trained and competent men with previous experience in 
the job shall be employed. They shall hold certificates wherever necessary. BHEL reserves the right to 
decide on the suitability of the workers and other personnel who will be employed by the contractor. 
BHEL reserves the right to insist or removal of any employee of the Contractor shall for with remove him. 

5.6.2 The supervisory staff employed by the Contractor shall ensure proper out-turn of work and discipline on 
the part of the labour put on the job by Contractor and in general see that the works are carried out in a 
safe and proper manner and in co-ordination with other labour and staff employed directly by BHEL or 
other contractors of BHEL or BHEL’S client. 

5.6.3 The contractor shall also furnish daily labour report showing by classification the number of employees 
engaged in various categories of work and a progress report of work as required by BHEL Engineer. 

5.6.4 The work shall be executed under the usual conditions affecting major power plant constructions and in 
conjunction with numerous other operations at site. The Contractor and his personnel shall co-operate 
with other personnel and proceed in a manner that shall not delay or hinder the progress of work as a 
whole. 

5.6.5  The Contractor’s supervisory staff shall execute the work in the most substantial and work man like 
manner in the stipulated time Accuracy of work and aesthetic finish are essential part of this contract. The 
contractor shall be responsible to ensure that assembly and workmanship confirm to the dimensions and 
tolerances given in the drawings/instructions given by BHEL Engineers, from time to time. 

5.6.6 The Contractor shall employ the necessary number of qualified and approved full time electricians at his 
cost to maintain his temporary electrical installation till the completion of work. 

5.6.7 It is the responsibility of the Contractor to engage his workmen in shifts or on over time basis for 
achieving the target set by BHEL and also during the period of commissioning and testing The 
Contractor’s quoted rate shall include all these contingencies. 

5.6.8 In case Contractor’s progress is found unsatisfactory BHEL may deploy fitters, welders, operators and 
technicians on BHEL rates and will assist in improving the progress. All expenses incurred for will be 
recovered from Contractor’s bill. 

5.6.9 If the Contractor or his workmen or employees shall break, deface, injure or destroy any part of building, 
road kerb, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees or any 
other property or to any part of erected components etc., the Contractor shall make the same good at his 
own expense or in default, BHEL may cause the same to be made good by other workmen or by other 
means and deduct the expenses (of which BHEL’S decision is final) from any money due from the 
Contractor. 

5.7 CIVIL WORKS   :  NOT APPLICABLE 

5.8 Scope of material handling 

5.8.1 While BHEL will endeavor   to store/stack/identify materials properly in their open/closed storage 
yard/shed, it shall be Contractor’s responsibility to assist BHEL in identifying materials well in time for 
erection, taking delivery of the same, following the procedure indicated by BHEL and transport the 
materials safely to pre-assembly yard, erection site in time, according to programme. 

5.8.2 The Contractor shall identify necessary supervisor/labour for the above work in sufficient quantity as may 
be needed by BHEL for areas covering their scope. 
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5.8.3 It shall be the Contractor’s responsibility to arrange for necessary crane/tractor/trailor or 

trucks/slings/tools and tackles /labour/including operators for loading from storage yard on to transport 
equipment, move it to erection site/pre-assembly yard and unload the same at pre-assembly 
yard/erection site and to erect the ESP and the quoted rate shall include the same. Tenderers may 
please note that the storage yards are at an approximate distance of 5.0.km from erection site. 

5.8.4 All equipment so used by Contractor shall be of proven quality and safe in operation as approved by 
BHEL Site Engineer’s from time to time. 

5.8.5 Any loss/damage to materials issued to Contractor shall be made good by him or BHEL will arrange for 
replacement at cost recovery basis and decision of BHEL shall be final. 

5.8.6 The Contractor shall take delivery of components and equipment and special consumables from storage 
area after getting the approval of BHEL Engineer on standard indent forms. 

5.8.7 In the event of Contractor’s inability to arrange in time any of the above equipment/T&P etc., if possible 
BHEL shall provide the same on specific written request from the Contractor subject to the availability of 
equipment on the normal hire charges of BHEL, applicable from time to time and recoverable from 
Contractor’s subsequent month’s running bills. 

5.8.8 All the surplus, damaged unused materials, package materials/containers, special transporting frames, 
gunny bags etc. supplied by BHEL shall be returned to BHEL Stores by the Contractor. 

5.8.9 The Contractor shall have total responsibility for all equipment and materials in his custody, stores, loose, 
semi-assembled, assembled or erected by him at Site. 

5.8.10 The Contractor shall make suitable security arrangements (round the clock) including employment of 
security personnel to ensure the protection of all materials/equipment and works from theft fire, pilferage 
and any other damage and loss at Site. 

5.8.11 The Contractor shall ensure that all the packing materials and protection devices used for the various 
equipment during transit and storage are removed before these equipment are installed. 

5.8.12 All equipment shall be handled very carefully to prevent any damage or loss. No bars, wire ropes, slings 
etc., shall be used for unloading and/or handling of the equipment without the specific written permission 
of the Engineer. The equipment from the storage yard shall be moved to the actual site of 
erection/location at the appropriate time as per the direction of BHEL Engineer so as to avoid damage for 
such equipment at Site. 

5.8.13 The Contractor shall take all reasonable care to protect the materials and work till such time the erected 
equipment has been taken-over by BHEL/their client. Whenever necessary suitable temporary fencing 
and lighting shall have to be provided by the Contractor as a safety measure against accident and 
damage of property of BHEL, suitable caution notices shall be displayed where access to any part may 
be deemed to be unsafe and hazardous. 

5.8.14 The Contractor shall be responsible for taking all safety precautions during the constructions and leaving 
the site safe at the end of each working day and at all times. When the work id temporarily suspended, 
he shall protect all construction materials, equipment and facilities from causing damage to existing 
property interfering with the operation of the station when in goes into service. The contractor shall 
comply with all applicable provisions of the safety regulations, clean upprogramme and other 
precautionary measures, which the BHEL has in effect at the Site. 

5.8.15 All lifting tackles including wire ropes, slings, shackles etc., used by the Contractor shall be got approved 
by BHEL Engineer at Site before they are actually put on the work. 

5.8.16 The Contractor shall take delivery of equipment from storage yard/stores/sheds. He shall also make 
arrangements for verification of equipment, scrupulously maintain records and keep safe custody, watch 
and ward of equipment after it has been handed over to him till these are fully erected and tested and 
commissioned and taken over by BHEL’s client. The stolen/lost/damaged good shall have to be made 
good by the contractor at his own cost. 
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5.9 Preservation of Components 

5.9.1 The Contractor shall effectively protect the finished work from action of weather and from damage or 
defacement and shall cover the finished parts then and there for their protection. 

5.9.2 Any failure on the part of the Contractor to carry out works according to above clauses will entail BHEL 
c\to carry out the job from any other party and recover the cost from the Contractor. 

5.10 DRAWING AND DOCUMENTS: 

5.10.1 The detailed drawings, specifications, available with BHEL Engineers will form part of this Tender 
Specification These documents will be made available to the Contractor during execution of work at site. 

5.10.2 One set of necessary drawings to carry out the erection work will be furnished to the Contractor by BHEL 
on loan, which shall be returned to BHEL Engineer at Site after completion of work. Contractor’s 
personnel shall take care of these documents given to them. 

5.10.3 Should any error ambiguity be found in the specification or information, the Contractor shall for with bring 
the same to the notice of BHEL before commencement of work BHEL’s interpretation in such cases shall 
be final and binding on the Contractor. 

5.10.4 The data furnished in various appendices and the drawings enclosed with this tender specification 
describes the equipment to be installed, tested and commissioned under this specification briefly. 
However, the changes in the design and in the quality may be expected to occur as is usual in any such 
large scales of work. 

5.10.5 Deviation from design dimensions should not exceed permissible limit. The Contractor shall not correct or 
alter any dimension/details, without specific approval of BHEL. 

5.11 SITE CLEANLINESS AND SAFETY REQUIREMENTS: 

5.11.1 During the course of construction, alternation or repairs, scrap lumber with protruding nails, sharp edges 
etc., and all other debris shall be kept cleared from working areas, passageways and stairs in and around 
Site. Proper housekeeping is the responsibility of the Contractor. 

5.11.2 Combustible scrap and debris shall be removed at regular intervals during the course of construction. 
Safe means shall be provided by the Contractor to facilitate such removal. If this is not done regularly, 
BHEL will get the job done and debit the cost to Contractor. 

5.11.3 Rigging equipment for material handling shall be inspected prior to use of each shift and as necessary 
during its use to ensure that it is safe. Defective rigging equipment shall be removed from service. 
Necessary test certificates have to be provided by the Contractor for the rigging and handling equipment 
brought by them. Otherwise this will be got to be done by BHEL and the cost will be debited to 
Contractor. 

5.11.4 Rigging equipment shall not be loaded in excess of its recommended safe working load. 

5.11.5 Rigging equipment when not in use shall be removed from the immediate work area so as not to present 
a hazard to employees. 

5.11.6 The Contractor will notify the Engineer his intention to bring on to site any equipment or any container 
with liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the 
right to prescribe the conditions under which such equipment or container may be handled and used 
during the performance of the works and the Contractor shall strictly adhere to such instructions. BHEL 
Engineers shall have the right to inspect any construction plant and to forbid its use, if in his opinion it is 
unsafe. No claim due to such prohibition shall be entertained. 

5.11.7 Where it necessary to provide and/or store petroleum products or petroleum mixture and explosives, the 
Contractor shall be responsible for carrying out such provision and/or storage in accordance with the 
rules and regulations laid down in the relevant petroleum Act., Explosive Act and Petroleum and Carbide 
of Calcium Manual, published by the Chief Inspectorate of Explosives of India. All such storage shall 
have prior approvals of BHEL Engineer. In case any approvals are necessary from the Chief Inspector of 
Explosives of any other statutory Authorities, the Contractor shall be responsible for obtaining the same. 
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5.11.8 Valve protection caps shall be in place and secured. 

5.11.9 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally 
dropped, struck or permitted to strike each other violently. 

5.11.10 When cylinders are transported by powered vehicles, they shall be secured in vertical position. 

5.11.11  All the hand lamps used by the contractors workmen shall be of 24V only. Adequate step-down 
transformers should be installed at site to cater to the complete requirement. (230V hand lamps should 
not be used).   

5.11.12 All workmen of the Contractor working in construction areas shall wear safety shoes, safety helmets,& 
safety belt (with double harness - when working at heights). Contractor shall insure his workmen against 
all accidents, and the policy shall be presented to BHEL. In case of failure to do so BHEL will arrange the 
same and the expenditure towards this will be debited to the Contractor including BHEL over heads.  In 
case the Contractor fails to provide necessary safety equipment to workmen, BHEL will provide the same 
to the workers and recover the cost of equipment along with BHEL overheads. 

5.11.13 All the above safety conditions are not exhaustive but gives an idea for the Contractor and the Contractor 
shall adhere to all the safety precautions given by the BHEL Engineer at Site. Such of those workmen 
who do not follow safety precautions shall be turned out from Site. They will not be allowed to work until 
they fulfill safety regulations. 

5.11.14 Contractor shall arrange at his cost suitable flood lighting arrangement at various levels for safe and 
proper working operations during night hours at the work spot as well as at the pre-assembly area. 

5.11.15 The Contractor shall be responsible for provision of all the safety notices and safety equipment as 
enjoined on him by the application of relevant statutory regulations/provisions and/or as called upon by 
the BHEL Engineer and their client from time to time. 

5.11.16 The Contractor shall provide temporary fencing wherever required as a safety measure against accident 
and damage to properties. Suitable caution notices shall be displayed where access to any part is found 
to be unsafe and hazardous. 

5.11.17 The Contractor shall ensure the safety of all the workmen, material and equipment either belonging to 
him or to others working at site. 

5.11.18 It will be the responsibility of the Contractor to ensure safe lifting of the equipment, taking due precaution 
to avoid any accidents and damages to other equipment and personnel. 

5.11.19  The Contractor shall provide necessary first aid facilities for all his employees, representatives and 
workmen working at Site. 

5.11.20 All the Contractor’s Supervisory personnel and sufficient number of workers shall be trained for 
firefighting and shall be assigned specific fire protection duties. Enough number of such trained 
personnel must be available during the tenure of the Contract. Contractor should nominate one of his 
supervisors to co-ordinate and for implementation of safety measure. 

5.11.21 Contractor shall provide enough firefighting equipment of the types and numbers at his office, temporary 
structures, labour colony area etc. Access to such firefighting equipment shall be easy and kept open at 
all times. Compliance of the above requirement under fire protection shall it no way relieve the Contractor 
of any of his responsibilities and liabilities to fire accident occurring. 

5.11.22 The Contractor shall at his cost remove from the vicinity of work, all scrap packing materials rubbish 
unused and other materials and deposit them in places specified by BHEL engineer to keep the work Site 
clean and tidy. 

5.11.23 For this purpose the mechanical completion of erection work shall be deemed to be completed in all 
respects only when the trial runs of motors and gas tightness tests are completed and certified so by 
BHEL Engineer. The decision of BHEL in this respect shall be final and binding on the contractor. 

5.11.24 The commissioning of the unit shall be deemed to be completed in all respects only when all the 
equipment are tested and commissioned and the Unit is ready for commercial operation. 
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SPECIAL CONDITIONS OF CONTRACT 

SECTION - VI 

 

6.0 PRICE ESCALATION: Not applicable. 

6.0.1 The Contractor has to keep his quoted rates firm for the entire contractual period including extension if 
any. 

6.0.2 However, the Contractor shall maintain sufficient work force and other resources required for completion 
of the job expeditiously for the entire contractual period including total extended period. 
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SPECIAL CONDITIONS OF CONTRACT 

SECTION - VII 

 

7.0 EXTRA CHARGES FOR MODIFICATION AND RECTIFICATION WORKS: 

7.1 BHEL may consider payment for extra works on man-hour basis for such of those works which require 
major modification of the supplied components which is totally unusual to normal revamping / erection / 
commissioning work  and which are not due to contractor’s faulty erection. 

7.2 The decision of BHEL in this regard shall be final and binding on the contractor.  The contractor may 
submit his work claim bills (specifically agreed by BHEL Engineer) along with the labour sheets duly 
certified by BHEL Engineer at site.  But BHEL may opt to get those work done through other agencies if 
they so desire. 

7.3 All the extra works, if any, carried out should be done by a separate gang which should be identified 
prior to start of work for certification of man-hours.  Daily labour sheets should be maintained and should 
be signed by the contractor’s representative and BHEL Engineer.  Signing of labour sheets does not 
necessarily mean the acceptance of extra works.  Only those works which are identified as not usual to 
normal revamping / erection and certified so by the Site-in-Charge of BHEL and accepted by 
designers/supplier’s competent authority only will be considered for payment. The decision of BHEL in 
this regard shall be final and binding on the contractor. 

7.4 Average single man-hour rate including overtime if any, supervision, use of tools and tackles and other 
site expenses and incidentals, including consumables for carrying out any rework / rectification that 
may arise during the course of Erection shall be Rs. 60/- per man-hour. 

7.5 Average single man-hour rate including overtime if any, supervision, use of tools and tackles and other 
site expenses and incidentals, excluding consumables for carrying out any rework / rectification that 
may arise during the course of erection shall be Rs. 40/- per man hour. 

7.6  Extra works are broadly defined as below: 

i) Design changes which will be intimated to the contractor after the start of the work which call for 
dismantling of the erected components, rectification, modification, etc. 

ii) Repair / rectification of the components damaged during transit and intimated to BHEL before drawing 
the materials from BHEL stores. 

iii) Modification, rectification of components wrongly manufactured/fabricated at works subject to 
acceptance of the approving authority.  Any such modification work costing less than 48 Man Hours per 
work  shall be considered as incidental to erection and shall not be considered for payment. 

iv) Jobs which require major modification, major repair, major reworks etc. which will be identified as major 
and warrant extra payment, certified as such by the Site-in-Charge of BHEL and accepted by the 
designers/competent authority of BHEL.  The decision of BHEL in this regard shall be final and binding 
on the contractor. 

                                            ~~~~~~~~~~~~~~~~~~~~  ~~~~~~~~~~~~~~~~~~ 
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CHECK LIST 

Bidders are required to fill in the following details: 
 

1.a Name of the Bidder 
With address, 
Phone No.,  
Mobile No.,  
Fax and  
e-mail. 

 

1.b Nature of Firm ( Whether Proprietary, Partnership, 
Pvt.Ltd, Others-Specify) 

 

2 Whether EMD submitted as per tender Specification Terms and conditions Yes       /       No 
3 Validity of offer (offer shall be kept valid for acceptance for a period of minimum 6 

months)   
Yes       /       No 

4 Whether Bidder visited the erection Site and acquainted with Site Conditions 
before quoting 

Yes       /       No 

5 Whether the following details are furnished.  
5.a Previous Experience – Photocopies as in QR                        Annexure-B-I & B-II Yes       /       No 
5.b Present assignments Yes       /       No 
5.c Organization chart of the Company                                                     Annexure-C Yes       /       No 
5.d Financial status of the Company                                                         Annexure-A Yes       /       No 
5.e In case of Company, proof of registration of the Company Yes       /       No 
5.f Memorandum and Articles of Association of  Company / copy of Partnership 

Deed. 
Yes       /       No 

5.g Profit and Loss Account For the last three Years Yes       /       No 
5.h Balance sheet for the last three years Yes       /       No 
5.i Income Tax clearance Certificates Yes       /       No 
5.j Solvency Certificate from a Nationalized Bank Yes       /       No 
5.k Power of Attorney of the person signing the tender duly attested by a Notary 

Public 
Yes       /       No 

5.l Names and addresses of Directors, Partners their  Experience and qualification Yes       /       No 
5.m Manpower Organization chart and Tools list with deployment plan at  Site for 

satisfactory completion of work under this specification 
Yes       /       No 

5.n EPF Registration No. ( with a copy of certificate)            
5.o Service Tax Registration No.(with copy of certificate)  
5.p E- payment acceptance as per appendix.                       Yes       /       No 
5.q Rate schedule as per the schedule appended Yes       /       No 
6 Whether the Bidder is conversant with local labour  laws and conditions          Yes       /       No 
7 Whether the Bidder is aware of all safety Rules and codes. Yes       /       No 
8 Whether the declaration sheet (as per appendix enclosed) filled Yes       /       No 
9 Whether the erection schedule (as per appendix enclosed) furnished Yes       /       No 
10 Whether all the pages are read, understood and signed Yes       /       No 
 

SIGNATURE OF BIDDER 
NOTE: The Bidders are requested to peruse the Tender Specification terms and conditions carefully and 
furnish the above information also in detail as required 
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OFFER OF THE BIDDER  
 (FORMAT -  To be typed written in LETTER HEAD and submitted along with offer) 

To 
            The Additional General Manager 
            Erection Services Department, 
            Bharat Heavy Electricals Limited, 
            Boiler Auxiliaries Plant, 
            Indira Gandhi Industrial Complex, 
            RANIPET –632 406. (TAMIL NADU). 
 ----------------------------------------------- 
Sir, 
           I / We     hereby     offer     to     carry     out     the     work     detailed     in   the   Tender Specification No. 
S979720251A dated 04.12.2025 issued by M/s. Bharat Heavy Electricals Limited, Boiler Auxiliaries Plant, Ranipet in 
accordance with the terms and conditions thereof: 

I/ we have carefully pursued the following documents connected with the above work and agree to abide by the 
same. We herewith confirm that we have visited the site of work – NTPC Mouda. 
a. General terms and conditions of work (ES: F:010) 
b. Statutory requirement of Contract (ES: F:009) 
c. Special conditions of Contract for Mechanical scope of works (Section-III& Section-IV)                                             
d. Tender Specification no. S979720251A dated 04.12.2025 
e. Special Instructions to Bidder 
f.  General terms and conditions of Reverse Auction.(NA) 
h. Other sections, appendices, annexure, schedules and drawing. 
  
I/We have deposited / forwarded herewith the Earnest Money Deposit in the form prescribed and as stipulated in 
Clause No.1.4. of the General Conditions of Contract for Works towards the Earnest Money Deposit for a sum of  
Rs. -------------- /- (---------------------------------------------------------------------- only) 
 
vide Pay Order No…………………………………………Dt…………………...   2025 
Demand Draft No………………………………………… dt…………………….   2025 which shall be refunded 
should our offer not be accepted. Should our offer be accepted, I/We further agree to deposit such additional 
sum, within the stipulated time as may be indicated by BHEL, which along with the  
sum of Rs. 
 (Rupees.                                                                                                                            . only ) 
shall make up the maintenance for the work as provided for in clause 1.8.2 of the General Conditions of 
Contract for Works. 
 
I/We further agree to execute all the works referred to in the said documents upon the terms and conditions 
contained or referred to therein and as indicated in the Annexure enclosed thereto. 

SIGNATURE OF BIDDER:  
 

Place:   ADDRESS: 
Date: 
 

 

 
WITNESSES WITH FULL ADDRESS 

 
 

SIGNATURE NAME  ADDRESS 

1    

2    

3    
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APPENDIX – II    (To be filled by Tenderer and submitted along with Tender document )  
 

Sl. No.       PARTICULARS YES NO 

01 GST 
a. GST Registration No. of Tenderer (copy to be enclosed) 
b. Issue of Tax Invoice as per GST Rules 
c. Whether Tenderer is taking GST Credit for their Inputs 
d. Under which Service Head is Service provided (SAC Code) 
e. If GST is Exempted , furnish reasons 
f. GST to indicate in your invoice:  

02 INCOME TAX 

a. PAN No. of Tenderer 

b. If Exempted , furnish exemption Certificate 

c. PAN No. of BHEL    : AAACB4146P 

 NOTE : 

  
1. Rates Quoted shall be clearly indicated that they are INCLUSIVE of all 
Taxes & Duties except GST. The Contractor has to issue invoice accordingly. 
Also refer clause 15.0 of Tender  specification regarding Taxes & Duties  
 

  
2. Payment will be made only through e-payment to your account.  
    Payment through Cheese / DD payment will not be made by BHEL. 
 

 
Tenderer has to submit Banker’s Certificate as per format specified in APPENDIX- IV. 
 
 
Agreed to the Above Conditions 
                                                      
 
 
 
 
                                                        Signature of the Tenderer : 
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APPENDIX - III 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER 
 

 
01 NAME & ADDRESS OF THE 

SUPPLIER / VENDOR 

MOBILE, PHONE NO. WITH STD CODE  

PAN NO.           
02 VENDOR CODE (as in Purchase Order)         

03 Details of Bank Account: 

A) 
NAME & ADDRESS OF THE BANK 
(WITH PIN CODE) 

 
 

B) BANK TELEPHONE NUMBER (WITH STD 
CODE)               

C) BANK BRANCH CODE         

D) MICR CODE            

E) ACCOUNT NUMBER                

F) TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

G) Vendor name as per Bank records  

H) BANK BRANCH RTGS  IFSC CODE            

I) BANK BRANCH NEFT  IFSC CODE            

J) VENDOR’S EMAIL ID (give two ids) 

1                          
2                          

K) NAME OF AUTHORISED SIGNATORY  
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, 
RANIPET by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our 
above mentioned Bank Account.  I / We also agree that payments made to the above mentioned Account is 
a valid discharge of the liability of Bharat Heavy Electricals Limited, Ranipet.   I / We also agree to bear the 
applicable Bank Charges for the above mode of transfer. 

AUTHORISED SIGNATORY OF VENDOR WITH SEAL 
 

Banker’s Certification 
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 
account number of_________________________________________________________________                     
(name of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our 
Branch mentioned above are correct. 
 
PLACE:                               _______________________ 
 

DATE:                                            (Manager / Officer’s signature Under Bank stamp) 
Authorisation No.                         .        . 

 

Note: This EFT Form is to be submitted duly filled in manually in all fields and  
duly signed by Authorised Signatory and certified by Banker. 
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APPENDIX – IV 

 
Certified by Chartered Accountant on letter head 

 

 

This is certify that M/s …………………………………………………………………, 
(hereinafter referred to as ‘company’) having its registered office at 
………………………………………… is registered under MSMED Act 2006, (Entrepreneur 
Memorandum No (part–II) ………. …..……………………………… dated:…………………… 
Category:………………………(Micro/Small)).(Copy enclosed). 

 
Further verified from the Books of Accounts that the investment of the company as on date 

……………………………………… as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 
excluding land and building and the items specified by the Ministry of Small Scale 
Industries vide its notification No.S.O.1722(E) dated 5, 2006. 

Rs…………………………………... Lakhs 
 
 

2. For Services Enterprises: Investment in equipment (original cost excluding land and 
building and furniture, fittings and other items not directly related to the service rendered 
or as may be notified under the MSMED Act, 2006: 

Rs…………………………………. Lakhs 
 
 

The above investment of Rs………………………. Lakhs is within permissible limit of 

Rs……………………………… Lakhs for ……………………………. Micro/Small (Strike off 
which is not applicable) Category under MSMED Act 2006. 

 
 
Date: 
 

 
 

(Signature) 
Name – 
Membership Number –  
Seal of Chartered Accountant 
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CERTIFICATE OF NO DEVIATION 
 
 
 

 (FORMAT -  To be typed written in LETTER HEAD and submitted along with offer) 
 
       
 
 

       I / We ………………………………of M/s …………………………………….. 

      hereby certify that there is no deviation from the Tender conditions either technical 

      or commercial and I am / We are agreeing to all the terms and conditions mentioned 

      in the Tender Specification ( S979720251A dated 04.12.2025).    

 
 

 
 
 
                 
         Date: 

             SIGNATURE OF THE BIDDER 
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DECLARATION SHEET 
 (FORMAT -  To be typed written in LETTER HEAD and submitted along with offer) 

 
 
I, ………………………………………………………………………………………… 

hereby certify that all the information and data furnished by me with regard to this 

Tender Specification No.  S979720251A Dated 04.12.2025 are true and complete to the 

best of my knowledge. I have gone through the specification, conditions and 

stipulations in detail and agree to comply with the requirements and intent of 

specifications. Further certify that I am duly authorized representative of the under 

mentioned Bidder and a valid power of Attorney to this effect is also enclosed. 

 
 
BIDDER’S NAME AND ADDRESS: 
 
 
 
 
 
AUTHORISED REPRESENTATIVE’S  
SIGNATURE 
WTH NAME  
AND ADDRESS 
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FINANCIAL VIABILITY (Annexure-A) 
 

Sl. 
No. 

Aspects Rs. To be filled-up 

1 Owner’s Capital in the business (In case of Partnership Please
 Mention percentage of shares and Amount) 

 

Rs.  

2 Quantum of business done during Last three 
financial years. 

Year 20 ___-__ Rs.  

Year 20 ___-__  

Year 20 ___-__  

(Year 20___-__)  

3 Value of Fixed Assets of the  

business in last three years 

 

Year 20 ___-__ Rs.  

Year 20 ___-__  

Year 20 ___-__  

(Year 20___-__)  

4 Guarantee limits (if any) Enjoyed by the firm 

 

Rs.  

5 Overdraft limits (if any) Enjoyed by the firm 

 

Rs.  

6 Income Tax paid during the last three Years Year 20 ___-__ Rs.  

Year 20 ___-__  

Year 20 ___-__  

(Year 20___-__)  

7 Please state whether audited profit and Loss Account and Balance 
Sheet for last 3 Years and Solvency Certificate are Enclosed. 

 

  
Yes   /  No 

Note: All the above documents should be duly certified by auditors/bank as may be applicable. 
 
 
 
 
 
 
Signature of the Bidder 
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ORGANISATION STRUCTURE 

 
1. Management structure of the firm: 
Whether public limited / Private Limited / Sole Proprietorship / Partnership. 
 
2. Details of the staff presently on permanent rolls of the organization.  
 
a) Engineering / Supervisory Staff. 

 
Sl 
No 

Name and 
Designation 

Qualification Experience 
Years 

Proposed to be 
deployed at site for 

this job 

Remarks 
 If any 

  
 

   
 

  
 

   
 

  
 

   
 

  
 

   
 

  
 

   
 

  
 

   
 

  
 

   
 

  
 

   
 

 
 
 
 
 
 
Signature of the Tenderer 
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ORGANISATION STRUCTURE 

 
 
b) Details of Technical staff: 

 
Sl 
No 

CATEGORY  Total 
Number 
on Rolls 

Numbers Proposed to be deployed at 
site for this job 

1 Supervisors / Foreman     

2 Store Keepers     

3 Electrician     

4 Fitters     

5 Welders     

6 Sarang     

7 Rigger     

8 Painter     

9 Light Vehicle Driver     

10 Heavy vehicle Driver     

11 Semi-skilled worker     

12 Unskilled Worker     

13 Crane Operators     

14 Crane Maintenance Staff     

15 Other vehicles 
maintenance staff 

    

16 Other category of staff, if 
any 

    

 
 
 
Signature of the Tenderer 
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FACILITIES FOR STAFF & WORKERS AT SITE 

 
2a 1. ACCOMMODATION: 

 
a) For Engineer / Supervisor / other staff 
 

Sl Category Type of 
accomm
odation 

Facilities 
provided 

              Remarks 
 
 

      

      

      

      

      

      

      

      

      
b) No. of quarters, plinth area of each quarter and estimated cost proposed to be constructed for 
workmen. 

 
1 MEDICAL: 

 
    

2 CONVEYANCE: 

 
    

3 OTHER AMENITIES: 

 
    

 
 

 
                 
         Date : 

             SIGNATURE OF THE BIDDER 
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SCHEDULE TO BE FURNISHED BY THE TENDERER 
 
1. Bidder shall submit the following technical proposal documents (a detailed write–up on his erection plan) 

along with the offer indicating the proposal to achieve the milestone dates, giving details of erection 
sequence, manpower deployment plan and T&P deployment plan for the various erection activities. The 
bidder shall submit histograms for Equipment, Staff and Labour to be deployed on the Work. 

a. Method Statements along with appropriate drawings for pre-assembly works, dismantling works and 
erection works 

b. Site establishment plan based on the ESP layout drawing provided, showing the locations of site 
office, storage yard, tower crane location, mobile crane/ trailer movement to facilitate the pre-
assembly works, dismantling works and the erection works 

c. Cycle time calculations for critical activities 
d. Rated Load chart, Range diagrams, Manual of the proposed tower crane 
e. Rated Load chart, Range diagrams, Manual of the proposed mobile crane 

 
2. Bidders are required to submit details for the above. Bids received without above documentary proof are 

liable to be rejected. 
 
3.     The Tenderer is required to submit the following schedule along with his offer. 

Schedule-A PERT / CPM Bar Chart showing Work Breakdown Structure, time schedule and 
Milestone dates 

Schedule-B Schedule of Plant, Equipment and Tools 

Schedule-C Schedule of Project Staff ( identifying skill and work area) 

Schedule-D Schedule of Labour -Day  wise deployment of skilled / semiskilled / unskilled and 
other categories of workers to suit the above programme. 

Schedule-E Schedule of Consumables ( LPG, Oxygen, Welding Electrodes, etc.,) 

Schedule-F Day wise schedule of erection quantities 

Schedule-G Construction power / electricity required for / Office / stores / workshop sheds, 
etc. of the tenderer in  the following format. 

Electricity required for  Average Peak 
Construction:(Scope of 
work covered in this tender 
) 

Amp   
KVA   

 

Office & Storage sheds Amp   
KVA   

Note-1 Tender offers are liable to be rejected in the event of non-submission of above 
schedules along with the offer complete with all the details asked for. 

Note-2 Contractor may also indicate their ability in completing the contract in a period 
shorter than that mentioned. 

  
  
         Date : 

         
    SIGNATURE OF THE BIDDER 
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ANALYSIS OF UNIT RATE QUOTED (Only Percentages to be Quoted) 
Sl-No Description Percentage 

of the rate 
quoted 

Remarks, If any 

1 Site facilities viz.  
electricity,  
water,  
workshop and 
 
other infrastructure facilities 
 
 
 

  

2 Salary & wages for staff and workers 
 
 

  

3 Consumables 
a) Gases 
b) Electrodes 
c) Steel materials 
d) Others 

 

  

4 Depreciation and maintenance for T&P, other 
items 
 
 

  

5 Establishment and Administration expenses of 
sites 
 
 

  

6 Retrenchment benefit 
 
 
 
 

  

7 Overheads 
 
 
 
 

  

8 Extra work incidental to erection 
 
 
 
 

  

NOTE: All Bidders are requested to take care that the rates quoted by them are not disclosed in any way while 
furnishing the above details. 
 
          
Date : 

             SIGNATURE OF THE BIDDER 
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ANNEXURE A – 1 
STATUS OF TOOLS & PLANTS 

List of equipment / Machinery / T&P owned by the contractor and proposed to be deployed by the contractor for this work. 
NOTE: Bidders are required to furnish the details as desired below with regard to the equipment machinery, tools & plants, consumables and 

workshop facilities owned by them along with documentary proof for the same 
Sl-No Name of the equipment Total Qty 

Available 
Qty 
proposed to 
be deployed 

Type, 
capacity, 
Specification 

Year of 
Make 

Date of 
Purchase 

Registratio
n Number 

Present 
Location 

Utility factor of 
the Machine 

1 Cranes (Note: Providing of Tower Crane for 
the tendered scope of work is a must) 

 Tower crane/mobile crane 
 120 MT / 150 MT Mobile crane  
 60 MT / 75 MT / 90 MT Mobile cranes 
 18T / 14T /12T / 10 T Capacity Mobile 

crane  

        

2 5T or 8T Capacity fork-lift or Hydromack         
3 Tractor Trailors         
4 Trucks         
5 Wooden sleeper          
6 DC Welding Generator / Welding transformer 

with cables 
        

7 DC Welding Generator / Welding transformer 
with cables 

        

8 Air Compressors         
9 Electrical winches 

10 MT Capacity 
 5 MT Capacity 
2 MT  Capacity 

        

10 Hand winches         
11 Hydraulic Torque wrenches         
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Sl-No Name of the equipment Total Qty 

Available 
Qty 
proposed to 
be deployed 

Type, 
capacity, 
Specification 

Year of 
Make 

Date of 
Purchase 

Registratio
n Number 

Present 
Location 

Utility factor of 
the Machine 

12 Electrode drying oven          
13 Portable electrode drying oven         
14 Spur gear chain pulley block 5T Capacity 

                                              3T Capacity 
                                              2T  Capacity 

        

15 Gas cutting set with hoses         
16 Hydraulic jacks  5T  Capacity 

                          10T Capacity 
                          20T Capacity 

        

17 Low voltage transformer with Hand lamps         
18 Single sheave snatch pulley blocks  

5T Capacity 
10T Capacity 
20T Capacity 

        

19 Double sheave pulley blocks  3T Capacity 
                                                5T Capacity 
                                              10T Capacity 

        

20 3T Capacity D shackle         
21 5T Capacity D shackle         
22 10T Capacity D shackle         
23 20T Capacity D shackle         
24 Bull dog grips suitable for steel wire rope of  

Dia 25 mm 
Dia 22 mm 
Dia 19 mm 
Dia 16 mm 
Dia  9 mm 

        

25 Turn Buckle 3T to 10T capacity         
26 Single Shave Pully Block  1T Capacity 

3T Capacity 
5T Capacity 

        

27 Oxygen regulator         
28 Acetylene regulator         
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Total 
Qty 
Avail
able 

Qty proposed to be deployed Type, 
capacity, 
Specificatio
n 

Year of 
Make 

Date of 
Purchase 

Registrati
on 
Number 

Present 
Location 

Utility factor 
of the 
Machine 

  

29 Gas Welding and cutting accessories with 
20M long hose 

        

30 
 

Spirit level 0.02 mm/M         

31 
 

Tacho Meter         

32 
 

Megger         

33 
 

Various sizes of portable grinders         

34 
 

Bench grinder         

35 
 

Heavy duty high speed portable grinder         

36 
 

Flexible shaft grinders         

37 Pneumatic drill ½” & 1”         
 

38 Torque wrenches 300mm 
450mm 
600mm 

        

39 Pull lifts 1.5T Capacity 
3T Capacity 
 6T Capacity 

        

40 
 

Compensating Cables         

41 
 

Steel wire ropes for guy ropes         

42 
 

Bench files of various sizes         

NOTE: Details of Maintenance facilities to be provided at Site for maintaining the various Equipment:  
 
         Date : 

 
             SIGNATURE OF THE BIDDER 
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ANNEXURE B-I                         
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS IN THE LAST SEVEN YEARS 

 

Sl.  
No. 

Details of Jobs Executed/ In Progress with 
Location of Projects 

Financial 
Value of the 

contracts 

Number of Strikes/ 
Work Stoppages 
with duration and 

Mandays Lost 

Number 
Accidents 

Fatal/Minor 

Details of the Insurance 
provided for the workers for 

Accidents/ Deaths 

Details of safety 
equipment provided to 

workers 

 
 
 

      

 
 
 

      

 
 
 

      

 
 
 

      

 
 
 

      

Use Annexures-If required 
 
 

Signature of the Bidder 
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ANNEXURE B – II               
Previous Experience                      ( FOR ESP PROJECTS ONLY ) 

 
Sl-No Name of the Project with unit capacity Date of 

Letter of 
Intent 

Date of Start 
of Erection 

Date of 
Collecting 
Electrode 
Loading 

Trail run of 
rapping 
Motors 

Date of Air 
Tightness Test 

Date of 
GD Test 

Testing & 
Commissioning 

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
Use Annexures-If required 
 
 

Signature of the Bidder 
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S979720251A 
   

 
 
 
 
 
 

                                                                                                                                   Annexure- A 
 

(FORMAT -  To be typed written in LETTER HEAD and submitted along with offer) 
 
 
 
 

Bidder’s UNDERTAKING 
This is to certify that we have visited the site and fully aware of site condition with reference to 

operating procedures inside the plant, statutory requirement like wages, PF, ESI etc., security rules for access 
and movements, HSE rules prevailing in the plant, site interference problems, movement of cranes / derricks 
etc. in the store yard / work site during material handling, erection, storage facilities available, constraints on 
access and movements, etc.  
 

We understand that the price quoted by us includes all work related to ESP  R&M as per tender 
documents. We will not claim any compensation or price variation for any unforeseen extra work that arises 
during execution of the project.  
 
 

SIGNATURE OF BIDDER 
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Name of Work: Dismantle & Re-Erection, Rectification of Unit#3 ESP Pass #C Damaged 
8  electrical field internals Stage-II Mouda (2X660MW). 

 (2 x 660 MW) NTPC Mouda Super Thermal Power Project: Erection, testing, commissioning and Hand over 08 numbers of ESP electrical fields of Unit-III Pass C including 5C1,5C2,6C1,6C2,7C1,7C2,8C2 and 9C1( or any other fields in Pass-C)  of Unit-III ESP.  Scope of work broadly covers dismantling of components like roof, Transformer etc., Re-Erection, Rectification of ESP Pass C of Unit-III and restoration of ESP.  
Fields in Unit-3 ESP Pass#C (Total No: 08 electrical fields) 

 
 Tentative Qty. details as follows. Sl. No. Description of ESP internals Total quantity in set per field for restoration 1 Collecting electrode plate 1 2 Emitting electrode spring 1 3 Shock bar angle & Pad 1 4 Guide bar 1 5 CERM Assy. 1 6 EERM Assy. 1 7 Miscellaneous parts (Nut & Bolts, Huck bolt rivet, U-guide etc.) As per requirement 8 FRAME PART BOTTOM(7-TUBE) 1 

9 Shaft assy 1 
  

Brief: The contract shall be on lump sum basis under two heads namely: 1. Inside Plant Transportation. 2. Actual Material supplied. 
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Bidder to note that any work required for integration of complete system and ensuring its satisfactory running shall be in the scope of work and supply for the contract. Before submitting his bid, the bidder may inspect and examine the site and its surroundings and shall satisfy himself as to the quantities and nature of work, material necessary for completion of work and their availability, means of access to site and in general shall himself obtain all necessary 
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information as to risks, contingencies and other circumstances which may influence or affect his offer. No consequent extra claims on any misunderstanding or otherwise shall be allowed by NTPC.  Fields in Unit-III ESP (Total No: 08 electrical fields) Pass-C  
10.10: In- plant transportation at site, Inspection of associated structures bearings & related 
structural & allied works, erection, supervision for Restoration of ESP of 660 MW of Unit-III at 
NTPC-Mouda. 

 
Scope of work broadly covers: 
1. Take PTW before starting work. 
2. Water washing of all damaged 8 (Eight electrical  fields may be done If required or 

as per EIC instruction. 
3. Inspection of  Eight fields and associate structure bearing like ESP roof, collecting structure frame, emitting frame, collecting, and emitting rapping mechanism and its gear box, ESP hoppers of associate fields and shaft & support insulator housing and support structure. 
4. Locking of structure at the desired location for cutting damaged components if required. 
5. Proper scaffolding, and safety equipment like safety belt, fall back arrester, lifeline etc. to be installed at proper location for cutting of damaged components/erection of new components. 
6. Manhole to be cut at desired location of Hopper to takeout damaged components from ESP internal if any. 
7. Cut and remove damaged internals of ESP fields if required as already materials were removed from the fields. Prior to gas cutting of damaged internals proper holding or locking arrangement should be done to avoid free fall of material while cutting if any. Scrap materials safely lower to 0 Mtr. from the field inside. 
8. Transportation of scrap materials from site to scrap yard as directed by E-I-C within plant premises if any. 
9. Arrangement of material handling equipment like winch, trailer, hydra, forklift etc any other equipment required for the execution of work will be under BIDDER scope as per availability. BIDDER must arrange on its own. If hydra, forklift is arranged by an BIDDER then ensure that the driver must have valid license and a flagman must be available while using the same. 
10. Work may be carried out in unit running conditions by isolating the ESP Pass or during 

overhaul for which restoration work will be undertaken BIDDER has to take due precaution during execution of work so as not to put any materials over ESP roof top in those passes which are in service & ESP TR sets in charged condition. Proper isolation/ barricading of working area from other areas has to be ensured by BIDDER. Scaffolding where required will be under the BIDDER’s scope and must follow NTPC PTW rules and regulations. 
11. Final box up of field (Restoration of openings which will be made for scrap removal) to be complete at desired location. Insulation and cladding work have to be completed by the BIDDER. 
12. After completion of work the entire area has to be cleaned by an BIDDER. 
13. Note: Payment will be made for actual no of  fields executed.. 
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After completion of work entire area has to be cleaned by bidder. May ensure no damages to the internal while erection/shifting of internals. If damaged, vendor has to replace it with free of cost. 
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Detailed scope of work as follow: 
 .  

1. Preparatory works: Dismantling and removal of ESP false roof, hoist, purlin/ truss, outer & inner roof and other obstructing structures, removal and shifting of obstructing Transformer Rectifier sets and other equipment, removal of skin casing & insulation, and making necessary arrangements for handling & erection of materials/ equipment as per requirement.  2. In- plant transportation of materials: Receipt of materials from stores and its transportation/ handling at site from stores to workplace as per requirement and transportation & disposal of scraps generated to disposal yard within the plant premises. The scrap loading and unloading, transportation must be done in a safe and secure way.  
3. Works in: Removal, Erection, alignment, commissioning of internals of above said fields in both bus sections including emitting & collecting electrode suspension frames, collecting electrodes, emitting electrodes, emitting system suspension rod assembly, shock bar angles, shock bar guides, hopper deflection plates and rapping mechanism for emitting & collecting electrodes, shaft insulations, support insulators, bushing insulators excluding drive arrangement. Service/ Overhauling of drive arrangement. Huck Bolting, Alignment of shock bar angle/ shock bar, LR/TR beam, Channel, Repair/ Rectification of hoppers etc.  In addition to above work if any defects found during inspection other than above mentioned 2 nos. of fields i.e other fields of Pass-C mentioned above all work of that fields to be carried out in view of successful repair and restoration of that pass.  
4. Field Alignment: Field alignment and gauging in fields i.e. gauging of collecting electrodes (maintaining proper gap within permissible limits), adjustment of tie rods to the extent possible. Normalizing the fields after completion of erection work.  
5. Other Works: Cutting and welding works of false roof, inner roof & outer roof and side walls of ESP as per requirement. Restoration of structures and equipment’s removed/ shifted for facilitating the 
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work. Commissioning of removed equipment’s like ESP Hoist has to be done by BIDDER. Laying of insulation above inner roof, Disconnection of cables from Transformer rectifiers and shifting of electrical cables for facilitating the work and restoration of the same on completion of work. The scope of work shall also include restoration of all removed fittings, equipment’s and associated cables. BIDDER has to arrange all materials for restoration & successful commissioning of the fields. 
6. Testing & Commissioning: Testing and commissioning of restored ESP fields along with conducting of  Air-Load test and Charging of fields as directed by BHEL/NTPC Engineers.  

10.20: T & P REQUIRED: 
 Crane/Tower crane of suitable capacity as per work requirement shall be mobilized and erected by the Contractor, BIDDER to maintain the job in specified time frame. Mobilization and de-mobilization of Crane/tower crane will lie in the scope of the contractor. For non-deployment of tower crane/Crane, suitable penalty will be imposed as per direction of EIC.  Any tools & tackles like spanner, Huck bolting machine, Lamp, lights, hydra, trailer, cutting set, welding machine, hook chook etc. to be arranged by M/s BIDDER. In addition to above to carry out the work faster and safely any special tools & tackles required will be in the BIDDER Scope.  

3.0: EXCLUSIONS FROM BIDDER SCOPE: 
 1. Any cleaning, removal, and disposal of ash. 2. Any civil work. 3. Construction of any approach & access roads or its strengthening to enable heavy loads to be brought to site, construction of culverts and bridges, construction of any road and provision of illumination at periphery. 4. All civil works including foundations, grouting of foundations of the equipment’s, fixing supports etc. in wall, floors and trenches etc. and any other civil works. 5. The owner shall obtain all statutory approvals including obtaining consent for deforestation/ cutting & removal of trees from competent authorities including payment of any statutory fee etc. BIDDER may render technical assistance if required. 6. Re- routing/ shifting of any HV or LV Power transmission lines passing through or any other underground/ over ground structures, facilities etc. existing at site. 7. HVRs, Electronic controllers not considered for replacement/Repair. 8. GD test will not be conducted. 
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9. Air leak test will not be conducted.   
4.0: INPUTS & FACILITIES TO BE PROVIDED FREE OF COST BY NTPC: 
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1. Adequate land, with approach roads and clear passage for movement of material handling equipment and storage of materials in open. 2. Adequate storage area for storage and preservation of materials. 3. Water, Electricity and Compressed Air Supply at convenient locations. 4. Power & welding Points at convenient locations.  
5.0 : DEFECT LIABILITY PERIOD: 3 Months. 

 
6.0 : PAYMENT TERMS: 

 A) 10 % of basic value shall be paid after Mobilization at site. B) 80 % shall be paid after completion of erection activities. C) 10 % after successful charging of ESP fields.  
7.0 : SPECIAL TERMS AND CONDITION: a) Electricity and open office space will be provided to the contractor free-of-cost subject to availability. b) The contractor shall make his own arrangement for providing all facilities like boarding and transport for his workers. c) Contractor has to provide safety shoes of NTPC approved quality (reputed ISI marked) to each person deployed by him. Safety Shoes are to be provided before starting of the work. Contractor has to provide ISI marked safety helmets to all the deployed manpower. Other PPE for safe work environment to the workers to be provided by the contractor. Damaged Safety Helmets and Safety shoes should be replaced by the Contractor promptly as & when required. d) The Contractor shall be liable to arrange & pay for the expenses towards Medical Treatment in respect of all workers employed for the execution of the Contract. e) LD shall be imposed for delay in completion of the job in each unit as per GCC. f) When the ground for withholding payments is removed payment of the contractor shall be made by NTPC. g) The clearance settings and other measurements affecting quality are to be taken in presence of NTPC. 
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h) Electrically operated any T&P hand tools must be non-metallic and checked/ certified by Safety department prior to use at site. i) All types of consumables are in the scope of Contractor. j) Contractor has to provide test certificates for all T&P. k) It shall be contractor’s responsibility to maintain and keep his manpower in specified area only. Contractor has to keep all the loose components and T&P’s provided by NTPC if any under his custody round the clock during execution of work. l) Contractor will also supply safety gadgets as per requirement (like safety belt, ear plug, nose mask etc.) apart from protective equipment such as safety helmets, safety shoes to all his workmen. m) The contractor shall ensure timely payment of the wages as per act and other labour laws. Wage sheets to be submitted regularly to Engineer-in-Charge. n) Contractor will have to satisfy all statutory requirements with total indemnity to NTPC on any account. o) Recovery in respect of any spare which is damaged due to negligence on the part of contractor will be done at the rates as mentioned in the price list of BIDDER with 30 percent overhead.   
10.0: SAFETY ASPECTS OF CONTRACT: 

 a) The Contractor shall strictly abide by the NTPC Safety rules. The contractor has to strictly follow the safety regulations for safe working of men and equipment, particularly with respect to electrical connections, welding, cutting, pulling and lifting, grinding and of working at high elevations and scaffolding. For detailed instructions kindly refer following clauses: b) The contractor should clearly understand that safety of men at work is more important than the work itself. c) The contractor has to depute Safety officers having academic qualification and industrial experience round the clock for safe mobilization of work. d) Certified and Tested Welder, Cutter to be deputed during the job mobilization. e) The contractor shall ensure that safety of highest standard is ensured by his entire work force. The contractor will be fully responsible for the safety of his workers including those supplied for manpower assistance. f) Besides the various statutory requirements prescribed to ensure safety, special attention is here by drawn to the following safety precautions. g) All persons deployed by contractor should be medically fit. h) Work should be started only after ensuring that valid permit to work is available for working in the relevant area. i) All persons must wear safety helmet, safety shoes and use other personal protective equipment like dust mask, safety belt, hand gloves, grinding goggles and fire restrained 
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clothing as deemed necessary. j) Use of safety net and lifeline to be ensured. k) Proper illumination should be provided in working area. 
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l) Hand railings/ toe guards etc. wherever removed shall be restored as soon as possible after completion of work. m) Wherever openings have been made in the floor, suitable warning boards will be displayed, and the contractor will have to close the opening after completion of job. Also, no opening will be made in the floor/ platform /grating without prior approval of NTPC and same shall be clearly brought out in the PTW and JSA. n) Job area to be barricaded properly. o) Violation of any safety norms shall draw the penalty as per the safety clauses of NTPC.   
Safety Precautions related to Welding and Gas Cutting: 

 DA Hoses should be kept away from the welding cables; the hoses should be healthy with proper clamping to prevent chances of gas leak. 
 Gas cylinders should not be rolled on the ground or carried in bicycles etc. Trolleys should be used for their transportation. 
 For lifting and lowering cylinder proper cage should be used. Anchoring at valve portion should be avoided as the valve is delicate portion of the cylinder and is liable to break causing serious accident. 
 All welders, grinder men, and cutters shall use protective goggles. 
 Welding cables should have proper insulation. No naked cable should be used. 
 While welding or gas cutting, the area where the sparks/ hot metal is likely to fall should be identified and all inflammable materials should be removed from or effectively covered in the affected area to prevent any chance of fire. 
 Use of fire blanketing is to be ensured by the contractor.  

Safety Precautions related to working at heights: 
 No loose material shall be left at heights as material falling may cause serious injuries. 
 Working platforms at height should have adequate space and proper railings. Where permanent railings are not feasible, temporary railings using manila rope or any other means should be provided. 
 Toe guards should be provided in the platforms deployed for the work. All scaffolding should be inspected for its soundness and strength; only tubular scaffolding materials should be used. 
 Any scaffolding shall be constructed with a minimum of three supports as per safety norms for a standard-length plank. 
 Proper approaches should be made up to the working area. 
 Each scaffolding plank should be properly supported at least at four places. Gaps should not be left between planks. 
 All workers working at a height of more than two meters of any other location fall from where 
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is likely to cause injuries should use safety belts. 
 Scaffolding erected for any work shall be certified as ‘Safe to Use’ by Competent person / NTPC Safety prior to start of work. 
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Safety Precautions related to Electrical Equipment: 
 All portable hand lamps used inside enclosed space shall be of 24-volt ratings. 
 All portable hand lamps shall have insulated handle, cage guard/ cover over the bulbs. 
 All electrical cables shall be of double insulated type and joints in electric power supply cables should be avoided to the extent possible. In case joints are unavoidable these should be minimum, and the joint should be properly insulated. 
 Inserting bare terminals in plug sockets is prohibited. 
 All welding machines, grinding machines, drilling machines etc. should have their bodies properly earthed. 
 All grinder men should use hand gloves and safety goggle while working with grinder. 
 All electrical hand tools should preferably be of fiber body to reduce risk of electric shock. 
 All welding machine connections shall be made with welding receptacles only.  

Working at confined space: 
 Oxygen content is checked for the space inside tank /vessel and oxygen content is more than the minimum specified (20%) 
 It is to be ensured that the space inside tank/ vessel is free from toxic/ poisonous gases. 
 Forced Ventilation arrangements for Air Circulation inside Tank/ vessel is to be provided. 
 Only 24 volts DC hand lamps are to be provided inside at work location. 
 The valves on inlet pipes to tank/ vessel are to be ensured in closed condition. The closed valves on inlet pipes are to be checked as locked. 
 Manholes in tank/ vessel are to be kept in open condition and are cordoned. 
 Workers should wear all required PPEs including Helmet/ Shoe/ Safety belt in good condition. Dust mask/ respirator is to be provided to workers for protection against dust/ fumes. 
 Experienced workers are to be engaged for work. 
 Supervisory staff of BIDDER is to be made available for safe operation.  

Demolition Works: 
 Detail Inspection of the area and structure to be dismantled is to be carried out. 
 Disconnection of all the service lines example electricity, water, gas etc. is to be done. 
 Supporting the uncontrolled collapse of walls, pillars, and other structure. 
 Proper means such as chutes are provided to carry the waste material from floor to ground level. 
 The area is fenced, and caution boards are provided. 
 PPEs are to be issued to the workers and ensuring their use. 
 Effective supervision is to be provided till completion of the demolition and ensured demolition is done systematically. 
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Chemical Handling Job(If applicable): 

 Avoid all contact with hazardous chemical substance (Like Acids/ Alkali etc). 



 
Ranipet  

Bharat Heavy Electricals Limited 
Boiler Auxiliaries Plant, Ranipet –632 406 

ERECTION SERVICES DEPARTMENT 

Scope of Work & Terms and Condition 
ES : F : 011 

   

15 | P a g e   

 While working with hazardous chemical, skin/ eye contact shall be prevented through the use of impervious gloves, clothing, boots, apron, and eye goggles or full-face shield. 
 If the airborne exposure limit may be exceeded and engineering controls are not feasible, wear appropriate respiratory protection. 
 The hazard area shall be isolated from unnecessary people. 
 Remove all sources of heat and ignition. Keep all combustibles (wood, paper, oil, etc.) away from the leak. 
 Ventilate potentially explosive atmospheres. 
 Toners shall be unloaded with mechanical or electrical hoist. If not possible, unload manually from the truck in a slanted ramp. 
 The valve protection hoods shall not be removed before unloading. If that is not done, accidental impact can damage the valve and liquid chlorine can come out from the cylinder which cannot be controlled. 
 Store the cylinders in a covered shed & dry area only. 
 Chlorine cylinders should not be stored above 2 layers to avoid danger of falling & getting damaged. 
 In Chlorine handling, use lead washers. Do not use rubber washer or steam gasket washer because rubber hose easily hardened & develops cracks. 
 Use seamless copper tube & C.S piping for Cl2 gas transfer. 
 Effective supervision is to be provided during the job of handling hazardous chemicals.  Note: Any deviation from the above during work shall be accounted as violation of safety norms and shall be treated as unsafe practice. In such cases the execution of the job shall immediately force to be stopped until the noncompliance(s) is/ are properly addressed, and penalty shall be imposed upon the BIDDER as per GCC.  

Safety Training: 
 Contractor shall ensure that all of his workmen deployed for the works have understood safety requirement for the assigned work. 
 Before each start of work, safety requirements are to be briefed by concerned technical and safety supervisor. 
 Each time safety pep-talk to be conducted prior to starting of the work describing the day’s planning and job type. 
 Toolboxes talk and record of the same to be maintained.  For release of safety linked amount(5%), following table to be filled along with required documents and get approved from safety department. 
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Release of Amount Linked to Safety Aspects 
Sl 

No Description Details 

1 Purchase Order (PO) No.  

2 Name Of Agency  

3 Total manpoer/workers deployed under above PO  

4 Name of NTPC EIC  

5 Duration of Bill (From ---To)  

A. Amount Linked to Fatal or Major Accident: 
6 Any Fatal / Major Accidents during the Bill period or Contract Period  

B. (I) Amount Payable on Deployment of required Safety Personnel 
7 No. of Safety Officers required (Ref. Clause 2.3 of Circular 789)  

8 No of Safety Officer Deployed  

9 Name, Designation & Contact Number of Safety Officer      
10 

Qualification of Safety Officer (Diploma / Degree in Engineering + Diploma in 
Safety, Ref. Clause 2.4 of Circular 789, pls attach relevant certificates with first safety 
bi l l clearance) 

    

11 No. of Safety Supervisors required (Ref. Claus e 2.3 of Circular 789)     

12 No of Safety Supervisors Deployed  

13 Name, Designation & Contact Number of Safety Supervisor      
14 

Qualification of Safety Supervisor (Degree in Engineering OR Diploma in 
Engineering + 1 Yr. Construction Experience, Ref. Claus e 2.4 of Circular 789, pls attach 
relevant certificates with first safety bil l clearance) 

    

B. (II) Amount Payable on providing requisite Personal Protective Equipment & Safety Equipment 

15 PPE Matrix available (Attach document & Photos of site dis play; Ref. Claus e 4 of 
Circular 789) 

 

16 PPE issue register available (Attach document; Ref. Clause 4 of Circular 789)   
17 

Additional Inventory of about 20% of required PPEs available during 
execution of work (Y/N), 
(Ref. Clause 4 of Circular 789, Pls attach inspection sheet/record) 

 

18 Record of PPE inspection (Attach inspection record, LMI requirement)   
19 

All PPEs comply with ISI or higher standard with valid test certificate 
(Yes/No) 
(Pls attach PPE test certifi cate), (Ref. Clause 4 of Circular 789) 

    

B. (III) Amount payable on providing requisite Safety Induction and Training 

20 
Safety induction of all workers completed. Please attach record of the 
same. (Clause 8.0 of Circular 789) 

 

21 
Safety Training Matrix prepared. Please attach record of safety training 
(Trained/Identified). (Claus e 8.0 of Circular 789) 

 

B. (IV) Amount payable on providing requisite Medical and First Aid Amenities  
22 

Provision of First-aid kits as approved by medical officer at accessible 
points in the ratio of at least one kit for every 50 employees. (Clause 13.7 of 
Circular 789) - To be released by Medical. 

 

B. (V) Amount payable on compliance to Work Permit System 

23 No. of warning letters /Mail for Safety Deviations issued to the contractor 
(Ref. clause 3.1, (III), B), V) 

 

24 Safety Deviations (Unsafe Act/Unsafe Condition observed during the 
billing period. Observation Register to be maintained. (General 

Observations Complied Pending 
   

25 No. of Near-Miss incidents Reported by the Agency.  

Engineer-In-Charge Safety-In-Charge 

 
Note: The amounts l i nked to Safety Aspects / Compliance to Safety Rules shall  be payable in part or full bas ed on safety compl iance duly 

certified by EIC in cons ultation with Safety-in-charge on quarterly basis.    



 
Ranipet  

Bharat Heavy Electricals Limited 
Boiler Auxiliaries Plant, Ranipet –632 406 

ERECTION SERVICES DEPARTMENT 

Scope of Work & Terms and Condition 
ES : F : 011 

   

17 | P a g e   

Environmental Compliance: 
 Contractor shall ensure that environmental related awareness program has been given to his employee at the time of start of work. 
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 During the activities of maintenance/ overhauling/ cleaning waste generated is to be disposed as follows. 
 Before start of work contractor should be ensure availability of following in the place of work. 

o Drum/ Jerry cane/ trays for waste liquid cleaning agent. 
o Identified container for waste jute. 
o Identified container for waste gasket/ asbestos/ rubber etc. 
o Identified container/ sack for keeping waste insulation wool. 
o Sufficient no of trays for keeping equipment parts for maintenance. 
o Funnels hose and strainers in sufficient quantity for transfer of cleaning agent    

SPECIAL TERMS AND CONDITION 
 

 1. a) Price basis-Price will be firm throughout the contract. b) Quantity deviation: quantity deviation will be as per GCC (Overhauling nature).  2. Contractor should deploy able and experienced personnel, as per requirement and communication of the EIC, to monitor and supervise the job. Service Engineer should be able to communicate in English/ Hindi to site persons.  Contractor has to arrange accommodation for their labours and supervisors at their own cost.  3. Time Schedule for completion of Erection, commissioning and testing will be 45 Days & detailed schedules submitted by M/s BIDDER for completing the jobs including manpower and T&P mobilization from date of start of work. Minimum two-week prior intimation will be given to the contractor for manpower and T&P mobilization.  4. Manpower deployed by contractor must take care of his or her own safety as well as the equipment's safety.  5. Insurance and other statutory requirements are in contractor’s account.  6. The contractor should ensure that manpower deployed, must wear PPE like safety shoe, Safety helmet, hand globes, safety goggle etc. While executing the job at the workplace & take all safety precautions. NTPC shall not be responsible for any death, injury or accident of manpower deployed by contractor for the job, which may arise out or in the course of their duties, nor shall be liable to pay any damage or compensation to such person. 
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 7. The contractor shall make an arrangement that his authorized representative shall be available round-the-clock at a specified location to take up job (on all days including Sundays and Gazetted Holidays). 
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8. The contractor shall depute on his work during its progress a competent authorized representative (overall- in- charge) besides foreman executing the job. He will represent the contractor in his absence and all directions given to him shall be binding as if given to the contractor. In no case, the authorized representative will refuse to receive the instructions. Contractor will depute sufficient no. of foreman to supervise the job technically & as per instruction of engineer-in-charge.  9. Any precision machining work shall be got done by NTPC. However, shifting of material (from central store) to & fro is the responsibility of contractor (free-of-cost).  10. The work is to be completed within the scheduled time as assessed by Engineer-in-charge depending upon spare availability & site condition and to the satisfaction of engineer-in-charge.  11. The contractor shall be responsible for thorough cleaning of working area. After completion of the work, connected working area should be cleaned. The bill shall only be released by the area engineer after assuring that the necessary cleaning has been done and dust and waste materials have been removed from the working place and dumped in the area earmarked.  12. Lighting arrangement i.e. hand lamps with required length of flexible wire has to be made available by the contractor at working place.  13. All the workmen and supervisors shall have sufficient knowledge and experience of the job to carry out the work. If the engineer-in-charge feels that the particular workman is not of suitable calibre, the contractor shall replace the same immediately.  14. Electricity and open office space will be provided to the contractor free-of-cost. 15. The contractor shall make his own arrangement for providing all facilities like boarding and transport for his workers. 16. Contractor has to submit a copy of insurance cover for the manpower deployed before the commencement of contract.  17. Contractor has to provide safety shoes of reputed ISI marked to each person deployed by him. Safety Shoes are to be provided before starting of the Contract.  18. Contractor has to provide ISI marked safety helmets to all the deployed manpower.  19. The Contractor should replace damaged Safety Helmets and Safety shoes promptly as & when required. 
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20. The Contractor shall be liable to arrange & pay for the expenses towards Medical Treatment in respect of all workers employed for the execution of the Contract.  21. NTPC may withhold the whole or part payment to the contractor which, in the opinion of the engineer-in-charge, is necessary to protect himself from loss on account of: - a. Defective work not rectified or guarantee not met wherever applicable. b. Lack of quality of work / workmanship. c. Claims filed against the contractor by third party. d. Failure by the contractor to make the due payment for material of labourers employed by him. e. Damage to another contractor or NTPC‘s property. f. Insufficient work progress. g. When the ground for withholding payments is removed payment of the contractor shall be made by NTPC.  22. The clearance settings and other measurements affecting quality are to be taken in presence of NTPC.  23. The contractor shall ensure that the equipment to be attended is dismantled carefully without damage to any parts. However, if there is any such damage before dismantling of the equipment, the same is to be shown to the engineer – in- charge who is supervising the job.  24. The dismantled parts of the equipment are to be kept in a clean place covered properly and the custody of the part (s)/equipment (s) from damage, theft, pilferage is the responsibility of the contractor.  25. The recovery in respect of any spare which is damaged due to negligence on the part of contractor will be done at the rates as mentioned in the price catalogues of BIDDER or any other source and overheads at the rate of 30%.  26. Removal of all temporary arrangement, scaffolding if any made at the work site to facilitate working is the responsibility of the contractor without any cost.  27. All T&Ps and consumables like electrodes, penoils, cutting rods etc. Will be in contractor scope. Any tools & tackles like spanner, Huck bolting machine, Lamp, lights, cutting set, welding machine, hook chook etc. to be arranged by contractor. In addition to above, to carry out the work faster and safely any special tools & tackles required will be in the contractor Scope.  28. All material handling equipment like Hydra, Forklift, Truck, Trailer, tower crane etc. will be in contractor scope. 
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 29. It shall be contractor’s responsibility to maintain and keep his manpower in specified area only. Contractor has to keep all the loose components and T&P’s provided by NTPC under his custody round the clock during execution of work. 
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30. Contractor will also supply protective equipment such as safety helmets, safety shoes etc. to all his workmen.  31. No man / material without gate pass shall be brought in or taken out by the contractor.  32. The contractor shall ensure timely payment of the wages as per act and other labour laws. Wage sheets to be submitted regularly to Engineer-in-Charge.  33. The works shall be executed on firm price basis throughout the contract period.  34. Contractor will have to satisfy all statutory requirements with total indemnity to NTPC on any account.  35. Defect liability period is three months after successful commissioning of new fields.  36. The Period of contract shall be 01 years from the actual date of work execution.  37. LD/penalty is applicable as per GCC.  38. BIDDER Engineer, Supervisor accommodation arrangement will be provided at NTPC-Mouda Guesthouse if available on chargeable basis. Else BIDDER has to make their own arrangements.  39. Proper documentation of the following list to be maintained and submitted for the release of safety linked amount. a) Qualifications of the safety officer and supervisor. b) PPE’s issue register with worker signature. c) Additional PPE (minimum 20%) available during execution of work. d) Record of PPE inspection during contract period. e) Safety training and induction of workers. f) Provision of first aid kits. g) Safety deviations if any and compilation report. h) Tool box talk and peptalk daily report/document with workers signature.  40. Compliance to Safety circular No: CS-QS-C-792 dated 13/10/2019 pertaining to safety aspects shall be applicable. Amount 5% from each RA bill will be deducted towards compliance of safety provisions by contractor, amount will be released at the end of quarter/work completion (whichever is earlier) after due certification by EIC and safety in-charge for fulfilment of safety aspects for the reference time period. In case of any deviation or penalty, amount will be deducted as per tender provisions regarding safety compliance. 
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 41. Third party liability: Third party liability policy in line with clause 42.5.4 of GCC of O&M works policy shall be applicable and governed by office order 20/2021 of USSC. 
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INSURED VALUE- Total/ Aggregate amount during the currency of Contract: Rs. 50.00 Lakhs or ‘110% of Contract value (Excluding GST)’ whichever is lower; For any one occurrence: 50% of Total aggregate amount.  
OTHER TERMS & CONDITIONS APPLICABLE TO ALL ITEMS OF THIS ENQUIRY: 1. Vendor shall submit warrantee/ guarantee certificate along with the material. 2. Vendor shall submit interchangeability certificate along with the material. 3. Material inspection at Mouda site. 4. Vendor to note that the model no. Of electrostatic precipitator (ESP) installed at Mouda (2x660 MW) for which the spares are required is FAA-9x45M-2x76150-2. Vendor to supply spares interchangeable with the original items in above ESP model. 5. GCC for O&M works shall be applicable. 


