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PART   ‘A’

                 TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” GATE FOR 

                                           DROPPING FILLED TENDERS 

(THE TENDER IS IN THREE PARTS- PART ‘A & B’ CONSISTS TECHINCAL PART & PART ‘C’ IS FOR PRICE BID – PRICE BID IS TO BE KEPT IN A SEPARATE SEALED COVER )

        B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 

RAMACHANDRAPURAM : : HYDERABAD – 502032

CIVIL FACTORY DEPARTMENT

TELEGRAM:  BHARATELEC   TELEPHONE NO. 23182230 & 23020154 

FAX NO. 040 – 23020154

TENDER NOTICE NO. HY/FCD/OT-08/2005-06           DATED: 30.01.2006

ITEM NO.  3

1.         Name of work



:  Establishment of ETP (Effluent  Treatment Plant) in

                                                                           BHEL  Factory area 

2.      Earnest Money Deposit

:    Rs. 1,50,000/-

3.      Time of Completion


:   6 months

4.       Maintenance period


:   36 Months.

5.       Last date of receipt of tenders

:   14.03.2006   upto 13.00 hrs.

6.      Date and time of opening of tenders
:   14.03.2006   13.15   hrs.

7.      Cost of tender documents

:   Rs. 500/-

Including S.T.

Name & Address:


--------------------------------------------------------------- 



---------------------------------------------------------------

---------------------------------------------------------------



----------------------------------------------------------

TENDERERS ARE REQUESTED TO SIGN AND PUT SEAL ON ALL PAGES OF TENDER DOCUMENT
EMD PAID / NOT PAID





TECHNICAL  CUM  COMMERCIAL BID

Name of the contractor             :

1)  Name of work                     :  
2) Tender Notice no &              :  


Date, Item No.                     

3) Details of DD/Cash paid.

      D.D or Cash receipt No. for EMD                                     

      DD for cost of tender documents 

      when downloaded. (to be  enclosed along with 

      this bid). 

4) Particulars of experience/credentials: 

a (As per pre qualification  requirements all details must be  

    enclosed)

b. Financial turnover details. (To be enclosed)

5) P.F.Code. NO. (proof of having Code No: to be enclosed):

6)  E.S.I Code NO. (proof of having Code No: to be enclosed):

7) PAN NO. (in case not available,  proof of having applied  

          with acknowledgement from concerned authorities). 

8)      APGST NO. (in case not available,  proof of having applied  

           with acknowledgement from concerned authorities).

          (It is required to furnish VAT registration certificate issued by Commissioner
          Commercial Taxes, AP Govt. in respect of all works costing more than Rs.5.00 lakhs each.

9 )     Labour licence (Central/State Government) : To be furnished at the time 

         commencement of work.

    NOTE: 

1.  Without  PAN and APGST No, TIN.No. contractors bills cannot be   processed and   

      payments will be held up.

2. Techno commercial  bids will be scrutinised on the same day.  In case the  agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.

3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.

4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..

5. All the columns shall be filled with proper information.

6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.

                                                                                Signature of Contractor(s).

                                                     PRE QUALIFICATION                      

I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.
A)   
For Civil / Electrical/Mechanical Works:

i) Average Annual financial turnover during the last 3 years, ending 31s March of the previous financial  

            year, should be at least 30% of the estimated cost.

ii) Experience of having successfully completed similar works during last 7 years ending last day of month 

            previous to the one in which applications are invited should be either of the following:-

a) Three similar completed works (ETP’s) / STP costing not less than the amount equal to 40% of the estimated cost.

Or

b) Two similar completed works(ETP’s) / STP  costing not less than the amount equal to 50 % of the estimated cost.

Or

c) One similar completed work(ETP’s) / STP costing not less than the amount equal to 80% of the estimated cost.

iii) Penalty:  0.50 % of the gross value of work will be levied for every week"s delay by the agency subject to a maximum of 10 % value of the work for the above works..

1) (a)  ESI code . 

(b)  P.  F.  Code No.  

      
3  Labour licence (Central / State Government) before commencement of work. 

4  PAN  No.  (in case not available, proof of having applied with   

     acknowledgement from concerned authorities)

5. APGST     (in case not available, proof of having applied with acknowledgement from  

    concerned authorities)

II
Tenders must be submitted in sealed covers addressed to Add Gen Manager / M&S, Civil Fy, BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.

III.  NOTES:

1 Period of contract  shall be as mentioned in NIT.

2. Tenders are on two - part bid  method.( techno commercial bid  and price bid) ..

3. Tender documents can  be had  through BHEL website http://www.bhel.com

      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  

                  Cheque or Pay Order and separately enclosed to the tender bid. 

           4.   The   requisitions   for    tender   documents   shall  be   given in person to Addl.  General  Manager      (M&S  Civil  Fy)  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be  collected in person by the contractor or  his    representative. 

5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.

            6.    The agencies are advised to visit the work site to understand the nature of    work /        

                   quantum of work in its true perspective to avoid any complications in future .

BHARAT  HEAVY  ELECTRICALS  LIMITED
RAMACHNADRAPURAM : : HYDERABAD – 32.

TENDER  DOCUMENTS

I N D E X

1.       Tender Notice

2.       Directions to Parties for Tendering 

3.       Tender for the work

4.       Tenderer’s and Contractor’s Certificate

5.       General terms and conditions

7.
Schedule-C

8.      Special Conditions (Safety)

CONTRACTOR(S)




ISSUING OFFICER 

TERMS AND CONDITIONS OF SPECIAL ATTENTION OF TENDERERS

                                            BHEL R.C.Puram, Hyderabad, a Public sector unit and  Navaratna Company, 
 is proposing to setting up a ETP(Effluent Treatment Plant)for treating its effluents before letting it out for further use. The plant is situated at Ramachandrapuram, approximately 25KMs from Hyderabad / Secunderabad. The company is an ISO organization and in line its commitment to meet the all legal and health aspects of OHSAS 18000 /HSE standards it is proposed to set up an effluent treatment plant for continual improvement in environmental management system to control pollution.. During the implementation of the project,  BHEL  will be supervising the works for its implementation and quality checks.   

It is advised that the agencies should familiarise with the nature of proposed work  and working conditions inside the plant etc by practically visiting the site to understand the nature of work  and site conditions in true perspective to avoid any complications at a later stage. 

SPECIAL TERMS


The scope of work shall be broadly classified into two components. 1)   “Construction of three localized ETP’s at 03-Block, 08-Block, Motor Transport area inside the plant and one final ETP at near ‘J’ gate area. The scope is  including design, construction, supply, erection, testing, commissioning of treatment plant and its equipment and operating the plant for a period of 90 Days as per the conceptual design and specification. The tenderer should give the treated effluent quality confirming with the Andhra Pradesh State Pollution Board standards (Consent Condition), as well as that specified in the guarantee clause of the tender 2) Operation and maintenance of the plant/system including all consumables for period of 36Months.

The tenderer has to carry out its operations and Maintenance for a period of 36 Months from the date of completion of performance period of 90 days. The operation cost shall inclusive of manning the unit, supervising the unit including all  consumables to run the ETP’s, repair and maintenance of equipment, operations and other incidentals to obtain the desired results. The agency should indicate the   quantity of chemicals required for running the plant for one year / 3 years. 


Though price quoted is for individual ETP’s, Total cost of 4ETP’s will be taken as one unit for deciding L1 agency. Total contract will be awarded to one  agency (L1) as the Final treatment is dependent on performance of  localized ETP’s. Price quote for individual ETP’s are being asked only for facilitating stage wise payments.


The agencies are required to quote for both 1) Design, construction, supply, erection and commissioning for desired results and 2) Operation and maintenance of the said plant for a period of 36Months from the date completion of 90 days performance guarantee period.

CONTRACTOR(S)




ISSUING AUHTORITY




:   2  :


For fixing up the L1 agency both the parts (First part & 2nd part ) will be taken into consideration by adding the total cost of the plant plus operation and maintenance cost per three years. However initially the awardal of the contract shall be considered for 1st part of “Design, construction, supply, erection, commissioning and  successful completion of performance of 90 days. The part two maintenance contract shall be considered for awardal at the initially quoted price, for a period of 36 months.(The rate quoted shall be firm through out the contract period of 36 Months -  No escalation on prices initially quoted shall  be considered on what so ever  the reasons may be during the contract period)

 During the maintenance contract only water and Electricity will be given at free of cost by BHEL at one source only. 


An odor less plant and low cost maintenance plant is the essence of Contract.


The cement and steel will be issued to the agencies as per normal practice and applicable rates as mentioned in the tender schedules.


The equipments / materials shall be as per detailed specifications and should be approved by BHEL before implementation / procurement.


All  the approvals required for construction and commissioning  shall be arranged  by the tenderer from statutory Authorities. Like Pollution control board. Etc.

CONTRACTOR(S)




ISSUING AUHTORITY



Terms of payment

 (Payment will be released in the following sequence wise & Plant wise -only)

Part: I – For establishment of ETP

1)
After approval of designs, drawings submitted


10%

2)
After Construction of ETP




25%

3)
After supply of equipments




25%

4)
After erection & Commissioning of all ETP’s


25%

5)
After satisfactory performance of  ETP for  90 Days

15%

Part.II- Operation & Maintenance contract.


Bi-Monthly billing for O&M Job –

CONTRACTOR(S)




ISSUING AUHTORITY

BHARAT  HEAVY  ELECTRICALS   LIMITED

RAMACHANDRAPURAM : : HYDERABAD-32

TENDER  NOTICE

           No.    HY/FCD/OT-08/2005-06,     Date  30.01.2006         Item No.  3

1.     Sealed  Tenders  will  be  receive  by  the  Sr. Manager (Civil)  planning, Bharat  Heavy  
    Electricals Limited, Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours 

          on 14.03.2006 for  the  work  of  “Establishment of ETP (Effluent Treatment  Plant )  in          

          BHEL Factory area”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Senior Manager (Civil),  Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.15 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein  in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of the Senior Manager (Civil).  The Andra Pradesh Detailed Standard specification  and other documents relating to the contract such as additional specifications, proforma for Bank  Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office of the Senior Manager (Civil). Tender forms and other particulars regarding the proposed work can be obtained on any working day from 09.00 to 14.00 hours upto 11.03.2006                                                      on payments of the prescribe sum of Rs. 500/- per set as non-refundable.

2.       Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The

             Senior   Manager  (Civil),  Bharat  Heavy  Electricals  Limited,  Ramachandrapuram,             

             Hyderabad – 32, the name of the tenderer and the name of the work being noted on 

             the cover.

Contd.….2
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If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the copartnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.

3.     Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 1,50,000/-   (Rupees   

          One lakh and fifty  thousand)  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The  earnest Money prescribed for this work may be  offered  in  any of  the  following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.

 
a)
 Cash Reciept from B.H.E.L., Cash Office

b)
 Bankers cheque, Demand Draft.

    
The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation 

of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of 

the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due 

performance  of  the  contract and  in  either case  will  no  carry any interest. It will be 

dealt with as provided in the conditions attached to the tender. 

                                                                                                                               Contd.…..3    
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When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of Sr. Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the manager (civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 

4.       EMD by the Tenderer will be forfeited as per Tender Document if.

i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.

ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.

5.       EMD  shall not carry any interest.

6.       Tenderers shall  peruse  carefully  the   instructions  laid  in  General Conditions of the        

            contract   and   all  other  relevant  documents  before   tendering   for  the  work.   The 

            approximate   quantity   of  work   to   be   executed   under  each  class  is  given  in 

            Schedule – “A”.  the quantities are given with a view to enable form and for a uniform  

            comparison  of  tenders.   It  shall  be  definitely  understood  that  the  Bharat  Heavy 

            Electricals Limited, does not accept any responsibility for correctness or completeness 

            by commissions, deductions or additions at the discretion of accepting authority.

7.       The Sr. Manager (Civil) reserves the right to reject any tender or part thereof or all the 

             tenders with out assigning any reasons thereof. 

8a.
 Tenders offering a percentage deduction from or increase on the estimate amount and 

             those not submitted in proper form or in due time will be rejected. 

8b.
 The   offer  shall  be  valid  for  a  period  of 120 days  from  the date of opening of   

             the      tender.




                                             

Contd.….4
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9.
 Security  Deposit shall be collected from the successful tenderer.  The rate of Security 

             Deposit will be as below:

9a.
 Security   Deposit  should  be  collected  from  the  successful  tenderer.   The  rate  of 

             Security  Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


 Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 

         Rs. 10 lakhs


 Above Rs. 50 lakhs  


         Rs. 4 lakhs + 5% of the amount exceeding 

         Rs. 50 lakhs


    The Security Deposit should be deposited before start of the work by the contractor.

9b.
 Security Deposit may be furnished in any one of the following forms.

i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.

v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.

vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.

viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.

NOTE:  Acceptance of  Security Deposit against sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.

9c.
 Security  Deposit  shall  not  be refundable to the contractor except in accordance with 

             the terms of the contract.

The  Security  Deposit  will  be  released  along  with  final  bill  or  after   36 

Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) 
                                    ACCEPTING AUTHORITY

DIRECTIONS TO PARTIES FOR TENDERING 

1. A list of materials, proposed to be supplied by the Bharat Heavy Electriclas Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remain as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.

2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.

3. The tenderer shall examine closely, the Andhara Pradesh Standards specifications kept in Dy.Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.

Contd.…2
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4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.

5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Senior Engineer (Civil) having jurisdiction for the time being over the work, herein-after called Senior Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is  directed to standard preliminary specification regarding payment of seigniorage,  tools etc,.

6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this program will be the date on which the site (or premises) is handed to the contractor.

7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from  erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which is made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognised and if any such alterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S)     

        ACCEPTING AUTHORITY  

TENDER FOR THE  WORK
I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced  income  tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 

                                           
                                Signature of Contractor (S)

                                                      
                    Address

TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.

2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.

I shall  also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any .

Date _________________                            SIGNATURE OF CONTRACTOR(S)

TERMS AND CONDITIONS OF SPECIAL ATTENTION OF TENDERERS

                                            BHEL R.C.Puram, Hyderabad, a Public sector unit and  Navaratna Company,  is proposing to setting up a ETP(Effluent Treatment Plant)for treating its effluents before letting it out for further use. The plant is situated at Ramachandrapuram, approximately 25KMs from Hyderabad / Secunderabad. The company is an ISO organization and in line its commitment to meet the all legal and health aspects of OHSAS 18000 /HSE standards it is proposed to set up an effluent treatment plant for continual improvement in environmental management system to control pollution.. During the implementation of the project,  BHEL  will be supervising the works for its implementation and quality checks.   

It is advised that the agencies should familiarise with the nature of proposed work  and working conditions inside the plant etc by practically visiting the site to understand the nature of work  and site conditions in true perspective to avoid any complications at a later stage. 

SPECIAL TERMS


The scope of work shall be broadly classified into two components. 1)   “Construction of three localized ETP’s at 03-Block, 08-Block, Motor Transport area inside the plant and one final ETP at near ‘J’ gate area. The scope is  including design, construction, supply, erection, testing, commissioning of treatment plant and its equipment and operating the plant for a period of 90 Days as per the conceptual design and specification. The tenderer should give the treated effluent quality confirming with the Andhra Pradesh State Pollution Board standards (Consent Condition), as well as that specified in the guarantee clause of the tender 2) Operation and maintenance of the plant/system including all consumables for period of 36Months.

The tenderer has to carry out its operations and Maintenance for a period of 36 Months from the date of completion of performance period of 90 days. The operation cost shall inclusive of manning the unit, supervising the unit including all  consumables to run the ETP’s, repair and maintenance of equipment, operations and other incidentals to obtain the desired results. The agency should indicate the   quantity of chemicals required for running the plant for one year / 3 years. 


Though price quoted is for individual ETP’s, Total cost of 4ETP’s will be taken as one unit for deciding L1 agency. Total contract will be awarded to one  agency (L1) as the Final treatment is dependent on performance of  localized ETP’s. Price quote for individual ETP’s are being asked only for facilitating stage wise payments.
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The agencies are required to quote for both 1) Design, construction, supply, erection and commissioning for desired results and 2) Operation and maintenance of the said plant for a period of 36Months from the date completion of 90 days performance guarantee period.


For fixing up the L1 agency both the parts(First part & 2nd part ) will be taken into consideration by adding the total cost of the plant plus operation and maintenance cost per three years. However initially the awardal of the contract shall be considered for 1st part of “Design, construction, supply, erection, commissioning and  successful completion of performance of 90 days. The part two maintenance contract shall be considered for awardal at the initially quoted price, for a period of 36 months.(The rate quoted shall be firm through out the contract period of 36 Months -  No escalation on prices initially quoted shall  be considered on what so ever  the reasons may be during the contract period)


 During the maintenance contract only water and Electricity will be given at free of cost by BHEL at one source only. 


An odor less plant and low cost maintenance plant is the essence of Contract.


The cement and steel will be issued to the agencies as per normal practice and applicable rates as mentioned in the tender schedules.


The equipments / materials shall be as per detailed specifications and should be approved by BHEL before implementation / procurement.


All  the approvals required for construction and commissioning  shall be arranged  by the tenderer from statutory Authorities. Like Pollution control board. Etc.

CONTRACTOR(S)
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Terms of payment

 (Payment will be released in the following sequence wise & Plant wise -only)

Part: I – For establishment of ETP

1)
After approval of designs, drawings submitted


10%

2)
After Construction of ETP




25%

3)
After supply of equipments




25%

4)
After erection & Commissioning of all ETP’s


25%

5)
After satisfactory performance of  ETP for  90 Days

15%

Part.II- Operation & Maintenance contract.


Bi-Monthly billing for O&M Job –
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GENERAL TERMS & CONDITIONS

1. The contractor shall comply with the following general terms  conditions and special instructions.

2. The contractor shall fully comply with the following en-actments:

a. Contractor Labour (R&A) Act,  1971.

b. Wage Rates not less than that notified by State Labour department from time to time.

c. Payment of Wages Act.

d. ESI Act,  1948.

e. EPF Act,  1952.

f. Workmen’s Compensation Act, 1923.

g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.

3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.

4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.

a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).

b.
Form XIV 
-
Employment card issued by contractor (Rule 76).

c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).

d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).

e.
Form XVII
-
Register of wages - cum Muster Roll (in case 

  



of weekly payment).

f.
Form XIX
-
Wage slip (Rule 78 (b)).

g.
Form XX
-
Register of deduction for damages or loss 

   



(Rule 78 (1) (a) (ii)). 

h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 

i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 

j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 

k.
Form XXIV
-
Register to be sent by the contractor to licensing 

  


officer (Rule 82 ) (1). 

The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.

5.
The contractor shall observe

(a) 
Weekly rest day.

(b)
The company list of holidays.
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6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 

7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.

8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.

9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.

10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.

11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.

12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.

13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.

14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.

15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

Contd.…3

:: 3 ::

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 

17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,

18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take  steps to properly insure against any claims thereunder.

19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising  in this clause.

20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.

21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.

22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident  intimate in writing to the company official in charge of the work.

23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s  compensation act or otherwise confirm to the provisions of the said act in regard to such accident.
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24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.

25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.

26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032

27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.

28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.

29. The contractor shall not resort to sub contracting under any circumstances.  If found subcontracting at a later date, BHEL reserves the right to take whatever action it deems fit, including cancellation of the contract.

30. The contractor shall provide the required safety equipment labours engaged by him.

31. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.

32. The contractor shall be responsible to settle any grievances of the labour deployed by him. 

33. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.

34. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. 

35. The company does not expressly or by implication agree that the actual amount of the work to be done shall correspond there with, but reserves the right  to increase or decrease the quantity of any class or portion of the work as he deems necessary.
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36. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.

37. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.

38. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.

39. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.

40. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.

41. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  

42. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

43. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.

44. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 

45. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for ensuring he quality of work required or rate of progress, he may order the contractor to increase their efficiency or to improve their quality of work and the contractor shall comply with such order and on failure of which the company may take such action as it deems it fit to improve the quality of work of the company may take such action as it deems if fit to improve  the quality of work or the rate of progress required from the contractor and all such actions taken by the company shall be at the coat and risk  of the contractor. 
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46. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.

47. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.

48. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.

49. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.

50. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.

51. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.

52. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.

53. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 

54. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.

55. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.

56. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.
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57. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.

58. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.

59. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:

1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.

4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   
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5. The tenderer shall keep the offer valid for a period of 120 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.

6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.

7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.

8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.

9. Contractor shall be deemed to have included in his tender price of all the plant, machinery and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.

10. The contractor has to produce the bank guarantee in the prescribed Performa  valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of  the contract.

11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.

12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.

SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY

BHARAT HEAVY ELECTRICALS LIMITED

RAMACHANDRAPURAM : : HYDERABAD – 32.
(SPECIAL CONDITIONS – SAFETY)

1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work.  

       However all the items of work should be carried out in safe working manner taking      

       all precautions.

2.  Proper and necessary precautions shall have to be taken wherever the work involves 

       breaking of reinforced  cement concrete slab and dismantling of brick work.  These 

       items of work will have to be carried in the presence of the Engineer-in-charge.

3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work 

       is carried out  at height more than 1.80 M

4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel  to  the  main 

       reinforcement, each piece not exceeding  300mm wide.  Under no  circumstances the 

       supporting wall shall be cut or removed until the supporting slab is demolished.        

5.  The  contractor  shall  keep  supply  all  safety  equipment  like  safety boots, goggles,   

        helmets and safety belts, to all the workers.

6.  The contractor shall keep a supervisor always at work site.

7.  Power shut  down shall be taken before commencement of the work wherever power 

        cables are running.

8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types  

 of  works.

CONTRACTOR                                                          ISSUING/ACCEPTING AUTHORITY

ANNEXURE-C

CONTRACTOR'S OBLIGATIONS
I)
CONTRACTUAL
a)
Contractor shall decide the number of employees to be deployed for execution of 
the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.

b) Contractor shall supervise the work allotted to him and to be carried out by his employees.

c) Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not have any criminal record.  Such employees should possess requisite skill, proficiency, qualification, experience etc.

d) Contractor to maintain appropriate records of his employees deployed to carry out the job(s).

e) Contractor should issue appropriate appointment letters to his employees.

f) Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees.  Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.

g) Contractor will be responsible for the good conduct of his employees.  In case of any misconduct/misbehaviour by any employee, the contractor will replace such employee(s) immediately.

h)
Contractor will ensure that the job is executed through his employees on his rolls 
and under no circumstances the contractor will deploy any casual employee to 
carry out the job nor shall sub-contract the job without prior written permission.

i)
Contractor will keep watch on his employees and he will be liable for any 
pilferage / loss to BHEL due to acts of omission and commission by his 
employees.  Similarly, liability for any compensation to outsiders on account of 
any act of omission and commission by the employees deployed by the contractor 
shall lie exclusively with him.
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j)
Contractor to provide safety appliances and safety shoes to his employees.  The 
contractor shall be responsible for enforcing all safety regulations as applicable.

k)      The contractor has to provide a distinct uniform different from BHEL employees.        

           The Uniform should have logo of the Contractors firm / company.  The uniform  

            shall be kept in neat, tidy and wearable condition.  Wherever necessary, the Cap  

            shall be integral part of the uniform.

l)       Contractor to ensure that all precautions are taken for safety of his employees and  

            equipments.

m)      In the event of termination of contract for any reason whatsoever, the contractor   

           shall withdraw all his employees from the establishment of BHEL.  In case  

           contractor decides to terminate services of his employees, he should settle all  

           terminal dues including retrenchment compensation. 

n)    Contractor shall provide to his employees all tools, tackles and equipment’s and  

         maintain the same to carry out the job under the contract at his cost and if necessary 

         contractor may take insurance policy of his men, material, equipment’s and tools and 

         tackles.

o)   Contractor shall provide safety appliances and maintain the same at his own cost  

        which may be required under the statute or otherwise.

p)  Contractor shall provide material at his cost as mentioned in the contract to his  

        employees for carrying out the job.

II)
TOWARDS STATUTORY LIABILITY 
a)
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages 
Act, 1936, Workmen Compensation Act.  1923, EPF & MP Act, 1952, 
Payment of Gratuity Act, 1972. ESI Act, 1948.  The Contract Labour (R&A) Act, 
1970, Payment of Bonus Act, 1965, Income Tax Act, Service Tax Act and all 
other applicable Acts shall be complied with by the contractor.

b)
Contractor shall comply with all statutory requirements, rules, regulations, 
notifications in relation to employment of his employees issued from time by the 
concerned authorities.
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c)
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorised representative of BHEL and maintain proper records of their timely disbursement.  These records need to be preserved for a period of at least 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.

d)
Contractor to provide PF pass book to his employees and ensure payment of PF, 
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

e)
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and 
provide ESI membership No. / card of each employee.

f)
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, 
Pension, ESI contribution, administrative charges etc. wherever applicable and 
shall maintain proper records.  Contractor to issue wage slips to his employees.

g)
Contractor shall furnish proper returns to the concerned statutory authorities and 
provide a copy of the same to BHEL.

h)
Contractor shall be solely responsible for non payment / delayed payment of 
wages / DA, contributions under EPF & MP Act, ESI Act etc.

i)
In case the contractor fails to make payment of wages to his employees or 
remittance of contribution to the concerned authorities, the security deposit / other 
dues / running bills under the contract can be utilized by BHEL to discharge the 
liability of the contractor.

j)
Contractor shall indemnify BHEL against all claims and losses under various 
Labour Laws, statutes or any civil or criminal law in connection with employees 
deployed by him.

k)
The liability for any compensation on account of injury sustained by an employee 
of the contractor will be exclusively that of the contractor.

l)     Contractor to obtain insurance cover for his employees / equipment / tools and   

           tackles etc. and take third party risk insurance coverage at his own cost.  BHEL  

           shall not be responsible for any loss, damage, and pilferage of property and / or his  

           employees.
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m)
Contractor should have independent code numbers / exemptions under EPF & MP 
Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.

n)
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the 
Gratuity Act, and retrenchment compensation under Act will be the sole 
responsibility of the contractor.

o)
Over and above the daily wage rate, payment shall be made for leave with wages.

p)
Contractor shall observe Provisions of the Factories Act in respect of working 
hours, holidays, rest intervals, leave and overtime to his employee.   No work 
shall be done on second/third shift, overtime, Sundays or on other declared 
holidays without written permission.

q)
In case a contractor employs women as employee he will discharge his obligation 
under law in respect of such women workers such prohibition of engaging them 
during night-hours, prohibition of employing them for more than 9 hours per day, 
provision of crèche facility, grant of maternity leave as per rules etc.

r)
Contractor shall be responsible for making payment of wages before expiry of 7 
days from the last day of wage period and to ensure disbursement of wages in the 
presence of the authorities representative of contract operating division who shall 
record under his signature at the end of entries in the Register of wages.

s)
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)



ACCEPTING AUTHRORITY

ANNEXURE-D

GENERAL TERMS & CONDITIONS

1.
BHEL shall have the privity of the contract with the contractor only and will give 
instructions to the contractor or his authorized representative.  BHEL will have 
nothing to do or be concerned with the employment of employees working for the 
contractor.  The relationship between BHEL and the Contractor will be that of 
independent entities and nothing herein contained will amount to joint venture, 
partnership or an employer-employee relationship.

2.
The contractor shall maintain regular contact with the designated employee(s) of 
BHEL and will interact on matters relating to the work awarded under this 
contract.

3.
In case the Contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify 
the deficiency / anomaly within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever.  In such an event, no damages will be payable for short closure of the contract.

4.
The contractor shall deposit an amount of Rs.______________ as security with BHEL in the form of pay order / bank guarantee / FDI in the name of contractor 
A/c - BHEL duly discharged on the back.  Alternatively, the amount of security 
deposit can be adjusted partly from EMD and balance amount from subsequent bills.  This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc.  No interest shall be payable on the security deposit.

5.
The decision of BHEL regarding interpretation of any of terms and conditions set 
forth in this agreement shall be final and binding on the Contractor.

6.
Any matter arising out of or in connection with the agreement shall be under 
jurisdiction of  Sanga Reddy Court.

7.
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof by giving a notice of 
 30 days to the contractor.
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8.
The contract will commence on ___________________ date and will remain 
valid for a period of _________ year(s) till ___________________ date.  The 
parties reserve the right to extend the contract on mutually agreed terms and 
conditions.

9.
All disputes arising in connection with the contract shall be settled by mutual consultation.  If no agreement is reached the dispute shall be settled in accordance with the provisions of the Arbitration and Conciliation Act, 1996 and the rules made there under.  The dispute shall be referred for arbitration to any arbitrator to be appointed by the Head of the Unit.  The award of the arbitrator shall be final and binding on both the Parties.  The venue of the Arbitration shall be Hyderabad in India.  The Award to be given by the Arbitration shall be a speaking award.  All questions, disputes, differences arising under, out of or in connection with this contract shall be to the exclusive jurisdiction of 
Sanga Reddy Courts.


CONTRACTOR(S)



ACCEPTING AUTHORITY

Guidelines and statutory payments for submitting tenders for

 Maintenance Works as per existing instructions.

Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.

Wage  rates as on date

U S W  : Rs.110.75    per day  Inclusive of weekly off.

S S W  :  Rs.126.00     “                         "

S  W    :  Rs.143.75     “                         "      

i) Leaves and Holidays

+   11  days  paid  holidays  /  per  year

+   18   paid  leaves / per  year.

ii)   P F and  E S I  contributions  wages

PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.

CONTRACTOR                                                          ISSUING/ACCEPTING AUTHORITY

Note:

1. The quantities are shown above are approximate and liable for variation. 

2. All BHEL General Conditions of the Contract shall be applicable.

3. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.

4. The agency should affix his signature at the end of each page of the document with Rubber Seal
5. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions  of the Contract, unless otherwise specified.

6. The department reserves the right to spilt and ward the work to more than one agency.

7. The contractor should follow all the safety precautions while executing the work.

8. The contractor or his authorised representative shall be always present at the work site.

9. The contractor shall submit the daily progress report to the Engineer-in-charge. 

10. The contractor should engage labours who should not be less than 18 (eighteen) years age.

11. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.

12. All the materials brought inside are to be  entered and weighed at CISF gates and supplied to site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.

BHARAT  HEAVY  ELECTRICALS  LIMITED
     RAMACHNADRAPURAM : : HYDERABAD – 32.

SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.

Sl.

No.
Particulars
Issue Rate

Rs.
Place of issue

1

2
Cement in Non Returnable 50 Kg bags.

Mild steel Rounds & Torsteel all Diameters.
One Bag

One 

M T
140/-

19,000/-


At BHEL central stores at Ramachndrapuram or any other place specified within the pre4mises.

-do-

FREE ISSUES:    Oxygen gas, acetylene and raw structural steel.

a) It will be the responsibility of the contractor to submit his demands for stores in 

      writing atleast 7 days in advance of the actual requirements.

b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so.  The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.

c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.

d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.

e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 

f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 
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g) All surplus material in good condition whether issued free of cost or on cost recovery basis and which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.

h) CEMENT
For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-incharge of factory civil department.

i) STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.

SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.

  BHARAT  HEAVY  ELECTRICALS  LIMITED
  RAMACHNADRAPURAM : : HYDERABAD – 32.

SCHEDULE :  “ C ”

SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs. 15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building

………..

0.25%

ii) On the total value of other Civil works 
………..

0.50%

iii) On the total value of road works

………...

0.75%

Note:  
In respect of items (i) & (ii), only items where water is consumed on the 

         
work, will be considered for arriving at the total value.


In respect of item (iii) only the value of work on picking metal, earth work.  

Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95(Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.

 SIGNATURE OF CONTRACTOS(S) 


ACCEPTING AUTHORITY.

SPECIAL CONDITIONS

1. Time is the essence of contract and the    specified time of completion is upto    6(Six)  Months    which will be reckoned from the date of   commencement of work.

2. These special conditions  supplement the conditions to tenders and contracts and the General  conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 

3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.

4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and  the quarries from which various materials are to be brought and should satisfy  himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy  Electricals  Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.

5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.

6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.

7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.

8. The rate quoted for Reinforced Cement  Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trowelled so as to obtain smooth and even surface..
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9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.

10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.

11. The Andra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.

12. The Manager(Civil)/Senior Engineer(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.

13. In case of any difference between agreement wording and detailed drawings the interpretation of the Senior Manager(Civil) shall be final and binding on the contractor.

14. The final acceptance of work in all items are subject proper behaviour after testing regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.
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GENERAL  CONDITIONS  APPLICABLE  TO  ELECTRICAL  &

  MECHANICAL WORKS CONTRACTS.

Following are the “ General conditions applicable to Electrical & Mechanical  Works Contracts”.  Contractors shall be basically bound by the clauses mentioned herein. However, Contractor  shall also be bound by such of the clauses mentioned in General conditions of contract for

supply,  supervision, erection of equipment and electrical installations annexed with this, which are not incorporated in the first said general conditions and which are applicable to Work Contracts.

1. Tenderers are advised to mention the make/brand against each item of their offer.  Only standard and reputed makes or brands acceptable.  The choice of make is at the discretions  of BHEL.

2. Supply and installation of switch fuse or fuse switches or existing switch boards includes with all necessary “Standard accessories” required for executing  the job in a better way

3. Only laying or supply and laying  of cable in existing cable trenches including the removal and putting back the existing RCC trench covers.

4. Supply and laying of chord/cable includes standard way of end terminations.

5. Supply and installation of fuse distribution boards includes along with switch fuse or fuse switch (Whichever may be the case) and necessary standard cable entry boxes.

6. Cable is to be run through suitable conduit at every switchboard above ground level (Power & lighting ) ,  distribution board and independently mounted switch fuses.

7. All the switch boards (  power & lighting ) and distribution fuse boards or MCB Board ( Power & lighting ) must be earthed  to the nearest earth flat or earth pit ( conforming to IS ) by means of Two runs of 8 SWG GI. Wire should not be used unless otherwise specified..

8. Earth wire is to be run along the cable above the conduit pipe inside the block or building  with suitable clamping and 500 mm below the ground in cases it is to be laid outside.
9. Earth wire is to be terminated at both end with  suitable T.C. Copper lugs, and fixed with copper earthing clamps  at every 12”.
10. Cable route marking are to be provided for (LT &HT cable ).
11. In  case of (open / concealed ) conduit wiring conduit of 16 gauge must be used conforming to IS: 1653.
12. Fan points must be terminated in ceiling roses and supply is to be taken by means of 3 core copper flexible cable of not less than I sq. mm (32/02 mm).
13. Each point is to be independently controlled by a separate  switch fixed on a steel box and the switch should be located at a convenient point  as desired by the engineer in charge  of the work.
14. All the light fittings should be supplied along with necessary  tubes / lamps.
15. In wiring straight through or twist joints should be avoided.

16. In wiring colour code is to be followed i.e. Red, Yellow, Blue, Black and White.

17. Wires at the terminating points should be terminated with sufficient looping.

18. Any openings to be made in the existing structure for the purpose of carrying out the electrical work should be closed without any extra cost.

19. All the works executed and or material supplied must conform to relevant Indian Standards wherever necessary the test certificates of the equipment, cables etc. must be obtained from the original suppliers and handed over to BHEL.

20. Number of wires in each size of steel conduit pipe should be as per I.S.Specifiction.

21. Number of points in each circuit should not be more than 7 and total load of each circuit should not be more than 700 Watts, whichever is less is to be adhered to.

22. 15 Amps. And above capacity sockets should be wired with a separate circuit of load and return wires independently.

23. Fore every electrical work, various test results, test certificates, the actual layout and schematic circuit drawing & (Blue pringts + original – 5 copies) in quadruplicate should be handed over to BHEL for submission to the Chief Electrical Inspector’s approval, duly signed and stamped by the Competent Contractor & Engineer.  The preparation of drawings should be in accordance with the requirements as specified in the relevant IS specifications or as required by Chief Electrical Inspector.

24. All the circuits, equipments etc. should be numbered, names written, precautions, feeding points etc. as required should be neatly written with DUCO Make paint.  The same should truly reflect in the drawings for site checking.

25. Wherever excavation of cable is underground / cable laying works is involved, it should be strictly executed as per IS: 2309 with all minute details.
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LIST OF SAFETY PRECAUTIONS TO BE OBSRVED BY THE CONTRACTOR

The Contractor shal take all necessary Safety precautions and arrange for appropriate appliance as per direction of BHEL to its authorized officials to prevent loss of human lives, injuries to personnel engaged and damage to property.

The Contractor shall provide to the work force and ensure the use of the following personnel Protective Equipment as found necessary and as directed by the authorized BHEL Officials.

i) Safety Helmets conforming to IS: 2925, 1984

ii) Safety Belts conforming to IS: 3521, 1983

iii) Safety shoes conforming to IS: 14544, 1998

iv) Eye & Face protection devices conforming to IS: 1179, 1967

v) Hand & body protection devices conforming to IS:2573-1975; IS: 6994-1973 and IS: 8520-1978, IS: 578-1985 and IS: 6694.

The contractor shall not use any hand lamp energized by electric power with supply voltage of more than 24Volts (DC)

All portable electric tools, used by the Contractor shall have safe plugging system to sources of Power and be appropriately earthed.

All tools, tackles, lifting appliances, scaffolds, cradles, safety nets, ladders, equipment etc. sued by the contractor shall be safe design and construction.  The authorized BHEL officials shall have the right to ban the use of any item, if such use is considered to be dangerous by the concerned BHEL officials.

If the Contractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to carryout instructions issued by the authorized BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of the contractor.

The contractor shall take necessary fire safety precautions as per directions of the authorized BHEL official.    

In case of a fatal or disabling injury accident to any person due to lapses by the Contractor, BHEL shall have the right to impose appropriate financial penalty on the sub-contractor and recover the same from payments due to the contractor  for suitably compensating the victim or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by BHEL.

In case of any damage to property due to lapses by the Contractor , BHEL shall have the right to recover the cost of such damages from the payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the Contractor, BHEL shall have the right to recover cost of such delay from the payments due to the Contractor after notifying the contractor suitably.

If the Contractor fails to improve the standards of safety in its operation  to the satisfaction of BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to terminate the contract and get the job completed at the risk and cost of sub-contractor.

If the Contractor succeeds in carrying out the job in time without any fatal or disabling injury accident and without any damage to property, BHEL shall favorably consider to reward the contractor suitably for the performance.

                    CONTRACTOR                                          ACCEPTING AUTHORITY   
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