TENDER SPECIFICATION
YTPS: SCT: 202302-153

“Framework agreement for Hiring of Vehicles at Yadadri site for 24 months”
At
5x800 MW Yadadri TPS

VOLUME -1

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector — Southern Region

BHEL Site Office
5x800MW Yadadri TPS
Damarcherla (M), Nalgonda (D)
PIN - 508355
Telangana
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Volume-lI:
NOTICE INVITING
TENDER

Bharat Heavy Electricals

Limited ?




Ref: YTPS: SCT: 202302-153 Date: 03/03/2023

NOTICE INVITING TENDER (NIT)

To,

All Bidders

Dear Sir/Madam
Sub: NOTICE INVITING TENDER

Sealed offers in two-part bid system {National competitive bidding (NCB)} are invited from reputed & experienced
bidders (meeting PRE QUALIFICATION CRITERIA as mentioned in Annexure-1) for the subject job by the
undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Following
points relevant to the tender may please be noted and complied with.

1.0 Salient Features of NIT

SLNO ISSUE DESCRIPTION
i TENDER NUMBER | YTPS: SCT: 202302-153
ii BROAD SCOPE OF | Framework agreement for Hiring of Vehicles at Yadadri site for 24 months
JOB
iii DETAILS OF TENDER DOCUMENT
a Volume-IA Technical Conditions of Contract (TCC) consisting of Scope of |  Applicable
work, Technical Specification, Procedures, Terms of payment, efc.

b Volume-IB Special Conditions of Contract (SCC) Applicable
c Volume-IC General Conditions of Contract (GCC) Applicable
PS:MSX:GCC, Rev-2 dated: June 16, 2021
d Volume-ID Forms and Procedures Applicable

Rev. 01 Dt. 01 Jun 2012
Amendment 01 dated October 01, 2015
e Volume-II Price Schedule (Absolute value). Applicable
iv ISSUE OF TENDER | Tender documents will be available for downloading from BHEL |  Applicable
DOCUMENTS website (www.bhel.com) as per schedule below:
Start- 03/03/2023, Time 18-:00 Hrs
Closes - 18/03/2023, Time 15-:00 Hrs
Brief information of the tenders shall also be available at central
public procurement portal. (https:/eprocure.qov.in/epublish/app)

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-

600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
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v DUE DATE & TIME | Date -18/03/2023, Time -15-:00 Hrs Applicable
gEBMISSIONOFFER Bid shall be submitted (By Post or Person) in the Tender Box
available at following Address:
Finance Department — BHEL 5x800 MW Yadadri TPS
Damarcheria (M), Nalgonda (D) - 508355 (Telangana)
or through E-mail at tender.yadadri@bhel.in
Vi OPENING OF | Date - 18/03/2023, Time -17:00 Hrs Applicable
TENDER Notes:
1. In case the due date of opening of tender becomes a non-
working day, then the due date & time of offer submission and
opening of tenders get extended to the next working day.
2. Bidder may depute representative to witness the opening of
tender.
vii EMD AMOUNT Rs.10,000/- (Rupees Ten Thousands only) Applicable
SECURITY DEPOSIT | 2% of the contract value (equals to monthly hiring charge multiply |  Applicable
by contract period) shall be applicable as per clause 5.2.3 (f) of
Work Policy-2016. 50% of SD amount shall be withheld from first
month of running account bill and balance 50% of SD amount shall
be deducted @ 10% from second running account bills onwards.
The submitted/deducted Security Deposit (SD) shall be released
upon successful completion of the contract period
viii COST OF TENDER | Free Not Applicable
iX LAST DATE FOR | Date - 14/03/2023, Time -17:00 Hrs Applicable
SEEKING — . . L
CLARIFICATION Clarification requirement will be sent to the officer inviting tender.
X SCHEDULE OF Pre | Date - 07/03/2023, Time - 14:30 Hrs onwards Applicable
Bid Discussion
(PBD)
xi INTEGRITY PACT & Applicable
DETAILS OF
INDEPENDENT
EXTERNAL
MONITOR (IEM)
Xii Latest updates Latest  updates on the important dates, Amendments, Applicable

Correspondences, Corrigenda, Clarifications, Changes, Errata,
Modifications, Revisions, efc. to Tender Specifications will be
hosted in BHEL webpage (www.bhel.com - Tender Notifications
> View Corrigendums) & Central Public Procurement portal
(https:/feprocure.gov.in/epublish/app). Bidders to keep themselves
updated with all such information.
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2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders
to note specifically that all pages of tender document, including these NIT pages of this particular tender
together with subsequent correspondences shall be submitted by them, duly signed & stamped, as part of
offer. Rates/Price including discounts/rebates, if any, mentioned anywhere/in any form in the techno-
commercial offer other than the Price Bid shall not be entertained.

3.0 Not used.

4.0 Unless specifically stated otherwise, bidder shall deposit EMD as per clause 1.9 of General Conditions of
Contract.

For Electronic Fund Transfer the details are as below-:
a) Name of the Beneficiary -: Bharat Heavy Electricals Limited
b) Bank Particulars
> Bank Name -: State Bank of India
Bank Telephone No. (with STD code)-:
Branch Address-: Damarcherla (M), Nalgonda (D)
Bank Fax No. (with STD code) -:
Branch Code -: 21956
9 Digit MICR Code of the Bank Branch -:
Bank Account Number -: 31071530332
Bank Account Type -: Current Account
> 11 Digit IFSC Code of Beneficiary Branch -: SBIN0021956

(Note -: In case of tender to be submitted through E-mail, proof of remittance of EMD should be attached in
the E-mail and originals, as applicable, shall be sent to the officer inviting tender within a reasonable time,
failing which the offer is liable to be rejected.

YV V. V V V V VY

5.0 Procedure for Submission of Tenders: The bidder should respond by submitting their offer through E-mail
at tender.yadadri@bhel.in. Offers are invited in two-parts only.

Documents Comprising in the Tender:

The tender shall be submitted through E-mail having attachment less than 20MB (In case, attachment is
more than 20MB, 2 or 3 or so on mail may be submitted and should be indicated as 1 of 2, 2 of 2 or 1 of 3, 2
of 3, 3 of 3, etc.) EXCEPT EMD (in physical form) as mentioned below:

I.  Technical Tender (UN priced Tender):

All Technical details (e.g. Eligibility Criteria requested (as mentioned below)) should be attached in
E-mail. Bidders shall furnish the following information along with technical tender (preferably in pdf
format):

(@) Earnest Money Deposit (EMD) furnished in accordance with NIT Clause 4.0. Alternatively,
documentary evidence for claiming exemption as per clause 29 of NIT.
(b) Technical Bid (without indicating any prices).

Il. Price Bid:

(@) Prices are to be quoted in the attached Price Bid format (password protected) through E-mail.
The password of the submitted Price Bid shall be asked from Bidder through E-mail for opening
of the Price Bid.

(b) The price should be quoted for the accounting unit indicated in the tender document.

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
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(c) Note: Itis the responsibility of tenderer to go through the Tender document to ensure furnishing
all required documents in addition to above, if any. Any deviation would result in REJECTION of
tender and would not be considered at a later stage at any cost by BHEL.

(d) A person signing (digitally or manually) the tender form or any documents forming part of the
contract on behalf of another shall be deemed to warrantee that he has authority to bind such
other persons and if, on enquiry, it appears that the persons so signing had no authority to do
s0, the purchaser may, without prejudice to other civil and criminal remedies, cancel the contract
and hold the signatory liable for all cost and damages.

(e) A tender, which does not fulfil any of the above requirements and/or gives evasive
information/reply against any such requirement, shall be liable to be ignored and rejected.

Bidders are requested to submit their completed bid as per laydown procedure either as per Sl. No.
5 or SI. No. 6.

6.0 Procedure for Submission of Tenders (To be used in case of Paper bid): Tender to be submitted to
Officer inviting Tender, as detailed below:

e PART-l consisting of ‘PART-l A (Techno Commercial Bid)' & ‘PART-I B (EMD)’ in two separate
sealed and super-scribed envelopes (ENVELOPE-| & ENVELOPE-II)

e  PART-II (Price Bid) — in sealed and super-scribed envelope (ENVELOPE-III)

e One set of tender documents shall be retained by the bidder for their reference

6.1 The contents for ENVELOPES and the superscription for each sealed cover/Envelope are as given
below. (All pages to be signed and stamped) (To be used in case of Paper bid):

SI. No. Description Remarks

Part-|

ENVELOPE - | super-scribed as:
PART-I (TECHNO COMMERCIAL BID)
TENDERNO :

NAME OF WORK :

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING:-

i. Covering letter/Offer forwarding letter of Tenderer.

i Duly filled-in "No Deviation Certificate' as per prescribed format to be placed after
document under sl no (i) above.

Note:

a. In case of any deviation, the same should be submitted separately for
technical & commercial parts, indicating respective clauses of tender
against which deviation is taken by bidder. The list of such deviation shall
be placed after document under sl no (i) above. It shall be specifically noted
that deviation recorded elsewhere shall not be entertained.

b. BHEL reserves the right to accept/reject the deviations without assigning
any reasons, and BHEL decision is final and binding.

i).  Incase of acceptance of the deviations, appropriate loading shall
be done by BHEL

ii).  In case of unacceptable deviations, BHEL reserves the right to
reject the tender

il Supporting documents/ annexure/ schedules/ drawing etc. as required in line with
Pre-Qualification criteria.

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
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It shall be specifically noted that all documents as per above shall be indexed
properly and credential certificates issued by clients shall distinctly bear the name of
organization, contact ph. no, FAX no, etc.

iv. All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ Errata etc.
pertinent to this NIT.

V. Integrity Pact Agreement (Duly signed by the authorized signatory)

vi. Duly filled-in annexures, formats etc. as required under this Tender Specification/NIT
Vi. Notice inviting Tender (NIT)
viii. Volume - | A : Technical Conditions of Contract (TCC) consisting of Scope of work,
Technical Specification, Drawings, Procedures, Bill of Quantities, Terms of payment,
efc.

iX. Volume - | B : Special Conditions of Contract (SCC)

X. Volume -1 C : General Conditions of Contract (GCC)-Modified

Xi. Volume -1 D : Forms & Procedures

Xii. Volume - Il (UNPRICED - without disclosing rates/price, but mentioning only
‘QUOTED’ or 'UNQUOTED'’ against each item

Xiil. Any other details preferred by bidder with proper indexing.

PART-IB

ENVELOPE - Il super-scribed as:
PART-l (EMD)

TENDER NO :

NAME OF WORK :

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING:-

Earnest Money Deposit (EMD) in the form as indicated in this Tender

PART-II

PRICE BID consisting of the following shall be enclosed

ENVELOPE-III super-scribed as:
PART-II (PRICE BID)
TENDERNO:

NAME OF WORK :

PROJECT:

DUE DATE OF SUBMISSION:

CONTAINING THE FOLLOWING

[ Covering letter/Offer forwarding letter of Tenderer enclosed in Part-|

i Volume Il - PRICE BID ( Duly Filled in Schedule of Rates — rate/price to be entered
in words as well as figures)

OUTER COVER

ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)
superscribed as:

TECHNO-COMMERCIAL BID & PRICE BID & EMD
TENDER NO:

NAME OF WORK:

PROJECT:

DUE DATE OF SUBMISSION:

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
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CONTAINING THE FOLLOWING:

[ o Envelopes |
o Envelopes I
o Envelopes Il

SPECIAL NOTE: All documents/ annexures submitted with the offer shall be properly annexed and placed
in respective places of the offer as per enclosure list mentioned in the covering letter. BHEL shall not be
responsible for any missing documents.

7.0 Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.

8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL
also reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL
shall not entertain any correspondence from bidders in this matter (except for the refund of EMD).

9.0 Assessment of Capacity of Bidders:

A. Bidder’s capacity for executing the job under tender shall be assessed ‘LOAD’ wise and
‘PERFORMANCE’ wise as per the following:

|.  LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with BHEL
Regions, irrespective of whether they are similar to the tendered scope or not. The cut off month for
reckoning ‘Load’ shall be the 3 Month preceding the month corresponding to the ‘latest date of bid
submission’, in the following manner -
(Note: For example, if latest bid submission is in Jan 2017, then the ‘load’ shall be calculated up to and
inclusive of Oct 2016)

Total number of Packages in hand = Load (P)

Where ‘P’ is the sum of all unit wise identified packages (refer table-1) under execution with BHEL Regions
as on the cut off month defined above, including packages yet to be commenced, excepting packages
which are on Long Hold.

[l. PERFORMANCE: Here ‘Monthly Performance’ of the bidder for all the packages (under execution/
executed during the ‘Period of Assessment’ in all Power Sector Regions of BHEL) SIMILAR to the
packages covered under the tendered scope, excepting packages not commenced shall be taken into
consideration. The ‘Period of Assessment’ shall be 6 months preceding and including the cut off month.
The cut off month for reckoning ‘Period of Assessment’ shall be the 3¢ Month preceding the month
corresponding to ‘latest date of bid submission’, in the following manner:

(Note: For example, if ‘latest date of bid submission’ is in Jan 2017, then the ‘performance’ shall be
assessed for a 6 months’ period up to and inclusive of Oct 2016 (i.e. from May 2016 to Oct 2016),
for all the unit wise identified packages (refer Table 1))
i). Calculation of Overall ‘Performance Rating’ for ‘Similar Package/Packages' for the tendered scope
under execution at Power Sector Regions for the ‘Period of Assessment':
This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the
bidder in all Regions for all the similar Package/packages’, divided by the total number of Package
months for which evaluation should have been done, as per procedure below:

a) P1, P2, Ps, P4, Ps, .... Py etc. be the packages (under execution/ executed during the ‘Period of
Assessment’ in all Regions of BHEL) SIMILAR to the packages covered under the tendered scope,
excepting packages not commenced. Total number of similar packages for all Regions = Pr (i.e. Pr
=Py +Py+ P3+P4 +...Py)

b) Number of Months ‘T+’ for which ‘Monthly Performance Evaluation’ as per relevant formats, should
have been done in the ‘Period of Assessment’ for the corresponding similar package P1. Similarly

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
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T for package P, T for package Ps, etc. for the tendered scope. Now calculate cumulative total
months ‘T’ for total similar Packages ‘Py’ for all Regions (i.e. Tr=Ti+ T2+ T3+T4+ .. Tn)

C) Sum ‘Sy ‘of ‘Monthly Performance Evaluation’ Scores (S1.1, St1-2, S1.3, S1.4, St.5.... S1.14) for similar
package P4, for the ‘period of assessment' ‘Ty' (i.e. S1= Siqt Sizot Sist Siat S15+...S1m).
Similarly, S for package P for period T, Ssfor package Ps for period T3 etc. for the tendered scope
for all Regions. Now calculate cumulative sum ‘St’ of ‘Monthly Performance Evaluation’ Scores for
total similar Packages ‘Pt for all Regions (i.e. ‘St'= S4+ Syt Sa+ Sgt Ss+.... Sy)

d) Overall Performance Rating ‘Rswe.’ for the Similar Package/Packages (under execution/
executed during the ‘Period of Assessment’) in all the Power Sector Regions of BHEL

Aggregate of Performance scores for all similar packages in all the Regions

Aggregate of months for each of the similar packages for which performance should have been
evaluated in all the Regions

Tr

e) Bidders to note that the risk of non-evaluation or non-availability of the ‘Monthly
Performance Evaluation’ reports as per relevant formats is to be borne by the Bidder.

f) Table showing methodology for calculating ‘a’, ‘b’ and ‘c’ above

Sl. No. Item Description Details for all Regions Total
(i) (ii) (iii) (iv) (v) (vi) (vii) | (viii) | (ix) (x)

1 Similar Packages for all |P+ P2 Ps P4 Ps e | Pn Total No. of
Regions > similar
(under execution/ packages for all
executed during period Regions = Pr
of assessment) i.e. Sum (2) of

columns (iii) to
(i)

2 Number of Months for [T+ T2 Ts Ts Ts Tn Sum (%) of
which ‘Monthly columns (iii) to
Performance (ix)

Evaluation” as  per

relevant formats should =Tr
have been done in the

‘period of assessment’

for corresponding

Similar Packages (as

in row 1)

3 Monthly  performance [S+1, St | Sz4, | S, | Ssq, |Ss4, Ss S,
scores  for  the |2, Sis, | S22, | Ss2, | Ss2, | 2, Sss, Sna, | e
corresponding period S1.4, 82.3, 83.3, S4.3, 85.4, SN.3,

(as in Row 2) S1-T1 324, 334, 844, 35.1'5 SN.4,
Sz.Tz
Szt | Sams S
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Sl. No. Item Description Details for all Regions Total

(i) (ii) (iii) (iv) (v) (vi) (vii) | (viii) | (ix) (x)

4 Sum  of  Monthly |S; S2 S3 S4 Ss Sn Sum (%) of
Performance scores of columns (iii) to
the corresponding (ix)
Package  for  the =Sr
corresponding  period
(as in row-3)

ii). Calculation of Overall ‘Performance Rating’ (Reuer) in case at least 6 evaluation scores for ‘similar

Package/Packages’ for the tendered scope ARE NOT AVAILABLE, during the ‘Period of Assessment’:

This shall be obtained by summing up the ‘Monthly Performance Evaluation’ scores obtained by the
bidder in all Regions for ALL the packages, divided by the total number of Package months for which
evaluation should have been done. ‘Rauel’ shall be calculated subject to availability of ‘performance
scores’ for at least 6 ‘package months’ in the order of precedence below:

a)
b)
c)

iii). Factor "L assigned based on Overall Performance Ratin

‘Period of Assessment’ i.e. 6 months preceding and including the cut-off month
12 months preceding and including the cut-off month
24 months preceding and including the cut-off month

In case, ReqeL cannot be calculated as above, then Bidder shall be treated as ‘NEW VENDOR'.
Further eligibility and qualification of this bidder shall be as per definition of ‘NEW VENDOR'

described in ‘Explanatory Notes'.

(RexeL) at Power Sector Regions:

Sl. no. | Overall Performance Rating (Rener) | Corresponding value of ‘L
1 =60 NA

2 > 60 and < 65 04

3 >65and<70 0.35

4 > 70and <75 0.25

5 >75and <80 0.2

6 >80 NA

iv). Performance Systems: The performance rating as mentioned in Il (i) and (i) above, shall be calculated

as per Online Systems i.e. Contractor Performance Evaluation System (CPES) and Safety
Performance Evaluation System (HSEPES). The scores assigned in HSEPES shall be scaled down to
10 and assigned in CPES against the category “HSE” (mentioned in Form F-15).

‘Assessment of Capacity of Bidder’:

‘Assessment of Capacity of Bidder’ is based on the Maximum number of packages for which a vendor is

eligible, considering the performance scores of similar packages, as below:

Max number of packages Pua= (RsteL - 60) divided by corresponding value of 'L, i.e. (Rewe- 60)/L

Note:

number

i). In case the value of Pyax results in a fraction, the value of Pyay is to be rounded off to next whole

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
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II) For RgneL = 60, Puax="1"

iii). For Rexer = 80, there will be no upper limit on Pyax
The Bidder shall be considered ‘Qualified as per ‘Assessment of Capacity of Bidder’ for the subject
Tender if P < Py
(Where P is calculated as per clause ‘I above)
In addition to above, in case contractor fails to score more than 5 (five) marks in the scaled down scores
of HSEPES for “more than 2 months in a period of 6 months preceding and including the cut-off month
in any single package’, the contractor shall be considered disqualified for ongoing tender(s) of BHEL.
Qualification of bidder for further tendering process shall be subject to qualifying this condition in addition
to qualifying requirements mentioned in PQR. Bidders who did not qualify this condition shall not be
considered under the provisions of clause 9 IV (iv) of NIT.

IV. Explanatory note:

i). Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&l etc.
at the individual level irrespective of rating of Plant and irrespective of whether the subject tender is a
single package or as part of combined/composite packages. Normally Boiler, ESP, Piping, Turbine,
Electrical, C&l, Civil, Structure etc. is considered individual level of package. For example, in case the
tendered scope is a Boiler Vertical Package comprising of Boiler, ESP and Power Cycle Piping (i.e. the
‘identified packages as per Table-1 below), the ‘PERFORMANCE’ part against sl.no. Il above, needs to
be evaluated considering all the identified packages (i.e. Boiler, ESP and Power Cycle Piping) and finally
the Bidder's capacity to execute the tendered scope is assessed in line with Il above.

ii). Identified Packages (Unit wise)

Table-1
Civil Electrical and C&l Mechanical
i). Enabling works i). Electrical i). Boiler & Aux (All types including CW Piping if
ii). Pile and Pile Caps ii). C&l applicable)
iii). Civil Works including iii). Others(Elect. ii). Power Cycle Piping/Critical Piping
foundations and C&l) iii). ESP
iv). Structural Steel iv). LP Piping
Fabrication & Erection v). Steam Turbine Generator set & Aux
v). Chimney vi). Gas Turbine Generator set & Aux
vi). Cooling Tower vii). Hydro Turbine Generator set & Aux
vii). Others (Civil) viii). Turbo Blower (including Steam Turbine)
ix). Material Management
x). FGD
xi). ACC
xii).Others(Mechanical)

iii). Bidders who have not been evaluated for at least six package months in the last 24 months preceding
and including the Cut-off month in the online BHEL system for contractor performance evaluation in
BHEL PS Regions, shall be considered “NEW VENDOR".

A ‘NEW VENDOR' shall be considered qualified subject to satisfying all other tender conditions.

A ‘NEW VENDOR' if awarded a job (of package/packages identified under this clause) shall be
tagged as “FIRST TIMER" on the date of first LOI from BHEL.

The “FIRST TIMER” tag shall remain till completion of all the contracts against which vendor has
been tagged as First Timer or availability of 6 evaluation scores within last 24 months preceding
and including the Cut-off month in the online BHEL system for contractor performance evaluation in
BHEL PS Regions.

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
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A Bidder shall not be eligible for the next job as long as the Bidder is tagged as “FIRST TIMER”
excepting for the Tenders which have been opened on or before the date of the bidder being tagged
as ‘FIRST TIMER'.

After removal of ‘FIRST TIMER' tag, the Bidder shall be considered ‘QUALIFIED’ for the future
tenders subject to satisfying all other tender conditions including ‘Assessment of Capacity of
Bidders'.

iv). Consequent upon applying the criteria of ‘Assessment of Capacity of Bidders’ detailed above on all
the bidders qualified against Technical and Financial Qualification criteria, if the number of qualified
bidders reduces to less than four, then for further processing of the Tender, BHEL at its discretion
reserves the right to also consider the bidders who are “not qualified” as per criteria of ‘Assessment
of Capacity of Bidders’ and for this, procedure described in following three options shall be followed:

a) All the bidders having Overall Performance Rating (‘Rewel’) 260 shall be considered qualified
against criteria of ‘Assessment of Capacity of Bidders'.

b) If even after using option “a”, the number of qualified bidders remains less than four, then in
addition to bidders considered as per option “a”, “First timer” bidders having average of available
performance scores =60 upto and including the Cut Off month shall also be considered qualified
against criteria of ‘Assessment of Capacity of Bidders'.

c) Ifeven after using option “a” and “b”, the number of qualified bidders remains less than four, then
in addition to bidders considered as per option “a” and “b”, “First timer” bidders for whom no
performance score is available in the system upto and including the Cut Off month, shall also be
considered qualified against criteria of ‘Assessment of Capacity of Bidders'.

Note:- In case, the number of bidders qualified against Technical and Financial Qualification criteria itself
is less than four, then all bidders (a)- having Overall Performance Rating (‘Rsxel’) 260, (b)- First timer”
bidders having average of available performance scores 260 upto and including the Cut Off month, (c)-
“First timer” bidders for whom no performance score is available in the system upto and including the Cut
Off month, shall be considered qualified against criteria of ‘Assessment of Capacity of Bidders’ for further
processing of tender.

v). ‘Under execution’ shall mean works in progress as per the following:
a. Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and
Turbo Blower Packages

b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages

c. Up to Synchronization in all Balance Packages

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract
conditions) the period defined against (a), (b) and (c) above, depending upon the balance
scope of work to be completed.

vi). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT
Department, so that same can be entered in the Contractor Performance Evaluation System, and in
case of any change/discrepancy same shall be informed immediately. Login Details for viewing
scores in Contractor Performance Evaluation System shall be provided to the Contractor by SCT
Department.

vii). Performance Evaluation for Activity Month shall be completed in Evaluation Month (i.e. month next
to Activity Month) or in rare cases in Post Evaluation Month (i.e. month next to Evaluation Month)
after approval from Competent Authority. In case scores are not acceptable, Contractor can submit
Review Request to GM Site/ GM Project latest by 27t of Evaluation Month or 5 days after approval
of score, whichever is later. However, acceptance/rejection of ‘Review Request’ solely depends on
the discretion of GM Site/GM Project. After acceptance of Review Request, evaluation score shall
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be reviewed at site and the score after completion of review process shall be acceptable and binding
on the contractor.

viii). Project on Hold due to reasons not attributable to bidder -

a. Short hold: Evaluation shall not be applicable for this period, however Loading will be
considered.

b. Long hold: Short hold for continuous six months and beyond or hold on account of Force
Majeure shall be considered as Long Hold. Evaluation as well as Loading shall not be
considered for this period.

ix). Performance evaluation as specified above in this clause is applicable to Prime bidder and Consortium
partner (or Technical tie up partner) for their respective scope of work.

10.0  Since the job shall be executed at site, bidders must visit site/ work area and study the job content,
facilities available, availability of materials, prevailing site conditions including law & order situation, applicable
wage structure, wage rules, etc. before quoting for this tender. They may also consult this office before
submitting their offers, for any clarifications regarding scope of work, facilities available at sites or on terms
and conditions.

11.0  For any clarification on the tender document, the bidder may seek the same in writing or through e-mail,
as per specified format, within the scheduled date for seeking clarification, from the office of the undersigned.
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal delay
or any other delays. Any clarification / query received after last date for seeking clarification may not be
normally entertained by BHEL and no time extension will be given.

12.0 BHEL may decide holding pre-bid discussion (PBD) with all intending bidders as per date indicated in the
NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of Pre-Bid discussion (PBD) shall
also be part of tender.

13.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data
sheets etc. or requirements of different codes/standards specified, the same to be brought to the knowledge
of BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise,
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender
documents, noticed must be pointed out before pre-bid meeting/submission of offer; else, BHEL's
interpretation shall prevail.

14.0 Unless specifically mentioned otherwise, bidder's quoted price shall have deemed to be in compliance with
tender including PBD.

15.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer),
if applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification
for further participation. The names and other details of Independent External Monitor (IEM) for the
subject tender is as given at point (1) above.

“Integrity Pact (IP)”

(@) IPis atool to ensure that activities and transactions between the Company and its Bidders/ Contractors are
handled in a fair, transparent and corruption free manner. Following Independent External Monitors (IEMs)
on the present panel have been appointed by BHEL with the approval of CVC to oversee implementation
of IP in BHEL.
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Sl. No. IEM Email
1. Shri Otem Dai, IAS (Retd.) lem1@bhel.in
2. Shri Bishwamitra Pandey, IRAS (Retd.) lem2@bhel.in
3. Shri Mukesh Mittal, IRS (Retd.) lem3@bhel.in
(b) The
P as

enclosed with the tender is to be submitted (duly signed by authorized signatory) along with techno-
commercial bid (Part-l, in case of two/ three part bid). Only those bidders who have entered into such an IP
with BHEL would be competent to participate in the bidding. In other words, entering into this Pact would
be a preliminary qualification.

(c) Please refer Section-8 of IP for Role and Responsibilities of [EMs. In case of any complaint arising out of
the tendering process, the matter may be referred to any of the above IEM(s). All correspondence with the
IEMs shall be done through email only.

Note:

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the clarifications,
time extensions or any other administrative queries, etc. on the tender issued. All such clarification/ issues
shall be addressed directly to the tender issuing (procurement) department’s officials whose contact details
are provided below:

Details of contact person(s):

(1) (2)

Name: Name:

Deptt: Deptt:

Address: Address:

Phone: (Landline/ Mobile) Phone: (Landline/ Mobile)
Email: Email:

Fax: Fax:

16.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in order to be qualified.
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of
satisfying the Pre-Qualification Criteria specified in this NIT as per Annexure-l (as applicable), past
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves
the right not to consider offers of parties under HOLD.

17.0 In case BHEL decides on a "Public Opening', the date & time of opening of the sealed PRICE BID shall be
intimated to the qualified bidders and in such a case, bidder may depute one authorized representative to
witness the price bid opening. BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all
Unsuccessful/Disqualified bidders under intimation to the respective bidders.

18.0 Validity of the offer shall be for three months from the latest due date of offer submission (including
extension, if any) unless specified otherwise.
19.0 Reverse Auction: Not Applicable for this tender

20.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement
and customer’s acceptance, as applicable.

21.0 Indian Agent of Foreign Principals:Not used for this tender.
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22.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with
respect to tender.

23.0 Consortium Bidding is not applicable for this Tender.

24.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements’ duly self-certified
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL
requires any other documents/proofs, these shall be submitted immediately.

25.0 The bidder may have to produce original document for verification if so decided by BHEL.

26.0 The consultant / firm (and any of its affiliates) shall not be eligible to participate in tender(s) for the related
works or services for the same project, if they were engaged for the consultancy services.

27.0 Guidelines/rules in respect of Suspension of Business dealings, Vendor evaluation format, Quality, Safety &
HSE guidelines, Experience Certificate, etc. may undergo change from time to time and the latest one shall
be followed. The abridged version of extant ‘Guidelines for suspension of business dealings with suppliers/
contractors’ is available on www.bhel.com on “supplier registration page”.

28.0 The offers of the bidders who are on the banned/ hold list and also the offer of the bidders, who engage the
services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on BHEL
website http://www.bhel.com.

28.1  Integrity commitment, performance of the contract and punitive action thereof:
28.1.1 Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in connection with the tender
Process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a
transparent and fair manner, and with equity.

28.1.2 Commitment by Bidder/ Supplier/ Contractor:

(i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will
act or omit in any manner which tantamount to an offence punishable under any provision of the
Indian Penal Code, 1860 or any other law in force in India.

(ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he
has made, and is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract and shall adhere to relevant guidelines issued from
time to time by Govt. of India/ BHEL.

(iii) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms &
conditions and will not default without any reasonable cause, which causes loss of business/
money/ reputation, to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-
execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of
cartel so as to influence the bidding process or influence the prices or acts or omits in any manner which
tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or any other law in
force in India, then, action may be taken against such bidder/ supplier/ contractor as per extent guidelines of
the company available on www.bhel.com and / or under applicable legal provisions.

29.0 Micro and Small Enterprises (MSE) - Not used for this tender.

30.0 The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice.

31.0 PREFERENCE TO MAKE IN INDIA:
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For this procurement, the local content to categorize a supplier as a Class | local supplier/ Class Il local
Supplier/Non-Local Supplier and purchase preferences to Class | local supplier, is as defined | Public
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of the
NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-Il bids
against this NIT.

31.1  Compliance to Restrictions under Rule 144 (xi) of GFR 2017

I. - Any bidder from a country which shares a land border with India will be eligible to bid in this tender
only if the bidder is registered with the Competent Authority. The Competent Authority for the
purpose of this Clause shall be the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT).

IIl. “Bidder” (including the term ‘tenderer, ‘consultant or ‘service provider in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
juridical person not falling in any of the descriptions of bidders stated hereinbefore, including
any agency branch or office controlled by such person, participating in a procurement process.

1. “Bidder from a country which shares a land border with India” for the purpose of this Clause means:

An entity incorporated established or registered in such a country; or
A subsidiary of an entity incorporated established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in
such a country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above

IV. The beneficial owner for the purpose of (Ill) above will be as under:

1.

In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together or through one or more juridical person,
has a controlling ownership interest or who exercises control through other means.

Explanation

a. “Controlling ownership interest” means ownership of or entitlement to more than
twenty-five per cent of shares or capital or profits of the company.

b.  “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholder’s agreements or voting agreements.

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more juridical person, has ownership of
entitiement to more than fifteen percent of capital or profits of the partnership.

In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of the such association or body of individuals.
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32.0

33.0

34.0

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fiteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in dealings with
third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the Competent
Authority.

Note:

()  The bidder shall provide undertaking for their compliance to this Clause, in the Format
provided in Annexure-11.

(i) Registration of the bidder with Competent Authority should be valid at the time of
submission as well as acceptance of the bids.

Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation, cutting, erasure
or overwriting shall be valid only if they are attested under full signature(s) of person(s) signing the bid else
bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid opening.
(Clause applicable in case of Paper Bid only.)

In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided
by soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder
shall be decided by a toss/ draw of lots, in the presence of the respective L-1 bidder(s) or their
representative(s).

Ranking will be done accordingly. BHEL's decision in such situations shall be final and binding.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

34.A A Bidder shall submit only one bid in a particular bidding process. In case of a holding company having more

than one subsidiary having common business ownership/ management, only one business entity amongst
the holding company and its subsidiaries should quote for a particular tender. Similar restrictions shall apply
to closely related sister companies. Bidder's sister/ Associated/ Allied concern(s) participating or applying
against the same tender, shall lead to disqualification of Bidders. Sister/ Associated/ Allied concern means a
company, society, partnership firm or proprietorship firm having one or more common persons as Director/
Partner/ Member/ Owner. A Bidder who submits more than one bid will cause all the proposals submitted in
the particular bid to be disqualified. In relation to the above, a person will include firm(s) of Proprietorship /
Partnership Firm /Limited Liability Partnership / Private Limited / Limited company / Society registered under
Society’s Act / Statutory Bodies / any other legal entity, as the case maybe, & will be deemed to have
submitted multiple bids in a particular bid if a person bids in any of the two formats given below:

i. individual or proprietorship format and/or

ii. a partnership or association of persons format and/or
iii. a company format

Whereby,
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A company shall for this purpose include any artificial person whether constituted under the Indian laws or of
any other country.

A person shall be deemed to have bid in a partnership format or in association of persons format if he is a
partner of the firm which has submitted the bid or is a member of any association of persons which has
submitted a bid.

A person shall be deemed to have bid in a company format if the person holds:
i. more than 10% (ten percent) of the voting share capital of the company which has submitted a bid, or

ii. is a director and / or Key Managerial Personnel of the company which has submitted a bid, or holds more
than 10% (ten percent) of voting share capital in and/or is a director and / or Key Managerial Personnel of a
holding company of that company which has submitted the bid.

By making a bid pursuant to the Tender Documents, the bidder / tenderer shall be deemed to have declared
that the bidder / tenderer has not made any other bid or multiple bids as understood or deemed in terms of
this clause.

All the bids of a bidder who has submitted multiple bids, as per the clause, shall be rejected
35.0 Order of Precedence:

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in
the order below:

a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by
BHEL

Notice Inviting Tender (NIT)

Price Bid

Technical Conditions of Contract (TCC)—Volume-1A

Special Conditions of Contract (SCC) —Volume-1B

General Conditions of Contract (GCC) —Volume-1C

Forms and Procedures —Volume-1D

@ ~ooooT

It may please be noted that guidelines/ circulars/ amendments/ govt. directives issued from time to time shall
also be applicable.

for BHARAT HEAVY ELECTRICALS LTD
(SCT)
Enclosure:
() Annexure-1: Pre Qualifying Requirements.

(i) Annexure-2: Check List.
(i) Annexure-3: Certificate by Chartered Accountant
(iv) Annexure-4: Reverse Auction Process Compliance Form
(v) Annexure-5: Authorization of representative who will participate in the online Reverse Auction Process
(vi) Annexure-6: RA Price Confirmation and Breakup
(i
(
(
(

=: =

vii) Annexure-7: Integrity Pact

viii) Annexure-8: Undertaking as per C4 of Annexure-1i.e. PQR

ix) Annexure-9: Declaration regarding Details of related firms and their area of activities

x) Annexure-10: Declaration regarding Minimum Local Content in Line With Revised Public Procurement
(Preference To Make In India), Order 2017 Dated 04th June, 2020) And Subsequent Order(s)

(xi) Annexure-11: Declaration Regarding Compliance to Restrictions Under Rule 144 (xi) of GFR 2017

(xii) Other Tender documents as per this NIT.

< =
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ANNEXURE - 1

PRE QUALIFYING REQUIREMENTS (PQR)

JOB Framework agreement for Hiring of Vehicles at Yadadri site for 24 months.
Ref No BHEL: PSSR: YTPS: SCT:202302:153
SL | PRE QUALIFICATION CRITERIA Bidders claim in respect of fulfilling the PQR Criteria
NO
Name and Description of qualifying Page no of
criteria supporting

document. Bidder
must fill up this
column as per
applicability

A Submission of Integrity Pact duly signed (if | Applicable
applicable)
(Note: To be submitted by Prime Bidder & Consortium/Technical

Tie up partner jointly in case Consortium bidding is permitted,
otherwise by the sole bidder)

B Technical Applicable

B.1. Bidder  should have  completed
successfully at least 06 (Six) months of
service of individual vehicle types at 5x800
MW Yadadri TPS project awarded by
BHEL / TSGENCO / Other Sub-contractor.

Or

B.2. Bidder should be a resident of Nalgonda
District of Telangana State who is/are
willing to own any type of tendered vehicle
shall be eligible to quote for that type of
vehicle.

Or

B.3. Bidder must be a registered Tour & Taxi
Operator / Travel Agency and should have
regular establishment / office anywhere in
India and have to produce documentary
evidence of registration to this effect.

After award of contract, contractor must
have regular establishment in Miryalaguda
| Damaracherla till the end of contract
period. In case contractor fails to establish
the same within 30 days from date of
commencement of work, the contract

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India
Website: www.bhel.com




NOTICE INVITING TENDER

Tender Specification No. - YTPS: SCT: 202302-153

Page 20 of 44

paid by BHEL for establishment.)

cease to exist. (No extra charges will be

C-1 | Financial
TURNOVER

2019-20, 2020-21 and 2021-22.

Bidders must have achieved an average annual
financial turnover (Audited) of Rs xx Lakhs or
more over last three Financial Years (FY) i.e.

Not Applicable

should be positive

C-2 | NETWORTH (only in case of Companies)

Net worth of the Bidder based on the latest
Audited Accounts as furnished for ‘C-1" above

Not Applicable

C-3 | PROFIT

based on latest Audited Accounts.

Bidder must have earned cash profit in any one
of the three Financial Years as applicable in the
last three Financial Years defined in ‘C-1 above

Not Applicable

8) to this effect.

C-4 | Bidder must not be under Insolvency Resolution
Process or Liquidation or Bankruptcy Code
Proceedings (IBC) as on date, by NCLT or any
adjudicating authority/authorities, which will
render him ineligible for participation in this
tender, and shall submit undertaking (Annexure-

Applicable

D Assessment of Capacity of Bidder to execute
the work as per sl. no. 9 of NIT (if applicable)

Not Applicable

By BHEL

E Approval of Customer (if applicable)

customer for their approval.

Note: Names of bidders (including consortium/Technical Tie up
partners in case consortium bidding is permitted) who stand
qualified after compliance of criteria A to D shall be forwarded to

Not Applicable

BY BHEL

F Price Bid Opening

stand qualified after compliance of criteria A to E

Note: Price Bids of only those bidders shall be opened who

Applicable

BY BHEL

G Consortium criteria (if applicable)

Not Applicable

BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN,
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH
RELEVANT DOCUMENT INCLUSIVE OF WORK ORDER AND WORK COMPLETION CERTIFICATE
ETC IN THE RESPECTIVE ANNEXURES IN THEIR OFFER.

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
600100Registered Office: BHEL House, Siri Fort, New Delhi — 110 049, India

Website: www.bhel.com




NOTICE INVITING TENDER

Tender Specification No. - YTPS: SCT: 202302-153 Page 21 of 44

Credentials submitted by the bidder against “PRE QUALIFYING CRITERIAS” shall be verified for its
authenticity. In case, any credential (s) is/are found unauthentic, offer of the bidder is liable to the
rejection. BHEL reserves the right to initiate any further action as per extant guidelines for Suspension of

Business Dealings.
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Format-1

Certificate for relationship between Parent Company / Subsidiary Company and the bidder

To,
Dear Sir,
Sub: Bid for NITNO ... dated............... for " (name of the tender).
We hereby certify that M/s ......cccoooeiiiiiiii is Parent Company/ Subsidiary Company of M/s

cieeeeenenen.. (the bidder) and details of equity holding of the Parent Company in Subsidiary Company as on
(not earlier than seven days prior to the Bid Submission Date) are given as below:

Name of Parent Company Name of Subsidiary Company | Percentage of Equity Holding of
Parent Company in Subsidiary
Company

(Insert Name and Signature of Statutory Auditor or practicing Company Secretary of the Bidder)
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Format-2

Undertaking from the Parent Company/ Subsidiary Company of the bidder
(On the Letter Head of Parent Company/ Subsidiary Company, as applicable)

From,
Name:
Full Address:

Telephone No.:
E-mail address:
Fax/No.:

Dear Sir,

We refer to the NIT NO.......cooveercenecincene dated............... for e " (name of the Tender).

“We have carefully read and examined in detail the NIT/Tender Terms and Conditions, including in particular, Clause
.... of the NIT/Tender, regarding submission of an Undertaking, as per the prescribed Format 1 of the NIT/ Tender.

We confirm that M/s..........ccoooveeiii e (the Bidder) has been authorized by us to use our
Technical capability for meeting the Technical Criteria as specified in Clause.............. of the PQR of the NIT/Tender
referred above.

We agree to submit the Security Deposit equivalent to 1% of the total contract value in addition to Security Deposit

to be submitted by Bidder as per Clause............... of the NIT/Tender for fulfilment of all obligations in terms of
provisions of the contract, in the event of ..............cccociii (the Bidder) being selected as the Successful
Bidder.

We confirm that we along With M/s..........cccoeiviiiiii e (the bidder), are jointly or severally responsible

for successful performance of the contract.
We confirm that our company shall not participate in the above tender as a ‘Standalone Bidder’ or as a ‘Consortium
bidder' and also shall not authorize any other bidder to use our Technical capability for the above tender.

All the terms used herein but not defined, shall have the meaning as ascribed to the said terms under the referred
NIT/Tender.

Signature of Managing Director/Authorized signatory of Parent/ Subsidiary Company
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ANNEXURE - 2

CHECK LIST
NOTE: - Tenderers are required to fill in the following details and no column should be left blank

1 Name and Address of the Tenderer

2 | Details about type of the Firm/Company

3.a | Details of Contact person for this Tender

Name: Mr/Ms
Designation:
Telephone No:
Mobile No:
Email ID:

Fax No:

3.b | Details of alternate Contact person for this
Tender

Name: Mr/Ms
Designation:
Telephone No:
Mobile No:
Email ID:

Fax No:

4 | EMD DETAILS

DD No: Date:

Bank: Amount:

Please tick ( V) whichever applicable:-

ONE TIME EMD / ONLY FOR THIS TENDER

5 | Validity of Offer

TO BE VALID FOR THREE MONTHS FROM DUE DATE

APPLICABILIT | ENCLOSED
Y(BY BHEL) BY BIDDER
6 | Whether the format for compliance with PRE QUALIFICATION CRITERIA Applicable YES / NO
(ANNEXURE-) is understood and filled with proper supporting documents
referenced in the specified format
7 | Audited profit and Loss Account for the last three years Applicable YES /NO
8 | Copy of PAN Card Applicable YES / NO
9 | Whether all pages of the Tender documents including annexures, Applicable YES /NO
appendices etc. are read understood and signed
10 | Integrity Pact Applicable YES /NO
11 | Offer Forwarding Letter (as per Form-F01 of Forms & Procedure) Applicable YES /NO
12 | Declaration by Authorized Signatory (as per Form-F02 of Forms & Applicable YES /NO
Procedure)
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13 | No Deviation Certificate (as per Form-F03 of Forms & Procedure) Applicable YES /NO

14 | Declaration confirming knowledge about Site Conditions (as per Form-F04 of | Applicable YES /NO
Forms & Procedure)

15 | Declaration for relation in BHEL (as per Form-F05 of Forms & Procedure) Applicable YES / NO

16 | Non-Disclosure Certificate (as per Form-F06 of Forms & Procedure) Applicable YES / NO

17 | Bank Account Details for E-Payment (as per Form-FO7 of Forms & | Applicable YES /NO
Procedure)

18 | Capacity Evaluation of Bidder for current Tender Applicable YES /NO

19 | Tie Ups/Consortium Agreement are submitted as per format Not Applicable YES / NO

20 | Power of Attorney for Submission of Tender/ Signing Contract Agreement (as Applicable YES /NO
per Form-F25 of Forms & Procedure)

21 | Analysis of Unit rates Applicable YES / NO

22 | Undertaking as per clause C4 of Annexure-1 to NIT i.e. PQR (as per | Applicable YES /NO
Annexure-8 to NIT)

23 | Declaration regarding Minimum Local Content In Line With Revised Public Applicable YES /NO
Procurement (Preference To Make In India), Order 2017 Dated 04th June,
2020) And Subsequent Order(s) (as per Annexure-10 to NIT)

24 | Declaration Regarding Compliance to Restrictions Under Rule 144 (xi) of |  Applicable YES /NO
GFR 2017 (as per Annexure-11 to NIT)

NOTE:

1.

STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE.

2. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE APPLICABLE DOCUMENTS ARE LIABLE

DATE :

TO BE SUMMARILY REJECTED.

Sign. of the AUTHORISED

SIGNATORY

(With Name, Designation and Company seal)

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
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ANNEXURE -3

Certificate by Chartered Accountant on letter head
(applicable up to 31st Dec'2021 in line with MSME notification no. S.0. 2119 (E), dated 26% June’2020 and gazette
notification no. S.0. 2347( E) dtd. 16.06.2021))

Not applicable to this tender.
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ANNEXURE -7

INTEGRITY PACT
Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its
registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The Principal”,
which expression unless repugnant to the context or meaning hereof shall include its successors or assigns of the
ONE PART

and
, (description of the party along

with address), hereinafter referred to as “The Bidder/ Contractor" which expression unless repugnant to the context
or meaning hereof shall include its successors or assigns of the OTHER PART

Preamble
The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance with all relevant laws of the
land, rules and regulations, and the principles of economic use of resources, and of fairness and transparency in
its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe the following
principles: -

1.1.1  No employee of the Principal, personally or through family members, will in connection with the tender
for, or the execution of a contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

1.1.2  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will
in particular, before and during the tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could obtain
an advantage in relation to the tender process or the contract execution.

1.1.3  The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence under the
Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory penal enactment, or if
there be a substantive suspicion in this regard, the Principal will inform its Vigilance Office and in addition can
initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the tender process and during the contract
execution.

211 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give to
the Principal or to any of the Principal's employees involved in the tender process or the execution of the
contract or to any third person any material, immaterial or any other benefit which he/ she is not legally

Head Office: BHEL PSSR, BHEL Integrated Office Complex, TNEB Road, Pallikaranai, Chennai-
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entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process
or during the execution of the contract.

2.1.2  The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

2.1.3  The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian Penal Code (IPC)
and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes
of competition or personal gain, or pass on to others, any information or document provided by the
Principal as part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

2.1.4  Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives in
India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The Bidder(s)/
Contractor(s) will, when presenting his bid, disclose any and all payments he has made, and is committed
to or intends to make to agents, brokers or any other intermediaries in connection with the award of the
contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs and will
await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression through a violation
of Section 2 above, or acts in any other manner such as to put his reliability or credibility in question, the Principal
is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process or take action as per the separate
"Guidelines on Banning of Business dealings with Suppliers/ Contractors", framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award according to Section 3,
the Principal is entitled to demand and recover the damages equivalent Earnest Money Deposit/ Bid Security.

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the
contract according to section 3, the Principal shall be entitled to demand and recover from the Contractor
liquidated damages equivalent to 5% of the contract value or the amount equivalent to Security Deposit/
Performance Bank Guarantee, whichever is higher.

Section 5 - Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any other company in
any country conforming to the anti-corruption approach or with any other Public Sector Enterprise in India
that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or the
contract, if already awarded, can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors

6.1 The Principal will enter into agreements with identical conditions as this one with all Bidders and Contractors.
In case of sub-contracting, the Principal contractor shall be responsible for the adoption of IP by his sub-
contractors and shall continue to remain responsible for any default by his sub-contractors.
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6.2 The Principal will disqualify from the tender process all bidders who do not sign this pact or violate its provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact. The task of the
Monitor is to review independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

8.2 The Monitor is not subject to instructions by the representatives of the parties and performs his functions
neutrally and independently. He reports to the CMD, BHEL.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the Principal including that provided by the Bidder(s)/ Contractor(s). The Bidder(s)/
Contractor(s) will grant the monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation. The same is applicable to Sub-contractor(s). The Monitor
is under contractual obligation to treat the information and documents of the Bidder(s)/ Contractor(s) / Sub-
contractor(s) with confidentiality in line with Non- disclosure agreement.

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the parties related to
the contract provided such meetings could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor the option to participate in such meetings.

8.5 The role of IEMs is advisory, would not be legally binding and it is restricted to resolving issues raised by an
intending bidder regarding any aspect of the tender which allegedly restricts competition or bias towards
some bidders. At the same time, it must be understood that IEMs are not consultants to the Management.
Their role is independent in nature and the advice once tendered would not be subject to review at the request
of the organization.

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out of any tendering
process, the matter should be examined by the full panel of IEMs jointly as far as possible, who would look
into the records, conduct an investigation, and submit their joint recommendations to the Management.

8.7 The IEMs would examine all complaints received by them and give their recommendations/ views to CMD,
BHEL, at the earliest. They may also send their report directly to the CVO and the Commission, in case of
suspicion of serious irregularities requiring legal/ administrative action. IEMs will tender their advice on the
complaints within 10 days as far as possible.

8.8 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and conditions.

8.9 IEM should examine the process integrity; they are not expected to concern themselves with fixing of
responsibility of officers. Complaints alleging mala fide on the part of any officer of the organization should
be looked into by the CVO of the concerned organisation.

8.10 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant Indian
Penal Code/ Prevention of Corruption Act, and the CMD, BHEL has not, within reasonable time, taken visible
action to proceed against such offence or reported it to the Vigilance Office, the Monitor may also transmit
this information directly to the Central Vigilance Commissioner, Government of India.
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8.11 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.12 The word "Monitor' would include both singular and plural.
Section 9 - Pact Duration

9.1 This Pact shall be operative from the date IP is signed by both the parties till the final completion of contract
for successful bidder and for all other bidders 6 months after the contract has been awarded. Issues like
warranty / guarantee etc. should be outside the purview of IEMs.

9.2 If any claim is made/ lodged during currency of IP, the same shall be binding and continue to be valid despite
the lapse of this pact as specified above, unless it is discharged/ determined by the CMD, BHEL.

Section 10 - Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the Principal, i.e. New
Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side agreements have
not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

10.5 Only those bidders / contractors who have entered into this agreement with the Principal would be competent
to participate in the bidding. In other words, entering into this agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/
Contractor
(Office Seal) (Office Seal)
Place----------------------
Datg---------mmmmmemmeaen
Witness: Witness:
(Name & Address) (Name & Address)
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ANNEXURE -8

UNDERTAKING

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)
To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref; NIT/Tender Specification No:

[/We,

declare that, I/We am/are not under insolvency resolution process or liquidation or Bankruptcy Code Proceedings
(IBC) as on date, by NCLT or any adjudicating authority/authorities, which will render us ineligible for participation

in this tender.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place:
Date:
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ANNEXURE -9
DECLARATION
Date:
To:
Address: BHEL,
email:

Sub:  Details of related firms and their area of activities
Dear Sir/ Madam,

Please find below details of firms owned by our family members that are doing business/ registered for same item
with BHEL, (NA, if not applicable)

1 Material Category/ Work Description
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

2 Material Category/ Work Description
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

Note: I certify that the above information is true and | agree for penal action from BHEL in case any of
the above information furnished is found to be false.

Regards,
( )

From: M/s
Supplier Code:
Address:
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ANNEXURE - 9A
DECLARATION
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)
To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,
Sub: One Bid per Bidder w.r.t. Clause No. 34A of NIT - reg.

Ref: NIT/Tender Specification No: .....................

I/ We, M/s ... (Name of the bidder) .................. certify the following with reference to the
subject Tender.

1) I/ We have not submitted multiple bids, in any of the two formats given below:
a) individual or proprietorship format and/or
b) a partnership or association of persons format and/or
¢) a company format

wherein,

* A company shall for this purpose include any artificial person whether constituted under the Indian
laws or of any other country.

* Aperson shall be deemed to have bid in a partnership format or in association of persons format
if he is a partner of the firm which has submitted the bid or is a member of any association of
persons which has submitted a bid.

* Anperson shall be deemed to have bid in a company format if the person holds:

1. more than 10% (ten percent) of the voting share capital of the company which has submitted a
bid, or

i1. is a Director and / or Key Managerial Personnel of the company which has submitted a bid, or

iii. holds more than 10% (ten percent) of voting share capital in and/or is a director and/or Key
Managerial Personnel of a holding company of that company which has submitted the bid.

2) None of our Sister/ Associated/ Allied concerns (i.e, a company, society, partnership firm or
proprietorship firm having one or more common persons as Director/ Partner/ Member/ Owner)
have submitted any other bid for this Tender.

I/We understand that all the bids of a bidder who has submitted multiple bids, in terms of Clause No.
34A of NIT, shall be rejected.

Signature of the AUTHORISED SIGNATORY
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Annexure 10

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017
DATED 04™ JUNE, 2020) AND SUBSEQUENT ORDER(S)

(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as
applicable)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make in India), Order
2017-Revision, dated 04t June, 2020 and subsequent Orders)

Ref : 1) NIT/Tender Specification No: ..........cccocvveviinnnnn, :
2) All other pertinent issues till date

We hereby certify that the items/works/services offered by (SPECIFY ORGANIZATION NAME HERE) has a local
content of % and this meets the local content requirement for ‘Class-l local supplier’ / ‘Class Il local
supplier’ ** as defined in Public Procurement (Preference to Make in India), Order 2017-Revision dated
04.06.2020 issued by DPIIT and subsequent order(s).

The details of the location(s) at which the local value addition is made are as follows:

1. 2.
3. 4.
Thanking you,

Yours faithfully,
(Signature, Date & Seal of
Authorized Signatory of the Bidder)

** - Strike out whichever is not applicable.

Note:

1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be submitted along
with the techno-commercial offer.

2. Incase the bidder's quoted value is in excess of Rs. 10 crores, the authorized signatory for this declaration
shall necessarily be the statutory auditor or cost auditor of the company (in the case of companies) or a
practising cost accountant or practicing chartered accountant (in respect of suppliers other than
companies).

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be
initiated against the bidder.
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Annexure 11

DECLARATION REGARDING COMPLIANCE TO
RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as
applicable)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref : 1) NIT/Tender Specification No: ............cccvveiiinnenn, ,
2) All other pertinent issues till date

| have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border
with India and on sub-contracting to contractors from such countries. | certify that (specify
the name of the organization here), is not from such a country / has been registered with the Competent Authority
(attach valid registration by the Competent Authority, i.e., the Registration Committee constituted by the Dept. for
Promotion of Industry and Internal Trade (DPIIT)); and will not sub-contract any work to a contractor from such
countries unless such contractor is registered with the Competent Authority. (attach relevant valid registration, if
applicable)

| hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Note:
Bidders to note that if the above certification given by a bidder, whose bid is accepted, is found to be false, then
this would be a ground for immediate termination and further action in accordance with law and as per BHEL
guidelines.
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1.1 Project Information:

Sl. No. Description

Details

1 Project Title

5x800 MW Yadadri Thermal Power Station

Telangana State Power Generation Corporation

2| Customer Limited (TSGENCO)
Site is located 7Km from the NH-565 (SH2)

3 Location Veerlapalem Village, Damarcherla Mandal, Nalgonda
District, Telangana State

4 Nearest Railway Station Damarcherla about 6.5Km

5 Nearest Airport Vijaywada about 130Km

6 Nearest Town Miryalaguda about 30Km

7 Site Conditions

7a Average Min. Ambient Temperature | 10°C

7b Average Max. Ambient Temperature | 47°C

7c Annual Rainfall 600mm

7d Mean Wind Speed 8Km/h

Te Plant Elevation above MSL 85m
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SI. No Description Chapter y:é::
Volume - 1A Part-I: Contract specific details
1 Project Information Chapter-I 01
2 Scope of Works and Technical Specifications Chapter-II 03
3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-Ill Nil
4 T&Ps and MMEs to be deployed by Contractor Chapter-IV Nil
5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V Nil
6 Time Schedule Chapter-VI 01
7 Terms of Payment Chapter-VII 01
8 Taxes and other Duties Chapter-VIII 02
9 Tender Drawings Chapter-IX Nil
10 Appendix Chapter-X Nil
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Sl. No. Description

Details

1 Project Title

5x800 MW Yadadri Thermal Power Station

Telangana State Power Generation Corporation

2| Customer Limited (TSGENCO)
Site is located 7Km from the NH-565 (SH2)

3 Location Veerlapalem Village, Damarcherla Mandal, Nalgonda
District, Telangana State

4 Nearest Railway Station Damarcherla about 6.5Km

5 Nearest Airport Vijaywada about 130Km

6 Nearest Town Miryalaguda about 30Km

7 Site Conditions

7a Average Min. Ambient Temperature | 10°C

7b Average Max. Ambient Temperature | 47°C

7c Annual Rainfall 600mm

7d Mean Wind Speed 8Km/h

Te Plant Elevation above MSL 85m
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2.1 Scope of Work:

2.1.1  Hiring of following vehicles along with service of driver for transportation from Miryalguda to site and
vice versa for employees of BHEL.
SI. No. Type of Vehicle Nos.
1 Toyota Innova Crysta only. 1
9 Maruti Brezza, Mahindra XUV300 Only or equivalent. 6
3 Mahindra Xylo (2019 model and above) or equivalent (12Hrs)- 13
7 Seater
4 Mahindra Xylo (2019 model and above) or equivalent (24Hrs) 2
7 Seater
5 Bus (Capacity Minimum 28 Seater.) 9
6 Mahindra Camper or equivalent 1
* BHEL'’s decision on Equivalent model is final and binding.
2.1.2  The number of above individual vehicle type may vary up to any extent and delete altogether as
deemed fit by BHEL and as per site condition.
2.1.3  Allvehicles should be of Model-2020 onwards except Xylo, which should be of Model-2019 onwards.
(Since Xylo manufacturing has been discontinued in 2019)
2.1.4 Al vehicles including Bus should be Air Conditioned. Bus should have pushback seats with sufficient

space for leg resting.

2.2 Other Conditions of Contract:

221

222

223

224

225

226

227

The vehicles shall not be limited to the transportation from Miryalguda to site and vice versa however,
it can also be utilized for inter-district and inter-state movement.

All vehicles shall be provided with the drivers. Service of driver shall normally be 12Hrs however, it
can be extended beyond 12Hrs and the driver/owner cannot deny for it. Bidder has to arrange driver
for this extended period. For 24 Hrs vehicle, bidder has to arrange 2 drivers in shift basis.

All vehicles shall be operated exclusively for BHEL until the contract period ends. Bidders should not
use the vehicles for other purpose even beyond normal working hours.

The vehicle will be released for 01 (One) day every month to carryout routine/preventive maintenance
of the Vehicle preferably on SUNDAY. However, the Vehicle can be checked/inspected after
maintenance and in case, it is found un-satisfactory to BHEL, the Vehicle should not be permitted for
duty until the desired maintenance is carried out. The payment is restricted to the number of days
available to BHEL on pro-rata basis.

Bidder to provide registered vehicle in sound condition that meets the general requirement of regional
transport authority and should comply with all Government rules, regulations and notifications as in
force or subsequently modified from time to time.

Bidder to provide cell phone with permanent contact number to the driver at bidder’s cost to facilitate
communication for taking duties on day to day basis and at the time of emergencies/breakdown and
any other important message to be passed to contractor or to BHEL staff.

Bidder shall ensure that Vehicle employed under this contract agreement is covered under
comprehensive insurance policy. Under any circumstances, BHEL is not liable to compensate for
any loss to the passenger (including third party) or damage that may be caused to the Vehicle by
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2238

229

2.2.10

2.2.11
2.2.12

2.2.13

2214

2.2.15

2.2.16

2217

2.2.18

2219

accident or complication arising out of such contingencies like theft, fire, riots efc.

The driver should be medically fit for good health and eyesight, well dressed with shoe, good
character and integrity. He should also keep the valid license with him all the time while on duty and
should follow all rules strictly as per motor vehicle Act.

The contractor will have to provide sufficient money to his driver for fuel, lubricants, breakdown
expenses and miscellaneous expenses while on duty.

Bidder shall provide us identity of the persons engaged from time to time for the above work for
security reasons.

Bidder shall not engage driver below the age of 18 years and above the age of 58 years.

Bidder shall indemnify and shall keep us indemnified against all acts of omissions or negligence,
dishonesty or misconduct of the staff engaged by you for work in premises. BHEL will neither be
responsible for death, accident or injury to them during the course of their duties in premises or
elsewhere nor be liable to pay damages or compensation to such persons or third parties. Bidder will
indemnify us at all times against any claims which may be made under the Workmen Compensation
Act (Latest) or any statutory modification thereof or otherwise in respect of any damages or
compensation payable in consequence of any accident or injury sustained by any workman or other
person whose entry into our premises has been authorized by you. You will take out such insurance
on the lives of the men employed and such policy will be produced by you on demand from us.

Fuel tank of Vehicle should be locked properly and the contractor will be responsible for any loss of
diesel from the Vehicle. Since site is an isolated place, where fuel pump is not available/ the
contractor will be required to keep adequate fuel in stock.

Bidder will have to submit the original document to BHEL along with two sets of Xerox copies like
registration book, driving license, insurance paper, hire permission, road/taxi permits, tax payments
and fitness certificate or any other statutory documents etc. The original documents shall be returned
after verification. In case of any penalty or fine imposed by the R.T.O/Police department due to non-
availability of required documents/papers or regarding conditions of the Vehicle, the same have to
be borne by the contractor at his own cost. We shall not be responsible for any lapse, such as traffic
offences or misconduct on the part of your driver or you.

The Vehicle deployed by you should be pollution free and must display “Pollution under control”
certificate issued by respective Motor Vehicles Department.

Any liability arising to BHEL account of any default or act of omission or commission on your part
shall be on you and shall be recovered from your bills or otherwise paid by you.

The Vehicle should have necessary tools & tackles, stepney as well as required spares at all the
time in reliable conditions. These items are to be provided by the contractor.

Logbook will be provided to Vehicle by BHEL and it will be got filled and duly signed daily from BHEL
Official by the driver on duty. The reading prevailed at the time of deployment of Vehicle will be taken
for the calculation/ payment purpose.

Penalty:

(@)  The hired Vehicle should available with BHEL for the duration of contract and no outage will be

permitted. The Vehicle should report for duty at specified point and at specified time. Delay
beyond specified time will entail a penalty of Rs. 200/- per 15 minutes of delay limited to Rs.
1500/- for the day and will be deducted from your monthly bill. Delay beyond an hour shall be
considered non-available of the Vehicle for the day. Recovery on this account shall be as per
the awarded hiring charge per day on pro-rata basis plus Rs. 1500/-.

(b)  No additional/separate time other than that mentioned in clause no. 2.2.4 above will be allowed

for repair and maintenance of the Vehicle. In case, the Vehicle is under
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breakdown/repair/maintenance/with expired documents as per cl 2.2.14 or the detention of the
same by RTO/Police for any accident or any legal complains, whatsoever, bidder has to arrange
another suitable Vehicle to BHEL. Non-arrangement of the Vehicle will lead to a recovery of Rs.
5000/- (Rs. Five Thousand Only) per day from running bill. BHEL will reserve the right to engage
another suitable Vehicle at your risk and cost as per cl 2.2.21.

(c)  The Vehicle will run as per the instructions of Vehicle-in-Charge. The driver will not take the
Vehicle to any place without the permission of Vehicle-in-Charge. If does so then it will be
treated as non-availability of the Vehicle and awarded hiring charge per day on pro-rata basis
shall be recovered. The meter reading of such timing will be on owner’s account.

(d) In case, bidder/(s) fails to provide the minimum required model of vehicle as per cl 2.1.3, then
penalty will be levied @ 10% on monthly hiring charge for every lower year model provided. Any
vehicle with model 2018 and lower are not accepted.

2.2.20 Termination of Contract:

If the contractor fails to deploy/arrange the Vehicle/alternate Vehicle (in case may be) timely and if
his performance is found unsatisfactory and in the event of his failure to comply with the terms &
conditions of this tender, BHEL reserves the right to terminate the contract at any time/stage on short
notice.

Bidders are also allowed to discontinue the service of the Vehicle as a special case with prior
approval of BHEL. In this case, Bidder to serve a minimum notice period of 02 (Two) months to
BHEL.

If vehicle breakdown more than two times in a month and alternate vehicle is not provided within two
hours from breakdown, contract shall be deemed to be terminated.

2.2.21 Risk and Cost Analysis:
Risk & Cost Amount = [(A-B) + (A x H/100)]
Where,
A= Value as per rates of new contract

B= Value as per rates of old contract being paid to the bidder at the time of termination/non-
compliance of contract.

H = Overhead Factor to be taken as 5
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).
2.2.22 Subletting of Contract:
This contract as a whole or any part thereof should not be sublet without written permission of BHEL.

3. Not Applicable
4. Not Applicable
5. Not Applicable

6.1 Contract Period: Service contract shall be for 24 (Twenty Four) months from date of start of the contract.

6.2 Start of Contract Period: After issue of Work Order (though Fax/courier/email) the contractor shall report
to the Head/HR of BHEL at site within 07 (Seven) days and make a MOM (Minutes of meeting) for
arrangement of the vehicles and date of start. The date of providing service from Miryalguda to the
designated project site and back to the Miryalguda is considered date of start of contract.
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7.1 100% of payment excluding GST shall be released by cheque/NEFT within 45 days on submission of
monthly running bill (in triplicate) along with original trip sheets duly signed by BHEL officials.

7.2 Bill shall be addressed to the following and shall be submitted to HR/Head on monthly basis before 10th
day of the each month.

General Manager/Yadadri

Bharat Heavy Electricals Limited

5x800 MW Yadadri TPS Project Site

Power Sector-Southern Region

Village - Veerlapalem, Mandal - Damarcherla,
District - Nalgonda

Telangana— 508 355

GST Number: 36AAACB4146P12G

8.1 All taxes and duty other than GST & Cess:

The successful bidder shall pay all (see the specific exclusions as enumerated in this contract) taxes,
fees, license charges, deposits, duties, tolls, royalty, commissions, Stamp Duties or other charges/ levies,
which may be levied on the input goods & services consumed and output goods & services delivered in
course of his operations in executing the contract. In case BHEL is forced to pay any of such taxes, BHEL
shall have the right to recover the same from his bills or otherwise as deemed fit.

Goods and service Tax (GST) & Cess:
For Successful GST Unregistered bidder:

8.2

>

>

>

In case, bidder is not required to register under Goods and Service Tax (GST) & Cess, the same is
to be specified in the offer submitted.

Successful bidder to furnish a Self-declaration that registration under GST is not required or not
applicable as per the provisions of GST Law.

In case BHEL has to incur any liability (like interest / penalty etc.) due to noncompliance of GST law
in respect of the invoice submitted by the contractor, for the reasons attributable to the contractor,
the same shall be recovered from the contractor.

TDS under GST (if/ as & when applicable) shall be deducted at prevailing rates on gross invoice
value from the running bills.

In case successful bidder subsequently gets himself registered under GST law on post award of
contract, the same need to be intimated and all the clauses applicable for Registered bidder need to
be followed and the GST will be paid Extra.

If RCM is applicable later, GST will be paid by BHEL to the department.

For Successful GST Registered bidder:

>
>

>

Bidder’s price/rates shall be exclusive of GST & Cess (if applicable) (herein after termed as GST).

Successful GST registered bidder shall submit to BHEL the GST compliant tax invoice/debit
note/revised tax invoice based on which BHEL will claim the input tax credit if applicable in its return.

Agency shall furnish proof of GST registration with GSTN Portal covering the services under this
contract. Registration should also bear endorsement of the premises from where the billing shall be
done to BHEL for this project/ work.

Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules wherein the ‘Bill To’
details as per clause (viii).(b) of Payment Terms.
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8.3

8.4

8.5

» GST claimed in the tax invoice/debit note/revised tax invoice by the bidder shall be released
separately after matching the outward supply details in GSTR-1 on GSTN portal filed by bidder and
input tax credit of the invoice. The bidder has paid GST at the time of filing the monthly return.

> In case, BHEL has to incur any liability (like interest etc.) due to denial/reversal of input tax credit in
respect of the invoice submitted by the successful bidder, for the reasons attributable to the
successful bidder, the same shall be recovered from the successful bidder.

> In case, BHEL is deprived of the Input tax credit due to any reason attributable to successful bidder,
the same shall not be paid to the successful bidder. Tax invoice/debit Note/revised tax invoice shall
contain the particulars as prescribed in GST law.

» TDS under GST shall be deducted at prevailing rates on gross invoice value from the running bills.
E-way bills / Transit passes / Road Permits, if required for materials / T&P etc., bought into the project
site is to be arranged by the successful bidder only.

> Successful GST registered bidder has to submit proof like earlier GST Returns / invoice copy and a
declaration on “Applicability of RCM” or “Non Applicability of RCM “

> |f RCM is applicable, GST will be paid by BHEL to the department at applicable rate treating the
quoted the price as exclusive of GST.

Statutory Variations:

Statutory variations are applicable under the GST Acts, against production of proof. The changes
implemented by the Central / State Government during the tenure of the contract viz. increase / decrease
in the rate of taxes, applicability, etc. and its impact on upward revision / downward revision are to be
suitably paid/ adjusted from the date of respective variation. The bidder shall give the benefit of downward
revision in favour of BHEL. No other variations shall be allowed during the tenure of the contract.

Modalities of Tax Incidence on BHEL.:

Where GST law permits more than one option or methodology for discharging liability of tax/levy/duty, the
contractor shall approach BHEL before choosing any option to discharge his tax liability. BHEL shall have
the right to direct the contractor to adopt the appropriate option considering the amount of tax liability on
BHEL as well as procedural simplicity with regard to assessment of the liability.

The option chosen by BHEL shall be binding on the contractor for discharging the obligation of BHEL in
respect of the tax liability to the contractor.

Direct Tax:

BHEL shall not be liable towards Income Tax of whatever nature including variations thereof arising out
of this contract as well as tax liability of the bidder and their personnel. Deduction of tax at source at the
prevailing rates shall be effected by BHEL before release of payment as a statutory obligation, unless the
bidder produces exemption certificate. TDS certificate will be issued by BHEL as per the provisions of
Income Tax Act.
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Section 10 - Other Provisions
10.1 This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent
Courts as indicated in the Tender or Contract, as the case may be.

10.2 Changes and supplements as well as termination notices need to be made in writing.

10.3 If the Bidder(s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this Integrity
Pact shall be signed by all partners of the partnership or joint venture or all consortium members.

104 Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this
Integrity Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

10.5 Only those bidders / contractors who have entered into this Integrity Pact with the Principal
would be competent to participate in the bidding. In other words, entering into this Integrity Pact would
be a preliminary qualification.

10.6 In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to the
Contract, in case, both the parties are agreeable, they may try to settle dispute through Mediation before
the panel of IEMs in a time bound manner. In case, the dispute remains unresolved even after mediation
by the panel of IEMs, either party may take further action as the terms & conditions of the Contract. The
fees/expenses on dispute resolution through mediation shall be shared by both the parties. Further, the
mediation proceedings shall be confidential in nature and the parties shall keep confidential all matters
relating to the mediation proceedings including any settlement agreement arrived at between the parties
as outcome of mediation. Any views expressed, suggestions, admissions or proposals etc. made by either
party in the course of mediation shall not be relied upon or introduced as evidence in any further arbitral
or judicial proceedings, whether or not such proceedings relate to the dispute that is the subject of
mediation proceedings. Neither of the parties shall present IEMs as witness in any Alternative Dispute
Resolution or judicial proceedings in respect of the dispute that was subject of mediation.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal)

Witness:
(Name & Address)
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Ref: Notice Inviting Tender vide no. BHEL: PSSR: YTPS: SCT:202302-153: NIT Dated: 03/03/2023.
Due date of bid submission — Date: 18/03/2023 Before Time: 15:00Hrs
Name of the Bidder ..........oooiiiiiiice e e
AAArESS .oeeiiiiiiii i eeeeeeataaeeeeeeeeeenrrnaraaeaaaeeaaaans
Monthly Hiring
Number of Price
Type of Vehicles Vehicles Quoted Quoted / Not
Sl. No. Copies of Vehicle Documents as per Cl manufacturin Quoted. Please
2.2.14 of TCC needs to be submitted. ear g tick the
y appropriate.
Quoted / Not
1 Toyota Innova Crysta only. Quoted
. . Quoted / Not
Maruti Brezza, Mahindra XUV300 Only or
2 . Quoted
equivalent.
3 Mahindra Xylo (2019 model and above) or ng:IeO(: el dNOt
equivalent (12Hrs)- 7 Seater
4 Mahindra Xylo (2019 model and above) or QuQOEIi(:e/dNOt
equivalent (24Hrs) -7 Seater
Air Conditioned Bus of Capacity (Minimum 28 Quoted / Not
5 Quoted
Seater.)
Quoted / Not
6 Mahindra Bolero Camper and Equivalent Quoted

Signature of the Bidder with Seal
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1.1 Bidders to quote their competitive monthly hiring charge for One or More Vehicle Type both in figure
and in words in prescribed format of “Price Bid”.

1.2 The quoted monthly hiring charge shall include the cost of engine oil, cost towards driver like wage,
allowances, food, accommodation and conveyance, etc., cost of maintenance and repair work required
for the Bus, cost of comprehensive vehicle insurance, RTO passing, road permit, etc. required for the
normal movement in the route from Miryalguda to our project site. Any other cost shall also be considered
inclusive except for clause 1.3 below.

1.3 The quoted monthly hiring charge shall exclude the following;

(@)  Costof diesel shall be reimbursed at average rate as on 1st & 16th of every month offered/charged
by PSUs Oil Marketing Companies (IOCL / BPCL / HPCL) considering the following mileage of
vehicle type. Required quantity of the vehicles along with mileage are given in the below table.

Sl Type of Vehicle Mileage Required
No. (KmiLitre) | QY
1 Toyota Innova Crysta only. 10 1
2 Maruti Brezza, Mahindra XUV300 Only or equivalent. 11 6
3 Mahindra Xylo (2019 model and above) or equivalent (12Hrs)- 9 13
7 Seater
4 Mahindra Xylo (2019 model and above) or equivalent (24Hrs) 9 2
7 Seater
5 Bus (Minimum 28 Seater.) ) 2
6 Mahindra Camper or equivalent 11 1

* BHEL'’s decision on Equivalent model is final and binding.
(b)  Cost towards toll tax, parking charge, permission charge for special route other than normal route.

(c)  Outstation charge @ 150/- (Rs. One Hundred Fifty Only) shall be paid extra for the trip going
beyond Nalgonda district.

(d)  Incase, service of driver shall be utilized beyond 12Hrs per day, overtime charge @ 100/- (Rs.
Hundred Only) per Hour shall be paid extra over and above 12Hrs service.

(e)  Night halt charge @ 200/- (Rs. Two Hundred Only) shall be paid extra for the bus/vehicle retained
over night at outstation trip.

1.4 Tenders will be evaluated based on quoted monthly hiring charge of the vehicle type (Except Xylo) for
Model-2022. In case, bidder/(s) has/have quoted for Model-2021, Model-2020 and Model-2019 then it will
be evaluated at 110% of the quoted monthly hiring charge for Model-2021, 120% for Model-2020 and
130% for Model-2019. Accordingly, lowest quoted bid shall be considered as L1 bidder and will be
awarded with acceptable L1 rate. Any models quoted lower than 2019 will not be considered for
evaluation. In case any bidder quotes for 2023 model, it will be evaluated as 2022 model only.
Manufacturing year on RC will be considered for model.

If any bidder offering different manufacturing year models for same line item, then lowest of the price after
loading will be considered for evaluation. Any bidder offering bus with higher seating capacity (i.e, more
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1.5

than 28 seater) then the quoted price will be considered for evaluation. Any bus with less than 28 seater
will not be considered for evaluation.

Tenders will be evaluated based on quoted monthly hiring charge of the vehicle type (Only Xylo) for
Model-2019. Vendor to quote only 2019/2018 model only for Xylo. 2018 model of Xylo will be evaluated
at 110% of quoted monthly hiring charge. Any Xylo model below 2018 will not be considered for
evaluation. Manufacturing year on RC will be considered for model.

Quoted rates for BHEL will be exclusive of GST. GST as applicable by BHEL will be paid by BHEL on
RCM basis, Except for BUS which needs to be paid by Vendor on FCM basis.

Example - 1:

Bidder-A is quoted Rs. 1,00,000/- per month for Model-2022, Bidder-B is quoted Rs. 95,000/- per month
for Model-2021 and Bidder-C is quoted Rs. 90,000/- per month for Model-2020.

Evaluation will be based on Model-2022 and hence, quoted price of Bidder-B is considered as Rs. 95,000/-
x 110% = Rs. 1,04,500/- and that of Bidder-C is considered as Rs. 90,000/- x 120% = Rs. 1,08,000/-.

Therefore, L1 bidder will be Bidder-A (Rs. 1,00,000/- is less than Rs. 1,04,500/- and Rs. 1,08,000/-) for
their quoted price of Rs. 1,00,000/- and is considered for award at Rs. 1,00,000/- per month.

Example - 2:

Bidder-A is quoted Rs. 1,00,000/- per month for Model-2022, Bidder-B is quoted Rs. 90,000/- per month
for Model-2021 and Bidder-C is quoted Rs. 80,000/- per month for Model-2020.

Evaluation will be based on Model-2022 and hence, quoted price of Bidder-B is considered as Rs. 90,000/-
x 110% = Rs. 99,000/- and that of Bidder-C is considered as Rs. 80,000/- x 120% = Rs. 96,000/-.

Therefore, L1 bidder will be Bidder-C (Rs. 96,000/- is less than Rs. 99,000/- and Rs. 1,00,000/-) for their
quoted price of Rs. 80,000/- and is considered for award at Rs. 80,000/- per month.

BHEL reserves the right to split the vehicles and award it to more than one bidder as per following mode
of award for all the bidders who match L1 price except H1 bidder. H1 bidder will not be considered for
vehicle distribution.

Vehicle distribution will be as per formula given below (rounding off to the nearest integer) or number of
vehicles quoted whichever is lower.

*whichever is lower is applicable only for present requirement.
V= ((X/Z) +0.2X)
V= Number of vehicles alloted
For L1,
X = Number of vehicles tendered now.
Z = Number of successful bidders. (i.e, Number of qualified bidders excluding H1 bidder)
For L2,
X = Number of remaining vehicles after L1 allotment.
Z = Number of remaining bidders after L1 allotmnet.
For L3,
X =Number of remaining vehicles after( L1+L2) allotment.
Z = Number of remaining bidders after (L1+L2) allotmnet.



PRICE BID

Chapter-I: Instructions to the Bidder
Tender Specification No. - BHEL: PSSR: YTPS: SCT: 202302-153 Page 4 of 5

For L4,

X = Number of remaining vehicles after( L1+L2+L3) allotment.
Z = Number of remaining bidders after (L1+L2+L3) allotmnet.
The process is iterated till all the vehicles are allotted.

‘Rounding to the Nearest Integer” means “if the digit in the tenths place is less than 5, which means the
units digit remains the same; if the digit in the tenths place is 5 or greater, which means you should
increase the unit digit by one”.

In case output of formula yields any positive fraction less than 0.5, then it will be rounded to 1.
For future deployment of vehicles,
X= Number of proposed vehicles for deployment

Z= Number of successful bidders to whom work orders have been issued. In case, successful bidders to
whom work orders have been issued are unwilling/unable to deploy vehicles BHEL reserves right to issue
work orders / allot vehicles to other remaining successful bidders for this enquiry as per ranking.

Tie Breaking incase of multiple L1 Vendors

In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided by
soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder shall
be decided by a toss/ draw of lots, in the presence of the respective L-1 bidder(s) or their representative(s).

Ranking will be done accordingly. BHEL's decision in such situations shall be final and binding.
Tie Breaking incase of other than L1 status

In case more than one bidder happens to occupy the same status, the ranking shall be decided by a toss/ draw of
lots, in the presence of the respective bidder(s) or their representative(s).

Ranking will be done accordingly. BHEL's decision in such situations shall be final and binding.

Ranking obtained after Tie breaking shall be used for allotment of the vehicles
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Ref: Notice Inviting Tender vide no. BHEL: PSSR: YTPS: SCT:202302-153: NIT Dated: 03/03/2023.

Due date of bid submission — Date: 18/03/2023 Before Time: 15:00Hrs

Name of the Bidder ..........oooiiiiiiiiccce e e e s
AAArESS .oeiiiiiiiiiicce e aeeeeeeeaaeeeeeeeerenr e naraeeeaaeeaaaans
Number of
. Monthly Quoted
Sl. No. Type of Vehicles Vehicles Quc?ted Price (INR) per
manufacturing .
vehicle
year
1 Toyota Innova Crysta only.
N WVOIAS. RS i e e
2 Maruti Brezza, Mahindra XUV300 Only or
equivalent.
N WVOIAS. RS . e e
3 Mahindra Xylo (2019 model and above) or
equivalent (12Hrs)- 7 Seater
[N VOIS, RS, ettt e et e et a e e e e e e
4 Mahindra Xylo (2019 model and above) or
equivalent (24Hrs) -7 Seater
[N VOIS, RS, ettt e e e e e et e e e e e e e
5 Air Conditioned Bus of Capacity (Minimum 28
Seater.)
[N VOIS, RS, ettt e ettt a e e e e e e
6 Mahindra Bolero Camper and Equivalent
[N VOIS, RS, ettt e ettt e e e e e e e

Signature of the Bidder with Seal
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CHAPTER -1
1. GENERAL INSTRUCTION TO TENDERERS

1.1. DESPATCH INSTRUCTION
i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender
documents shall be duly signed, stamped and submitted along with the offer in token of
complete acceptance thereof. (For E-Tender, bidders shall use electronic Signature viz Digital
Signature Certificate while uploading on the e-procurement portal. The informationfurnished shall
be complete by itself. The tenderer is required to furnish all the details and other documents as required
in the following pages.

ii)  Tenderers are advised to study all the tender documents carefully. Any submission of tender by the
tenderer shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the tenderers have
any doubt about the meaning of any portion of the Tender Specification or find discrepancies or
omissions in the drawings or the tender documents issued are incomplete or shall require clarification
on any of the technical aspect, the scope of work etc., he shall at once, contact the authority inviting
the tender well in time (so as not to affect last date of submission) for clarification before the submission
of the tender. Tenderer's request for clarifications shall be with reference to Sections and Clause
numbers given in the tender documents. The specifications and terms and conditions shall be deemed
to have been accepted by the tenderer in his offer. Non-compliance with any of the requirements and
instructions of the tender enquiry may result in the rejection of the tender.

i) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact
shall be issued as part of the Tender documents and shall be submitted by the bidder along with
Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid.
Only those vendors / bidders who have entered into such an IP with BHEL shall be considered qualified
to participate in the bidding. Entering into this pact shall be a preliminary qualification.

1.2. SUBMISSION OF TENDERS
1.21  The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT.

1.2.2  Tenders submitted by post (i.e. by ‘REGISTERED POST / by COURIER’) shall be sent with due
allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt
of tenders sent by post/courier. The tenders received after the specified time of their submission
are treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers
received by Email shall be considered as per terms of NIT. E-Tenders shall be submitted through
E-Procurement portal as per instruction in NIT. Tenderers to upload offers well in advance in order to
avoid last minute congestion in e-procurement website. However, after submission of the tender, the
tenderer can re-submit revised tender but before due date and time of submission of tender as notified.

1.2.3  Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT, in the presence
of such of those tenderers or their authorized representatives who would like to be present (In case
of Manual Tenders). BHEL reserves the right to go ahead with opening of the Tender even in case
of no representative is present on the specified date and time. For e-tenders, bidders may mark their
presence online through provisions available in e-procurement portal.
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Tenderers whose bids are found techno commercially qualified shall be informed about the date and
time of opening of the Price Bids and such Tenderers may depute their representatives to witness the
opening of the price bids (In case of Manual Tenders). BHEL's decision in this regard shall be final and
binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments
and be well acquainted with the actual working and other prevalent conditions, facilities available,
position of material and labour, means of transport and access to Site, accommodation etc. No claim
will be entertained later on the grounds of lack of knowledge of any of these conditions.

The tenderer may get aware about weather conditions, contingencies & other circumstances which
may influence or affect their tender prices. Invariable of inspection by the tenderer, the tenderer shall
be considered deemed acquainted with all site conditions such as rain patterns, hazardous conditions,
soil patterns, local factors etc. Tenderer to have satisfied himself in all respect before quoting his rates
and no claim will be entertained later on the grounds of lack of knowledge of any of these conditions.

LANGUAGE

The tenderer shall quote the rates in English language and international numerals. These rates
shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of NIT/
Vol-Il “Price Bid” for more details. For the purpose of the tenders, the metric system of units shall
be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly
attested by the tenderer.

PRICE DISCREPANCY:

Price Bid opening: During opening of price bids (submitted through conventional method or through
E-Procurement system), if there is any difference between the amount in figures and in words, the
amount quoted by the bidder in words shall be taken as correct.

Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the
work as per overall price offered by him during the Reverse Auction process. (Guidelines as available
on www.bhel.com on “supplier registration page”.).

QUALIFICATION OF TENDERERS

Only tenderers who have previous experience in the work of the nature and description detailed in
the Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing
their experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be
considered.

The offers of the bidders who are on the banned/ hold list and also the offer of the bidders, who engage
the services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is available on
BHEL web site www.bhel.com. (Refer clause 28.0 of NIT)

Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of

Govt. of India shall not be considered.
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i)

vi)

vii)

1.7.

EVALUATION OF BIDS

Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-
Qualification criteria and other conditions in NIT/Tender documents, based on documentary evidences
submitted along with the offer.

In case the same qualifying experience is claimed by more than one agency, then:

a. The agency who has executed the work as per documentary evidence submitted shall
only be qualified. Scope of qualifying work should be totally with the agency who has
executed and in case it is only labour and consumables without T&P, then the credentials
of execution is assigned to the first agency and not to the agency who has executed only
as labour supply contractor. Further, BHEL reserves the right to ask for any other proof
for the said job.

b. However, if the same is on account of subletting part of scope by one agency to another
agency in a project of BHEL, experience of both the agencies may be considered for the
sublet portion of the work provided subletting has been done with the approval of
BHEL.

In case the qualifying experience is claimed by private organizations (sub-agency) based on ‘Work
Order’ and ‘Experience Certificates’ from a non-BHEL organization (main agency), then it shall be the
responsibility of sub-agency to submit (in addition to the experience certificate from main agency)
relevant certificate regarding qualifying experience from the end Customer or the Turnkey-Contractor
(if any) who has awarded the work to main agency, as a proof for having executed subject qualifying
work. BHEL reserves the right to ask for any other proof for the saidjob.

Assessing Bidder's Capacity for executing the current tender shall be as per Notice Inviting Tender.

Price Bids of shortlisted bidders shall only be opened either through the conventional/electronic price
bid opening with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in
the tender, the L1 bidder amongst all the shortlisted bidders shall be considered for award. However,
the L1 bidder shall have no claim on the award & BHEL reserves the right to award the tender at its
sole discretion.

Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in due
course after issue of LOI/LOA to successful bidder either through system generated e-mail or through
letter/e-mail.

Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in
ongoing projects for the current tender.

DATA TO BE ENCLOSED

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners etc. shall be furnished along with tender.
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i)  ORGANIZATION CHART
The organization chart of the tenderer’s organization, including the names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

i) An attested copy of the Power of Attorney, in case the tender is signed by an individual other than
the sole proprietor.

iv)  IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN and place & nature of business.

v)  IN CASE OF PARTNERSHIP FIRM:
The names of all the partners and their addresses, A copy of the partnership deed/instrument of
partnership dully certified by the Notary Public shall be enclosed.

vi)  IN CASE OF COMPANIES:
a) Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be furnished).
b) Nature of business carried on by the Company and the provisions of the Memorandum relating
thereof.

1.8 AUTHORIZATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of Attorney
is to be submitted along with the tender offer. For company, a Power of Attorney (as per format in
Volume-I D) shall be submitted.

1.9 EARNEST MONEY DEPOSIT
1.9.1  Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in
the manner described herein.

i)  EMD shall be furnished before tender opening / along with the offer in full as per the amount
indicated in the NIT.
i)  The EMD is to be paid only in the following forms:
a) Cash deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
c) Banker's cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals Limited’ and payable
at Regional HQ issuing the tender (along with offer).
d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined inthe
Companies Act (FDR should be in the name of the Contractor, a/c BHEL) (along with offer). The Fixed
Deposit in such cases shall be valid for at least six months from the due date of tender submission.

In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit Rs. Two lakhs
in the forms described above in clause no. 1.9.1. (a) to (d) and the remaining amount over and above
Rs. Two Lakhs in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The Bank
Guarantee in such cases shall be valid for at least six months from the due dateof tender submission.
The Bank Guarantee format for EMD shall be in the prescribed formats.

i) No other form of EMD remittance shall be acceptable to BHEL.

1.9.2  EMD by the Tenderer will be forfeited as per NIT conditions, if:
i)  After opening the tender and within the offer validity period, the tenderer revokes his tender or
makes any modification in his tender which is not acceptable to BHEL.
i)  The Contractor fails to deposit the required Security deposit or commence the work within the
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1.9.3

1.9.4

1.9.5

1.10
1.10.1

1.10.2

period as per LOI/ LOA/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

EMD shall not carry any interest.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of
work.

Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD submitted
in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of at least 50% of
the Security Deposit.

SECURITY DEPOSIT

Upon acceptance of Tender, the successful Tenderer should deposit the required amount of Security
Deposit towards fulfilment of any obligations in terms of the provisions of the contract. The total amount
of Security Deposit will be 5% of the contract value.

The security Deposit should be furnished before start of the work by the contractor.

Note: In case of small value contracts not exceeding Rs. 20 lakhs, work can be started before the
required Security Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit.

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms.

Cash (as permissible under the extant Income Tax Act).

Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund
Transfer in favour of BHEL.

Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras
etc. (held in the name of Contractor furnishing the security and duly endorsed/hypothecated/ pledged,
as applicable, in favour of BHEL).

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies Act.
The Bank Guarantee format for Security Deposit shall be in the prescribed formats.

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL).

Security deposit can also be recovered at the rate of 10% of the gross amount progressively from each
of the running bills of the contractor ill the total amount of the required security deposit is collected.
However, in such cases at least 50% of the required Security Deposit, including the EMD, should
be deposited in any form as prescribed before start of the work and the balance 50% may be recovered
from the running bills as described above.

Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the

1.10.4

documents or in any other matter connected therewith.

The Security Deposit shall not carry any interest.
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1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be

i)

1.10.6

1.10.7

1.10.8

1.11

1.12

vi)

correspondingly enhanced as given below:

The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or adjusted
against payments due to the Contractor.

Contract value for the purpose of operating the increased value of Security Deposit due to Quantity
Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works done
on manday rates.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work, with the approval of competent authority of BHEL.

The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period
as stipulated in the Letter of Intent/ Award + Guarantee Period + 3 months, and the same shall be kept
valid by proper renewal by the contractor till the acceptance of Final Bills of the Contractor by BHEL.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination
of contract as per terms and conditions of contract. BHEL reserves the right to set off the Security
Deposit against any claims of other contracts with BHEL.

Bidder agrees to submit security deposit required for execution of the contract within the time period
mentioned. In case of delay in submission of security deposit, enhanced security deposit which would include
interest (Base rate of SBI + 6%) for the delayed period, shall be submitted by the bidder. Further, if security
deposit is not submitted till such time the first bill becomes due, the amount of security deposit dueshall be
recovered as per terms defined in NIT / contract, from the bills along with due interest

RETURN OF SECURITY DEPOSIT

Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per terms
of the contract including completion of Guarantee Period after deducting all expenses / other amounts
due to BHEL under the contract / other contracts entered into with them by BHEL.

BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be
complied with

Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be
accepted.

The Bank Guarantees shall be as per prescribed formats.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall not be liable for
issue of any reminders regarding expiry of the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure
that the same is explicitly endorsed by the Construction Manager and submitted to the Regional HQ
issuing the LOI/LOA.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke
the same by informing the concerned Bank in writing, without any advance notice/communication to the
concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through
an amendment in an appropriate non judicial stamp paper.
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viij  The Original Bank Guarantee shall be submitted to Subcontracting Department of the respective
Region of BHEL.

1.13 VALIDITY OF OFFER
The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS
from latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy
Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal
of the original offer which shall be binding on the tenderers.

1.14 EXECUTION OF CONTRACT AGREEMENT
The successful tenderer’s responsibility under this contract commences from the date of issue of the
Letter of Intent/ Award by Bharat Heavy Electricals Limited.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL,
within a reasonable time after the acceptance of the Letter of Intent/Award, and in any case before
releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall
be borne by BHEL.

1.15 REJECTION OF TENDER AND OTHER CONDITIONS
1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender
or any tender and reserves to itself full rights for the following without assigning any reasons
whatsoever: -
To reject any or all of the tenders.
To split up the work amongst two or more tenderers as per NIT.
To award the work in part if specified in NIT.
In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.

o0 ow

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified
or defective or have been materially altered or not in accordance with the tender conditions,
specifications etc. are liable to be rejected.

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL
or tenderer under suspension (hold/banning) by any unit/ region / division of BHEL or tenderers who
do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL reserves the
right to not consider a bidder for further processing of tender in case it is observed that they are
overloaded and may not be in a position to execute this job as per the required schedule in line with
clause no. 9.0 of the ‘NIT". The decision of BHEL will be final in this regard.

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance
of his tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires afterthe
submission of tender or after the acceptance of the tender, BHEL may then cancel such tenderat
their discretion, unless the firm retains its character.

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of thefirm
made subsequent to the execution of the contract. BHEL may, however, recognize such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.
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1.15.6 Ifthe tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer
liable to rejection.

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative
or relation employed in BHEL, the authority inviting the Tender shall be informed of the factas per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful tenderer (Contractor) should not sub-contract any portion of work detailed in the tender
specification undertaken by him without prior written permission of BHEL's Construction Manager/ Site
In-Charge. BHEL, at its discretion, may consider the written request from the Contractor and permit
subletting of part scope. However, the Contractor is solely responsible to BHEL for the work awarded
to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL
who shall be under no obligation to return the same to the bidder. However unopened price bids and
late tenders shall be returned to the bidders, in case of Conventional/ Paper bid.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered
for evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-
1 party, then the awarded price i.e. contract value shall be worked out after considering the discount
so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.

1.16 INTIMATION OF CHANGE OF NAME/RE-CONSTITUTION OF THE ORGANIZATION
In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of nameor
reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into effect,
the same is to be intimated to BHEL immediately with supporting documents as applicable.

Further, the new entity has to intimate BHEL in writing that they will honor all the earlier commitments in
respect of the subject contract.
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CHAPTER-2

2.1

DEFINITION: The following terms shall have the meaning hereby assigned to them except where
the context otherwise requires

BHEL shall mean Bharat Heavy Electricals Limited (of the respective Power Sector Region inviting the
Tender), a company registered under Indian Companies Act 1956, with its Registered Office at
BHEL HOUSE, SIRI FORT, NEW DELHI — 110 049, or its Power Sector Regional Offices or its
Authorized Officers or its Site Engineers or other employees authorized to deal with any matters with
which these persons are concerned on its behalf.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER’
shall mean the Officer in Administrative charge of the respective Power Sector Region.

)

“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of
BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed

and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to perform
the duty set forth in this General Conditions of Contract and other Contract documents. The term also
includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE' as wellas Officers at Site or at the
Headquarters of the respective Power Sector Regions.

v) “SITE” shall mean the places or place at which the plants/equipments are to be erected and
services are to be performed as per the specification of this Tender.

vi)  “CLIENT OF BHEL" or “CUSTOMER” shall mean the project authorities with whom BHEL has
entered into a contract for supply of equipments or provision of services.

vii)  “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and

shall include the Contractor's successors, heirs, executors, administrators and permitted assigns.

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work Order,

the accepted appendices of Rates, Schedules, Quantities if any, Offer submitted by contractor
including acceptance to General Conditions of Contract, Special Conditions of Contract, Instructions
to the Tenderers, Drawings, Technical Specifications, the Special Specifications if any, the Tender
documents, subsequent amendments /corrigendum to Tender mutually agreed upon and the Letter of
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the contractor in the
tender documents or subsequent letters shall not form part of the contract unless, specifically
accepted in writing by BHEL in the Letter of Intent/Awardand incorporated in the agreement or
amendment thereof.

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and ‘General

Conditions of Contract’ pertaining to the work for which above tenders have been calledfor.
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X) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS" shall mean General Conditions,
Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical Specifications,
Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site information etc. and
drawings/documents pertaining to the work for which the tenderers are required to submit their offers.
Individual specification number will be assigned to each Tender Specification.

xi) “LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer that
the tender has been accepted in accordance with provisions contained in the letter. The responsibility
of the contractor commences from the date of issue of this letter and all terms and conditions of the
contract are applicable from this date.

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent/Award’
or date mutually agreed upon for handing over of the intended scope of work, the erected
equipment/plant which are found acceptable by the Engineer, being of required standard and
conforming to the specifications of the Contract.

xii)  “PLANT” shall mean and connote the entire assembly of the plant and equipments covered by the
contract.

xiv)  “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other
components of the plant covered by the contract.

xv) “TESTS’ shall mean and include such test or tests to be carried out on the part of the contractor as are
prescribed in the contract or considered necessary by BHEL in order to ascertain the quality,
workmanship, performance and efficiency of the contractor or part thereof.

xvi)  “APPROVED”, “DIRECTED” or “INSTRUCTED" shall mean approved, directed or instructed by
BHEL.

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified
consumables, tools and tackles and Plants required for complete and satisfactory site transportation,
handling, stacking, storing, erecting, testing and commissioning of the equipmentsto the entire
satisfaction of BHEL.

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and vice
versa, where the context so requires. Words imparting the masculine Gender shall be takento
include the feminine Gender and words imparting persons shall include any Company or Associations
or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of facilitating reference
and shall not be deemed to be part thereof or be taken as instructions thereof or of the contract.

xx)  “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xxi)  ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.
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xxii)  “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of the
Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly required
at site if any, have been completed and Equipment with associated system is ready for taking into
service.

xxiii)  “WRITING” shall include any manuscript type written or hand written or printed statement or
electronically transmitted messages, under the signature or seal or transmittal of BHEL.

xxiv)  “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the
execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE' or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI/LOA/Contract
Agreement subject to such additions thereto or deductions there from as maybe made under
provisions hereinafter contained.

xxvi) ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor
and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.

xxvii)  “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site
as per terms defined in the Tender.

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract,
for reasons not attributable to the contractor and mutually agreed between BHEL and the contractor.

xxix)  “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as
mentioned in the contract.

xxx) “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor
leading to suspension of works temporarily for reasons not attributable to the contractor.

xxxi)  “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work
after demobilization.

22 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION
The contract shall be governed by the Law for the time being in force in the Republic of India. Subject
to clause 2.21.1.1 of this contract, the Civil Court having original Civil Jurisdiction at Delhi for PSNR,
at Kolkata for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have exclusive
jurisdiction in regard to all matters in respect of the Contract.

23 ISSUE OF NOTICE

231  Service of notice on Contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by sending the
same by Registered Post/Speed Post to or leaving the same at the Contractor’s last known address
of the principal place of business (or in the event of the contractor being a company, to orat its
Registered Office). In case of change of address, the notice shall be served at changed address as
notified in writing by the Contractor to BHEL. Such posting or leaving of the notice shallbe deemed
to be good service of such notice and the time mentioned to the condition for doing any act after
notice shall be reckoned from the date so mentioned in such notice.
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2.3.2 Service of notice on BHEL
Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be served by
sending the same by post to or leaving the same at BHEL address or changed address as notified in
writing by BHEL to the Contractor.

24  USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be occupied
by the contractor without written permission of BHEL.

25 COMMENCEMENT OF WORK
251 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award
from BHEL and shall proceed with the same with due expedition without delay.

25.2 Ifthe contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by BHEL,
then BHEL at its sole discretion will have the right to cancel the contract. The EarnestMoney and/or
Security Deposit with BHEL will stand forfeited without any further reference to him without prejudice
to any and all of BHEL's other rights and remedies in this regard.

2.5.3  All the work shall be carried out under the direction and to the satisfaction of BHEL.
2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

26.1  Allpayments due to the contractors shall be made by e mode only, unless otherwise found operationally
difficult for reasons to be recorded in writing.

26.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in
triplicate, duly indicating all relevant details based on technical documents and connected drawings
for work done during the month/period under various categories in line with terms of payment as per
contract. The basis of arriving at the quantities, weights shall be relevant documents and drawings
released by BHEL. These measurement sheets shall be prepared jointly with BHEL Engineers and
signed by both the parties.

26.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage eligible
for payment under various groups shall be decided by BHEL Engineer. The abstract of quantities and
percentage so arrived at based on the terms of payment shall be entered in Measurement Book and
signed by both the parties.

264 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, in
prescribed format and work out the financial value. These will be entered in Measurement Book and
signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.

26.5 All recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is obtained tothe
contrary.

26.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the financial
liability of BHEL under this contract.
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26.7

26.8

26.9

2.6.10

2.6.11

2.7

271

2.7.21

The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by the
Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements and testing
of materials to be used/ used in the work. The contractor shall, without extra charges, provide all the
assistance with appliances and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in full
or in part, the expenses towards such re measurements shall be borne by the contractor unless such
re measurements are warranted solely for reasons not attributable to contractor.

Passing of bills covered by such measurements does not amount to acceptance of the completion
of the work measured. Any left out work has to be completed, if pointed out at a later date by
BHEL.

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on the
certificate issued by BHEL Engineer that entire works as stipulated in tender specification has been
completed in all respects to the entire satisfaction of BHEL. Contractor shall give unqualified “No Claim”
Certificate. All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL.
The abstract of final quantities and financial values shall also be entered in the Measurement Books
and signed by both parties to the contract. The Final Bill shall be prepared and paid within a
reasonable time after completion of work.

RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period orits
extensions if any, as per the provisions of the contract, without entitling the contractor for any
compensation.

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract
during the progress of work and get it done through other agencies to suit BHEL's commitment to its
customer or in case BHEL decides to advance the date of completion due to other emergent reasons/
BHEL’s obligation to its customer.

In case of inadequate manpower deployed by the contractor, BHEL reserves the right to deploy
additional manpower through any other agency for expediting activities in the interest of the project.
Supplied manpower shall be put on job by the contractor and payments and other statutory compliances
related to manpower shall be the contractor’s responsibility. In case of contractor’s failure to fulfill his
obligations in respect of such manpower, BHEL reserves the right to take necessary action as per
contract conditions.

To terminate the contract or withdraw portion of work and get it done through other agency, at the risk
and cost of the contractor after due notice of a period of 14 days’ (this period can be reduced in case
of urgency or increased otherwise) by BHEL in any of the following cases:

Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the Contract, backlog
attributable to contractor including unexecuted portion of work does not appear to be executable within
balance available period considering its performance of execution.

Withdrawal from or abandonment of the work by contractor before completion of the work as per
contract.

Non-completion of work by the Contractor within scheduled completion period as per Contract or as
extended from time to time, for the reasons attributable to the contractor.

Bharat Heavy Electricals Limited Page 15




General Conditions of Contract (Common for Power Sector Regions)

Document No. PS:MSX:GCC, Rev 02) Upto Amend 06-SR

iv). Termination of Contract on account of any other reason (s) attributable to Contractor.
v). Assignment, transfer, subletting of Contract without BHEL's written permission.
vi). Non-compliance to any contractual condition or any other default attributable to Contractor.

Risk & Cost Amount against Balance Work:
Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where,
A= Value of Balance scope of Work (*) as per rates of new contract
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at
the time of termination of contract i.e. inclusive of PVC & ORC, if any.
H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

* Balance scope of work (in case of termination of contract):
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for
‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & cost amount.
Contract quantities are the quantities as per original contract. If, Contract has been amended,
quantities as per amended Contract shall be considered as Contract Quantities.
Items for which total quantities to be executed have exceeded the Contract Quantities based on
drawings issued to contractor from time to time ftill issue of Termination letter, then for these items
total Quantities as per issued drawings would be deemed to be contract quantities.
Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have not
been approved, would also form part of contract quantities for this purpose and rates of such items
shall be determined in line with contractual provisions.
However, increase in quantities on account of additional scope in new tender shall not be considered
for this purpose.

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of termination
of contract, contract quantities pertaining to portion of work withdrawn shall be considered as
‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the
delay attributable to contractor. For limiting the maximum value of LD, contract value shall be taken
as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination of contract” is
given below.

i).Let the time period from scheduled date of start of work till termination of contract excluding the
period of Hold (if any) not attributable to contractor = T1

ii).Let the value of executed work till the time of termination of contract= X

iii).Let the Total Executable Value of work for which inputs/fronts were made available to contractor
and were planned for execution till termination of contract =Y

iv).Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

v).LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable
to contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor.
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2.7.2.2 In case Contractor fails to deploy the resources as per requirement, BHEL can deploy
own/hired/otherwise arranged resources at the risk and cost of the contractor and recover theexpenses
incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5%
overheads or as defined in TCC.

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds are
insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the period as prescribed in
demand notice, following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the same Region shall be consideredfor
recovery.

i)  If recovery cannot be made out of dues payable to the contractor as above, balance amount
to be recovered, shall be informed to other Regions/Units for making recovery from theUnpaid
Bills/Running Bills/SD/BGs/Final Bills of contractor.

i) In-case recoveries are not possible with any of the above available options, Legal action
shall be initiated for recovery against contractor.

2.74 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed
in case BHEL's contract with their customer are terminated for any reason, as per mutual agreement.

2,75 To effect recovery from any amounts due to the contractor under this or any other contract or in any
other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor’s failure to fulfill
any of his obligations. BHEL shall levy overheads of 5% on all such payments along with interest as
defined elsewhere in the GCC.

2.7.6  While every endeavor will be made by BHEL to this end, they (BHEL) cannot guarantee uninterrupted
work due to conditions beyond their control. The Contractor will not be normally entitled for any
compensation/extra payment on this account unless otherwise specified elsewherein the contract.

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by
BHEL in case of following situations for reasons other than Force majeure conditions and not
attributable to contractor:

i) suspension of work(s) at a Project either by BHEL or Customer,
or

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be
executed and there is no possibility of commencement of work for a period of not less than three
months

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after
successful remobilization by contractor at site, and decision of BHEL shall be final and binding on the
contractor.  After remobilization, all conditions as per contract shall become applicable. In case
Contractor does not remobilize with adequate resources or does not start the work within the period as
intimated, then BHEL reserves the right to get the balance works done at the Risk & Costof the
Contractor. Duration of the contract/time extension shall be revised suitably. In case of any
conflict, BHEL decision in this regard shall be final and binding on the contractor.
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2.7.8 Inthe unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which
inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at its discretion
may consider to short close the contract in any of the following cases:

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the scope
of work envisaged as per the contract.

b) There has been no significant work in past 6 months OR no significant work is expected in next 6 months
(example in Hydro projects or in projects where work has stopped due to reasons beyond the control of
BHEL).

c) The balance works cannot be done within a reasonable period of time as they are dependent on unit shut
down or on other facilities of customer or any other such reasons not attributable to the contractor.

At the point of requesting for short closure, contractor shall establish that he has completed all works
possible of completion and he is not able to proceed with the balance works due to constraints beyond
his control. In such a case, the estimated value of the unexecuted portion of work (or estimated value
of services to be provided for carrying out milestone/stage payments like Trial Operation/PG Test etc.)
as decided by BHEL, shall however be reduced from the final contract value.

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising
out of short-closure of contract as per clause no. 2.7.8 (b) above.

279 LIQUIDATED DAMAGES/PENALTY
At the end of total work completion as certified by BHEL Engineer, and upon analysis of the total delay,
the portion of time extensions attributable to (i) Contractor alone, (ii) Force majeure conditions, and
(iii) BHEL, shall be worked out. The total period of time extensions shall be the sumof (i), (i) and (iii)
above and shall be equal to period between the scheduled date of completion and the actual date of
completion of contract. LD shall be imposed/levied for the portion of time extensions solely attributable
to contractor and recoverable from the dues payable to the contractor.

If the contractor fails to maintain the required progress of work which results in delay in the completion
of the work as per the contractual completion period, BHEL shall have the right to impose Liquidated
Damage/Penalty at the rate of 0.5% of the contract value, per week of delay or part thereof subject to
a maximum of 10% of the contract value. For this purpose, the period for which LD is applicable shall
be worked out based on portion of time extension granted solely attributable to contractor at the end of
the contract. Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra
Works executed on Manday rate basis, Supplementary/ Additional ltems and PVC.

In case of LD recovery, the applicable GST shall also be recovered from contractor.

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF
WORKERS ETC.
The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHELagainst
any claims of whatsoever nature arising due to the failure of the contractor in dischargingany of his
responsibilities hereunder:
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2.8.1

28.2

28.3

284

28.5

2.8.6

28.7

28.8

28.9

2.8.10

2.8.11

As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is being
executed.

The contractor at all times during the continuance of this contract shall, in all his dealings with local
labour for the time being employed on or in connection with the work, have due regard to all local
festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations,
Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act,
Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, Employees State Insurance
Scheme, Contract Labour (Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act,
Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act
1996, The Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules,
and Regulations for labour/workers as applicableand as may be enacted by the State Government
and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also comply with provisions of and give all such notices to the local Governing Body,
Police and other relevant Authorities as maybe required by the Law.

The Contractor shall obtain independent License under the Contract Labour (Regulations and Abolition)
Act, 1970 for engaging contract labour as required from the concerned Authorities basedon the
certificate (Form- V or as applicable) issued by the Principal Employer/Customer.

The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties,
commission or other charges which may be leviable on account of his operations in executing the
contract.

While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate,
all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate etc.
will have to be made by contractor. However, BHEL will not make any payment to the Inspectorate in
connection with contractor’'s Welders/Electricians qualification tests etc.

Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly
described in Contract Labour Regulation & Abolition Act), Safety precautions etc. asmay be required
for safe and satisfactory execution of contract.

The contractor shall be responsible for proper accommodation including adequate medical facilities
for personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all regulations by the
staff employed by him.

The contractor shall ensure that no damage is caused to any person/property of other parties working
at site. If any such damage is caused, itis responsibility of the contractor to make good the losses
or compensate for the same.

All the properties/equipments/components of BHEL/their Client loaned with or without deposit tothe
contractor in connection with the contract shall remain properties of BHEL/their Client.
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2.8.12

2.8.13

2.8.14

2.8.15

2.8.16

2.8.17

2.8.18

The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received by the
contractor unless he notifies within 48 hours to the contrary. The contractor shall return them in good
condition as and when required by BHEL/their Client. In case of non-return, loss, damage, repairs etc.
the cost thereof as may be fixed by BHEL Engineer will be recovered from the contractor.

In case the contractor is required to undertake any work outside the scope of this contract, the rates
payable shall be those mutually agreed upon if the item rates are not mentioned in existing contract.

Any delay in completion of works/or non-achievement of periodical targets due to the reasons
attributable to the contractor, the same may have to be compensated by the contractor either by
increasing manpower and resources or by working extra hours and/or by working more than one shift.
All these are to be carried out by the contractor at no extra cost.

The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to other
agencies working in the same premises.

All safety rules and codes applied by the Client/BHEL at site shall be observed by the contractor without
exception. The contractor shall be responsible for the safety of the equipment/material and works to be
performed by him and shall maintain all light, fencing guards, slings etc. or other protection necessary
for the purpose. Contractor shall also take such additional precautions asmay be indicated from
time to time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due precautions
shall be taken against fire hazards and atmospheric conditions. Suitable number of Clerical staff, watch
and ward, store keepers to take care of equipment/materials and construction tools and tackles shall
be posted at site by the contractor till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and carry
out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards
and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) requirements
as per directions given by BHEL/Customer. The contractor has to assist in HSE audit by
BHEL/Customer and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL/Customer.

The contractor will be directly responsible for payment of wages to his workmen. A pay roll sheet giving
all the payments given to the workers and duly signed by the contractor’s representative should be
furnished to BHEL site for record purpose, if so called for.

Contractor shall create awareness amongst their workforce by helping & encouraging in opening bank
accounts and to encourage them to adopt digital mode of transactions. While releasing wages/ salary
to their workers/ supervisors/ staff, Contractor shall comply with the GOI's guidelines for maximizing
such transactions through Non-Cash / digital means.

In case of any class of work for which there is no such specification as laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of the Engineer.
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2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in
contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,excepting
force majeure conditions. All such problems/disputes shall be separately discussed and settled without
affecting the progress of work. Such stoppage or abandonment shall be treated as breach of contract
and dealt with accordingly.

2.8.22 The contractor shall keep the area of work clean and shall remove the debris etc. while executing day-
to-day work. Upon completion of work, the contractor shall remove from the vicinity of work,all
scrap, packing materials, rubbish, unused and other materials and deposit them in placesspecified by
the Engineer. The contractor will also demolish all the hutments, sheds, offices etc. constructed and
used by him and shall clean the debris. In the event of his failure to do so, the same will be arranged
to be done by the Engineer and the expenses recovered from the contractor.

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the stipulated
time. Accuracy of work and timely execution shall be the essence of this contract. The contractor shall
be responsible to ensure that the quality, assembly and workmanship conform tothe dimensions
and clearance given in the drawings and/ or as per the instructions of the Engineer.

2.8.24 The Contractor to note that some of BHEL's T&Ps/MMDs may not be insured. The Contractor will take
necessary precautions and due care to protect the same while in his custody from any damage/ loss
till the same is handed over back to BHEL. In case the damage / loss is due to carelessness/
negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced
immediately and in case of his failure to do so within a reasonable time, BHEL will reserve the right
to recover the loss from the contractor.

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of
compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an accident
which is attributable to the negligence of contractor, agency or firm or any of its employees as
detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and
unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental
thereto at BHEL factories/ offices and precincts thereof, project execution, erection and
commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, renovation
and retrofitting, trial operation, performance guarantee testing undertaken by the company or during
any works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites.

Bharat Heavy Electricals Limited Page 21



General Conditions of Contract (Common for Power Sector Regions)

Document No. PS:MSX:GCC, Rev 02) Upto Amend 06-SR

c) Compensation in respect of each of the victims:

i. In the event of death or permanent disability resulting from Loss of both limbs:
Rs. 10,00,000/- (Rs. Ten Lakh).
ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement
under the proviso to section 2 (1) of the Employee’s Compensation Act, 1923.

2.8.26 Contractor shall be fully responsible for their T&Ps and other material mobilized at site. In any

29

291

29.2

293

case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor.

EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

A tentative plan/ programme for completion of the contractual scope of work as per the time schedule
given in the contract shall be made jointly by BHEL and Contractor, before commencement of work.
The above programme shall be supported by month wise deployment of resources viz Manpower, T&P,
Consumables, etc. Progress will be reviewed periodically (Daily/Weekly/Monthly) vis-a-vis this jointly
agreed programme.

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted targets.
Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily
include activities required for achieving targets/ milestones unless inputs/ fronts are not available. While
planning and arriving on asking rate all available inputs shall be taken into consideration.

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to
minimize the cumulative shortfall attributable to him up to the month.

BHEL may require monthly work plan up to one and half times of average monthly value and demand
matching manpower.

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract (in
months)

Provided, this requirement is reflected in the rolling quarterly plan two months in advance.

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s signature
shall be deemed to have been signed and accepted by the Contractor, if communicatedto the
Contractor through email or any other mode as stated in clause 2.3.1.

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc. as desired by BHEL.

Monthly progress review between BHEL and Contractor shall be based on the agreed programme
as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e.
Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted
by contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site
Engineer of the availability of the above prescribed formats duly filled in and signed.

The burden of proof that the causes leading to any shortfall is not due to any reasons attributable
to the contractor is on the contractor himself. The monthly progress review shall record shortfalls
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (i) BHEL
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2.10.2

2.11
2111

2.11.2

2.11.3

2114

212
2,121

2.12.2

2123

2.123.

Performance of the Contractor shall be assessed as per prescribed formats and shall form the
basis for ‘Assessment of Capacity of Bidder' for Tenders where the Contractor is a bidder. BHEL
reserves the right to revise the evaluation formats during the course of execution of the works.

TIME OF COMPLETION
The time schedule shall be as prescribed in the Contract. The time for completion shall be reckoned
from the date of commencement of work at Site as certified by BHEL Engineers.

Time being the essence of the contract, the entire work shall be completed by the contractor within the
time schedule or within such extended periods of time as may be allowed by BHEL under clause
2.11.

EXTENSION OF TIME FOR COMPLETION

If the completion of work as detailed in the scope of work gets delayed beyond the contract period, the
contractor shall request for an extension of the contract and BHEL at its discretion may extend the
Contract.

Based on the F-14 formats, the works balance at the end of original contract period less the backlog
attributable to the contractor shall be quantified, and the number of months of ‘Time extension’ required
for completion of the same shall be jointly worked out. Within this period of ‘Time extension’, the
contractor is bound to complete the portion of backlog attributable to the contractor. Any further ‘Time
extension’ or ‘Time extensions’ at the end of the previous extension shall be worked out similarly.

However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and
completion of contract, due to backlog attributable to the contractor alone, then it shall be without
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in
addition to any other actions BHEL may wish to take at the risk and cost of contractor.

Planning, progress monitoring, monthly review and performance monitoring shall be carried out as
per Clause 2.9 of GCC.

OVERRUN COMPENSATION
ORC during original contract period: No ORC shall be applicable during the original contract period.

ORC during extended period for the reasons solely attributable to contractor: No ORC shall be
applicable during the extended period granted for the reasons solely attributable to contractor and
work executed during this period shall be paid as per original contract rates.

ORC during extended period for the reasons not attributable to contractor: ORC shall be payable
as per following procedure:

1For initial period of twelve months of extended period, ORC rate applicable over executed value shall
be 5%. For every subsequent period of twelve months, ORC rate shall be further increased by 5% over
the previous rate. For example, ORC rates applicable for initial period of 12 months and subsequent
period of 12 months are given below.

Sl. Extended Period for the reasons ORC rate applicable
No. attributable to BHEL over executed value
1 First 12 months 5%
2 13th-24th month and so on 10.25%
{[(1.05 x 1.05)-1] x 100}
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This process of increasing ORC rate for each subsequent period of 12 months shall continue il
applicability of ORC.

2.12.3.2 On completion of original contract period as well as on completion of each subsequent period of twelve
months i.e. at the time of change in applicable ORC rate, Delay Analysis shall be carried out and
percentage shortfall attributable to both BHEL & Contractor shall be calculated.

2.12.3.3 For the purpose of calculation of ORC, executed value of work in the month shall be divided in Part-1
and Part-2 in proportion of percentage shortfall attributable to BHEL and contractor respectively, based
on the last delay analysis as worked outin 2.12.3.2.

ORC shall be payable only on Part-1 and no ORC shall be payable on Part-2.

Value of Part-1 shall be further limited to the value of actual inputs provided by BHEL i.e. “Plan - Shortfall
attributable to BHEL” for the month, as per Form-14 for calculation of ORC.

2.12.3.4 Payment of ORC amount shall be further regulated as follows:
(i) 50% of the ORC is allocated for deployment of matching resources (with weightages) agreed as per
the joint programme drawn vide 2.11.4. ORC Payment against resources shall be calculatedin
proportion to percentage of resources actually deployed w.r.t. planned resources, as per Form- 14.

(i) 50% of ORC is allocated for achieving of planned progress agreed as per the joint programme drawn
vide 2.11.4. ORC Payment shall be reduced in proportion to percentage shortfall attributable to
contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month, as per Form- 14.

212.3.5 The maximum amount of ORC payable for the month shall be limited to Rs. 5,00,000/-.

2.12.3.6 In case, there is no shortfall attributable to contractor for the month and also contractor hasdeployed
the resources as agreed in Form-14 but ORC amount payable for the month worked out as per
procedure mentioned in clause 2.12.3.3, 2.12.3.4 and 2.12.3.5, is less than Rs.1,00,000/-, then ORC
amount payable for the month shall be Rs.1,00,000/- otherwise ORC amount payable for the month
shall remain same.

2.12.3.7 In case execution is on HOLD (Other than Force Majeure), ORC shall be payable as per following:

i). Contractor has not been permitted by BHEL to de-mobilize

a) ORC amount of Rs. 1,00,000/- per month shall be applicable during the period of HOLD
provided resources as planned are deployed (not demobilised) during the period of hold.

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in calculation of period
for deciding applicable ORC rate as per clause 2.12.3.1.

ii). Contractor has been permitted to demobilize and to remobilize after lifting of HOLD

a) No ORC shall be payable to contractor for the period of HOLD.

b) Subsequent to liting of HOLD, Period of HOLD shall not be excluded in calculation of period
for deciding applicable ORC rate as per clause 2.12.3.1.

2.12.3.8 In case Force Majeure is invoked:
i). No ORC shall be applicable during the period of Force Majeure.
ii). Subsequent to revocation of Force Majeure, period of Force Majeure shall be excluded in
calculation of period for deciding applicable ORC rate as per clause 2.12.3.1.

2.12.4 Applicability of ORC: ORC shall not be applicable for following activities.
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). Area cleaning, removal of temporary structures and return of scrap.

ii). Punch list points / pending points liquidation pending due to reasons attributable to contractor

iii). Submission of “As built Drawing”

iv). Material Reconciliation

v). Completion of Contract Closure formalities like HR Clearance/ No dues from various dept./
Statutory Authorities etc.

2.12.5 Total Over Run Compensation shall be limited to 10% of the cumulatively executed contract valuetill
the month (excluding Taxes and Duties if payable extra). For this purpose, executed contract value
excludes PVC, ORC and Extra/Supplementary Works.

213 INTEREST BEARING RECOVERABLE ADVANCES

2131 MOBILIZATION ADVANCE: Normally no advance is payable to the contractor. However, mobilization
advance payment in exceptional circumstances shall be interest bearing and secured through a Bank
Guarantee and shall be limited to a maximum of 5% of contract value. This ‘Interest Bearing
Recoverable Advance’ shall be payable in not less than two installments with any of the installment not
exceeding 60% of the total eligible advance.

2.13.2 ADDITIONAL INTERIM ADVANCE: In exceptional circumstances, with due justification, Competent
Authority of BHEL is empowered to approve proposals for payment of additional interim interest bearing
advance against Bank Guarantee, for resource augmentation towards expediting work for project
implementation.

2.13.3 Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be at least 110% of the advance
S0 as to enable recovery of not only principle amount but also the interest portion, if so required.

2.13.4 Contractor shall establish the utilization of advance drawn before the release of next installment.

2.13.5 Paymentand recovery of Interest Bearing Recoverable advance shall be at the sole discretion of BHEL
and shall not be a subject matter of arbitration.

2.13.6 The rate of interest applicable for the above advances shall be the base rate of State Bank of India
prevailing on the date of release of advance plus 6%, and such rate will remain fixed till the total
advance amount is recovered.

2.13.7 Unadjusted amount of advances paid shall not exceed 5% of the total contract value at any point of
time. Recovery of advances shall be made from the Running Bills progressively such that the advance
amounts paid along with the interest is fully recovered by the time the contractor’s billing reaches 90%
of contract value.

2.13.8 Recovery rate per month shall be the sum of;
i) Not less than 10% of Running Bill amount

i) Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts

2.13.9 Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and shall be
valid for at least one year or the recovery duration whichever is earlier. In case the recovery of dues
does not get completed within the aforesaid BG period, the contractor shall renew the BG or
submit fresh BG for the outstanding amount, valid for at least one year or the remaining recovery
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duration whichever is earlier.

2.13.10 BHEL is entitled to make recovery of the entire outstanding amount in case the contractor fails to
comply with the BG requirement.

214  QUANTITY VARIATION

2.14.1 Variation in Final Executed Contract Value
The quantities given in the contract are tentative and may change to any extent (both in plus side and
minus side). No compensation becomes payable in case the variation of the final executed contract
value is within the limits of Minus (-) 15% of awarded contract value. Also, no compensation becomes
payable in case the contract gets partially executed/ short closed/ terminated/ work withdrawn under
Rights of BHEL mentioned in Clause 2.7 of GCC. In case of work terminated / short closed under
clause 2.7.4 of GCC, compensation may be considered only if BHEL receives compensation from
customer.
Compensation due to variation of final executed contract value in excess of the limits defined in clause
above, shall be as follows:

i) In case the finally executed contract value reduces below the lower limit of awarded Contract
Value due to quantity variation specified above, the Contractor will be eligible for compensation
@ 15% of the difference between the lower limit of the awarded contract value and the actual
executed contract value.

ii) Incase the finally executed contract value increases above the awarded Contract Value due
to quantity variation, the Contractor is not eligible for any compensation

2.14.2 Variation in Individual Quantities of BOQ Item(s)
The quantities given in the contract are tentative and may change to any extent (both in plus side and
minus side). No compensation becomes payable in case the variation of the quantity of individual
BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price schedule.
In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the original
price schedule (100% increase), then the revision in rates for such BOQ item(s) for the quantity in
excess of two times the quantity in the original price schedule including any subsequent increase in
quantity, may be considered based on request from the Contractor, however, BHEL decision in this
regard shall be final. Revised rates for subject BOQ item (s) shall be worked out on the basis of
prevailing market rates mutually agreed between BHEL and Contractor. PVC/ ORC will not be
applicable for these revised rates.
BHEL, however, retains the right to arrange the excess quantity through any other source for expediting
activities in the interest of the Project.

Note: (a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, the
Contractor is eligible for compensation under clause 2.14.1 ).
(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ
ltem(s) shall be included while calculating the finally executed contract value in clause no.
2.14.1 above.

215 EXTRA WORKS

2151 All rectifications/modifications, revamping and reworks required for any reasons not due to the fault
of the contractor, or needed due to any change in deviation from drawings and design of equipments,
operation/maintenance requirements, mismatching or due to damages in transit, storage and
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2.15.2

2.15.3

2154

2.15.5

2.15.6

2.15.7

i

a)

b)

0)

erection/commissioning and other allied works which are not very specifically indicated in the drawings,
but are found essential for satisfactory completion of the work, will be considered as extra works.

Extra works arising on account of the contractor's fault, irrespective of time consumed in rectification
of the damage/loss, will have to be carried out by the contractor free of cost. Under such circumstances,
any material and consumable required for this purpose will also have to be arranged by the contractor
at his cost.

All the extra work should be carried out by a separately identifiable gang, without affecting routine
activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall be signed
by the contractor's representative and BHEL engineer. No claim for extra work will be
considered/entertained in the absence of the said supporting documents i.e. daily log sheets. Signingof
log sheets by BHEL engineer does not necessarily mean the acceptance of such works as extra works.

BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion without assigning
any reason for the same.

After eligibility of extra works is established and finally accepted by BHEL engineer/designer, payment
will be released on competent authority's approval at the following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-hour rate,
including overtime if any, supervision, use of tools and tackles and other site expenses and incidentals,
consumables for carrying out any major rework/ repairs/ rectification/ modification/ fabrication as certified
by site as may arise during the course of erection, testing, commissioning or extra works arising out of
transit, storage and erection damages, payment, if found due will be at Rs 108/- per man hour.

The above composite labour man hour rate towards extra works shall remain firm and not subject to any
variation during execution of the work. PVC will not be applicable for extra works. Rate revision, Over
Run Charges/compensation etc. will not be applicable due to on extra works.

Extra Works for Civil Packages shall be regulated as follows —

Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) change in
Specifications of materials/works (3) rectification/modification/dismantling & re-erecting etc. due to no
fault of Contractor, shall be in the order of the following:

ltem rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with applicable
escalation derived from All India Consumer Price Index for Whole Sale Commodities.

As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer Price
Index for Whole Sale Commodities OR Notification issued by the office of CPWD for ‘Cost Index’ in that
Region where the project is being executed with applicable escalation derived from All India Consumer
Price Index for Whole Sale Commodities, whichever is less.

ltem rates are to be worked out on the basis of market rates prevailing on the date of execution mutually
agreed between BHEL and Contractor.

PVC and ORC will not be applicable for (i) above.
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2.17.2

SUPPLEMENTARY ITEMS

For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified in the
scope of work. Subject to certification of such items/works as supplementary items by BHELEngineer,
rates shall be derived on the basis of any one of the following on mutual agreement:

Based on percentage breakup/rates indicated for similar/nearby items.

In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to suit the type
of work.

For Civil Works

Rates for Supplementary Works/Additional Works arising out due to_additions/alterations in_the original
scope of works as per contract subject to certification of BHEL Engineer shall be worked outas under:
ltem rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable
escalation derived from All India Consumer Price Index for Whole Sale Commodities

Items of works which are not available in existing BOQ shall be operated as an ‘Extra Works’ and rate
shall be derived as per clause no 2.15.7

Execution of Supplementary Works/Additional Works through the Contractor shall be at the solediscretion

of BHEL, and shall be considered as part of executed contract value for the purpose of Quantity Variation
as per clause 2.14

BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the contractor.
PVC and ORC will not be applicable for (i) above.

PRICE VARIATION COMPENSATION

In order to take care of variation in cost of execution of work on either side, due to variation in the index
of LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL, MATERIALS, Price
Variation Formula as described herein shall be applicable

85% component of Contract Value shall be considered for PVC calculations and remaining 15% shallbe
treated as fixed component. The basis for calculation of price variation in each category, their component,
Base Index, shall be as under:

SL
NO.

PERCENTAGE COMPONENT (K')

CIVIL PACKAGES (See Electrical ,
Note A/B/C) C&l Material
MECHANICAL |Management/
CATEGORY INDEX/ AVERAGE MINIMUM WAGE Al B C PACKAGES |Handiing and
other labour
oriented
packages

LABOUR (@) ‘MONTHLY ALL-INDIA AVERAGE | 40 | 25 | 30 65 80
(ALL CATEGORIES) CONSUMER PRICE INDEX NUMBERS
FOR INDUSTRIAL WORKERS' published
by Labour Bureau, Ministry of Labour and
Employment, Government of India. (50%
weightage out of component ‘K’)
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(Website: labourbureau.nic.in)
(b) Arithmetical average of minimum wages of
Unskilled, Semi-skilled, Skilled and Highly
skilled workers as applicable at project site
location
(50% weightage out of component ‘K’)
i HIGH SPEED Name of Commodity: HSD 5 3 5 5 5
DIESEL OIL Commodity Code: 1202000005 (See Note E)
Name of Commodity: MANUFACTURE OF
ii) | WELDNGROD | pr it e o 15
Commodity Code: 1314000000 (See Note E)
. Name of Commaodity: ORDINARY
) | CEMENT PORTLAND CEMENT 20 | 30
Commodity Code: 1313050003 (See Note E)
v STEEL Name of Commodity: MILD STEEL: LONG
(Structural and | PRODUCTS 25
ggg‘;;’meme”t Commodity Code: 1314040000 (See Note E)
Vi) | AIlOTHER Name of Commodity: ALL COMMODITIES 40 12 | 20
MATERIALS ; .
(Other than Cement Commodity Code:1000000000 (See Note E)
& Steel)

Note: A) Cement & Steel: Free Issue (BHEL Scope)

B) Cement & Steel: In Contractor Scope

C) Cementin Contractor Scope, and Steel is Free Issue (BHEL Scope)

D) For Composite packages (i.e. Civil*Mechanical+Electrical and/or C&l or Civil*Mechanical or
Mechanical+Electrical and/or C&l), the COMPONENT (‘K’) for various categories shall be as per
respective packages as above.

E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type,published

by Office of Economic Adviser, Ministry of Commerce and Industry, Government of India.(Website:
eaindustry.nic.in). Revisions in the index or commodity will be re-adjusted accordingly.

2173 #

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the following notional
formula in respect of the identified COMPONENT (‘K’) viz LABOUR, HIGH SPEED DIESEL OIL,
WELDING ROD, CEMENT, STEEL, MATERIALS.

P=KxR x (Xn - Xo)

Xo
Where,

P = Amount to be paid/recovered due to variation in the Index for Labour, High
Speed Diesel Oil, Welding Rod, Cement, Steel and Materials

K = Percentage COMPONENT (‘K’) applicable for Labour, High Speed Diesel QOil,
Welding Rod, Cement, Steel and Materials

R = Value of work done for the billing month (Excluding Taxes and Duties if
payable extra)

XN = Revised Index for Labour, Revised Average Minimum Wages for Labour,

Revised Index for High Speed Diesel Oil, Welding Rod, Cement, Steel and
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2175

217.6

2177

2178

2179

Materials for the billing month under consideration
Xo = Index for Labour, Average Minimum Wages for Labour, Index for High Speed
Diesel Qil, Welding Rod, Cement, Steel and Materials as on the Base date

PVC shall not be payable for the ORC amount, Supplementary/Additional ltems, Extra works. However,
PVC will be payable for items executed under quantity variation of BOQ items under originally awarded
contract.

Base date shall be calendar month of the ‘last date of submission of Tender'.

The contractor shall furnish necessary monthly bulletins in support of the requisite indices from the
relevant websites along with his Bills.

The contractor will be required to raise the bills for price variation payments on a monthly basis along
with the running bills irrespective of the fact whether any increase/decrease in the index for relevant
categories has taken place or not. In case there is delay in publication of bulletins (final figure), the
provisional values as published can be considered for payments and arrears shall be paid/recovered
on getting the final values.

PVC shall be applicable for the entire original contract period plus the extended period, i.e. for the
complete execution period, as follows:

For PVC computation of the nt month:

Let the cumulative delay attributable to the Contractor is Dx in the n" month as per Form-14.
Considering R, as the billing value for the nthmonth, PVC for the nthmonth shall be calculated as follows:

a) PVC for the portion of Rn for an amount of Dn-1) shall be payable as per indices for the (n-1)th
month.
b) PVC for the balance portion of Ra shall be payable as per indices for the nth month

In case D(n-1)is greater than Rn, then entire Rn shall be payable as per indices for the (n-1)" month and
the balance portion of D(n-1) shall be adjusted from Ri+1)of the (n+1)h month and will be payable as
per indices for the (n-1)" month. The above process shall be continued for subsequent month(s) also
till full D(n-1) is consumed.

i)For milestones mentioned in the contract, PVC shall be applicable as per average of the indices from the
month of base date till the month of execution of milestone.

iy PVC shall not be applicable for time extension provided for the delays solely attributable to thecontractor.
No PVC is payable during the period of Provisional Time Extension fill grant of final time extension.
Applicability of PVC will be decided at the time of grant of final time extension.
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iii)The total amount of PVC shall not exceed 15% of the cumulatively executed contract value. Executed
contract value for this purpose is exclusive of PVC, ORC, Supplementary/Additional Items and Extra
works except items due to quantity variation.

Note: Work Planning in F-14 format to be meticulously done as per Clause 2.9 of this GCC

218 INSURANCE
2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer covering the
risks during transit, storage, erection and commissioning.

2.18.2 ltis the sole responsibility of the contractor to insure his materials, equipment, workmen etc. against
accidents and injury while at work and to pay compensation, if any, to workmen as per Workmen’s
compensation Act. The work will be carried outin a protected area and all the rules and regulations
of the client /BHEL in the area of project which are in force from time to time will have to be followed
by the contractor.

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any
accident/injury occurs to the property / manpower belong to third party, the contractor shall have to pay
necessary compensation and other expense, if so decided by the appropriate authorities.

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his custody
from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or customer. For
lodging / processing of insurance claim, the contractor will submit necessary documents. BHEL will
recover the loss including the deductible franchise from the contractor, in case the damage / loss is
due to carelessness / negligence on the part of the contractor. In case of any theft of material under
contractor's custody, matter shall be reported to Police by the contractor immediately and copy of FIR
and subsequently police investigation report shall be submitted to BHEL for taking up with insurance.
However, this will not relieve the contractor of his contractual obligation for the material in his custody.

219 STRIKES & LOCKOUT

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour. In
the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if the
strike or lockout declared is not settled within a period of one month, BHEL shall have the rightto
get the work executed through any other agencies at risk and cost of contractor under Clause 2.7.

2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the
employment of BHEL.

220 FORCE MAJEURE

2.20.1 "Force Majeure" shall mean circumstance which is: a) beyond a party’s control, b) The party could not
reasonably have provided against before entering into the contract, ¢) Having arisen, such party
could not reasonably have avoided or overcome, and d) Is not substantially attributable to the other
party. Such circumstances include but not limited to

i) Exceptionally adverse climatic conditions at the site which are unforeseeable having regard to
climate data available or published in the country for the geographical location of the site.
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i)
i)

iv)
v)

vi)

vii)

2.20.2

2.20.3

2.20.4

2.20.5

2.20.6

2.21

2.21.1

2.21.1.

War, hostilities (whether war be declared or not), invasion, act of foreign enemies.

Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

Riot, commotion or disorder by persons other than the contractor’s personnel and other employees
of the contractor and sub-contractors.

Strike or lockout not solely involving the contractor’s personnel and other employees of the contractor
and sub-contractors.

Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the contractor’s use of such munitions, explosives, radiation
or radio- activity.

Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, fire,
cyclones etc.

The following events are explicitly excluded from Force Majeure and are solely the responsibilities
of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late
delivery of equipment or material (unless caused by Force Majeure event) and (c) economic hardship.
If either party is prevented, hindered or delayed from or in performing any of its obligations underthe
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrenceof
such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such event.
The party who has given such notice shall be excused from the performance or punctual performance
of its obligations under the Contract for so long as the relevant event of Force Majeure continues
and to the extent that such party's performance is prevented, hindered or delayed. The Time for
Completion shall be extended by a period of time equal to period of delay caused due to such Force
Majeure event.

Delay or non-performance by either party hereto caused by the occurrence of any event of Force
Majeure shall not

i) Constitute a default or breach of the Contract.

i) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the
extent that such delay or non-performance is caused by the occurrence of an event of Force
Majeure.

BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force Majeure
in line with extant guidelines. In any case, Contractor cannot consider deemed short-closure after 1
year of imposition of Force Majeure.

ARBITRATION & CONCILIATION
ARBITRATION:

1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement
(whether by Conciliation to be conducted as provided in Clause 2.21.2 herein below or otherwise) in
respect of any dispute or difference; arising out of the formation, breach, termination, validity or
execution of the Contract; or, the respective rights and liabilities of the Parties; or, in relation to
interpretation of any provision of the Contract; or. in any manner touching upon the Contract
(hereinafter referred to as the ‘Dispute’), then, either Party may, commence arbitration in respect of
such Dispute by issuance of a notice in terms of section 21 of the Arbitration & Conciliation Act, 1996
(hereinafter referred to as the ‘Notice’). The Notice shall be addressed to the Head of the Power Sector
Region issuing the Contract and shall contain the particulars of all claims to be referred to arbitration
in sufficient detail and shall also indicate the monetary amount of such claim. Within 60 days of
receipt of the complete Notice, the Head of the BHEL Power Sector Region issuing the Contract
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shall offer names of three proposed Arbitrators to the invoking Party advising to choose any one of the
three names to be appointed as Sole Arbitrator. On getting confirmation from the invoking Party
regarding the Arbitrator chosen from among the names so offered, the Head of the BHEL Power Sector
Region issuing the Contract, shall appoint such chosen person as the Sole Arbitrator for conducting
the arbitration. The language of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder as in force from time to
time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be
Chennai (the place from where the contract is Issued). The Contract shall be governed by and be
construed as per provisions of the laws of India. Subject to this provision 2.21.1.1 regarding
ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where
the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the exclusion
of any other court.

2.21.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following
shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shalll
be taken up by either party for resolution through AMRCD (Administrative Mechanism for Resolution
of CPSEs Disputes) as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-
2018 as amended from time to time.

2.21.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation thereof
as per the award/order passed by the Arbitrator.

2.21.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the
Contractor shall proceed with and continue without hindrance the performance of its obligations under
this Contract with due diligence and expedition in a professional manner unless the dispute inter-alia
relates to cancellation, termination or short-closure of the Contract by BHEL.

2.21.2 CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes
(which term shall mean and include any dispute, difference, question or disagreement arising in
connection with construction, meaning, operation, effect, interpretation or breach of the agreement,
contract), which the Parties are unable to settle mutually, arise inter-se the Parties, the same may,
be referred by either party to Conciliation to be conducted through Independent Experts Committee
(IEC) to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included

in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to
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both the parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 to
this GCC. The Procedure 2.3 together with its Formats will be treated as if the same is part and
parcel hereof and shall be as effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments or modifications to the
provisions stipulated in the Procedure 2.3 to this GCC from time to time and confirms that it shall
be bound by such amended or modified provisions of the Procedure 2.3 with effect from the date
as intimated by BHEL to it.

2.21.3  No Interest payable to Contractor
Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances including
but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the FinalBill, or any
amount withheld and/or appropriated by BHEL etc., which becomes or as the case may be, is
adjudged to be due from BHEL to Contractor whether under the Contract or otherwise.

222 RETENTION AMOUNT

2.22.1 Retention Amount shall be 5% of executed contract value and shall be recovered at the rate of 5% from
each Running Bill admitted, including PVC Bills. Alternatively, BG, in line with clause 1.12 of GCC,
equivalent to 5% of Contract Value against Retention Amount can also be submitted before payment
of first RA Bill. The validity of the said BG shall be initially for the contract period & shall be extended,
if so required, up to acceptance of final bill. In case of increase in contract value, additional BG for 5%
of differential amount shall be submitted by Contractor before payment of next RA Bill due. In case,
contractor opts cash deduction from RA bills in the beginning & subsequently offers to submit BG later
on, then refund of deducted retention amount may be permitted against submission of equivalent BG
only once during the contract period.

2.22.2 Refund of retention amount shall be as follows:

100% of Retention Amount/ BG against Retention Amount shall be released along with Final Bill after
deduction all expenses/ other amounts due to BHEL under the contract/ other contracts entered into
with them (contractor) by BHEL.

2.23 PAYMENTS
Payments to Contractors are made in any one of the following forms: -

2.23.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such interimpayments
are to be prepared by Contractor in prescribed formats (RA Bill forms).

i)  Payments shall be made according to the extent of work done as per measurements taken up to
the end of the calendar month and in line with the terms of payments described in the Tender
documents.

i) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of contract.

iv)  Full rates for the work done shall be allowed only if the quantum of work has been done as per the
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2.24
2.24.1

2.25

specifications stipulated in the contract. If the work is not executed as per the stipulated specifications,
BHEL may ask the contractor to redo the work according to the required specifications, without any
extra cost. However, where this is not considered necessary ‘OR’ where the part work is done due to
factors like non-availability of material to be supplied by BHEL ‘OR’ non availability of fronts ‘OR’ non
availability of drawings, fraction payment against full rate, as is considered reasonable, may be allowed
with due regard for the work remaining to be done. BHEL decision in this regard will be final and binding
on the contractor.

In order to facilitate part payment, BHEL at its discretion may further split the contracted
rates/percentages to suit site conditions, cash flow requirements according to the progress of work,
subject to following:

Provided no ‘part’ payment is recommended till 25% of work in the item rate is executed.

Payment of item rate to be made in not more than three instalments, last stage payment to be not lower
than 20% of the item rate.

Final Bill

Final Bill' is used for final payment on closing of Running Account for works or for single payment after
completion of works. ‘Final Bill' shall be submitted as per prescribed format after completion of works
as per scope and upon material reconciliation, along with the following:

‘No Claim Certificate’ by Contractor

Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various
Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc.
Indemnity Bond as per prescribed format.

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.

PERFORMANCE GUARANTEE FOR WORKMANSHIP

Even though the work will be carried out under the supervision of BHEL Engineers the Contractor
will be responsible for the quality of the workmanship and shall guarantee the work done for a period
of Twelve months from the date of commencement of guarantee period as defined in Technical
Conditions of Contract, for good workmanship and shall rectify free of cost all defects due to faulty
erection detected during the guarantee period. In the event of the Contractor failing to repair the
defective works within the time specified by the Engineer, BHEL may proceed to undertake the repairs
of such defective works at the Contractor’s risk and cost, without prejudice to any other rights and
recover the same from the Security Deposit.

BHEL shall release the Security Deposit subject to the following

Contractor has submitted ‘Final Bill

Guarantee period as per contract has expired

Contractor has furnished ‘No Claim Certificate’ in specified format

BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in specified
format

Contractor has carried out the works required to be carried out by him during the period of Guarantee
and all expenses incurred by BHEL on carrying out such works is included for adjustment from the
Security Deposit refundable.

CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of contractual obligations and
settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of Contract,
BHEL shall issue a performance/ experience certificate as per standard format, based on
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specific request of Contractor as per extant BHEL guidelines.

2.26 SUSPENSION OF BUSINESS DEALINGS
BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in line
with BHEL guidelines issued from time to time.

2.27 LIMITATION ON LIABILITY:

Notwithstanding anything to the contrary in this Agreement or the Work Order or any other mutually
agreed document between the parties, the maximum liability, for damages, of the contractor, its servants
or agents, shall under no circumstances exceed an amount equal to the Price of the Agreement or the
Work Order. The Supplier shall not in any case be liable for loss of profit or special, punitive, exemplary,
indirect or consequential losses whatsoever. This shall not be applicable on the recoveries arising out of
Risk and Cost, recoveries made by Customer from BHEL on account of Contractor, any other type of
recoveries for workmanship, material, T&P etc. due from the contractor.

2.28 OTHER ISSUES

2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not
less than Rs 100/- unless otherwise required under relevant statutes.

2.28.2 In case of any conflict between the General Conditions of Contract and Special Conditions of Contract,
provisions contained in the Special Conditions of Contract shall prevail.

2.28.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.

2.28.4 BHEL may not insist for signing of Contract Agreements in respect of low value and short time period
contracts like providing services for Hot water flushing, Chemical Cleaning, Transportation, Geo-
Technical works, Hiring of T&Ps/ Vehicles/ Equipments etc. and work shall be executed as per the
terms of LOI/LOA/Work Order. BHEL may not insist for signing of Contract Agreements in respect of
works costing upto Rs. 2 lakhs (upto Rs. 5 lakhs in case scheduled completion period is not more than
3 months).
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SPECIAL CONDITIONS OF CONTRACT (SCC)
Chapter - [ : General Intent of Specifications

1.0

INTENT OF THE SPECIFICATION

1.1

The intent of this erection specification is to provide services for execution
of the project according to most modern and proven techniques and codes.
The omission of specific reference to any method, equipment or material
necessary for the proper and efficient services towards installation of the
plant shall not relieve the contractor of the responsibility of providing such
services / facilities to complete the work or portion of work awarded to him.
The quoted / accepted rates / price shall deem to be inclusive of all such
contingencies.

1.2

The work shall conform to dimensions and tolerances given in various
drawings and documents that will be provided during erection. If any portion
of works is found to be defective in workmanship and not conforming
to drawings / documents or other stipulations, the contractor shall
dismantle and re-do the work duly replacing the defective materials at their
own cost, failing which recoveries, as determined by BHEL, shall be
effected from contractor's bills.

1.3

It is not the intent of this specification to specify herein all the details of
erection and commissioning. However, the system shall conform in all
respects to high standards of quality and workmanship for performing the
required duties in a manner acceptable to purchaser who will interpret the
meaning of drawings and specifications and shall be entitled to reject any
work or material, which in his judgments is not in full accordance herewith.

1.4

The omission of specific reference to any fabrication / erection or other
method, equipment or material necessary for proper and efficient working
of the plant shall not relieve the tenderer of the responsibility of providing
such facilities to complete the work at quoted rates. Any mismatch/ defect
found due to mistake in fabrication / erection shall have to be rectified by
the vendor free of cost. Inspection by BHEL/Customer does not relieve
vendor of his responsibility of executing quality erection.

1.5

The work covered under this specification is of highly sophisticated nature,
requiring the best quality workmanship, supervision, engineering and
construction management. The contractor should ensure proper planning
and successful and timely completion of the work to meet the overall project
schedule. The contractor must deploy adequate quantity of tools & plants,
modern / latest construction aids etc. He must also deploy adequate trained,
qualified and experienced supervisory staff and skilled personnel.
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Chapter - [ : General Intent of Specifications

1.6

Contractor shall erect and commission all the equipments and auxiliaries as
per the sequence & methodology prescribed by BHEL depending upon the
technical requirements. Availability of materials and fronts will decide this.
BHEL Engineer’s decision regarding correctness of the work and method of
working shall be final and binding on the contractor. No claims for extra
payment from the contractor will be entertained on the ground of deviation
from the methods / sequence adopted in erection of similar sets elsewhere.

1.7

Following shall be the minimum responsibility of contractor and have to be
provided within finally accepted rates / prices:

1.7.1

Provision as required of all types of labour, supervisors, engineers, watch
and ward, tools & tackles, calibrated MMEs (Monitoring and Measuring
Equipment) as specified and otherwise required for the work, consumables
for erection, testing and commissioning including material handling

1.7.2

Achieving Proper out-turn / Turn-over as per BHEL plan and commitment.

1.7.3

Completion of work as per BHEL Schedule

1.74

Good quality and accurate workmanship for proper performance of the
equipment

1.7.5

Repair and rectification

1.7.6

Preservation / Re-conservation of all components during storage / erection
/ commissioning till handing over.
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Chapter - II : General Services to be rendered by the Bidder

2.0

GENERAL SERVICES TO BE RENDERED BY THE BIDDER

2.1

Services for construction, fabrication, equipment erection testing as well
as trial run & commissioning of various equipment and accessories under
the contract shall include but not be limited to the following:

2.2

Issuing materials from store / open yard from time to time for erection as
per the construction programme. The Contractor shall be the custodian
of all the materials issued till the plant/equipment is officially taken
over by the owner / BHEL after complete erection any successful trial run
& commissioning.

2.3

Transport of material to their respective places of erection and erection of
the complete plant & equipment as supplied under this specification.

24

Trial run and commissioning of individual equipment / sub-systems to the
satisfaction of Owner / BHEL.

2.5

Deployment of all skilled and unskilled manpower required for erection,
supervision of erection, watch & ward, commissioning and other services
to the rendered under this specification.

2.6

Deployment  of all erection tools & tackle, construction machinery,
transportation vehicles and all other implements in adequate number and
size, appropriate for the erection work to be handled under scope of this
specification except otherwise specified.

2.7

Supply of all consumables, eg welding electrodes, cleaning agents,
diesel oil, lubricant etc as well as materials required for temporary
supports, scaffolding etc as necessary for such erection work, unless
specified other wise.

2.8

Providing support services for the contractor's erection staff eg
construction of site offices, temporary stores, residential accommodation
and transport to work site for erection personnel, watch and ward for
security and safety of the materials under the Contractor's custody etc. as
required.

2.9

Maintaining proper documentation of all the site activities undertaken
by the Contractor as per the proforma mutually agreed with BHEL,
Submission of monthly progress reports and any such document as and
when desired by BHEL/owner, taking approval of all statutory authorities
i.e Boiler Inspector, Factory Inspector, Inspector of Explosives etc , as
applicable for respective portions of work fall under the jurisdiction of such
statutes of laws.

2.10

Any other service, although not specifically called for but required for a
contract of the size and nature indicated in the specification.
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SPECIAL CONDITIONS OF CONTRACT (SCC)
Chapter - III : General Technical Requirement
(codes and Standards)

GENERAL TECHNICAL REQUIREMENTS (CODES AND
STANDARDS)

3.1

Except where otherwise specified, the plant/equipment shall comply with
the appropriate Indian Standard or an agreed internationally accepted
Standard Specification as mentioned elsewhere in contract specifications,
each incorporating the latest revisions at the time of tendering. Where no
internationally accepted standard is applicable, the Bidder shall give all
particulars and details as necessary, to enable BHEL to identify all of the
plant/equipment in the same detail as would be possible had there been a
Standard Specification.

3.2

Where the Bidder proposes alternative codes or standards he shall
include in his tender one copy (in English) of each Standard Specification
to which materials offered shall comply. In such case, the adopted
alternative standard shall be equivalent or superior to the standards
mentioned in the specification.

3.3

In the event of any conflict between the codes and standards referred
above, and the requirements of this specification, the requirements which
are more stringent shall govern.

3.4

Tools used during erection and commissioning shall not be accepted
except with the specific approval of the Engineer.
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Chapter - IV : Obligations of Contractor

4.0

OBLIGATIONS OF CONTRACTOR

4.1

CONSUMABLES & OTHER ITEMS

411

The contractor shall provide within finally accepted price / rates, all
consumables (excepting those indicated in BHEL scope) like welding
electrodes (including alloy steel and stainless steel), filler wires, TIG
filler wires (over & above as supplied by the unit along with the plant
materials, which will be given free of cost to bidder), gases (inert,
welding, cutting), soldering material, dye penetrants, radiography
films, etc. Other erection consumables such as tapes, jointing
compound, grease, mobile oil, M-seal, Araldite, petrol, CTC / other
cleaning agents, grinding and cutting wheels are to be provided by the
contractor. Steel, packers, shims, wooden planks, scaffolding
materials hardware items etc required for temporary works such as
supports, scaffoldings are to be arranged by the contractor. Sealing
compounds, gaskets, gland packing, wooden/concrete sleepers, for
temporary work, required for completion of work except those which
are specifically supplied by manufacturing unit are also to be arranged
by the contractor.

4.1.2

All the shims, gaskets and packing, which go finally as part of plant
equipment, shall be supplied by BHEL free of cost.

41.3

It shall be the responsibility of the contractor to plan the activities and
store sufficient quantity of consumables. Non-availability of any
consumable materials or equivalent suggested by BHEL cannot be
considered as reason for not attaining the required progress or for
additional claim.

4.1.4

TIG Filler wire for Boiler, Filler wires and Electrodes for P91/ T91

These shall be supplied by BHEL free of cost as supplied by BHEL
Manufacturing Units as part of regular supply. Required quantity as
arrived at by calculation / standards will only be supplied. It would be
the contractors’ responsibility to account for the consumption of these
filler wires. Additional consumption beyond standard / calculated
quantity will be at cost recovery basis only unless and otherwise
accounted for. Surplus quantity of TIG filler wire, if any, shall be
properly stored and returned to BHEL stores.
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Chapter - IV : Obligations of Contractor

415

It shall be the responsibility of the contractor to obtain prior approval
of BHEL, regarding suppliers, type of electrodes etc before
procurement of welding electrodes. On receipt of electrodes at site
these shall be subjected to inspection and approval by BHEL. The
contractor shall inform BHEL details regarding type of electrodes,
batch number, date of expiry etc and produce test certificate for each
lot / batch with correlation of batch / lot number with respective test
certificate. No electrode without a valid test certificate will to be used.

4.1.6

BHEL reserves the right to reject the use of any consumable including
electrodes, gases, lubricants / special consumables if it is not found to
be of the required standard / make / purity or when shelf life has
expired. Contractor shall ensure display of shelf life on consumable
wherever required and records maintained.

4.1.7

Storage of all consumables including welding electrodes shall be done
as per requirement / instruction of the Engineer by the contractor at his
cost.

41.8

In case of improper arrangement for procurement of any consumable,
BHEL reserves the right to procure the same from any source and
recover the cost from the Contractor’s first subsequent bill at market
value plus the departmental charges of BHEL from time to time.
Postponement of such recovery is normally not permitted. The
decision of Engineer in this regard shall be final and binding on the
Contractor.

419

Al lubricants and chemicals required for pre-commissioning,
commissioning, testing, preservation and lubricants for trial runs of the
equipment shall be supplied by BHEL / BHEL's client. All services
including labour and T&P will be provided by the contractor for
handling, filling, emptying, refilling etc. The consumption of lubricants
| chemicals shall be properly accounted for. Surplus material if any
shall be properly stacked / tagged and returned to BHEL/ CUSTOMER
stores at no extra cost to BHEL. BHEL reserves the right to recover
costs for wastage by the contractor.

4.1.10

Transportation of oil drums, from stores, filling of oil for flushing, first
filling, subsequent changeover if any, topping/making up till the unit is
fully commissioned and handed over to customer is included in scope
of this contract. The contractor shall have to return all the empty drums
to BHEL / BHEL's client store at no extra cost. Any loss / damage to
above drums shall be to contractor’s account.
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41.11

All charges on account of Octroi, terminal or sales tax and other duties
on materials obtained from any source for carrying out the works in the
scope of the contractor shall be borne by the contractor.

4.2

TOOLS AND PLANTS / MONITORING AND MEASURING
EQUIPMENT (MMEs)

421

T&Ps and MMEs to be provided by Contractor

4.21.1

All T&Ps and MMEs excepting those specifically indicated in BHEL
scope are to be provided by the Contractor. Contractor has to make
his own arrangement at his cost for completing the formalities
(including arrangement of Road permits, if any) if required with Sales
Tax/VAT authorities, for bringing their materials, plants and
equipments at site for the execution of work under this contract.

4.21.2

All suitable cranes, lifting and transport equipments for material
handling at stores/yard/siding of BHEL/Customer are included in
scope. BHEL's cranes will not be available for this purpose unless
otherwise specifically permitted as per contract conditions

4213

All T&Ps to be deployed by the contractor shall have the approval of
BHEL Engineer with regard to brand, quality and specification.

4214

Indicative list of Major T&Ps in the scope of Contractor are given in the
Technical Conditions of Contract. Bidders to note that these are only
indicative and as such all other T&P necessary for timely and
satisfactory completion of work in scope shall be mobilized by
Contractor

4215

Timely deployment of adequate T&Ps is the responsibility of the
contractor. The contractor shall be prepared to augment the T&P at
short notice to match the planned programme and to achieve the
milestones.

4216

Contractor shall maintain and operate his tools and plants in such a
way that major breakdowns are avoided. In the event of major
breakdown, contractor shall make alternative arrangements
expeditiously so that the progress of work is not hampered.

4.21.7

In the event of contractor failing to arrange the required tools, plants,
machinery, equipment, material or non-availability of the same owing
to breakdown, BHEL will make alternative arrangement at the risk and
cost of the contractor. Decision of BHEL shall be final and binding on
the contractor.

It is not obligatory on the part of BHEL to provide any tools and tackles
or other materials other than those specifically agreed to do so by
BHEL. However, depending upon the availability, BHEL/ BHEL’s
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Chapter - IV : Obligations of Contractor

Customer handling equipment and other plants may be made
available to the contractor on payment of hire charges as fixed, subject
to the conditions laid down by BHEL/ Customer from time to time.
Unless paid in advance, such hire charges, if applicable, shall be
recovered from contractor’s bill/ security deposit or any other due
payment in one instalment.

4218

The T&P to be arranged by the contractor shall be in proper working
condition and their operation shall not lead to unsafe condition. The
movements of cranes, and other equipment should be such that no
damage / breakage occurs to foundations, other equipments, material,
property and men. All arrangements for the movement of the T&P etc
shall be the contractor’s responsibility.

4219

Use of welding generators / rectifiers only shall be permitted for
welding. Use of welding transformers will be subject to specific
approval of BHEL engineer.

42.1.10

The contractor at his cost shall carry out periodical testing of his
construction equipments. Test certificates shall be furnished to BHEL.

42.1.11

Contractor shall ensure deployment of serviced and healthy T&Ps
including cranes, lifting tackles, wire ropes, manila ropes, winches and
slings etc. History card and maintenance records for major T&Ps will
be maintained by the contractor and will be made available to BHEL
Engineer for inspection as and when required. Fitness certificate / Test
Certificates of T&P shall have to be submitted before it is put in use.
Identification for such T&Ps will be done as per BHEL Engineer's
advice.

BHEL reserves the right to permit only new slings up to 20 mm and
lifting tackles up to 3 MT capacities.

4.2.1.12

Contractor shall ensure deployment of reliable and calibrated MMEs
(Inspection measuring and Monitoring equipment). The MMEs shall
have test / calibration certificates from authorized / Government
approved / accredited agencies traceable to National / International
standards. Each MME shall have a label indicating calibration status
i.e. date of calibration, calibration agency and due date for calibration.
A list of such instruments deployed by contractor at site with its
calibration status is to be submitted to BHEL Engineer for control.

42113

Re-testing / re-calibration shall also be arranged at regular intervals
during the period of use as advised by BHEL Engineer within the
contract price. The contractor will also have alternate arrangements
for such MME so that work does not suffer when the particular
instrument is sent for calibration. If any MMEs not found fit for use,
BHEL shall have the right to stop the use of such item. It will be
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Chapter - IV : Obligations of Contractor

necessary for the contractor to deploy proper item. Any readings taken
by the defective instrument will be recalled and repeat the readings
taken by that instrument with a proper one. In case he fails to do so,
BHEL may deploy MMEs and retake the readings at contractor’s cost.

4.2.1.14

BHEL shall have lien on all T&P, MMEs and other equipment of the
contractor brought to the site for the purpose of erection, testing and
commissioning. BHEL shall continue to hold the lien on all such items
throughout the period of contract / extended period. The contractor
and / or his sub-contractors, without the prior written approval of the
Engineer, shall remove no material brought to the site.

42115

The month wise T&P deployment plan to execute the work is to be
submitted as per relevant format as per the instruction of BHEL. It shall
be the contractor's responsibility to deploy the required T&P, for timely
and successful completion of the job, to any extent.

4.2.2

Obligations in respect of T&Ps and MMEs provided by BHEL

4221

T&P | MMEs being provided by BHEL to sub-contractor free of hire
charges shall be shared by other subcontractors working for BHEL at
site and the allotment done by BHEL Engineer shall be final and
binding.

4222

BHEL T&P will be issued in basic assembled condition. Additional
loose components / sub-assemblies / attachments as and when
necessary, will be issued by BHEL. Assembly of such additional loose
components/sub-assemblies/ attachments is in contractor’s scope.

4223

In case of non-availability of the T&Ps to be provided by BHEL due to
breakdown, major overhauls, distribution pattern or any other reason,
the contractor shall plan / amend / alter his activities to meet erection
/ commissioning targets in consultation with BHEL.

4224

void

4.2.2.5

The contractor shall engage trained and experienced operators for the
operation of BHEL's T&Ps. Their skill / performance will be checked
by BHEL Engineer before they are allowed to operate the same.
However checking of skills by BHEL does not absolve the contractor
of his responsibilities for proper and safe handling of equipment,
consistent good performance of operators and regular performance
evaluation of operators.

4.2.2.6

The day to day operation and maintenance of BHEL's T&Ps (Other
than cranes) shall be carried out by contractor as per manufacturer's
/ BHEL's maintenance schedule at his cost. The contractor shall
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arrange, at his own cost, trained operators, fuel and other
consumables for their operation. BHEL shall arrange all spares
needed for upkeep of major T&Ps provided like Huck Bolting
Machine*, DG Set, Induction Machine and Hydraulic Test pumps. The
contractor has to arrange for fixing of the spares; supervision in
specialized cases will be provided by BHEL. For upkeep of all other
T&Ps supplied by BHEL, spares shall be arranged by the Contractor.
BHEL supplied T&Ps shall be maintained in good working condition
during the entire period of use. T&Ps in defective / damaged condition
shall be rectified promptly to the full satisfaction of BHEL engineer.
Contractor shall maintain records for maintenance of major T&Ps.
These shall be made available for Inspection whenever required. In
case of any lapses on the part of the contractor, BHEL at its own
discretion shall get the servicing / repair of equipment done at the risk
and cost of the contractor along with BHEL overheads. Further, if there
are breakdowns / damages due to negligence of the contractor, the
complete service / repair charges and cost of all the spares damaged
with BHEL overheads shall be recovered from contractor’s RA bills.

*: for operation and maintenance of ESP Huck bolting machine, BHEL
shall provide the basic power rig and hose. Balance toolings ie.,Guns,
chuck jaws etc are to be arranged by contractor.

4227

void

4228

Increasing / shortening of the crane boom to suit work requirements
shall have to be arranged by the indenting contractor at his cost
including restoration to a state as directed by BHEL. All necessary
manpower tools, support, consumables, illumination etc. will have to
be arranged by contractor at his cost. If required, contractor has to
return the crane with original boom.

4229

The area and infrastructure development of the area to be carried out
by the customer. However in construction projects of this magnitude it
is possible that all the areas / approaches may not be ready. In such
cases backfilling of approaches where ever necessary, consolidation
of ground and arrangement of sleepers / sand bag filling etc for safe
operation / movement of equipment including cranes / trailers etc shall
be the responsibility of the contractor at his cost. No compensation on
this account shall be payable.

42210

In the event of contractor not using and maintaining BHEL T&Ps
according to BHEL's instructions. BHEL will have the right to withdraw
such item without any notice and no claim in this regard shall be

BHARAT HEAVY ELECTRICALS LIMITED Page 12 of 48



SPECIAL CONDITIONS OF CONTRACT (SCC)
Chapter - IV : Obligations of Contractor

entertained and contractor shall be responsible for delay in execution
on this account.

4.2.2.11 |The contractor shall furnish regular utilization report of the BHEL
T&Ps, as per requirement of BHEL.

4.2.2.12 |Any loss / damage to any part of BHEL T&Ps and MMEs shall be to
the contractor's account and any expenditure on these accounts by
BHEL will be recovered from the contractor's bill in case the contractor
fails to make good the loss.

4.2.2.13 |It shall be responsibility of the contractor to take delivery of T&Ps and
MMEs from stores or place of use by other contractor at project site,
transport the same to site and return the same to BHEL store / place
as intimated by Engineer in project site in good working conditions
after use.

4.2.2.14 | The contractor shall return BHEL T&Ps and MMEs issued to him in
good working condition as and when desired by BHEL (on completion
or reduction of workload). If contractor delays return of T&P and MME,
hire charges as applicable shall be levied by BHEL from time, it was
requisitioned till the time of actual return.

T&Ps and MMEs returned in damaged / unserviceable condition shall
be got repaired by BHEL at its own discretion and entire cost of repair
with BHEL overheads shall be recovered from the contractor.

4.2.2.15 |Replacement cost including BHEL overheads in respect of irreparable
| completely damaged / non return of T&Ps and MMEs shall be
recovered from the contractor's running / final bills

4.2.2.16 | Obligations in respect of Cranes provided by BHEL

a)  |BHEL will make available the cranes (as per Technical Conditions of
Contract) free of charge to the contractor on sharing basis mainly for
the purposes enumerated/ indicated therein. BHEL cranes have to
be shared with other agencies / contractors of BHEL. The allocation of
cranes shall be the discretion of BHEL engineer, which shall be binding
on the contractor.

b)  |BHEL Cranes may be initially issued in basic assembled condition.
Any alteration/addition like boom reduction / extension, assembly of
components/sub-assemblies  needed  for  modulating  the
capacity/reach/other features of cranes and restoration to the state as
directed by BHEL shall be the contractor’s responsibility.

C) In case the BHEL cranes are not covered under AMC of BHEL, then
the day-to-day upkeep and running maintenance like filling / topping
up of lubricants, changing filters, etc including repair of self starter and
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dynamo of these cranes shall be the responsibility of the contractor. If
on checking it is found that the same is not followed, BHEL will
exercise its right to get the job/works done at the risk and cost of
contactor.

In case BHEL cranes are covered under AMC awarded by BHEL, then
the day-to-day upkeep and running maintenance as described above
are excluded from scope. However any additional helpers if any
required during Preventive / Breakdown Maintenance, Assembly /
disassembly shall be provided by contractor at no extra cost.

BHEL may also provide cranes through crane hiring agencies in which
case the day-to-day upkeep and running maintenance shall be
excluded from scope of contractor.

d) Minor consumables like cotton cloth, cotton waste, etc is to be supplied
by Contractor. All spares and lubricants/grease is excluded from
scope. Contractor to give the requirements of these items well in
advance in case the cranes provided by BHEL are BHEL owned
cranes.

e) Unless otherwise specified, trained operators for BHEL owned cranes
shall be provided by the contractor. These operators should possess
valid license for heavy vehicle.

f) BHEL cranes will be withdrawn for regular and capital maintenance as
per the respective schedule of maintenance. As far as possible such
schedules will be intimated to the contractor in advance and may be
adjusted depending on the work requirements at site. However no
claim whatsoever will be entertained on account of non-availability of
cranes.

g) |Where the services of the cranes provided by BHEL are to be shared
by other agencies / contractors of BHEL, the contractor's
responsibilities defined above will also be apportioned accordingly to
the beneficiary agency. Working arrangements in this regard will be
done at site by BHEL engineer and in any case his decision shall be
final and binding.

h) Major breakdowns will be attended to by BHEL. However, in case of
breakdowns or damages due to negligence of the contractor, the
complete service / repair charges including cost of spares shall be to
the account of the contractor, along with BHEL overheads.
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42217

Obligations in respect of Construction Lift/Elevators provided by
BHEL

The total erection including commissioning, maintenance, statutory
clearances shall be in included in scope of work. Supervision by the
original equipment supplier or their authorized agency shall be
arranged for by BHEL, in case found necessary.

All day to day and routine maintenance and checking is to be carried
out by the contractor as per the recommendations of the supplier. He
should periodically check the brakes and carry out the all works to
ensure the safety of all those using the lift/elevator. BHEL shall arrange
spares required for upkeep of Construction lift/elevator

The construction lift / elevator should never be overloaded as this can
lead to serious accidents. Ensuring all safety aspects in operation of
the lift shall be the responsibility of the contractor. Erection of all the
required number of landing platforms is included in scope. Landing
platforms are to be provided with proper barricades and hand railings.

After completion of contractual scope of work or as per BHEL advice,
the temporary elevator / lift shall be dismantled and handed over to
BHEL neatly identified/tagged. Temporary structures/platforms etc
erected for the elevators/lifts are also to be dismantled and materials
to be returned to stores as applicable. The construction and
dismantling of the foundations required for the
construction/elevator lifts is included in the scope of the
contractor.
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Chapter - V : Responsibilities of Contractor in respect of

Labour, Supervisory Staff, etc.

5.0

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR,
SUPERVISORY STAFF, ETC.

5.1

Refer relevant clauses of General Conditions of Contract (GCC) also in this
regard

5.2

The contractor shall deploy all the necessary skilled/semiskilled/ unskilled
labour including highly skilled workmen etc. These workmen should have
previous experience on similar job. They shall hold valid certificates
wherever necessary. BHEL reserves the right to insist on removal of any
employee of the contractor at any time if he is found to be unsuitable and
the contractor shall forthwith remove him.

5.3

Contractor shall also comply with the requirements of local authorities/
project authorities calling for police verification of antecedents of the
workmen, staff etc.

5.4

It is the responsibility of the contractor to engage his workmen in shifts and
or on overtime basis for achieving the targets set by BHEL. This target may
be set to suit BHEL’s commitments to its customer or to advance date of
completion of events or due to other reasons. The decision of BHEL in
regard to setting the erection and commissioning targets will be final and
binding on the contractor.

2.5

Contractor shall provide at different elevation suitable arrangement for
urinal and drinking water facility with necessary plumbing & disposal
arrangement including construction of septic tank. These installations shall
be maintained in hygienic condition at all times.

5.6

The Contractor in the event of engaging 20 or more workmen, shall obtain
Independent license under the Contract labour (Regulation and Abolition)
Act 1970 from the concerned authorities based on Form-V issued by the
Principal Employer/Customer. In order to issue Form-V by Customer,
Contractor shall fulfill all Statutory requirements like Insurance Policy, PF
Code/PF Account number etc as per the requirement of BHEL/Customer

5.7

Contractor shall deduct the necessary amount towards Provident Fund and
contribute equal amount as per Government of India laws. This amount will
be deposited regularly to the provident Fund Commissioner.
BHEL/Customer may insist for submission of the account code duly
certified by PF Commissioner

5.8

Contractor may also be required to comply with provisions of ESI Act in
vogue if applicable and submit evidence to BHEL.

5.9

BHEL / customer may insist for witnessing the regular payment to the
labour. They may also like to verify the relevant records for compliance with
statutory requirements. Contractor shall enable such facilities to BHEL /
Customer.
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Chapter - V : Responsibilities of Contractor in respect of

Labour, Supervisory Staff, etc.

5.10

Contractor shall deploy only qualified and experienced engineers/
supervisors. They shall have professional approach in executing the work.

5.11

The contractor's supervisory staff shall execute the work in the most
professional manner in the stipulated time. Accuracy of work and aesthetic
finish are essential part of this contract. They shall be responsible to ensure
that the assembly and workmanship conform to dimensions and tolerances
given in the drawings/instructions given by BHEL engineer from time to
time.

5.12

The supervisory staff employed by the contractor shall ensure proper
outturn of work and discipline on the part of the labour put on the job by the
contractor. Also in general they should see that the works are carried out in
a safe and proper manner and in coordination with other labour and staff
employed directly by BHEL or other contractors of BHEL or BHEL's client.

5.13

It is the responsibility of the contractor to arrange gate pass for all his
employees, T&P etc for entering the project premises. Necessary
coordination with customer officials is the responsibility of the contractor.
Contractor to follow all the procedures laid down by the customer for making
gate passes. Where permitted, by customer / BHEL, to work beyond normal
working hours, the contractor shall arrange necessary work permits for
working beyond normal working hours.

5.14

The actual deployment will of Labour and Engineer / supervision staff shall
be so as to satisfy the erection and commissioning targets set by BHEL. If
at any time, it is found that the contractor is not in a position to deploy the
required engineers / supervisors / workmen due to any reason, BHEL shall
have the option to make alternate arrangements at the contractor’s risk and
cost. The expenditure incurred along with BHEL overheads thereon shall
be recovered from the contractor

5.15

Contractor shall not deploy women labour at night.
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Chapter - VI: Material Handling, Storage & preservation

6.0

MATERIAL HANDLING, STORAGE AND PRESERVATION ETC

6.1

MATERIAL HANDLING AND STORAGE

6.1.1

All the equipments/materials furnished under this contract shall be received
from the project stores, sheds / storage yards and transported to pre
assembly area / erection site and stored in the storage spaces in a manner
so that they are easily retrievable till the contractor erects them. While
drawingl/lifting material from BHEL / customer stores, the contractor
shall ensure that the balance / other materials are stacked back
immediately. No claim is admissible on this account

6.1.2

While BHEL will endeavor to store / stack / identify materials properly in
their open / close / semi closed / tarpaulins covered storage yard / shed, it
shall be contractor's responsibility to assist BHEL in identifying materials
well in time for erection. They should take the delivery of the same, following
the procedure indicated by BHEL, and transport the material safely to pre-
assembly yard / erection site in time, according to program.

6.1.3

The contractor shall take delivery of components, equipment / consumables
from storage area after getting the approval of BHEL Engineer on standard
indent forms.

6.1.4

The contractor shall identify and deploy necessary Engineers / supervisors
| workmen for the above work in sufficient number as may be needed by
BHEL, for areas covering their scope.

6.1.5

All the equipment shall be handled very carefully to prevent any damage or
loss. No untested wire ropes / slings etc. shall be used for unloading /
handling. The equipment shall be properly protected to prevent damage
either to the equipment or to the floor where they are stored. The equipment
from the stores shall be moved to the actual location at the appropriate time
so as to avoid damage of such equipment at site.

6.1.6

Contractor shall ensure that while lifting slings shall be put over the points
indicated on the equipment or as indicated in the manufacturer's drawings.
Slings / shackles of proper size shall be used for all liting and rigging
purposes. All care shall be taken to safe guard the equipment against any
damage. Dragging of piping / valves should be avoided. In case of any
damage the cost shall be covered from the contractor.

6.1.7

Approach road conditions from the stores / yards to the erection site may
not be equipped and ideal for smooth transportation of the equipment.
Contractor may have to be adequately prepared to transport the materials
under the above circumstances without any extra cost. . The contractor may
familiar himself with soil conditions at site.

BHARAT HEAVY ELECTRICALS LIMITED Page 18 of 48




SPECIAL CONDITIONS OF CONTRACT (SCC)

Chapter - VI: Material Handling, Storage & preservation

6.1.8

Contractor shall be responsible for examining all the plant and materials
issued to him and notify the Engineer immediately of any damage, shortage,
discrepancy etc before they are moved out of the stores / storage area. The
contractor shall be solely responsible for any shortages or damages in
transit, handling, storage and erection of the equipment once received by
him. As the erection work will be spread in different areas / locations of the
project, contractor has to arrange sufficient number of watch / ward
personal to avoid any pilferage of material

6.1.9

The contractor shall maintain an accurate and exhaustive record-detailing
out the list of all equipment received by him for the purpose of erection and
keep such record open for the inspection of the engineer at any time.

6.1.10

All the material in the custody of contractor and stored in the open or dusty
locations must be covered with suitable weather proof / fire retardant
covering material wherever applicable and shall be blocked up on raised
level above ground. All covering materials including blocks and sleeper
shall be arranged by the contractor at his cost.

6.1.11

If the material belonging to the contractor are stored in area other than those
earmarked for his operation the engineer will have the right to get it moved
to the area earmarked for the contractor at the contractors risk and cost.

6.1.12

The contractor shall be responsible for making suitable indoor storage
facilities to store all equipment (drawn by the contractor from BHEL /
customer stores), which require indoor storage till the time of their
installation. The Engineer will direct the contractor in this regard, which item
in his opinion will require indoor storage, and the contractor shall comply
with Engineer's decision.

6.1.13

The contractor shall ensure that all surplus / damaged / scrap / unused
material, packing wood / containers/ special transporting frames etc are
returned to BHEL at a place in project area identified by the Engineer. The
contractor will maintain an account for all items received and returned to
BHEL. Any shortage in returning such items shall be chargeable to the
contractor except allowable wastage for packing wood only.

6.1.14

The contractor shall hand over all parts / materials remaining extra over the
normal requirement with proper identification tags to the stores as directed
by the concerned BHEL engineer.

6.1.15

The contractor shall ensure that all the packing materials and protective
devices installed on equipment during transit and storage are removed
before installation.
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6.1.16

It shall be the responsibility of the contractor to keep the work / storage
areas in neat, tidy and working conditions. All surplus/unusable packing and
other materials shall be removed and deposited at location(s) specified by
BHEL within the project premises. If required weighing of the same within
the project premises will have to be carried out.

6.2

PRESERVATION OF COMPONENTS

6.2.1

After taking delivery from BHEL / customer’s stores, plant materials storage
shall be subjected to the following protection besides other provisions
indicated in these specifications elsewhere.

6.2.1.1

ltems stored outdoors shall be stacked up at least six inches (6") off the
ground. ltems should not be stored in a low lying area where water logging
is a possibility. Contractor should have sufficient numbers of wooden /
concrete / steel sleepers for the job.

6.2.1.2

Motors, valves, electrical equipment, control equipment and instruments,
and special or precision items requiring special care, etc shall be stored
indoors. Motor windings shall be kept dry by use of external heat or space
heaters.

6.2.1.3

Bearings and other wearing surfaces of plant materials shall be protected
against corrosion and kept clean and should be regularly monitored.

6.2.1.4

Insulation materials shall be stored indoors or otherwise protected against
getting wet/ damaged, using suitable measures and should be protected
from direct rain.

6.2.2

It shall be the responsibility of the contractor to apply preservatives / touch
up paints (primer) on equipment handled and erected by him till such time
of final painting. It shall be contractor's responsibility to arrange for required
paints (primer), thinners, labour, scaffolding materials, cleaning materials
like wire brush, emery sheets, etc, cleaning of surface and provide one coat
of preservatives / paints (primer) from time to time as decided by BHEL
engineer. The accepted rate shall include this work also. It is to be noted
that such painting may have to be done as and when required till such time
the final painting is carried out.

6.2.3

The contractor shall effectively protect the finished work from action of
weather and from damage or defacement and shall cover the finished parts
then and there for their protection.

6.2.4

Any failure on the part of contractor to carry out works according to above
clauses will entail BHEL to carry out the job from any other party and
recover the cost from contractor.
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7.0

DRAWINGS AND DOCUMENTS

7.1

The detailed drawings, specifications available with BHEL engineers will
be made available to the contractor during execution of work at site. The
contractor will also ensure availability of all drawings / documents at work
place.

1.2

Necessary drawings to carry out the erection work will be furnished to the
contractor by BHEL on loan, which shall be returned to BHEL Engineer at
site after completion of work. Contractor shall ensure safe storage and
quick retrieval of these documents.

7.3

The contractor shall maintain a record of all drawings and documents
available with him in a register as per format given by BHEL Engineer.
Contractor shall ensure use of pertinent drawings / data / documents and
removal of obsolete ones from work place and returning to BHEL.

74

The data furnished in various annexure enclosed with this tender
specification are only approximate and for guidance. However, the change
in the design and in the quantity may occur as is usual in any such large
scale of work. The contractors quoted rates shall be inclusive of the above
factor

7.5

Should any error or ambiguity be discovered in the specification or
information the contractor shall forthwith bring the same to the notice of
BHEL before commencement of work. BHEL's interpretation in such cases
shall be final and binding on the contractor.

7.6

Deviation from design dimensions should not exceed permissible limit. The
contractor shall not correct or alter any dimension / details, without specific
approval of BHEL.

BHARAT HEAVY ELECTRICALS LIMITED Page 21 of 48




SPECIAL CONDITIONS OF CONTRACT (SCC)
Chapter - VIII: Inspection and Quality

8.0

INSPECTION AND QUALITY

8.1

Inspection, Quality Assurance, Quality Control

8.1.1

Preparation of quality assurance log sheets and protocols with customer
/ consultants / statutory authority, welding logs, NDE records, testing &
calibration records and other quality control and quality assurance
documentation as per BHEL engineer’s instructions, is within the scope
of work / specification. These records shall be submitted to BHEL /
customer for approval from time to time.

8.1.2

The protocols between contractor and customer / BHEL shall be made
prior to installation for correctness of foundations, materials, procedures,
at each stage of installation, generally as per the requirement of customer
I BHEL. This is necessary to ensure elimination of errors or keeping them
within tolerable limits and to avoid accumulation and multiplication of
errors.

8.1.3

A daily log book should be maintained by every supervisor / engineer of
contractor on the job in duplicate (one for BHEL and one for contractor)
for detailing and incorporating alignment/clearance / centering / leveling
readings and inspection details of various equipments etc.

High pressure welding details like serial number of weld joints, welders
name, date of welding, details of repair, heat treatment etc. will be
documented in welding log as per BHEL Engineer’s instructions.

Record of radiography containing details like serial number of weld joints,
date of radiography, repairs, if any, re-shots etc shall also be maintained
as per BHEL Engineer’s instructions.

Record of heat treatments performed shall be maintained as
prescribed by BHEL

8.14

The performance of welders will be reviewed from time to time as per the
BHEL standards. Welders' performance record shall be furnished
periodically furnished for scrutiny of BHEL’s Engineer. Corrective action
as informed by BHEL shall be taken in respect of those welders not
conforming to these standards. This may include removal/
discontinuance of concerned welder(s). Contractor shall arrange for the
alternate welders immediately

8.1.5

All the welders shall carry identity cards as per the proforma prescribed
by BHEL / Customer / Consultant. Only welders duly authorized by BHEL
/ customer / consultant shall be engaged on the work.
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8.1.6

Contractor shall provide all the Measuring Monitoring Equipments
(MMEs) required for completion of the work satisfactorily. These MMEs
shall be of brand, quality and accuracy specified by BHEL Engineer and
should have necessary calibration and other certificates as per the
requirement of BHEL Engineer. Decision of BHEL Engineer regarding
acceptance or otherwise of the measuring instruments / gauges / tools
for the work under this specification, is final and binding on the contractor.
BHEL may give an indicative list of MMEs required for this work and to
be made available by the contractor. The list will be reviewed by BHEL
and the contractor shall meet any augmentation needed wherever
required.

8.1.7

It is the responsibility of the contractor to prove the accuracy of the testing
| measuring / calibrating equipments brought by him based on the
periodicity of calibration as called for in the BHEL's quality assurance
standards/BHEL Engineer's instructions.

8.1.8

Any re-laying or re-termination of cables / re-erection of instruments /
recalibration of instruments etc. required due to contractor's mistake or
design requirement and found at any stage inspection, shall be carried
out by the contractor at no extra cost.

8.1.9

BHEL, Power Sector Regions (PSNR / PSER / PSWR / PSSR) have
already been accredited with ISO 9001 certification and as such this work
is subject to various audits to meet ISO 9001 requirements. One
particular aspect which needs special mention is about arrangement of
calibration of instruments by the contractor. Contractor shall ensure
deployment of reliable and calibrated MMEs (Measuring and Monitoring
Equipments). The MMEs shall have test / calibration certificates from
authorised / Government  approved / Accredited agencies traceable to
National / International Standards. Re-testing / re-calibration shall also
be arranged at regular intervals during the period of use as advised by
BHEL Engineer within the contract price. The contractor will also have
alternate arrangements for such MMEs so that work does not suffer
when the particular equipment / instrument is sent for calibration. Also
if any MMEs not found fit for use, BHEL shall have the right to stop the
use of such item and instruct the contractor to deploy proper item and
recall ie repeat the readings taken by that instrument, failing which BHEL
may deploy MME and retake the readings at Contractor’s cost.

8.1.10

Re-work necessitated on account of use of invalid MMEs shall be entirely
to the contractor’s account. He shall be responsible to take all corrective
actions, including resource augmentation if any, as specified by BHEL to
make-up for the loss of time.
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8.1.11

In the courses of erection, it may become necessary to carry repeated
checks of the work with instruments recently calibrated, re-calibrated.
BHEL may counter / finally check the measurements with their own
MMEs. Contractor shall render all assistance in conduct of such counter
/ final measurements.

8.1.12

Total Quality is the watchword of the work and Contractor shall strive to
achieve the Quality Standards, procedures laid down by BHEL. He shall
follow all the instructions as per BHEL drawings and Quality Standards.

8.2

Stage Inspection By FES / QA Engineers

8.2.1

Apart from day-to-day inspection by BHEL Engineers stationed at Site
and Customer’s Engineers, stage inspection of equipments under
erection and commissioning at various stages shall also be conducted
by teams of Engineers from Field Engineering Services of BHEL's
Manufacturing Units, Quality Assurance teams from Field Quality
Assurance, Unit/Factory Quality Assurance and Commissioning
Engineers from Technical Services etc. Contractor shall arrange all
labour, tools and tackles etc along with proper access for such stage
inspections free of cost.

8.2.2

Any modifications suggested by BHEL FES and QA Engineers’ team shall
be carried out. Claims of contractor, if any, shall be dealt as per Section
13, and provided such modifications have not arisen for reasons
attributable to the contractor.

8.3

Statutory Inspection of Work

8.3.1

The work to be executed under these specifications has to be offered for
inspection, at appropriate stages of work completion, to various statutory
authorities for compliance with applicable regulations.

The work related statutory inspections, though not limited to, are as
under:

1) Inspectorate of Steam Boilers and Smoke Nuisance

2) Electrical Inspector

3) Factory Inspector, Labour Commissioner, PF
Commissioner and other authoritiy connected to this
project work

The scope includes getting the approvals from the statutory authorities,
which includes arranging for inspection visits of statutory authority
periodically as per BHEL Engineer’s instructions, arranging materials for
ground inspection, taking rub outs for the pressure parts to be offered for
inspection, submitting co-related inspection reports, documents,
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radiographs etc and following up the matter with them. Contractor shall
also make all arrangements for offering the Products / Systems for
inspection at location, as applicable, to the concerned authority.

8.3.2

Contractor should be qualified to execute pressure parts & piping work
coming under the purview of IBR, for which he should register himself
with CIB of state concerned. Contractor also should be aware of the latest
IBR regulations and Electricity Act, including the amendments thereof.

8.3.3

Contractor shall comply with ‘Qualification Tests for welders engaged in
welding of Boilers and Steam Pipes under Construction, Erection and
Fabrication at Site in India and in repairing Boilers and steam pipes by
welding’ in line with Chapter XIlI of Indian Boiler Regulations-1950, for
testing  his welders / men / workers, including all associated fees,
procedures, required instruments and equipments and their calibration
there of. It shall be contractor's responsibility to obtain approval of
Statutory Authorities, wherever applicable, for the conducting of any
work which comes under the purview of these authorities, at his cost.

8.3.4

The following fees shall be excluded from scope of Contractor:

1. Registration Fee as per Regulation 385 of Chapter IX of Indian Boiler
Regulations-1950

2. Fees for inspection of Boiler at the site of Construction as per
Regulation 395 A, sl no 4 of Chapter IX of Indian Boiler Regulations-
1950

However all other fees like visit fees charged by the Boiler Inspector and
other arrangements for his visit or visits till satisfactory completion of
work, shall be included in scope of Contractor

8.4

The Quality Management System of BHEL, Power Sector Regions
(PSNR / PSER / PSWR / PSSR) have already been certified and
accredited under ISO 9002 standards in this regard. The basic philosophy
of the Quality Management System is to define the organizational
responsibility, work as per documented procedures, verify the output with
respect to acceptance norms, identify the non-conforming product /
procedure and take corrective action for removal of non-conformance
specifying the steps for avoiding recurrence of such non-conformities, &
maintain the relevant quality records. The non-conformities are to be
identified through the conduct of periodical audit of implementation of
quality systems at various locations/stages of work. Suppliers / vendors
of various products / services contributing in the work are also considered
as part of the quality management system. .as such the contractor is
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expected not only to conform to the quality management system of BHEL
but also it is desirable that they themselves are accredited under any
quality management system standard.

8.5

Field Quality Assurance

8.5.1

Contractor shall carry out all activities conforming to the approved Field
Quality Plan (FQP) as revised from time to time. Total quality shall be the
watchword of the work and contractor shall strive to achieve the quality
standards, procedures laid down by BHEL. He shall follow all the
instructions as per BHEL drawings and quality standards. Contractor
shall provide the services of quality assurance engineer as per the
relevant clauses.
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9.0

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT
MANAGEMENT/ QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER /WR/ SR) are each certified
for ISO 9001. Quality of work to customer's satisfaction and fulfillment
of system requirements are the essence of ISO 9001 certification.
BHEL, PS Regions have HSE certification (ISO 14001 & OHSAS
18001) and therefore Contractor also shall organize / plan/ perform all
their activities to meet with the applicable requirements of these
standards.

9.1

HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment)
requirements of BHEL. HSE requirements in brief, are given below :-

9.1.1

Contractor will nominate one of their qualified and experienced
employees as Safety Officer, who will be responsible for all HSE related
issues of contractors work area. Safety Officer will have authority to
stop any activity, in case he observes that the activity is not being
carried out in safe manner. He will conduct surprise inspection as well
as periodic inspection/drill (at least once in a month) and submit such
reports to BHEL. He will conduct periodic meetings with supervisors of
different working groups and explain HSE issues and use of PPEs to
them. Reports of such meetings will be submitted to BHEL. Contractor
will develop suitable work procedures based upon HSE guidelines and
OCPs and implement it. Such work procedures will consist of Area of
work, T&P Details, Work Procedure, PPE requirements etc. Please
refer Schedule VIII of BOCW Rules for number of safety officers,
qualification, duties etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job.

Contractor to also submit monthly safety reports as per the format /
procedure of BHEL.

9.1.2

The contractor shall arrange induction and regular health check of their
employees as per schedule VIl of BOCW rules by a registered medical
practitioner. The contractor shall take special care of the employees
affected with occupational diseases under rule 230 and schedule Il of
BOCW Rules. The employees not meeting the fitness requirement
should not be engaged for such job
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9.1.3

Following personnel protective equipments (PPEs), in adequate
numbers, will be made available at site & their regular use by all
concerned will be ensured :-

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT
HEIGHT

- SAFETY SHOES

- EARPLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE
COMPLETION OF THE WORK

Contractor to also submit monthly reports on above as per the format /
procedure of BHEL.

9.14

Providing appropriate First Aid facilities for prompt treatment of injuries
and iliness at work place. Arranging training to contractor workmen /
employees for giving first aid.

9.1.5

Arranging ambulance in case of any emergency situation.

9.16

|dentification of nearest hospital and health check-up of workmen /
employees

9.1.7

Providing filtered drinking water at work place in cool container.

9.1.8

Providing Canteen, Rest Room, Washing facilities to the contracted
employees as per provisions of Contract Labour Regulation Act 1970
(Chapter V).

9.1.9

Providing appropriate fire fighting equipment at designated work place
and nominate a fire officer / warden adequately trained for his job.

9.1.10

ldentification of nearest fire station and display contact telephone nos.
/ person’s name around work places for cases of emergencies .

9.1.11

Providing adequate no. of 24 V sources and ensure that no hand lamps
are operating at voltage level above 24 Volts.

9.1.12

Fulfilling safety requirements at all power tapping points.

9.1.13

Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

9.1.14

Providing contractors company logo on cloths /uniform/ proper identity
cards with photographs, for correct identification of people working at
project site.

9.1.15

High / Low pressure welders to be identified with separate colour
clothings. No welders will be deployed without passing appropriate
tests and holding valid welding certificates. Approved welding

procedure should be displayed at work place.

BHARAT HEAVY ELECTRICALS LIMITED Page 28 of 48



SPECIAL CONDITIONS OF CONTRACT (SCC):

Chapter-IX: Occupational Health, Safety & Environment

Management / Quality Assurance Programme

9.1.16

Displaying safe handling procedures for all chemicals such as lube oil,
acid, alkali, sealing compounds etc , at work place .

9.1.17

All scaffolding / platforms should be made from materials of appropriate
quality / grade so that these are safe for use. It should be
certified/declared safe for use by an experienced contractor person,
before any scaffolding / platform is used. Please refer 1S:3696 part 1 &
2 and 4014 part 1 & 2

9.1.18

All T&Ps / MMEs should be of reputed brand/appropriate quality & must
have valid test / calibration certificates bearing endorsement from
competent authority of BHEL.. Contractor to also submit monthly
reports of T&Ps deployed and validity test certificates to BHEL safety
Officer as per the format/procedure of BHEL.

9.1.19

Ensure that the regulatory requirement of excessive weight limit (to
carry / lift / move weights beyond prescribed limits) for male and female
workers are complied with.

9.1.20

Safety slogan, Safety / Caution boards, wherever required to be
displayed in consultation with BHEL.

9.1.21

Take suitable measures for waste management and environment
related laws/legislation as a part of normal construction activities.
Compliance with the legal requirements on storage/ disposal of paint
drums (including the empty ones), Lubricant containers, Chemical
Containers, and transportation and storage of hazardous chemicals will
be strictly maintained. Ensure proper cleanliness of work place,
housekeeping and waste management (including proper waste
disposal) on daily basis.

9.1.22

It is imperative on the part of the contractor to join and effectively
contribute in joint measures such as tree plantation, environment
protection, contributing towards social upliftment, conversion of
packing woods to school furniture, keeping good relation with local
populace etc.

9.1.23

The contractor shall carry out periodic air and water quality check and
illumination level checking in his area of work place and take suitable
control measure.

9.1.24

The Contractor is required to provide proper safety net systems (IS-
11057) where ever the hazard of fall from height is present as per
instruction of BHEL Engineer. The safety nets shall be fire resistant,
duly tested and shall be of ISI Mark and the nets shall be located as per
site requirements to arrest or to reduce the consequences of a possible
fall of persons working at different heights.
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9.1.25 | All applicable OCPs (Operational control procedures) will be followed
by contractor as per BHEL instructions. This will be done as part of
normal scope of work. List of such OCPs is given below. In case any
other OCP is found to be applicable during the execution of work at site,
then contractor will follow this as well, within quoted rate. These OCPs
(applicable ones) will be made available to contractor during work
execution at site. However for reference purpose, these are kept with
Safety Officer of BHEL at the Power Sector Regional HQ, or available
in downloadable format in the website, which may be refereed by
contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

OCP for storage and handing of gas cylinders

OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe oil flushing

OCP for steam blowing

OCP for safe working in confined area
OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set
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OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

OCP for gas distribution test

OCP for cleaning of hotwell / deaerator

OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

OCP for Safe Rolling and Synchronisation

OCP for Safe Loading of Unit

9.2 SAFETY AND CLEANLINESS :

The contractor shall take all necessary safety precautions and arrange
for appropriate appliances as per discretion of BHEL or its authorised
officials (Site Construction Manager) to prevent loss of human lives,
injuries, to personnel engaged and damage to property. Before
commencing the work, the contractor shall submit a “Safety Plan” to the
above authorised BHEL official and obtain approval on the same. The
safety plan shall indicate in detail the measures that would be taken by
the contractor to ensure safety of men, equipment, materials and
environment during execution of the work. This will also include an
organization structure, role and responsibilities of the concerned key
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personnel, the safety practices that will be followed, PPEs deployed,
plan for handling critical activities and emergencies.

9.3

If the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instructions
issued by the authorised BHEL official, BHEL shall have the right to
take corrective steps at the risk and cost of the contractor.

9.4

During the course of construction, alternation or repairs, scrap with
protruding nail, sharp edge etc and all other debris shall be kept clean
from working areas, passage, ways and stairs in and around site.

9.5

Combustible scrap and debris shall be removed at regular intervals
during the course of execution. Safe means shall be provided to
facilitate such removal. The combustible scrap should be stored in safe
place away from the plant materials to avoid fire accidents. The area
shall be chosen in consultation with the Engineer and to be cordoned
off.

9.6

Rigging equipment for materials handling shall be inspected prior to
use in each shift and as necessary during its use to ensure that it is
safe. Defective rigging equipment will be removed from service.

9.7

Rigging equipment shall not be loaded in excess of its recommended
safe working load. Rigging equipment, when not in use, shall be
removed from the original work area so as not to present a hazard to
employees.

9.8

Contractor shall notify the engineer, of his intention to bring on to site
any equipment or any container, with liquid or gaseous fuel or other
substance which may create a hazard. The Engineer shall have the
right to prescribe the condition under which such equipment or
container may be handled and used during the performance of the
works and the contractor shall strictly adhere to such instructions. The
Engineer shall have the right to inspect any construction tool and to
forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

9.9

Where it is necessary to provide and/or store petroleum products or
petroleum mixture & explosives, the contractor shall be responsible for
carrying out such provision / storage in accordance with the rules &
regulations laid down in the relevant petroleum act, explosive act and
petroleum and carbide of calcium manual, published by the chief
inspector of explosives of India. All such storage shall have prior
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approval if necessary from the chief inspector of explosives or any other
statutory authority. The contractor shall be responsible for obtaining the
same.

9.10

Cylinders shall be moved by tilting and rolling them on their bottom
edges. They shall not be intentionally dragged, struck or permitted to
strike each other violently.

9.11

When cylinders are transported by powered vehicle they shall be
secured in a vertical position.

9.12

All workmen of the contractor working on construction area shall wear
safety shoes, hand gloves, safety helmets and safety belt as applicable.
The contractor shall provide to its workforce and ensure the use of
following personnel protective equipment as found necessary and as
directed by BHEL.

9.12.1

Safety Helmets conforming to 1S-2925 : 1984

9.12.2

Safety Belts conforming to 1S-3521:1983

9.12.3

Safety Shoes conforming to 1S-1989 : 1978

9.124

Eye and face protection devices conforming to IS - 1179:1967, IS
5983:1980, IS 8521 Part 1:1977, IS 8521 Part 2: 1994.

9.12.5

Hand and body protection devices conforming to IS 4770:1991 and IS-
6994 : Part 1: 1973, IS - 8619 : 1977

9.12.6

Ear protection 1S-9167:1979

9.12.7

Respiratory Protective Devices as per 1S-9473:2002, i4746:1999 and
14166:1994

9.13

The contractor shall insure his workmen against all accidents and the
policy shall be presented to BHEL Engineer on demand. Other wise,
BHEL will arrange the same and the expenditure towards this will be
debited to the contractor. In case of a fatal or disabling injury accident
to any person at construction site due to lapses by the contractor, the
victim and/or his/her dependants shall be compensated by the
contractor as per statutory requirements. However, if considered
necessary BHEL shall have the right to impose appropriate financial
penalty on contractor and recover the same from payments due to the
contractor for suitably compensating the victim and/or his/her
dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting
his case. Above safety conditions are not exhaustive but gives an idea
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for the contractor and contractor shall adhere to all safety precaution
given by the Engineer at site.

9.14

The contractor shall arrange at his cost adequate lighting facilities e.g.
flood lighting, hand lamps, area lighting etc. at various levels for safe
and proper working operations during night hours at the work spot as
well as at the pre-assembly area.

9.15

The contractor shall be responsible for provision of all the safety notices
and safety equipment as enjoined on him by the application of relevant
statutory regulation / provisions and/or as called upon by BHEL from
time to time. He shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instruction that may
endanger safety of men, equipment and material.

9.16

The contractor shall provide temporary fencing wherever required as a
safety measure against accident and damage to properties. Suitable
caution notices shall be displayed where access to any part is found to
be unsafe and hazardous.

9.17

Contractor shall ensure safety of all the workmen, material and
equipment either belonging to him or to others working at site. He shall
observe safety rules and codes applied by BHEL without exception.

9.18

It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to
other equipment and personnel. All requisite tests and inspection of
handling equipment, tools & tackle shall be periodically done by the
contractor by engaging only the COMPETENT PERSONS as per law.
Defective equipment or uncertifiedshall be removed from service. Any
equipment shall not be loaded in excess of its recommended safe
working load.

9.19

The contractor shall provide necessary first aid facilities as per schedule
l1I. In addition, ambulance facilities, OHC and CMO as per schedule IV,
V, X and XI of BOCW Rules as applicable for all his employees,
representatives and workmen at site and BHEL shall have no obligation
in this regard. The first aid boxes should be placed at various elevations
so as to make them available within the reach and at the quickest
possible time. The contractor should conduct periodical first —aid
classes to keep his supervisor and Engineers properly trained for
attending to any emergency.
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9.20

Training

9.20.1

The contractor shall arrange induction safety training for all employees
before assigning work. In addition, awareness programme, mock drill at
regular intervals and daily tool box meetings shall be arranged. Monthly
report of the above to be given to BHEL safety Officer as per prescribed
BHEL formats

9.20.2

All the contractor's supervisory personnel and sufficient number of
workers shall be trained for fire protection systems. Enough number of
such trained personnel must be available during the tenure of contract.
Contractor should nominate his supervisor to coordinate and implement
the safety measures.

9.21

Contractor shall provide enough fire protecting equipment of the types
and numbers at his office, stores, temporary structure in labour colony
etc. Such fire protection equipment shall be easy and kept open at all
times. The fire extinguishers shall be properly refilled and kept ready
which should be certified at periodic intervals. The date of changing
should be marked on the Cylinders. All other fire safety measures as
laid down in the “codes for fire safety at construction site” issued by
safety coordinator of BHEL shall be followed. Non-compliance of the
above requirement under fire protection shall in no way relieve the
contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.
Emergency contacts nos must be displayed at prominent locations

9.22

The contractor shall at his cost, remove from vicinity of work at least
once each day all combustible waste, scrap, panting materials, rubbish,
unused or other materials and deposit them in places specified by BHEL
to keep the work site clear and tidy. Use of undercoated canvas paper,
corrugated paper, fabricated carton, plastic or other flammable
materials shall be restricted to the minimum and promptly removed.

9.23

The contractor shall not use any hand lamp energized by Electric power
with supply voltage of more than 24 volts in confined spaces like inside
water boxes, turbine casings, condensers etc.

9.24

All portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed. Only
electricians licensed by appropriate statutory authority shall be
employed by the contractor to carry out all types of electrical works.
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Details of earth resource ad their test date to be given to BHEL safety
officer as per the prescribed formats of BHEL

9.25

In case of any delay in completion of a job due to mishaps attributable
to lapses by the contractor, BHEL shall have the right to recover cost of
such delay from the payments due to the contractor, after notifying the
contractor suitably.

9.26

Valve protection caps shall be kept in place and secured.

9.27

The contractor shall be responsible for the safe storage and handling of
his radio-active sources as per BARC rules and regulations.

9.28

Tarpaulin being inflammable should not be used (instead, only non
infusible covering materials shall be used) as protective cover while
preheating, welding, stress relieving etc. at site.

9.29

If the contractor fails to improve the standards of safety in its operation
to the satisfaction of BHEL after being given reasonable opportunity to
do so and/or if the contractor fails to take appropriate safety precautions
or to provide necessary safety devices and equipment or to carry out
instruction regarding safety issued by BHEL, BHEL shall have the right
to take corrective steps at the risk and cost of the contractor after giving
a notice of not less than 7 days indicating the steps that would be taken
by BHEL.

9.30

If the contractor succeeds in carrying out its job in time with out any fatal
or disabling injury accident and without any damage to property BHEL
may, at its sole discretion, favorably consider to reward the contractor
suitably for the performance.

9.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

9.32

The contractor shall use only properly insulated and armored cables
which conform to the requirement of Indian Electricity Act and Rules for
all wiring, electrical applications at site. BHEL reserves the right to
replace any unsafe electrical installations, wiring, cabling etc. at the cost
of the contractor. All electrical appliances used in the work shall be in
good working condition and shall be properly earthed. No maintenance
work shall be carried out on live equipment. The contractor shall
maintain adequate number of qualified electricians to maintain his
temporary electrical installations. Area wise Electrical safety inspection
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is to be carried out on monthly basis as per “Electrical Safety Inspection
checklist’ and the report is to be submitted to BHEL safety officer

9.33

The contractor shall arrange adequate number of persons specifically
for clearing any debris and for house keeping of the erection area
including restacking of components in the erection areas.
Housekeeping to be carried out as per BHEL'’s checklistand report is to
be submitted to BHEL safety officer

9.34

In case of any damage to property due to lapses by the contractor,
BHEL shall have the right to recover the cost of such damages from the
contractor after holding an appropriate enquiry.

9.35

The contractor shall submit report of all accidents, fires and property
damage etc to the Engineer immediately after such occurrence, but in
any case not later then 24 hours of the occurrence. Such reports shall
be furnished in the manner prescribed by BHEL. In addition periodic
reports on safety shall also be submitted by the contractor to BHEL
from time to time as prescribed by the Engineer.Compiled monthly
reports of all kinds of accidents, fires and property damage to be
submitted to BHEL safety officer as per prescribed formats.

9.36

Before commencing the work, the contractor shall appoint/nominate a
responsible person to supervise implementation of all safety measures
and liaison with his counterpart of BHEL.

9.37

Suitable scaffolds shall be provided for workman for all works that
cannot safely be done from the ground, or from solid construction
except in the case of short duration of work which can be done safely
from ladders. When a ladder is used, it shall be of rigid construction
made of steel. The steps shall have a minimum width of 45 cm and a
maximum rise of 30 cm. Suitable handholds of good quality wood or
steel shall be provided and the ladder shall be given an inclination not
steeper then 74 horizontal and 1 vertical.

9.38

Scaffolding or staging more than 3.6 m above the ground floor, swung
or suspended from an overhead support or erected with stationery
support shall have a guard rail properly bolted, braced or otherwise
secured, at least 90 cm above the floor or platform of such scaffolding
or staging and extending along the entire length of the out side and

ends thereof with only such openings as may be necessary for the
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delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it form saver, from swaying, from the building or structure.

9.39

Working platforms, gangways and stairways shall be so constructed
that they do not sag unduly or unequally and if the height of the platform
gangways provided is more than 3.6 m above ground level or floor level,
they shall be closely boarded and shall have adequate width which shall
not be less than 750 mm and be suitably fenced as described above.

9.40

Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials
by providing suitable fencing or railing whose minimum height shall be
90 cm.

9.41

Wherever there are open excavation in ground, they shall be fenced off
by suitable railing and danger signals installed at night so as to prevent
persons slipping into the excavations.

9.42

Safe means of access shall be provided to all working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9
m in the length while the width between side rails in rung ladder shall in
no case be less than app. 29.2 cm for ladder upto and including 3 m in
length. For longer ladders this width shall be increased at least 4" for
each additional foot of length.

9.43

A sketch of the ladders and scaffolds proposed to be used shall be
prepared and approval of the Engineer obtained prior to Construction.

9.44

All personnel of the Contactor working within the plant site shall be
provided with safety helmets. All welders shall wear welding goggles
while doing welding work and all metal worker shall be provided with
safety gloves. Persons employed on metal cutting and grinding shall
wear safety glasses.

9.45

Adequate precautions shall be taken to prevent danger for electrical
equipment. No materials on any of the sites of work shall be so stacked
or placed as to cause danger or inconvenience to any person or the
public.
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9.46

All trenches, four feet or more in depth, shall at all times be supplied
with at least one ladder for each 30 m in length or fraction thereof. The
ladder shall be extended from bottom of the trench to at least 90 cm
above the surface of the ground. Sides of the trenches which are 1.50
m or more in depth shall be stepped back to give suitable slope or
securely held by timer bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 m of
the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

9.47.1

The contractor shall take permission of BHEL prior to risky jobs such as
working at height, hot work, liftig activities, etc through permits. No job
should be started without permits.

9.47.2

The Contactor shall take all measures at the sites of the work to protect
all persons from accidents and shall be bound to bear the expenses of
defense of every suit, action or other proceeding at law that may be
brought by any persons for injury sustained or death owing to neglect
of the above precautions and to pay any such persons such
compensation or which may with the consent of the Contractor be paid
to compromise any claim by any such person should such claim
proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

9.48

Before any demolition work is commenced and also during the process
of the work the following shall be ensured:

9.48.1

All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

9.48.2

No electric cable or apparatus which is liable to be a source of danger
nor a cable or an apparatus used by the operator shall remain
electrically charged.

9.48.3

All practical steps shall be taken to prevent danger to persons employed
from the risks of fire or explosion or flooding. No floor, roof or other part
of the building shall be so overloaded with debris or materials as to
render them unsafe.

9.49

All necessary personnel safety equipment as considered adequate by
the Engineer should be kept available for the use of the persons
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employed in the Site and maintained in a condition suitable for
immediate use and the Contactor should take adequate steps to ensure
proper use of equipment by those concerned.

9.49.1

Workers employed on mixing asphalted materials, cement and lime
mortars shall be provided with protective foot wear and protective

goggles.

9.49.2

Those engaged in white washing and mixing or stacking of cement bags
or any materials which is injurious to the eyes shall be provided with
protective goggles.

9.49.3

Those engaged in welding works shall be provided with welder’s
protective eyesight lids.

9.49.4

Stone breakers shall be provided with protective goggles and protective
clothing and seated sufficient to safe intervals.

9.49.5

Where workers are employed in sewers and manholes, which are in
use, the Contractor shall ensure that the manhole covers are opened
and ventilated at least for an hour before the workers are allowed to get
into manhole, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent
accident to the public.

9.49.6

The Contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any
form. Wherever men above the age of 18 are employed on the work of
lead painting, the following precautions should be taken.

9.49.6.1

No paint containing lead or lead products shall be used except in the
form of paste or ready made paint.

9.49.6.2

Suitably face masks should be supplied for use by the workers where
paints are applied in the form of spray or a surface having lead paint
dry rubbed and scrapped.

9.49.6.3

Overalls shall be supplied by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters to
wash during the cessation of work.

9.50

When the work is being done near any place where there is risk of
drowning all necessary equipment should be provided and kept ready
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for use and all necessary steps taken for prompt rescue of any person
in danger and adequate provision should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the
work.

9.51

Motors, gearing, transmission, electric wiring and other dangerous parts
of hoisting appliances should be provided with efficient safe guards.
Hoisting appliance should be provided with such means as will reduce
to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers employed on electrical
installations which are already energized, insulting mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary
should be provided. The worker should not wear any rings, watches and
carry keys or other materials which are good conductor of electricity.

9.52

All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near the places of work.

9.53

The contractor shall maintain and ensure necessary safety measures
as required for inspection and tests HV test, Pneumatic test, Hydraulic
test, Spring test, Bend test etc as applicable, to enable. inspection
Agency for performing Inspection. If any test equipment is found not
complying with proper safety requirements then the Inspection Agency
may withhold inspection, till such time the desired safety requirements
are met.

9.54

The Contractor shall notify BHEL of his intention to bring to site any
equipment or material which may create hazard. BHEL shall have the
right to prescribe the conditions under which such equipment or
materials may be handled and the contractor shall adhere to such
instructions. BHEL may prohibit the use of any construction machinery,
which according to him is unsafe. No claim for compensation due to
such prohibition will be entertained by BHEL.

9.55

All safety precautions shall be taken for welding and cutting operations
as per 1S-818. All safety precautions shall be taken for foundation and
other excavation marks as per 1S-3764.

9.56

All gas cylinders shall be stored in upright position. Suitable trolley shall
be used. There shall be flash-back arrestors conforming to 1S-11006 at
both cylinder and burner ends. Damaged tube and regulators must be
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immediately replaced. No of cylinders shall not exceed the specified
quantity as per OCP

9.57

These safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent, place at work spot. The
persons responsible for compliance of the safety code shall be named
therein by the Contractor

9.58

To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangement made by the contract shall be open
to inspection by the Engineer of the Engineer’s Representative.

9.59

Keeping the work area clean/ free from debris, removed scaffoldings,
scraps, insulation/sheeting wastage /cut pieces, temporary structures,
packing woods etc. will be in the scope of the contractor. Such
cleanings has to be done by contractor within quoted rate, on daily basis
by an identified group. If such activity is not carried out by contractor /
BHEL is not satisfied, then BHEL may get it done by other agency and
actual cost alongwith BHEL overheads will be deducted from
contractor's bill. Such decisions of BHEL shall be binding on the
contractor.

9.60

Notwithstanding the above clauses there is nothing to exit the
Contractor from the operations of any other Act or Rule in force in area
of work in this respect.

Provided always that all safety measures apart from those specifically
provided in this agreement which are brought to the notice of the
Contractor from time to time by the Engineer shall be complied by the
Contractor. Provided further that all consequences, damages, or losses
arising by reason of any safety code shall be met with by the Contractor.
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9.61 NON COMPLIANCE:-
NONCONFORMITY OF SAFETY RULES AND SAFETY
APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT
TO IMPOSE FINES ON THE CONTRACTOR AS UNDER for every
instance of violation noticed:
[\?g'_ Violation of Safety Norms (il;lgi)
01 |Not Wearing Safety Helmet 50/- *
02. | Not wearing Safety Belt or not anchoring life line 100/-*
03 |Not wearing safety shoe 100/-*
04 |Not keeping gas cylinders vertically 100/-
05 |Not using flash back arrestors 50/-
06 |Not wearing gloves 50/-*
07. | Grinding Without Goggles 50/-*
08. |Not using 24 V Supply For Internal Work 500/-
09. |Electrical Plugs Not used for hand Machine 100/-
10. |Not Slinging property 200/-
11. |Using Damaged Sling 200/-
12. |Lifting Cylinders Without Cage 500/-
13. |Not Using Proper Welding Cable With Lot of Joints 200)-
And Not Insulated Property.
14. |Not Removing Small Scrap From Platforms 200/-
15. | Gas Cutting Without Taking Proper Precaution or 200)-
Not Using Sheet Below Gas Cutting
16. |[Not Maintaining Electric Winches Which are 500/-
Operated Dangerously
17. | Improper Earthing Of Electrical T&P 500/-
18 |No or improper barricading 500/-
19. |Activity carried out without Safety work permit
(Height work, Lifting activity, Hot work-each 1000/-
person/case)
20. |Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per victim
21. |Fatal Accident/Accidents Resulting in total loss 1,00,000/-
in Earning Capacity per victim #
Legend:-*: per head,
#: or as deducted by Customer whichever is higher
- Continued in next page
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Any other non-conformity noticed not listed above will also be fined as
deemed fit by BHEL. The decision of BHEL engineer is final on the
above. The amount will be deducted from running bills of the contractor.
The amount collected above will be utilized for giving award to the
employees who could avoid accident by following safety rules. Also the
amount will be spent for purchasing the safety appliances and
supporting the safety activity at site. In case of any financial deduction
made by Customer for lapses of safety other than what is provided
above or elsewhere in the contract, the same shall be charged on back-
to-back basis on the defaulting contractor without prejudice to any other
right spelt anywhere in the tender/ contract.

CITATION:-If safety record of the contractor in execution of the
awarded job is to the satisfaction of safety department of
BHEL, issue of an appropriate certificate to recognize the
safety performance of the contractor may be considered by
BHEL after completion of the job.

9.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A

Memorandum Of Understanding As Given Below:

Memorandum of Understanding
» BHEL, Power Sector Region is committed to Health, Safety
and Environment Policy (EHS Policy).

> Mis do hereby also commit to the
same EHS Policy while executing the Contract Number

> Mis shall ensure that safe work
practices not limited to the above are followed by all construction
workers and supervisors. Spirit and content therein shall be
reached to all workers and supervisors for compliance.

» BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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10.0

RA Bill Payments

10.1

The contractor shall submit his monthly RA bills with all the details required
by BHEL on specified date every month covering progress of work in all
respects and areas for the previous calendar month.

10.2

Mode of payment and measurement of work completed shall be as per
relevant clauses of General Conditions of Contract

10.3

Release of payment in each running bill including PVC Bills where ever
applicable will be restricted to 95% of the value of work admitted as per
stages of progressive pro rata payments.

10.4

The 5% thus remaining shall be treated as ‘Retention Amount’ and shall
be released as per terms specified in the General Conditions of Contract.

10.5

The payment for running bills will normally be released within 30 days of
submission of running bill complete in all respects with all documents. It is
the responsibility of the contractor to make his own arrangements for
making timely payments towards labour wages, statutory payments,
outstanding dues etc and other dues in the meanwhile.

In case of Civil works, 60% of RA Bills complete and correct in all respects
and certified by BHEL Engineer, shall be paid within 15 days of receipt.
Balance payment shall be within 30 days.

10.6

BHEL shall release payment through Electronic Fund Transfer
(EFT)/RTGS. In order to implement this system, Contractor to furnish
details pertaining to his Bank Accounts where proceeds will be transferred
through BHEL’s banker, as per prescribed formats:

Note: BHEL may also choose to release payment by other alternative
modes as applicable

10.7

Paying Authority shall be the Construction Manager of the Site. Any
change in the paying Authority shall be intimated to the Contactor
accordingly.
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11.0

Performance Monitoring

111

Performance of the contractor is monitored through various
reports/reviews and shall be jointly evaluated every month for unit wise
identified packages as per prescribed formats. Based on the net weighted
scores obtained, Contractors shall be rated ‘Good’ or ‘Satisfactory’ or
‘Unsatisfactory’

11.2

In case of any dispute on performance rating and the contractor refuses
to sign on the performance rating given by BHEL package Incharge, the
same shall be reviewed by BHEL site Incharge/Construction Manager and
his decision shall be final.

11.3

Release of RA Bills will be contingent upon joint evaluation of performance

114

Performance of the contractor will be taken into consideration for
assessing the capacity of the bidder to execute future jobs under tender,
as detailed in the Notice Inviting Tender. Risk of non evaluation or non
availability of the Monthly performance evaluation reports is to be borne
by the Bidder.

11.5

In case of ‘Unsatisfactory performance’ for a continuous period of three or
more months for a package or packages, BHEL has the right to get the
balance works executed at the risk and cost of the contractor.

11.6

In case of ‘Unsatisfactory performance’ in a financial year, BHEL reserves
the right to put on hold such Contractors for a period of six months for
similar package or similar packages
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12.0

Suspension of Business dealings

12.1

BHEL reserves the right to take action against contractors who fail to
perform or indulge in malpractices, by suspending business dealings with
them.

12.2

Suspension could be in the form of ‘Hold’, ‘De-listing’ or ‘Banning’ a
contractor.

12.3

A bidder may be put on HOLD for a period of 6 months, for future tenders
for specific works on the basis of one or more of the following reasons:

a) Bidder does not honour his own offer or any of its conditions within
the validity period.

b) Bidder fails to respond against three consecutive enquires of BHEL.
c) After placement of order, Bidder fails to execute a contract.

d) Bidder fails to settle sundry debt account, for which he is legitimately
liable, within one year of its occurrence.

e) Bidder's performance rating falls below 60% in specific category
(more fully described in chapter ‘Performance Monitoring’)

f)  Bidder works are under strike/ lockout for a long period.

12.4

A Bidder may be de-listed from the list of registered Bidders of the region
for a period of 1 year on the basis of one or more of the following reasons:-

a) Bidder tampers with tendering procedure affecting ordering process
or commits any misconduct which is contrary to business ethics.

b) Bidder has substituted, damaged, failed to return, short returned or
unauthorizedly disposed off materials / documents / drawings / tools
etc of BHEL.

c) Bidder no longer has the technical staff, equipment, financial
resources etc. required to execute the orders/ contracts.

12.5

A Bidder can be banned from doing any business with all Units of BHEL
for a period of 3 years on the basis of one or more of the following reasons:

a) Bidder is found to be responsible for submitting fake/ false/ forged
documents, certificates, or information prejudicial to BHEL'’s interest.

b) In spite of warnings, the Bidder persistently violates or circumvents
the provisions of labour laws/ regulations/ rules and other statutory
requirements.
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h)

Bidder is found to be involved in cartel formation

The Bidder has indulged in malpractices or misconduct such as
bribery, corruption and fraud, pilferage etc which are contrary to
business ethics.

The Bidder is found guilty by any court of law for criminal activity/
offences involving moral turpitude in relation to business dealings.

The Bidder is declared bankrupt, insolvent, has wound up or been
dissolved; i.e ceases to exist for all practical purposes.

Bidder is found to have obtained Official Company information/
documentation by questionable means.

Communication is received from the administrative Ministry of BHEL
to ban the Bidder from business dealings.

12.6 | Contracts already entered with a contractor before the date of issue of
order of ‘HOLD’ or ‘DE-LISTING’ shall not be affected.

12.7 | All existing contracts with a ‘BANNED’ contractor shall normally be short
closed

12.8 | Once the order for suspension is passed, existing offers/new offers of the
contractor shall not be entertained

12.9 | The above guidelines are not exhaustive but enunciate broad principles

governing action against contractors
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FORMS & PROCEDURES
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER

Form No: F-01 (Rev 00)

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company / Firm of Bidder)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub : Submission of Offer against Tender Specification No: ......................o.e.

| / We hereby offer to carry out the work detailed in the Tender Specification issued
by Bharat Heavy Electricals Limited, Power Sector - Southern Region. Chennai, in
accordance with the terms and conditions thereof.

I/'We have carefully perused the following listed documents connected with the
above work and agree to abide by the same.

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the
Tender documents by BHEL

Notice Inviting Tender (NIT)

Price Bid

Technical Conditions of Contract

Special Conditions of Contract

General Conditions of Contract

Forms and Procedures

NoOGRWLD

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish
‘Security Deposit’ for the work as provided for in the Tender Conditions within the
stipulated time as may be indicated by BHEL.

| / We further agree to execute all the works referred to in the said Tender
documents upon the terms and conditions contained or referred to therein and as
detailed in the appendices annexed thereto.

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD)
as per details furnished in the Check List.

Authorised Representative of Bidder

Signature :
Name
Address
Place:
Date:
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DECLARATION BY AUTHORISED SIGNATORY OF BIDDER

Form No: F-02 (Rev 00)

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration by Authorised Signatory
Ref : 1) NIT/Tender Specification NO: .............ccoevvviiiinnnnn. ,
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to
the above Tender Specification are true and complete to the best of my knowledge. |
have gone through the specifications, conditions, stipulations and all other pertinent
issues till date, and agree to comply with the requirements and Intent of the
specification.

| further certify that | am authorised to represent on behalf of my Company/Firm for
the above mentioned tender and a valid Power of Attorney to this effect is also
enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:

Enclosed : Power of Attorney
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NO DEVIATION CERTIFICATE

Form No: F-03 (Rev 00)

NO DEVIATION CERTIFICATE
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub : No Deviation Certificate

Ref : 1) NIT/Tender Specification No: ................ooovvvvinnnnn ,
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the
tender documents as downloaded from the website/ issued by BHEL and in case of
such observance at any stage, it shall be treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor
have we taken any deviation from the Tender conditions together with other
references applicable for the above referred NIT/Tender Specification.

We further confirm our unqualified acceptance to all Terms and Conditions,
unqualified compliance to Tender Conditions, Integrity Pact (if applicable) and
acceptance to Reverse Auctioning process.

We confirm to have submitted offer in accordance with tender instructions and as per
aforesaid references.

Thanking you,
Yours
faithfully,

(Signature, date & seal of authorized
representative of the bidder)
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DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS

Form No: F-04 (Rev 00)

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS
(To be typed and submitted in the Letter Head of the Company / Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration confirming knowledge about Site conditions
Ref : 1) NIT/Tender Specification NO: .............ccoevvviiiinnnnn. ,
2) All other pertinent issues till date

| / We, hereby declare and
confirm that we have visited the Project Site as referred in BHEL Tender
Specifications and acquired full knowledge and information about the Site conditions
including Wage structure, Industrial Climate, the Law & Order and other conditions
prevalent at and around the Site. We further confirm that the above information is
true and correct and we shall not raise any claim of any nature due to lack of
knowledge of Site conditions.

|/We, hereby offer to carry out work as detailed in above mentioned Tender
Specification, in accordance with Terms & Conditions thereof.

Yours faithfully,

(Signature, Date & Seal of Authorized
Representative of the Bidder)

Date :

Place:
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FORMS & PROCEDURES
DECLARATION FOR RELATION IN BHEL

Form No: F-05 (Rev 00)

DECLARATION FOR RELATION IN BHEL
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing
which the offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration for relation in BHEL
Ref : 1) NIT/Tender Specification NO: .............ccoovvviiiinnnnn. ,

|/We hereby submit the following information pertaining to relation/relatives of
Proprieter/Partner(s)/Director(s) employed in BHEL

Tick(+) any one as applicable:

1. The Proprieter, Partner(s), Director(s) of our Company/Firm DO NOT have
any relation or relatives employed in BHEL
OR

2. The Proprieter, Partner(s), or Director(s) of our Company / Firm HAVE
relation / relatives employed in BHEL and their particulars are as below:

(1)
(i
Signature of the Authorised Signatory
Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information
furnished by the Bidder is false, BHEL reserves the right to take suitable
against the Bidder / Contractor.
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FORMS & PROCEDURES
NON DISCLOSURE CERTIFICATE

Form No: F-06 (Rev 00)

NON DISCLOSURE CERTIFICATE
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

NON DISCLOSURE CERTIFICATE

|/We understand that BHEL PSSR is committed to Information Security Management
System as per their Information Security Policy.

HENCe, 1/WE  M/S. ... who are
submitting offer for providing services to BHEL PSSR against Tender
Specification No: _, hereby undertake

to comply with the following in line with Information Security Policy of BHEL
PSSR, Chennai-35.

» To maintain confidentiality of documents & information which shall be used
during the execution of the Contract.

» The documents & information shall not be revealed to or shared with third party
which shall not be in the business interest of BHEL PSSR.

(Signature, date & seal of Authorized
Signatory of the bidder)

Date:
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FORMS & PROCEDURES
BANK ACCOUNT DETAILS FOR E-PAYMENT

Form No: F-07 (Rev 00)
BANK ACCOUNT DETAILS FOR E-PAYMENT

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED
(SIGNED & STAMPED) BY THE BANK to enable BHEL release payments through
Electronic Fund Transfer (EFT/RTGS)

1. Beneficiary Name

2. Beneficiary Account No.

3. Bank Name & Branch

4. City/Place

5. 9digit M ICR Code of Bank Branch

6. IFSC Code of Bank Branch

~

Beneficiary E-mail 1D
(for payment confirmation)

NOTE: In case Bank endorsed certificate regarding above has already been
submitted earlier, kindly submit photocopy of the same.
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FORMAT FOR SEEKING CLARIFICATION

Form No: F-08 (Rev 00)
FORMAT FOR SEEKING CLARIFICATION

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Request for Clarification

Ref : 1) NIT/Tender Specification NO: ................ooooeiiin, :

2) All other pertinent issues till date

g | Referenceclause | o . o o BHEL’s
of Tender . Bidder's query I

no provision clarification
Document

1

2

3

4

5

6

Yours faithfully,

(Signature, date & seal of Authorized
Representative of the Bidder)
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FORMS PROCEDURES
CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER

Form No: F-09 (Rev 00)
CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER

Sl. [DESCRIPTION OF WORK WORK ORDER REF & CONTRACT |CUSTOMER gg?’i‘l?fj-l(-)sBT:I-.rgI?G %AGE OF \éﬁtxﬁgg

No. |(Similar to Tendered Scope) DATE X:\suliiCS) ZSII\JAIE:SS WITH LATEST MILE ‘C’:V(())I:IL(LETED WORK
) STONE COMPLETED (Rs. Lacs)

]

2

3

4

5

6

7

8

9

10
NOTES:

1. BIDDERS ARE REQUIRED TO FURNISH ALL THE JOBS OF SIMILAR NATURE WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME
OF SUBMISSION OF TENDER, AS PER ABOVE FORMAT.

2. BIDDERS HEREBY UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN TOTALITY AND THAT THE
DETAILS FURNISHED IS COMPLETE IN ALL RESPECT.

3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR HAD
SUPPRESSED THE FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS.

DATE : Signature
PLACE: Name, Designation & Seal of Bidder
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FORMS & PROCEDURES
CONTRACT AGREEMENT

Form No: F-10 (Rev. 00)

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector — Southern Region

Chennai
CONTRACT AGREEMENT

AGREEMENT NO.
NAME OF WORK
NAME OF THE CONTRACTOR WITH FULL
ADDRESS
VALUE OF WORK AWARDED
LETTER OF INTENT NO.
TIME ALLOTTED FOR COMPLETING THE
WORK (DATE OF COMPLETION)

SIGNATURE OF CONTRACTOR (SIGNATURE OF BHEL OFFICER )

CONTRACT AGREEMENT
THIS AGREEMENT MADE THIS DAY OF between

BHARAT HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a
Company incorporated under the Companies Act, 1956, having its Registered
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of
the ONE PART.

AND
M/S
(hereinafter called the “Contractor') of the SECOND PART.

BHARAT HEAVY ELECTRICALS LIMITED Page 1 of 4
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CONTRACT AGREEMENT
WHEREAS M/ -mmmmmmm e state
that they have acquired and possess extensive experience in the field of -----------
---------------------------------------------------------------------------------------------- And
Whereas in response to an Invitation to Tender No. ------------------------ issued by
BHEL for execution oOf ----====-mmmmmmm e oo the contractor
submitted their offer NO.------------=----me-meemm oo dated -----—----~--m-mmmemoee
And whereas BHEL has accepted the offer of the Contractor on terms and
conditions specified in the Letter of Intent No.-----------------=----—-o-o-—- dated ---------

---read with the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the
parties as follows:

1.

That the contractor shall execute the work of -------------------ecceceev and more
particularly described in Tender Specification No ------------ including Drawings
and Specifications (hereinafter called the said works) in accordance with and
subject to terms and conditions contained in these presents, instructions to
Tenderers, General Conditions of Contract, Special Conditions, Annexures,
Letter of Intent dated ------------- and such other instructions, Drawings,
Specifications given to him from time to time by BHEL.

The Contractor is required to furnish to BHEL Security deposit in the form of
cash/ approved securities/ Bank Guarantee valid upto ------------ for a sum of
Rs.----------- towards satisfactory performance and completion of the Contract.

The Contractor has furnished a Bank Guarantee bearing no.------------------

dated ----------------- for a sum of Rs.------------------ executed by ---------------mnmeo-

———————————————— in favour of BHEL towards Security Deposit valid upto -----------
OR

The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------

------- in the form of cash / approved Securities/ B.G No.------------------ dated --

—————————— for Rs.------------executed by --------------------------- in favour of BHEL

valid upto ----------- and has agreed for recovery of the balance security

deposit by BHEL @ 10% of the value of work done from each running bill till
the entire Security Deposit is recovered.

OR
The contractor has furnished to BHEL an initial Security Deposit of Rs.--------
---(Rs.-------mmmmmeen vide Bank draft No.---------------- dated --------------- and by
adjusting EMD of Rs.---------- submitted vide Bank draft No.------------------- dt.--

——————— ) and has agreed for recovery of balance Security Deposit by BHEL @
10% of the value of work done from each running bill till the entire security
deposit is recovered.

The Contractor hereby agrees to extend the validity of the Bank Guarantee
for such further period or periods as may be required by BHEL and if the
Contractor fails to obtain such extension(s) from the Bank, the Contractor,
shall pay forthwith or accept recovery of Rs.------------ from the bills in one
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FORMS & PROCEDURES
CONTRACT AGREEMENT

10.

11.

installment and the contractor further agrees that failure to extend the validity
of the Bank Guarantee or failure to pay the aforesaid amount in the manner
specified above shall constitute breach of contract. In addition to above,
BHEL shall be entitled to take such action as deemed fit and proper for
recovering the said sum of Rs.------------

OR

In case the contractor furnishes the bank guarantee at a later date the
contractor hereby agrees to extend the validity of bank guarantee for such
further period or periods as may be required by BHEL and if the contractor
fails to obtain such extension(s) from the bank, the contractor shall pay
forthwith or accept recovery of the amount of bank guarantee given in lieu of
security deposit from the bills in one installment and the contractor further
agrees that failure to extend the validity of bank guarantee or failure to pay
the aforesaid amount in the manner specified above shall constitute breach of
contract. In addition to above, BHEL shall be entitled to take such action as
deemed fit and proper for recovering the said sum.

That in consideration of the payments to be made to the Contractor by BHEL
in accordance with this Agreement the Contractor hereby covenants and
undertakes with BHEL that they shall execute, construct, complete the works
in conformity, in all respects, with the terms and conditions specified in this
Agreement and the documents governing the same.

That the Contractor shall be deemed to have carefully examined this
Agreement and the documents governing the same and also to have satisfied
himself as to the nature and character of the Works to be executed by him.

That the Contractor shall carry out and complete the execution of the said
works to the entire satisfaction of the Engineer or such other officer
authorised by BHEL, within the agreed time schedule, the time of completion
being the essence of the Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor,
pay to him during the progress of the said works such sum as determined by
BHEL in accordance with this Agreement.

That this Agreement shall be deemed to have come into force from -------- the
date on which the letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be
recoverable from or payable by the Contractor, the same may be deducted in
the manner as set out in the General Conditions of Contract or other
conditions governing this Agreement.

That all charges on account of Octroi, Terminal and other taxes including
sales tax or other duties on material obtained for execution of the said works
shall be borne and paid by the Contractor.
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CONTRACT AGREEMENT

12. That BHEL shall be entitled to deduct from the Contractor's running bills or
otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961.

13. That BHEL shall be further entitled to recover from the running bills of the
Contractor or otherwise such sum as may be determined by BHEL from time
to time in respect of consumables supplied by BHEL, hire charges for tools
and plants issued (Where applicable) and any other dues owed by the
Contractor.

14. That it is hereby agreed by and between the parties that non- exercise,
forbearance or omission of any of the powers conferred on BHEL and /or
any of its authorities will not in any manner constitute waiver of the conditions
hereto contained in these presents and the liability of the Contractor with
respect to compensation payable to BHEL or Contractor's obligations shall
remain unaffected.

15. It is clearly understood by and between the parties that in the event of any
conflict between the Letter of Intent and other documents governing this
Agreement, the provisions in the Letter of Intent shall prevail.

16. The following documents

1. Invitation to Tender NO-------=====mmmmm oo and the
documents specified therein.

2. Contractor's Offer NO-------=--==-mnmmmmmmmo oo dated----------------- :

3.

4.

5.

6. Letter of Intent No dated

7. shall also

form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the
presence of

WITNESS (CONTRACTOR)
(to be signed by a person holding
1. a valid Power of Attorney)
2.
WITNESS (For and on behalf of BHEL)
1.
2.
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Form WAM 22 SR dtd 18.05.2022

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)
(On non-Judicial paper of appropriate value)
(Para 4.7.6 of Works Accounts Manual)

To
(Employer’s Name and Address)

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its unit at Bharat Heavy Electricals Limited,
Power Sector Southern Region, Tek Towers, No.11, Old Mahabalipuram Road, Okkiyam Thoraipakkam,

Chennai - 600097 having agreed to exempt 1 (Name of the Vendor /
Contractor / Supplier) with its registered office at 2 (hereinafter called the said “Contractor”
which term includes supplier), from demand under the terms and conditions of the Contract arising
vide Letter of Intent (LOI) reference No. dated 3 valued
at Rs. 4 (Rupees only)* (hereinafter called the
said Contract), of Security Deposit for the due fulfilment by the said Contractor of the terms and
conditions contained in the said Contract, on production of a Bank Guarantee for Rs. >
(Rupees only),

WE, The e e e e e et ae e e e aaaee e s (Name & address of the Bank)

................................................................................................. having our Head Office at
......................................................... (hereinafter referred to as the Bank), at the request of
[Contractor(s)], being the Guarantor under this Guarantee, do
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer,
an amount not exceeding Rs. without any demur, immediately on demand from the
Employer and without any reservation, protest, and recourse and without the Employer needing to
prove or demonstrate reasons for its such demand

Any such demand made on the bank, shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an

amount not exceeding Rs. .

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment
hereunder and the Contractor(s) shall have no claim against us for making such payment.

We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract
have been fully and properly carried out by the said contractor(s) or acceptance of the final bill or
discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain

in force upto and including 6 and shall be extended from time to time for such period as may
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be desired by the Employer. Unless a demand or claim under this guarantee is made on us in writing

on or before the 7

guarantee thereafter.

, we shall be discharged from all the liability under this

We, (indicate the name of the Bank) further agree with the Employer that the
Employer shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time
of performance by the said contractor(s) from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved
from our liability by any reason of any such variation or extension being granted to the said
contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence
by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms thereof. This guarantee
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

WE, e BANK lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed...........ccccoevvrernee. >
b) This Guarantee shall be valid up to .................. 6
c) Unless the Bank is served a written claim or demand on or before 7 all rights under

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned
as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Date Day of
for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME OF VENDOR /CONTRACTOR / SUPPLIER

2 REGISTERED OFFICE ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 |ETTER OF INTENT(LOI) REFERENCE NO. WITH DATE

4 CONTRACT VALUE (AS MENTIONED IN LOI)

5 BG AMOUNT IN FIGURES AND WORDS

& VALIDITY DATE

7 DATE OF EXPIRY OF CLAIM PERIOD (CLAIM PERIOD SHALL BE MINIMUM OF 3 MONTHS AFTER VALIDITY DATE)

Note:
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The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be

b.

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or

at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the

town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor

Country’s Bank)

b.1 Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The
tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g.
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no.
b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758
(as amended from time to time).
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FORMS & PROCEDURES
BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE ADVANCE

Form No: F-12 (Rev 00)

BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE

ADVANCE
B.G. No. Date
This deed of Guarantee made this day
of two thousand by < Name and Address of Bank>

hereinafter called the "The Guarantor" (which expression shall unless
repugnant to the context or meaning thereof be deemed to include its
successors and assigns) in favour of M/S Bharat Heavy Electricals Limited a
Company incorporated under the Companies Act, 1956, having its registered
office at BHEL House, Siri Fort, New Delhi - 110049 through its unit at
Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai,

Nandhanam, Chennai 600 035, hereinafter called "The Company" (which
expression shall unless repugnant to the context or meaning thereof be deemed
to include its successors and assigns).

WHEREAS M/s. (hereinafter referred to as
the Contractor) have entered into a Contract arising out of Letter of Intent
no. dtd (hereinafter referred to as "the Contract") for the <

Name of work > with the Company.

AND WHEREAS the Contract inter-alia provides that the Company

will pay to the Contractor interest bearing advance of Rs.
(Rupees only) on certain terms
and conditions specified in the Contract subject to the Contractor furnishing a
Bank Guarantee for Rs.
(Rupees only) in favour of the
Company.

AND WHEREAS the Company has agreed to accept a Bank Guarantee
from a Bank to cover the said advance.

AND WHEREAS the Contractor has approached the Guarantor and in
consideration of the arrangement arrived at between the Contractor and the
Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter
mentioned in favour of the Company.

NOW THIS DEED WITNESSES AS FOLLOWS:-

(1) In consideration of the Company having agreed to advance a sum of
Rs. (Rupees only)
to the Contractor , the Guarantor do hereby guarantee the due recovery by
the Company of the said advance with interest thereon as provided
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FORMS & PROCEDURES
BANK GUARANTEE FOR INTEREST BEARING REFUNDABLE ADVANCE

according to the terms and conditions of the Contract. If the said
Contractor fails to utilise the said advance for the purpose of the Contract
and /or the said advance together with interest as aforesaid is not fully
recovered by the Company the Guarantor do hereby unconditionally and
irrevocably undertake to pay to the Company without demur and merely
on a demand, to the extent of the said sum of Rs.
(Rupees only) any claim made by the Company on them
for the loss or damage caused to or suffered by the Company by reasons of
the Company not being able to recover in full the advance with interest as
aforesaid.

(2) The decision of the Company whether the Contractor has failed to utilise

the said advance or any part thereof for the purpose of the Contract and /
or as to the extent of loss or damage caused to or suffered by the Company
by reason of the Company not being able to recover in full the said sum
of Rs. with interest if any shall be final and binding on the
Guarantor, irrespective of the fact whether the Contractor admits or
denies the default or questions the correctness of any demand made by the
Company in any Court Tribunal or Arbitration proceedings or before any
other Authority.

The Company shall have the fullest liberty without affecting in any way
the liability of the Guarantor under this Guarantee, from time to time to
vary any of the terms and conditions of the Contract or extend time of
performance by the Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the Contractor and
either enforce or forebear from enforcing any of the terms and conditions
governing the Contract or securities available to the Company and the
Guarantor shall not be released from its liability under these presents by any
exercise by the Company of the liberty with reference to the matters
aforesaid or by reasons of time being given to the Contractor or any other
forbearance, act or commission  on the part of the Company or any
indulgence by the Company to the Contractor or of any other matter or
thing whatsoever which under the law relating to sureties would, but for
this provision have the effect of so releasing the Guarantor from its liability
under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall
remain in full force and effect during the period till the Company discharges
this Guarantee, subject to however, that the Company shall have no claim
under this Guarantee after i.e. (the present date of validity of Bank
Guarantee unless the date of validity of this Bank Guarantee is further
extended from time to time, as the case may be) unless a notice of the claim
under this Guarantee has been served on the Guarantor before the
expiry of the said period in which case the same shall be enforceable against
the Guarantor not withstanding the fact that the same is enforced after the
expiry of the said period.
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(9)

The Guarantor undertakes not to revoke this Guarantee during the
period it is in force except with the previous consent of the Company in
writing and agrees that any liquidation or winding up or insolvency or
dissolution or any change in the constitution of the Contractor or the
Guarantor shall not discharge the Guarantor's liability hereunder.

It shall not be necessary for the Company to proceed against the
Contractor before proceeding against the Guarantor and the Guarantee
herein contained shall be enforceable against them notwithstanding any
security which the Company may have obtained or obtain from the
Contractor shall at the time when proceedings are taken against the
Guarantor hereunder be outstanding or unrealised.

Notwithstanding anything contained herein before, our liability under  the
Guarantee is restricted to Rs. (Rupees ). Our
guarantee shall remain in force until , l.e. the present date of
validity of Bank Guarantee unless the date of validity of this Bank
Guarantee is  further extended from time to time. Unless a claim or
demand under this guarantee is made against us on or before--------- , We
shall be discharged from our liabilities under this Guarantee thereafter.

Any claim or dispute arising under the terms of this document shall only be
enforced or settled in the courts at Chennai only.

The Guarantor hereby declares that it has power to execute this Guarantee
under its Memorandum and Articles of Association and the executant has
full powers to do so on its behalf under the Power of Attorney
dated (To be incorporated by the Bank) granted to him by the
proper authorities of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and
subscribed its hand the day, month and year first, above written.

(Name of the Bank)

Signed for and on behalf of the Bank
(Designation of the Authorized Person Signing the Guarantee)

(Signatory NO.-----=-===-==-=-=------ )

The BG shall be executed on non-judicial stamp papers of adequate value
procured in the name of the Bank in the State where the Bank is located.

2. The BG is required to be sent by the executing Bank directly to BHEL at

the address where tender is submitted / accepted, under sealed cover.
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FORMS & PROCEDURES
FORM for EXTENSION OF VALIDITY OF BANK GUARANTEE

Form No: F-13 (Rev 00)

FORM for EXTENSION OF VALIDITY OF BANK GUARANTEE
1. To be typed on non judicial Stamp Papers of value as applicable in the State of India from
where the BG has been issued or the State of India where the BG shall be operated
2. The non judicial stamp papers shall be purchased in the name of the Party on whose behalf
the BG is being issued or the BG issuing Bank

BANK GUARANTEE No:

To

(Write Designation and Address of Officer of BHEL inviting the Tender)

Dear Sir

Sub : Validity of Bank Guarantee NO:................ovvviieeennn, Dated ..o
for o RS o, in favour of yourself, expiry
date ................ ,on account Of M/S ..oveniie e in
respect of Contract Number..................... , (herein after called the Original

bank Guarantee)

At the request of M/S.........cooviviiiiiiiiii e, CWE e,
Bank, having its branch Office at .............ccccuvviiiiiiiiiiiiiii, and having
Head office at .................. , do hereby extend our liability under the above
mentioned Bank Guarantee number.............. dated .........ce.... for a further
periodof ................ Months/years from .................. toexpire on .......cccevvvveeene,

Except as provided above, all other terms and conditions of the Original Bank
Guarantee NO .......oocevvveviiiinnnn, Dated.................. shall remain unaltered and
binding on us.

Kindly treat this extension as an integral part of the original Bank Guarantee to which
it would be attached.

Yours faithfully

Signature................

Name & Designation.......................
Power of Attorney / Signing Power No
Seal of Bank

BHARAT HEAVY ELECTRICALS LIMITED Page 1 of 1



FoveorT

Hﬂll MONTHLY PLAN REVIEW WITH CONTRACTOR Form No: F-14 (Rev 01)
PS- Page 1of 5
Name of Project Contract No.
Name of Work Name of Contractor
PART- A: PLAN/ REVIEW OF WORK FOR THE MONTH OF ............. Date of Plan/ Review «..cceenen.t
. Planned Cumulative Shortfall Shortfall attributable | Cumulative Shortfall
Unit of Unit attributable to to BHEL w.r.t Plan attributable to
SN. Description of work Measur (QTY Planned for the | ¢ neractor upto last Achieved . REMARKS
ement Rate | month as per Part —C of month (as per Col. 3 of Part- ' Contr'actor vupto & (Reasons for Shortfall
last month) (Refer Note 1) D) including this month attribut'able to Contractor.
(@) (b) © ) A B C D E=A+B-C-D Supporting documents to be
kept as record.)
Phy. |Financial Phy. [Financial Phy. |Financial Phy. |Financial Phy. |Financial
Value of Other Items not
mentioned above but planned to
be executed in this month
Total YA B >C >D >E

Note 1: In addition to the work planned as per Col. ‘A’, Contractor shall also make full efforts to minimize the ‘Cumulative shortfall attributable to contractor upto the
month’ as mentioned in Col. ‘B’ by enhancing its resources, so as to achieve the completion of activities as per agreed schedule. In case contractor is not able to execute
the entire shortfall, then BHEL ‘Engineer in-charge’, shall decide the priority of work to be executed and it shall be binding on the contractor.

Note 2: Percentage Shortfall attributable to contractor w.r.t. “Plan - Shortfall attributable to BHEL” for the month = [(ZE-ZB)/(2A-XD)]x100
In case, (XE-XB) is negative, then it shall be treated as zero percent."

Note 3: Form 14 should include all items being planned in the current month, and all items against which shortfall was attributable to contractor till previous month. However, for

practical reason, if it is not possible to mention some of the items in Form-14 being planned to be executed in this month, then also value of such items shall necessarily be included
in calculation of Total Value.

Note 4: In case reason for shortfall attributable to contractor is w.r.t. T&P and Manpower, it should be in conformity with Part B1 and B2.

BHEL
(Sign with name, designation and date)

CONTRACTOR
(Sign with name, designation and date)
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Hﬂll MONTHLY PLAN REVIEW WITH CONTRACTOR Form No: F-14 (Rev 01)
PS- Page 20f 5
Name of Project Contract No.
Name of Work Name of Contractor
PART - B-1: PLAN/REVIEW OF DEPLOYMENT OF MAJOR T&Ps FOR THE MONTH OF ......ccccceeveuvanene Date of Plan/ ReView ......cceveeveneiennennen
CONTRACTOR'S SCOPE:-
PLAN DEPLOYMENT STATUS
Weightage assigned Actual
. Deployment REMARKS
SN.
Major T&P to be deployed as per QTY. Period t.o plann'ed T&P | Actual Dep loyed Deplo?/ment Weighted T&P Deployed (Works affected due to non-
work planned for the month (in days) (in fraction such Quantity Period deployment of T&Ps)
Y that =C =1) (in days) POy
A B C D E F=(CxDxE)/(AxB)
Note: In case, E>B, it shall be considered as E=B. Similarly, in case D>A, it shall be considered as D=A.
Percentage of T&P Deployed = £F x 100
BHEL SCOPE:-
PLAN DEPLOYMENT STATUS
Actual
SN. [Major T&P to be deployed as per work planned QTY Deployment Period | Actual Deployed| Deployment REMARKS
for the month ’ (in days) Quantity Period (Works affected due to non-deployment of T&Ps)
(in days)

BHEL

(Sign with name, designation and date)

CONTRACTOR
(Sign with name, designation and date)



FoveorT
affr

PS-

MONTHLY PLAN REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 01)

Page 30f 5

Name of Project

Contract No.

Name of Work

Name of Contractor

PART - B-2: PLAN/ REVIEW OF DEPLOYMENT OF MANPOWER FOR THE MONTH OF

CONTRACTOR'S SCOPE:-

Date of Plan/ Review

No. of Labour . Actual Deployment REMARKS
SN. Area of Work Caﬁz%)(()gr()f required as per Depl(ziyrilzje;tsl)’erlod No. of;eakiguzgctually Period (Works affected due to non-
category 4 ploy (in days) availability of labour)
A B C D

Percentage of Manpower Deployed=100 x 2(CxD)/Z(AxB)

BHEL
(Sign with name, designation and date)

CONTRACTOR

(Sign with name, designation and date)
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Hﬂll MONTHLY PLAN REVIEW WITH CONTRACTOR Form No: F-14 (Rev 01)
PS- Page 4of 5
Name of Project Contract No.
Name of Work Name of Contractor
PART — C: PLAN(PHYSICAL) FOR THE NEXT MONTH i.e. ....................... Date of Plan .......................
glanffd T&Ps Required Manpower Required REMARKS
Original (exlfllill dlltr}llg Unit of Contractor Scope BHEL Scope (Reasons for
SN. | Description of work | Planned shortfalls Measu- Major T&P to be Major T&P to be Category No. of Labour difference in Original
i i deployed k deployed required as per Planned Quantity
Quantity attributable to rement eployed as per wor Quantity €ployed as per Quantit of Labour t Pl d
contractor till planned for the work planned for y Category w.r.t. Planne
date) month the month quantity to be given)

Note 1: Planned quantity should be based on available/ expected fronts/ inputs in the next month

Note 2: “Original Planned Quantity” shall be as per latest jointly agreed programme between BHEL and Contractor before commencement of work or at the time of latest Time Extension, as the case

may be.

BHEL
(Sign with name, designation and date)

(Sign with name

CONTRACTOR
, designation and date)



FoveorT
affr

PS-

MONTHLY PLAN REVIEW WITH CONTRACTOR

Form No: F-14 (Rev 01)

Page 50f 5

Name of Project

Contract No.

Name of Work

Name of Contractor

PART — D: REASONS FOR SHORTFALL ATTRIBUTABLE TO BHEL IN RESPECT OF PLAN FOR THE MONTH

Description of Work

Quantities Affected

Reasons for Shortfall

Agency responsible for

Remarks

. i i . rting D ts i t of ibl
SN (from Part-A) ghysléal Unit of Measu- attributable to BHEL reasons for shortfall (Supporting Documents in respect of agency responsible)
uantity rement
1 2 3 4 5 6

Notel: Reasons for shortfall shall include non-availability of fronts/ drawings/ materials/ T&P (BHEL Scope)/ clearances etc. and other hindrances for which contractor is not responsible.
Note2: Agency responsible may be BHEL Site/ MUs/ Design Centre/ BHEL Customer etc.

BHEL
(Sign with name, designation and date)

CONTRACTOR
(Sign with name, designation and date)



MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Form No.: F-15 (Rev 03)

Page 1 of 5
Project Vendor Package/Unit

Sl. No. Parameter for Measurement Classification Max Score Ogtca (;:;i d Measurement Key/Scheduled date Supporting Documents

#1.01 Cumulative number of days in the month, the QUALITY 1.5 Quality Officer or his authorised nominee Daily Log Book entry/Incident
nominated Quality Officer or his authorised should be available for all the days of Registers/letter references
nominee was not available working at site

#1.02 Number of instances of non- compliance wrt FQP, | QUALITY 15 No deviation from FQP, Standard Daily Log Book entry/Incident
Standard Drawings, Specifications, E&C Manuals Drawings, Specifications, E&C Manuals etc. | Registers/letter references
etc. is allowed without BHEL Engineer's

approval.

#1.03 | Percentage submission of test certificates for QUALITY 1 Submission of 100% Test certificates for Daily Log Book entry/Incident
batches of welding electrodes, cement, sand, materials as per FQP is mandatory. MM & | Registers/letter references
aggregate, consumable, Paints etc. as applicable MH package: Storage/Preservation as per
for this month OR In case of MM & MH package, manual/procedure.
monthly checks for Storage/Preservation of
material.

#1.04 Number of incidences of improper storage & QUALITY 1 Total number of non-compliances Daily Log Book entry/Incident
preservation (not in accordance to the guidelines Registers/letter references
of BHEL MUs or approved FQP) of materials,
consumables (viz. gases, welding electrodes &
fluxes, fuel etc.) & bought-out items (paints,
fasteners etc.) under the custody of the contractor

#1.05 Rework/ Rejection instances in a month QUALITY 2 Reworks/ Rejection should be as minimum | Daily Log Book entry/Incident
necessitated due to deviation from Standard as possible. Total number of reworks/ Registers/letter references
Drawings /Specifications /Manuals /E&C rejections due to reasons attributable to
procedures /FQPs or due to Poor Workmanship contractor.
by contractor

#1.06 Delay in preparation & submission of signed QUALITY 1 Within 2 days of measurements taken or Daily Log Book entry/Incident
protocols / log sheets / site register / NDT test within first 3 working days of next month, as | Registers/letter references
reports as per approved FQP/ Qualified Welder advised by BHEL Engineer
List along with photocopies of Welder ID cards /

Welder Performance Evaluation records etc. in the
month OR in case of MM / MH package
reconciliation statement / verification report.

#1.07 Number of instances for Major equipment/product | QUALITY 1 No such event should happen Daily Log Book entry/Incident
failure due to negligence/improper work/poor Registers/letter references
workmanship by contractor

#1.08 Total number of complaints received in the month | QUALITY 1 Total number of non-compliances Daily Log Book entry/Incident

on the quality of finish / aesthetics

Registers/letter references

Name and Signature of BHEL Package In-charge

Name and Signature of Contractor




MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR
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Page 2 of 5
Project Vendor Package/Unit

Sl. No. Parameter for Measurement Classification Max Score Ogtca (;:;i d Measurement Key/Scheduled date Supporting Documents

#2.01 Cumulative number of days of delay in submission | PERFORMANCE 5 Number of days delayed from second Daily Log Book entry/Incident
of Plan FOR THE MONTH supported by working day of the month Registers/letter references
deployment plan of Major T&Ps and Manpower
(as per Form F-14) and relevant
construction/layout drawings - like A4 plan /
elevation views of plan status for structures /
pressure parts/Civil Works, Piping isometrics for
piping, Layout / PID / System reference sketch,

Unloading / storage plans etc.as applicable.

#2.02 Percentage of timely submission of Daily Reports | PERFORMANCE 1.5 Percentage of timely submission of daily Daily Log Book entry/Incident
for Progress of work, Resources, Consumables reports/ Scheduled date is successive next | Registers/letter references
etc. day for each day

#2.03 Number of days delayed for submission of FQP PERFORMANCE 1.5 Number of days delayed/Scheduled date is | Daily Log Book entry/Incident
log sheets / protocols / Monthly Progress Reports first 2 working days of next month Registers/letter references
for the work executed during the month under
measurement

#2.04 Percentage Shortfall attributable to contractor PERFORMANCE 35 As per Part-A of Form-14 Progress review formats
w.r.t. “Plan - Shortfall attributable to BHEL" for the
month as per Form-14

#2.05 Number of days delayed in submission of Running | PERFORMANCE 2 Number of days delayed / Scheduled date Daily Log Book entry/Incident
bills with complete supporting documents is 7th day of next month Registers/letter references
(including updated reconciliation statement of
BHEL issued material) for the month

#2.06 Number of times the Top Management of PERFORMANCE 1 Total number of instances Daily Log Book entry/Incident
contractor did not respond to critical issues of site, Registers/letter references
for the month

#2.07 Cumulative number of days in the month the PERFORMANCE 2 Cumulative number of days lost Daily Log Book entry/Incident
works were stopped / refused on interpretation of Registers/letter references
contract clauses/scope due to tendency of taking
undue advantage by interpreting contract clauses
in their favour

#2.08 Number of times rework was refused by contractor | PERFORMANCE 1 Total number of non-compliances Daily Log Book entry/Incident

Registers/letter references

Name and Signature of BHEL Package In-charge

Name and Signature of Contractor
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Project Vendor Package/Unit
Sl. No. Parameter for Measurement Classification Max Score Ogtca (;:;i d Measurement Key/Scheduled date Supporting Documents
#2.09 Cumulative number of days in the month PERFORMANCE 1 Cumulative number of days recording or Daily Log Book entry/Incident
recording / logging was not done in daily log / logging was not done / all days of the Registers/letter references
history register / hindrance register / soft form in a month
PC maintained at BHEL Site Office
#3.01 Percentage of Manpower Deployed w.r.t. Plan for | RESOURCES 7 As per Part-B2 of Form-14 Daily Log Book entry/Incident
the month as per Form-14. Registers/letter references
#3.02 Percentage of T&P Deployed w.r.t. Plan for the RESOURCES 7 As per Part-B1 of Form-14 Daily Log Book entry/Incident
month as per Form-14. Registers/letter references
#3.03 Cumulative number of major instances in the RESOURCES 3 Cumulative number of instances Daily Log Book entry/Incident
month hampering / affecting progress of work due Registers/letter references
to breakdown or non-availability of major T&P and
MME for the work, under the scope of Contractor
#3.04 Cumulative number of major instances in the RESOURCES 3 Cumulative number of instances Daily Log Book entry/Incident
month hampering / affecting progress of work due Registers/letter references
to non-availability of Consumables/ use of
improper consumables under the scope of
contractor
#4.01 Number of non-compliances during the month for | SITE 1 Total number of non-compliances Daily Log Book entry/Incident
Statutory requirements like validity of Labour INFRASTRUCTURE & Registers/letter references
Licence, Insurance Policy, Labour Insurance, PF, SERVICE
BOCW Compliance etc. and any other applicable
laws/ Regulation, Electrical Licence, T&P fitness
certificate, Contractors' All Risk Policy etc. as
applicable
#4.02 Cumulative number of days in a month poor SITE 05 Total number of non-compliances/random Daily Log Book entry/Incident
illumination is reported at storage area, erection INFRASTRUCTURE & checks Registers/letter references
area, pre-assembly area and other designated
areas by BHEL site. SERVICE
#4.03 Cumulative number of days of non-availability of SITE 1 Total number of non-compliances/random Daily Log Book entry/Incident

well-maintained toilets facilities for workers
(separate for men and women) and non-
availability of potable drinking water stations for
workers in specified areas.

INFRASTRUCTURE &
SERVICE

checks

Registers/letter references

Name and Signature of BHEL Package In-charge

Name and Signature of Contractor




MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Form No.: F-15 (Rev 03)

Less Deduction in Score Due to Fatal Accidents attributable to the Contractor @ 20 points/ accident

Less Deduction in Score Due to Major Accidents (Permanent Disability or bodily injury by which person
injured is prevented to resume to work within 48 hours or more after accident,, Major Damage to Equipment
etc.) attributable to the contractor @ 15 points/ accident

Less Deduction in Score Due to Minor Accidents attributable to the contractor @ 2 points/ accident

Less Deduction in Score Due to not Maintaining of Labour Colony (if applicable) as per BHEL HSE policy
@3 points in a month on verification any day

Final Score

Name and Signature of BHEL Package In-charge

Page 4 of 5
Project Vendor Package/Unit
Sl. No. Parameter for Measurement Classification Max Score Ogtca (;:;i d Measurement Key/Scheduled date Supporting Documents
#4.04 Total number of instances in the month, SITE 2 Total number of non-compliances/random Daily Log Book entry/Incident
Housekeeping NOT attended to in spite of INFRASTRUCTURE & checks Registers/letter references
instructions by BHEL -i.e. removal / disposal of SERVICE
surplus earth / debris / scrap / unused / surplus
cable drums / other electrical items / surplus steel
items / packing materials, thrown out scrap like
weld butts, cotton waste etc. from the working
area to identified locations
#4.05 Total number of instances in a month, Site Office SITE 05 No discrepancy during regular or surprise Photograph and report of the
with reasonably good facilities including enough INFRASTRUCTURE & visits Engineer
nos. of computers and printers etc. for use by SERVICE
office and supporting staff was not made
available/maintained.
#5.01 Number of days delayed in making labour SITE FINANCE 2 Number of days delayed / Scheduled date Daily Log Book entry/Incident
payments for the last month is 7th day of next month Registers/letter references
#5.02 Number of complaints from labour/ sub supplier/ SITE FINANCE 15 Total number of complaints or reporting Daily Log Book entry/Incident
sub-contractor for non-receipt of payments from Registers/letter references
contractor
#5.03 Number of times the site operations were SITE FINANCE 1.5 Total number of non-compliances Daily Log Book entry/Incident
hampered for want of funds at the disposal of site- Registers/letter references
in-charge.
#6.0 Performance against HSE Parameters (as per HSE 10 Score as per Safety Performance Safety Performance Evaluation
Annexure-AA) Evaluation System, scaled down to 10 System
Total 100

Name and Signature of Contractor
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Page 5 of 5
Project Vendor Package/Unit
Sl. No. Parameter for Measurement Classification Max Score Ogtca (;:;i d Measurement Key/Scheduled date Supporting Documents
Performance Score Summary for the Month Total Score Score
Obtained
QUALITY 10
PERFORMANCE 50
RESOURCES 20
SITE INFRASTRUCTURE & SERVICE 5
SITE FINANCE 5
HSE 10
OTHERS (deductions if any) 0
TOTAL 100
Note:

1) ltis only indicative and shall be as per the online format issued by BHEL time to time.
2)  No request will be entertained after specified date of current month w.r.t. changes requested in the scores of immediate previous month.

Name and Signature of BHEL Package In-charge

Name and Signature of Contractor




Annexure-AA to Form F-15

Monthly Safety Performance Evaluation of Contractor

SL Parameter for Measurement M/O Wt Supporting Documents
1a Induction training for new workers conducted through audio- M S
visual medium & documented ? Induction Training Records
ib Tool box talk conducted regularly as per plan, and documented? 1 | Toolbox Talk Records
1c Contractor in charge and safety in charge attended safety 5
meetings? Minutes of Meeting
1d Whether observations in safety meetings are complied before M 5
next meeting? -do-
1e Preparation and submission of Monthly HSE report within M S
stipulated time Report submission date
1f Preparation and submission of Incident/near-miss report and RCA M S
Report (as applicable) within stipulated time Incident/ Near Miss Records
X Carrying out Inspections and submission of Inspection reports M )
g within stipulated time Inspection Records
1h Regular Job Specific Training ensured for High Risk Workers M S
(through audio-visual medium) as per plan Training & Attendance Records
2a Whether the contractor is registered under BOCW M 2 | BOCW Registration Certificate
2b | Availability of Qualified safety officer (1 for every 5oo labour) M » | Safety Officer qualification &
experience records
2c Availability of Qualified safety supervisor (1 for every 100 labour) | M » | Safety Officer qualification &
experience records
»d All the workers are provided and using safety helmets and safety M , | PPE Issue Records, Inspection/
shoes/gum boots non-conformity records
Housekeeping records,
2e Housekeeping done on regular basis and scrap removal at site M 1 | Inspection/ non-conformity
records
of Usage of Goggles/Face shields and Hand gloves for gas cutter and , | PPEIssue Records, Inspection/
grinders non-conformity records
2g Wall openings & floor openings are guarded? 1 Inspection/ non-conformity
records
I i -conformi
2h Adequate illumination provided in all working area? 1 nspection/ non-conformity
records
9i Safety posters, sign boards and emergency contact numbers in all S Inspection/ non-conformity
prominent location are displayed? records
2 Availability of automatic reverse horns, Main horn, hook latches 1 Inspection/ non-conformity
J for Vehicles, mobile cranes, Hydras records
Jk Ban of carrying mobile phones to work place is implemented for 1 Inspection/ non-conformity
workers records
. Availability of Tags & Inspection Certificates for Cranes of all 1 Master T&P List with internal &
capacities external test details
Sl Availability of Tags & Inspection Certificates for Winches of all S Master T&P List with internal &
) capacities external test details
. Availability of Tags & Inspection Certificates, colour coding for 1 Master T&P List with internal &
3 | Chain pulley blocks external test details
2| Availability of Tags & Inspection Certificates for Vehicles - Trailers, , | Master T&P List with internal &
4 Dozers, Dumpers, Excavators, Mixers etc. external test details
o Availability of Tags & Inspection Certificates for Welding S Master T&P List with internal &
3 machines, grinders, Drilling machines, etc. external test details

Page 10of 3




Availability of Tags & Inspection Certificates, colour coding for

Master T&P List with internal &

1.6 . . .
2 Wire rope slings etc. | external test details
g . o . M T&P Li ithi |
2l.7 | Availability of Tags & Inspection Certificates for Batching plants 1 aster T&P List V\.”t internal &
external test details
2m.1 | Use of Lifting Permit as per requirement 1 | Permit Records
2m.2 | Use of Height Permit as per requirement 1 | Permit Records
2m.3 | Use of Hot Work Permit as per requirement 1 | Permit Records
2m.4 | Use of Excavation permit as per requirement 1 | Permit Records
2m.5 | Use of Confined space work permit as per requirement 1 | Permit Records
Use of Grating removal and safety net removal permit as per
2m.6 ) 1 .
requirement Permit Records
2m.7 | Use of Lockout-Tag out permit as per requirement 1 | Permit Records
2m.8 | Use of Radiography permit as per requirement 1 Permit Records
2m.9 | Use of Night/ Holiday Work Permit as per requirement 1 | Permit Records
2m.10 | Use of Any other Applicable Permit as per requirement 1 | Permit Records
a Material safety data sheet(MSDS) available for all chemicals and S Inspection/ non-conformity
3 displayed in usage and storage area? records
b Spillages of oil/concrete and other chemical is controlled and S Inspection/ non-conformity
3 cleaned by proper method in case of spill? records
c Availability of adequate number of urinals in workplace and in S
3 elevations and maintained
3d Availability of rest rooms for workers at site
3e Availability of Drinking water facility at work spot
3f Hygienic Labour colony is provided for workers.
a Is heavy/complex critical lifting permit obtained for heavy, S
4 complex materials before handling/erection activity? Work Permit records
. — . I i -conformi
4b Whether area below lifting activities barricaded nspection/ non-conformity
1 | records
I . I Experience details of rigging
4C Availability of experienced rigging foreman 1 | foreman
4d Is agency is following proper storage and handling procedure as ) Procedure for storage &
per manufacturer standard for all hazardous material? handling
e Are oxygen and acetylene cylinders are transported to work place )
N from storage area in trolleys
5a Whether all deep excavation has been protected by barrier 1 Ilrr;ip;?;tslon/ non-conformity
b Sloping/benching & shoring provided for excavation as per S
5 requirement? -do-
5¢C Proper access and egress provided for excavations? 1 | -do-
sd Blasting is done in controlled manner? 2 | -do-
6a Whether Electrical booth is equipped with Co. fire extinguishers 5 Inspection/ non-conformity
and fire buckets filled with sand? records
6b Availability of lllumination lamp in electric booth? 1 | -do-
6¢ whether Caution Boards have been displayed? 1 | -do-
6d Usage of Metal Plug top for all hand power tools ? 1 | -do-
6e Usage of Insulated welding cables. 1 | -do-
6f Electrical Booth/Distribution Board to be covered by proper S
Canopy. -do-
6 Availability of functional & individual 3oma ELCB / RCCB and MCB S
9 for protection and conducting periodical check-up? -do-
6h Double earthing for panel boards and all machinery & proper S
earth pit with regular inspection available? -do-
6i Whether Electrician is qualified and experienced 1 | Qualification & Experience
records of electrician
6j Availability and usage of Rubber hand gloves by electrician? 1 | Inspection/ non-conformity

records
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Whether Scaffolding pipes made with steel or aluminium, are
7a being used and checked periodically by experienced|/ certified 2 | Inspection/ non-conformity
scaffolder? records
b 8mm Stainless Steel wire rope with plastic cladding is provided for ,
7 life line (Vertical / Horizontal) during height work? -do-
7¢ Availability of emergency lighting in case of power failure 1 | -do-
d Whether all the openings are covered with Safety Nets made of S
7 fire proof Nylon? -do-
Whether MS pipe rails around staircases & platforms in usage are
7e . . . . 1
provided with top, middle rails and toe guard ? -do-
Whether Ladder with vertical life line /Fall arrestor is available to
7f . 1
climb? -do-
Whether all workers deployed for working at height have been S
79 issued height pass after undergoing vertigo test? Height Pass records
h Whether all workers deployed for height work / climbing ladder , | PPEIssue records, inspection/
7 are provided and using Double lanyard safety belt? non-conformity reports
i Is all hand tools/Small material used by height workers is tied )
7 firmly to prevent fall? -do-
8a Flash back arrestors for all gas cutting sets is available on Torch . | Inspection/ non-conformity
side and cylinder side records
8b Oxygen/Acetylene/LPG cylinders not in use have caps in place and )
stored separately? -do-
8c Availability of Face screen, Hand gloves, and Apron, for welders 1 | -do-
Protection from falling hot molten metal during metal cutting /
8d welding at height by providing Gl sheet below the cutting area 1
especially in fire prone areas -do-
a Pre-employment medical check-up done for all workers and S
3 submitted? Medical check records
Availability of first aid centre, with MBBS doctor(Own or Sharing
9b . M 2
basis) Attendance records
9c Availability of Ambulance facility 24 hours (Own or sharing basis) M 2 | -do-
Is First aid trained personnel’s are available and their names are
od : . M 1
displayed at site? -do-
ge Availability of Emergency vehicle at site 1
of Periodical medical check-up is conducted for all the workers and )
submitted? Medical check records
Availability of sufficient number of first aid box as per standard list S
29 and maintaining record Inspection records
10a Availability of Fire extinguishers, buckets at all vulnerable points 2 Fire extinguisher records
10b Periodic fire mock drill conducted? 1 Fire, Mock drill records
10c | Are all flammable materials are stored separately? 1
10d Periodic grass cutting is done in material storage area? 1
10e | Availability of 24V DC lighting in confined space work area 1
10of | Availability of exhaust fan in confined space work area 1
Note:

» M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by
BHEL. Score obtained in selected parameters divided by maximum possible score of selected parameters shall be multiplied
by 10 for use in as per point Sl. no. # 6.0 as detailed at page 4 of Form F-15.

» There shall be deduction of marks from overall score for Fatal/ Major/ Minor Accidents and for not maintaining labour

colony, as detailed at page 4 of Form F-15.
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FORMS & PROCEDURES
INDEMNITY BOND

Form No: F-21 (Rev 00)
INDEMNITY BOND

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty
prevalent in the respective State)

This Indemnity Bond executed by <name of company> having their Registered
Office at  <XXXXXXXXXXX> in favour of M/s Bharat Heavy Electricals Limited, a
Company incorporated under the Companies Act, 1956, having its Registered
Office at BHEL House, Siri Fort, Asiad, New Delhi - 110049 through its Unit at
Power Sector- Southern Region, 690, Anna Salai, Nandhanam, Chennai-35,
Tamilnadu. (Hereinafter referred to as the Company)

And whereas the Company has entered into a Contract with M/s xxxxxxxxx, the
executants of this Deed (hereinafter referred to as the Contractor) as its contractor in
respect of the work of ~ “XXXXXXXXXXXXXXXXXXXXXXXXXX.

AND WHEREAS under the provisions of GCC further stipulates that the Contractor
shall indemnify the Company against all claims of whatever nature arising during the
course of execution of Contract including defects liability period of <xx Months > i.e
till <xX XX XXXX>

Now this deed witness that in case the Company is made liable by any Authority
including Court to pay any claim or compensation etc. in respect of all labourers or
other matters at any stage under or relating to the Contract with the Contractor , the
Contractor hereby covenants and agrees with the Company that they shall indemnify
and reimburse the Company to the extent of such payments and for any fee,
including litigation charges, lawyers’ fees, etc, penalty or damages claimed against
the Company by reason of the Contractor falling to comply with Central/States Laws,
Rules etc, or his failure to comply with Contract ( including all expenses and charges
incurred by the Company).
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FORMS & PROCEDURES
INDEMNITY BOND

The Contractor further indemnifies the Company for the amount which the Company
may be liable to pay by way of penalty for not making deductions from the Bills of the
Contractor towards such amount and depositing the same in the Government
Treasury.

The Contractor further agree that the Company shall be entitled to with hold and
adjust the Security Deposit and/or with hold and adjust payment of Bills of Contractor
pertaining to this Contract against any payment which the Company has made or is
required to make for which the Contractor is liable under the Contract and that such
amount can be withheld, adjusted by the Company till satisfactory and final settlement
of all pending matters and the Contractor hereby gives his consent for the same.

The Contractor further agrees that the terms of indemnity shall survive the termination
or completion of this contract.

The contractor further agrees that the liability of the contractor shall be extended on
actual basis notwithstanding the limitations of liability clause, in respect of :

1. breach of terms of contract by the contractor

2. breach of laws by the contractor

3. breach of Intellectual property rights by the contractor

4. breach of confidentiality by the contractor

Nothing contained in this deed, shall be construed as absolving or limiting the liability
of the Contractor under said Contract between the Company and the Contractor.
That this Indemnity Bond is irrevocable and the condition of the bond is that the
Contractor shall duly and punctually comply with the terms and the conditions of this
deed and contractual provisions to the satisfaction of the Company.

In witness where of M/s xxxxxxxxxxxxx these presents on the day, month and year
first, above written at xxxxxxxx by the hand of its signatory Mr. XXXXXXXXXXX.

Signed for and on behalf of
M/S XXXXOXXXXXXXXXX

Witness:
1
2
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FORMS & PROCEDURES
CONSORTIUM AGREEMENT

Form No: F-22 (Rev 00)

CONSORTIUM AGREEMENT

(To be executed on Rs. 50/- Non — Judicial Stamp Paper)

THIS AGREEMENT is made and executed on this day of , by
and between (1) M/s , ( The First Party, i.e, the Bidder)
a company incorporated under the Company's Act 1956, having its registered
office at (herein after called the "Bidder", which
expression shall include its' successors, administrators, executors and permitted
assigns) and (2) M/s , (The Second Party, i.e, the
associates), a company incorporated under the Company's Act 1956, having its
registered office at (herein after called the *
Associates", which expression shall include its' successors, administrators,
executors and permitted assigns).

WHEAEAS the Owner, Bharat Heavy Electricals Ltd, a Government of India
Undertaking, proposes to issue / issued an NIT (herein after referred to as the
said NIT) inviting bids from the individual Bidders for undertaking the work of

, at (herein after referred to as the said works).

WHEREAS the said NIT enables submission of a bid by a Consortium subject to
fulfillment of the stipulations specified in the said NIT.

AND WHEREAS M/s (The First Party, i.e, the
Bidder) will submit its proposal in response to the aforesaid invitation to bid by the
Owner for as detailed in
the Bid doc. no. < TENDER REF-------- >

AND WHEREAS M/s (The First Party, i.e the Bidder)
itself is meeting all the qualifying requirements except the qualifying requirements
of (as detailed in the NIT) and in order to fully
meet the qualifying requirements of NIT, this tie-up agreement is being entered
into with M/s (The Second Party, the Associates),
who fully meet the balance part of the said works ( ).
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WHEREAS the First Party and the Second Party are contractors engaged in the
business of carrying out various items of works. WHEREAS the two parties have
agreed to constitute themselves into a consortium for the purpose of carrying out
the said works, and that the consortium will be continued till the completion of the
works in all respects.

WHEREAS the parties have agreed to certain terms and conditions in this regard:
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. First and Second parties hereby constitute themselves into a Consortium for
the purpose of bidding and undertaking the said works pursuant to the said
NIT as hereinafter stated.

2. The First Party will be the leader (Lead Partner) and will be responsible for the
entire works.

3. The First Party shall undertake the following part(s) of work detailed in the
NIT namely

4. The Second Party shall undertake the following part(s) of work detailed in the
said NIT namely

5. The parties hereby declare and confirm that each of them will fulfill the
required minimum qualifying requirements as prescribed in the said NIT for
the works agreed to be undertaken by them as stated here-in-above.

6. It is also agreed between the parties hereto that all of them shall be
individually and severally responsible for the completion of the said works as
per the schedule. Further, if the Employer / Owner sustains any loss or
damage on account of any breach of the Contracts, we the, Consortium
partners individually and severally undertake to promptly indemnify and
pay such losses / damages caused to the Employer/Owner on its written
demand without any demur, reservation, contest or protest in any
manner whatsoever.
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CONSORTIUM AGREEMENT

7. The parties hereby agree and undertake that they shall provide adequate
finances, suitable Tools, Plants, Tractors, Trailers, other transportation
equipment, other Tools & Plants, Measuring & Monitoring Equipments (MMEs),
Men and Machinery etc. for the proper and effective execution of the works to
be undertaken by them as specified here-in-above.

8. It is agreed interse between the parties hereto that all the consequences
liabilities etc., arising out of any default in the due execution of the said works
shall be borne by the party in default, that is by party in whose area of works
default has occurred, provided however, so far as M/s Bharat Heavy Electricals
Limited is concerned, all the parties shall be liable jointly and severally.

IN WITNESS HEREOF the parties above named have signed this agreement on the

day month and year first above written at (Place) .
WITNESS For
1. NAME (FIRST PARTY)

2. OFFICIAL ADDRESS

WITNESS For

1. NAME (SECOND PARTY)
2. OFFICIAL ADDRESS

[The successful bidder shall have to execute the “JOINT DEED OF
UNDERTAKING "“in the format to be made available by BHEL at the time
of awarding].
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REFUND OF SECURITY DEPOSIT

Form No: F-23 (Rev 00)
REFUND OF SECURITY DEPOSIT
To,
The Construction Manager
BHEL Site Office,

Dear Sir,

Sub : Refund of Security Deposit
Ref :ContractNO: ......ovvevviieiiii ,

dated ......cooevveeenn . In line with Tender conditions (GCC clause no 1.11), kindly arrange to release /
refund the Security Deposit along with Final Bill payments.

The details of Security Deposit are as below:
1. Cash Portion :

2. BG Portion
Thanking You
Date: Authorised representative of Contractor

To be filled up by BHEL
1. Security Deposit to be refunded:
a. Cash Portion:
b. BG Portion :
2. Less

Amount spent by BHEL on behalf of Contractor:
Payments made by BHEL on behalf of Contractor:
Other recoveries for Services etc
Any other recoveries
e. Total of ‘@’ to ‘d:
3. Net Amount to be released (1-2) :
4. Certified that
a. The payment recommended for release is in order and there are no demands other than
those included in the claim outstanding from the Contractor
b. Contract Guarantee period of ............. Months commenced wef :
c. All objections raised so far have been settled
d. A note for refund of Security Deposit has been made in the Measurement Book

oo oo

Signature of BHEL Engineer
Construction Manager
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FORMS & PROCEDURES
REFUND OF GUARANTEE MONEY

Form No: F-24 (Rev 00)

BHARAT HEAVY ELECTRICALS LIMITED

POWER SECTOR, SOUTHERN REGION

REFUND OF GUARANTEE MONEY

Ref No:

IR o

o

10.

1.

12.

13.

14.

Date:

Name and Address of Contractor

Contract Agreement/LOI No

Date of Contract Agreement/LOI

Name of the Work undertaken

Date of commencement of the Work

Date of Completion of the Work

Period of Maintenance (Guarantee Period)
Date on which the Final Bill was paid

Last date of making good the defect
during Maintenance Period

Expenditure incurred by BHEL during
Maintenance Period, if any, recoverable

Date on which Guarantee Money refund
falls due as per Contract

Amount of Guarantee Money to be refunded

Less Amounts recoverable (with details)
a.  Amount spent by BHEL on maintenance

Court dues/penalties/compensation
Other recoveries for Services, etc
Total of ‘a’ to ‘d’

® o0 o

Net Amount recommended for release (12-13)

Payments made by BHEL on behalf of Contractor:

Date:

Signature of BHEL Engineer

BHARAT HEAVY ELECTRICALS LIMITED
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FORMS & PROCEDURES
REFUND OF GUARANTEE MONEY

CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

| / We have no claim or demand outstanding against BHEL , for the
work done or for labour or material supplied or any other account arising out of or connected with the
Contract Agreement / LOI (No dated )

and the payment of this bill shall be in full and final settlement of all my/our claims and demands
including the ‘Deposits’ of the Contract Agreement / LOI referred to.

Signature of Contractor
Date:

CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER/CONSTRUCTION MANAGER

1. Certified that

a. The payment recommended for release is in order and there are no demands other
than those included in the claim outstanding from the Contractor

b. Maintenance period (Contract Guarantee period) is over and the Contractor has
carried out the works required to be carried out by him during the period of
maintenance (Guarantee) to our satisfaction, and all expenses incurred by the
Company on carrying out such works have been included for adjustment

c. All objections raised so far have been settled

d. A note for refund of Guarantee Amount has been made in the Measurement Book
and Contract Agreement / Work Order

Signature of BHEL Engineer
Construction Manager

Date:-------nmmmmmmmeeae
FOR USE IN ACCOUNTS DEPARTMENT
Passed for Rs ( Rupees only)
Accountant Accounts Officer
ACKNOWLEDGE BY THE CONTRACTOR
Received Rs in full and final settlement of my / our claim
Signature of Contractor
Date:
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FORMS & PROCEDURES
POWER OF ATTORNEY for SUBMISSION OF TENDER / SIGNING CONTRACT
AGREEMENT

Form No: F-25 (Rev 00)

POWER OF ATTORNEY for SUBMISSION OF TENDER / SIGNING CONTRACT
AGREEMENT

(To be typed on non judicial Stamp Papers of appropriate value as applicable and Notarised)

KNOW ALL MEN BY THESE PRESENTS, that | / We do hereby make, nominate, constitute
and appoint Mr ... , whose signature given below herewith to be
true and lawful Attorney of M/s...........ccooiiiiiiiiiiii hereinafter called
‘Company’, for submitting Tender/entering into Contract and inter alia, sign, execute all papers
and to do necessary lawful acts on behalf of Company with M/s Bharat Heavy Electricals Ltd,
Power Sector Southern Region, No 11, TEK Towers, Okkiyam Thoraipakkam, Old
Mahabalipuram Road,Chennai-97. in.cannection.with. ...

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings
as may be lawfully done by the said attorney and by or on behalf of the company and in the
name of the company, by virtue of the powers conferred herein and the same shall be binding
on the company and shall have full force and effect.

IN WITNESS WHEREOQF the common seal of the company has been hereunto affixed in the
manner hereinafter appearing on the document.

Dated at , this day of

Director / CMD / Partner / Proprietor
Signature of Mr............ (Attorney)
Attested by: Director/CMD/Partner/Proprietor

Witness

Notary Public
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FORMS & PROCEDURES
ANALYSIS OF UNIT RATES QUOTED

Form No: F-26 (Rev 00)

ANALYSIS OF UNIT RATES QUOTED
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub : Analysis of Unit Rates Quoted
Ref : Tender Specification No: ...,

Analysis of Unit Rates quoted by us in respect of above Tender is as detailed

Sl. DESCRIPTION % OF QUOTED REMARKS
No. RATE

01 |SITE FACILITIES VIZ.,
ELECTRICITY, WATER OTHER
INFRASTRUCTURE.

02 |SALARY AND WAGES +
RETRENCHMENT BENEFITS

03 |CONSUMABLES

04 |T&P DEPRECIATION &
MAINTENANCE

05 |ESTABLISHMENT &
ADMINISTRATIVE EXPENSES

06 |OVERHEADS
07 |PROFIT
TOTAL 100%

Yours faithfully,

(Signature, Date & Seal of Authorized
Representative of the Bidder)
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FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6
BHARAT HEAVY ELECTRICALS LIMITED
DIVISION........ccovviiiriiinrreeeec s
Running Account Bill
(Para 4.31.1 of Works Accounts Manual)
Name of the Contractor: Departmental Bill no: Date:
Name of the Work: Division: Sub-Division:
Sanctioned Estimate: Date of written order to commence the work :
Code No: Date of commencement of the Work:
Contract Agreement No : Dated: Due date of completion as per Agreement:
1. ACCOUNT OF WORK EXECUTED
On account payment ltem Description Quantity  Quantity Rate  Unit Payment Quantity Payment on Remarks
for work not previously No of of as per executed on the since the basis of
previously measured** Work agree- up to basis of last actual
______________ ment date actual running measurement
Total since last  Total measure- account since last
As per  running up to ment bill running
Running account date up to account bill
Account bill date
bill
Rs. Rs. Rs. Rs. P. Rs. P. Rs. P.
1 2 3 4 5 6 7 8 9 10 11 12 13

**1. Whenever payment is made on ‘on account’ basis without actual measurements the amount in whole rupees should be entered in columns 1 to 3 only and not in columns 7 to 12.
2. whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry
in column 2 equivalent to the amount shown in column 1, so that the total up to date in column 4 may become nil.

BHARAT HEAVY ELECTRICALS LIMITED
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FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6 (contd...)
1 2 3 4 5 6 7 8 9 10 11 12 13
Total value of work done up to date (A) ...

Deduct value of work shown on the last
Running Account Bill B) ...

Net value of work done since last €) ...

{0 T T (LI (0 U OPPPRRRRPPSRPPR only.
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FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6 (contd...)
ILMEMORANDUM OF PAYMENTS
| Il
Rs. P. Rs. P. Rs. P.
1.Total value of work actually measured as per Account No. I. Column 10 (A) s e,
2.Total up to date ‘on account’ payment for work covered by approximate
Or plan measurements as per Account No. I, Column 3 (B) e
3.Total up to date secured advances on security of materials as per column 8 (C) e e,
Of the enclosed Account (Form WAM 10)
4 Total up to date payments [(A) + (B) + (C)] D) e e,
5.Total amount of payments already made as per
Entry (D) of last Running Account Bill No....................
Dated.........cccovveennnn. forwarde to the Accounts
Office on ...coovvvveviiiiennn (E)

6.Balance [D)-(E)] e

7.Payments now to be made:
a)bycash/cheque
b) by deduction for value of materials supplied
c) by BHEL vide Annexure A attached
d) by deduction for hire of tools and plant vide
Annexure B attached
e) by deduction for other charges vide Annexure C
Attached
f)by deduction on account of security deposit
h) by deduction on account of Income Tax i

Note: Amounts relating to items 4 to 6 above should be entere in column Il and those relating to item 7 in column 1. The amount shownagainst item 6 and the total of item 7 should agree with
each other.
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FORMS & PROCEDURES
RUNNING ACCOUNT BILL

Form WAM 6 (contd...)
lI.CERTIFICATE OF THE ENGINEER IN CHARGE

1. The measurements on which the entries in column 7 to 12 of Part | of this Bill (Account of work executed) are based were made by .................c.......
.................................................................. (Name and Designation) and are recorded at pages..............of Measurement Book NoO ..................c.ee.

2. Certified that the methods of measurement are correct and the work has been carried out in accordance with the terms and conditions, schedules, specifications and
drawings etc, forming part of the contract agreement, subject to deviations included in the deviation statement (Annexure D).

3. Certified that in addition to and quite apart from the quantities of work actually executed as shown in column 10 of Part |, some work has actually been done in
connection with several items and the value of the such work is, in no case, less than ‘on account’ payments as per column 3 of Part |, made or proposed to be made,
for the convenience of the contractor in anticipation of, and subject to the results of, detailed measurement which will be made as soon as possible.

Signature of Contractor Signature of Engineer in charge
Date: Designation:
Date:
IV. CERTIFICATE OF THE SENIOR ENGINEER
1. Certified that measurements have been check measured to the prescribed extentby ... (Name and Designation)

at site and also by the undersigned and the relevant entries have been intialled in the Measurement book. (vide pages......)
2. Certified that all the measurements recorded in the measurement book have been correctly billed for

3. Certified that all recoberable amounts in respect of materials tools and plant etc, and other charges have been correctly made vide Annexures A to C attached.

Certified for payment * of RS..........cccoviiiiiiiiiiiie, (RUPES. .ttt et e et only)
To be paid in cash/by CheQUE iN The PrESENCE OF ... . .eiii ittt et e et e et e e ettt e e e ettt e e e e e sttt e e e sttt e e e ettt e e e e ante e e e e e nteaeeenntnees
ALLOCATION
The expenditure is chargeable as under and to be included in the accounts for............cccooovieiiiii e 20......
Ledger Head Debit (Gross amount) Credit (Deductions)
Rs. P. Rs. P.
Total
* Here specify the net amount payable. Signature of Senior Engineer
Date:

BHARAT HEAVY ELECTRICALS LIMITED Page 4 of 9



FORMS & PROCEDURES
RUNNING ACCOUNT BILL

Form WAM 6 (contd...)
V.ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE

Accounts BillNO ........coeeviieiniinnne, Dated......cccvvvveeiiinnne, ALLOCATION
Entered in Journal Book vide entry No....... Dated.......ccccevvuvennn Estimate No: Code no:
Passed for.........ccccceeviiineii, RS it Name of the Work:
Less Deductions.............ceeerviiviieennn, RS Debit Credit
Net Amount Payable..............c.cccvvennee. RS oo Ledger Head (Gross amount) (Deductions)
(RUPEES. ... only) Rs. P. Rs. P.
Payable to Shri/M/s.........cccoeeiviiiiiiii, by cheque/cash ~ _________ o ______ o
Entered in Contractor’s Ledger No.................. Page..............
Total _______

Assistant Accountant Account Officer

Date: Date: Date:

VI.Received Rs.........cccooevvvviiieiiinn, (RUPBES. .ttt ettt ettt e e ke e ettt e e e st e e oo R bt e e e R b e e e e e e e R bt e e R bt e e b e e e Eb e e e bt e e e tbe e et e e e ntreeenes only) as per

Memorandum of Payments on account of this work.

Signature of witness Revenue
Address : Stamp

Signature of Contractor
Date: Date:

Vil. ENTRIES TO BE MADE BY TREASURY SECTION

Cash Book entry No. and date: Amount paid RS,
Amount unpaid RS oo
Total RS i

Signature of Cashier
Date:
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FORMS & PROCEDURES
RUNNING ACCOUNT BILL

ANNEXURE A

Form WAM 6 (contd...)

In respect of Contract AgreementNO ............ccceeeeee Dated......coooviiiiiiiiiiicie
SI. Stores Issue Description Quantity Quantity Whether If recoverable from the contractor R
No. issue voucher  of material issued actually recover- E
Voucher  No. and issued to incorp- able Rate  Amount  Amount Balance M
No. date the rated from the at recover-  recover- now A
and allotted by  contractor in the contrac-  which  able edupto recover- R
date stores to work tor or recover- previous ed K
the SIV supplied able bill S
free
Rs. P. Rs.P. Rs.P. Rs. P.
1 2 3 4 5 6 7 8 9 10 11 12
Total
Signature of contractor Signature of Engineer in Charge Signature of Senior Engineer
Date: Date: Date:
BHARAT HEAVY ELECTRICALS LIMITED Page 6 of 9



FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6 (contd...)
ANNEXURE B
Statement showing tools and plant issued to the CoNtractor SAII/M/S. ..........cooiiiiiiii e
In respect of Contract AgreementNO ............ccceeeeee Dated......coooviiiiiiiiiiicie
SI.  Description of tools Period for Rate at Amount Amount Balance Remarks
No and plant issued which which recover- recovered now
Issued recovery able upto recovered
s to be previous
Made bill
Rs. P. Rs. P. Rs. P. Rs. P.
1 2 3 4 5 6 7 8
Total
Signature of contractor Signature of Engineer in Charge Signature of Senior Engineer
Date: Date: Date:
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FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6 (contd...)
ANNEXURE C

Statement showing details of other recoveries to be made from the contractor Shri/M/S..............uciiiiiiiiiii e

In respect of Contract Agreement NO ............cccoveernee Dated.......coovvviiiiiiiiiieeiee
SI.  Particulars Unit  Quantity Rate Amount Amount Amount Remarks
No recover- recovered now

able upto pre- recovered
vious bill
Rs. P. Rs. P. Rs. P. Rs. P.

1 2 3 4 S 6 7 8 9
1. Water Charges
2. Electricity charges
3. Seignorage charges
4. Medical charges
5. Cost of empty gunny bags and

Empty containers not returned
6.
7.
8.
9.
10.

Total

Signature of contractor Signature of Engineer in Charge Signature of Senior Engineer
Date: Date: Date:
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FORMS & PROCEDURES

RUNNING ACCOUNT BILL
Form WAM 6 (contd...)
ANNEXURE D
Name of the Contractor: Contract Agreement No:
Name of the Work: Date:
Sl. Description Unit Quantity Quantity Quantity Total quantity Rate as per
No. of item as per as further anticipated agreement
Agreement executed anticipated on completion Rs. P.

1 2 3 4 5 6 7 8
Rate as Amount as Amount as Amount Total amount Difference Reason for the
executed  per agreement executed further anticipated ~ __ __________ deviation with

anticipated on completion Excess savings authority, if any
Rs. P. Rs. P. Rs. P. Rs. P. Rs. P. Rs. P. Rs. P.
9 10 1 12 13 14 15 16

Signature of Engineer in Charge Signature of Senior Engineer
Date: Date:
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BHARAT HEAVY ELECTRICALS LIMITED

DIVISION..........ccvevinnee
........................ And Final bill
(Para 4.3.2 Of Works Accounts Manual)
Name of Contractor Departmental Bill no Date
Name of the Work Division Division
Sanctioned Estimate Date of written order to commence the work
Contract Agreement/work Order No Date of commencement of work |
Due date of completion as per agreement
Date of actual completion of the work
I. ACCOUNT OF WORK EXECUTED
On Account payment for the work not Payment on
previously measured ** the basis of
Payment on actual
the basis of | Quantity [ measurement
Total as per|Since last Iltem No of actual since last since last
last running |running Total up to the Descripti | Quantity as | Quantity measuremen | running running
account bill jaccount bill |date agreement/[ on of per executed Rate tup to date | account account bill
Rs. Rs Rs work order | work agreement | up to date Rs. P Unit Rs P bill Rs P Remarks
1 2 3 4 5 6 7 8 9 10 11 12 13




10

11

12

13

Total Value of Work Done up to date (A)
Deduct Value of work shown on the last running account bill (B)
Net value of work done since last running account bill (C)

RUPEES (1N VW OTAS). ..ttt e e e et e ettt ettt ettt ettt e e e e e e e et e e e ettt ettt e e e et e e et et et et e e e e et et e e et e et eaeaaanas




Il MEMORANDUM OF PAYMENT

Rs. P
1 Total Value of work actually measured as per Account no | coloumn 10 (A)
Deduct amount of paym,ents already made as per last running account bill No ............. Dated................
2 Forwarded to the Accounts Officeon ................ccoeeinninn. (B)
3 Payments now to be made { (A) - (B)} (©)
4 Deduct ammounts recoverable from the contractor on account of : Rs P
a Material suplied by BHEL vide annexure A attached
b Hire of Tools & Plants vide Annexure B attached
c Other charges vide Annexure C attached
d Income Tax
Total deduction
5 Balance
6 Refund of 50% of security deposite on completion of work
7 Net amount to be paid to the Contractor

lll. CERTIFICATE OF THE ENGINEER IN CHARGE
The measurement on which the entries in coulmns 7 to 12 of Part | of this bill (Account of work executed) are based were made by

1 (Name and designation)
A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is attached.

Date: Signature of Engineer in charge
Designation



IV CERTIFICATE OF THE SENIOR ENGINEER

1 Certified that | have personally inspected the work and that the work has been physically completed on the due date in accordance with the terms and
Cretified that the measurements have been check measured to the prescribed extent by

3 Certified that the methods of measurement are correct
4 Certified that the measurements have been technically checked with reference to contract drawings, deviations etc
5 Certified that all the measurements recorded in the measurement book have been correctly billed for at the contract rates or approved rates.

6 Certified that all the recoverable amounts in respect of stores, tools and pa\lant, e\water, electricity charges etc, have been correctly made vide Annexures A
7 Certified that the issues of all stores as per statement atytached (whether charged to the contractor or direct to the work) have been technically checked and

Certified for paymentof *Rs .............cccoeoenni. (RUPEES. ..o ettt e e (Only). To be paid in
foz= 1] 0] o) Vel o 1= To [0 oI g TN g T=T o = ET=T 0 ot o PP
ALLOCATION
The expenditure as under and to be included in the accounts for .......................... 19
Debit Credit
Ledger Head (Gross Amount) (Deduction)
Rs. P Rs. P
Total s
* Here specify the net amount payable Signature of Senior Engineer

Date



V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE

Account Bill no........cccooviiiii Dated .......ccovvivviinennnn ALLOCATION

Entered in Journal book vide entry No................cooniil Dated............ Estimate No: Code No

Passed for........coooviiiiiiiiii, RS Name of the Work ..........coooiiiiiii e

Less Deductions..........cccoeveiiiiiiiininnnn RS

(RUPEES. ... et Only) Ledger Head Debit Credit

Payable to ShrilM/s...........cccccoiiiiiiiiiiiii, by cheque/cash (Gross Amount) (Deduction)
Entered in contractors' Ledger no............ccccuvvveeeeens Page Rs P Rs

Assistant Accountant Accounts officer Total s e

Date: Date: Date:

VI. Received Rs.................... (RUPEES....eeie e Only) in full and final settlement of all moneys due under this contract and | / we have

no further claims of this contract.

Signature of Witness
Address

Revenue Stamp
Signature of Contractor
Date:

VIl . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date : Amount Paid Rs.....................
Amount unpaid RS.coiiiiiiiiiiiiieiine
Total RS....cccovveinieenne.

Signature of Cashier
Date:



ANNEXURE A

Part |
Statement showing details of material issued to the contractor Shri/M/s...........oi e In respect of Contract
Agreement/Work Order NO..........cccoeviiiiiiiinnnnne Dated .....cooiiiiiiiii
Whether If recoverable from contractor Remarks
Issue voucher description recoverabl Amount
Stores No and date of material Quantity e from the Rate at Amount recoverable Balance
Issue alloted by issued to actually contractor which Recoverabl upto Now
voucher No stores to the the Quantity incorporated or supplied recoverable e previous bill  recovered
SI No and date SIV contractor issued in the work free Rs P Rs P Rs P Rs P
1 2 3 4 5 6 7 8 9 10 11 12
TOtal e
Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer
Date Date

Date



ANNEXURE A

Part Il
Statement showing details of material issued to the contractor ShIi/M/S. ... in respect of Contract
Agreement/Work Order No............ccooeiiiininnni, Dated ..o and not covered by the agreement
Issue voucher description Amount
Stores No and date of material Amount  recoverable
Issue alloted by Recoverabl upto Balance Now
voucher No stores to the Quantity incorporated Issue Rate e previous bill  recovered
SI No and date SIV Rs P Rs P Rs P Rs P Remarks
1 2 3 7 8 9 10 11
TOtal e

Signature of Contractor
Date

Add Departmental Charges
Add Sales Tax (Wherever applicable) ..o
TOtal e

Signature of Engineer in charge Signature of Senior Engineer
Date Date



ANNEXURE B

Statement showing TOOLS & PLANTS issued to the contractor Shri/lMI/S...........c.eiuii e in respect of Contract
Agreement/Work Order NO..........c.ccoveiiiiiiniinn, Dated ......covviiii and not covered by the agreement
Amount
Period for recoverabl Amount recoverable upto Balance Now
Description of tools & which Rate at which Recivery e previous bill recovered
SI No plants issued issued is to be made Rs P Rs P Rs P Remarks
1 2 3 4 5 6 7 8

TOtal e

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

Date

Date Date



ANNEXURE C
showing detail of other recoveries to be made from the contractor ShrilM/s..............cooiiiiiiiiiii e,

nent/Work Order NO.........ooiiiiii e Dated. .. ..o
Amount
. . . Rate Amount reclj);)/te; red Amount now
Sr.No Particulars Unit Quantity recoverable . recovered | Remarks
Rs. P. previous
Rs. P . Rs. P.
bill
Rs. P.
1 2 3 4 5 6 7 8 9
1 Water Charges
2 Electricity Charges
3 Seignorage Charges
4 Medical Charges
Cost of
empty
gunny bags
and empty
containers
not
5 returned
6
7
8
9
10
Total
Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer

Date Date Date




Name of the Contractor :
Name of the Work :

ANNEXURE D -
DEVIATION STATEMENT

Form WAM 7 (Contd.)

Contract Agreement/Work Order No. :
Date :

Sl Descrip- Unit Quantity Quantity Rate Rate Amount Amount Difference Reason for
No. tion as per as as per  as as per as —_— the deviation
of item agree- executed agree-  execu-  agree- executed Excess Savings with autho-
ment ment ted ment rity, if any
Rs. P. Rs. P. Rs. P Rs. P Rs. P. Rs. P,
| 2 3 4 5 6 7 8 9 10 11 12

Signature of Enginecr in Charge
Date :

Signature of Senior Engineer
Date :



Form WAM 7 (Contd.)
ANNEXURE E

Statement showing the consumption of materials issued 1o the contractor SRHTPTIVE 8% covi vorversnsiaens saivh adess susispons
in respect of Contract Agreement/Work Order NO.eveueevennnonn, BIRAO i vias s amnevisad adsion

Name of the Work :
ON RECOVERY BASIS

Sl Description Unit  Quantity Quantity Balance Particulars Quantity to Variationin Rate  Amount R
No.  of material actually  actually of disposal be issued as consumption charge- recover- E
1ssued INCorpo- of balance per approved (Difference  able - able for M

rated in data for between for excess/ A

the work work column § excess; short R

actually and 8) short  consum- K

done consu- ption, S

More Less mption, including
if any  materials

not
returned
Rs. P. Rs P.
I 2 3 4 5 6 7 8 9 10 11 12 13
I Cement
2 Bricks
3. Wood............
4. Asbestos Sheet
5 Iron Materials
0.
7
8.
9.
10.
Signature of Contractor Signature of Engineer in Charge Signature of Senior Engineer

Date : Date : Date :

Note: I. The quantities shown in columns 4 and 5 above should tally with those shown in columns 5 and 6
respectively of Annexure A (Part I and I1).

2. Data statement of theoretical consumption should be attached in support of quantity specified in column &,



ANNEXURE F

Statement showing detail of materials issued to the contractor Shri/M/s

ct of Contract Agreement/Work Order NO..........c.oviiiiiiiiiiii e Dated. ... e
Name of work; FREE OF COST
Rate Amount
Stores ] Quantity Nature of | chargeable recovera
. .. | Quantity . . ble for
issue . ) Quantit . consume | Balance(If | disposal |for material
Sr.No ription of mal Unit i requried as R material Remarks
voucher y issued or data din the any) for the not
No. P work balance returned not d
Rs.P. returne
Rs. P
1 2 3 4 5 6 7 8 9 10 11 12
Total
Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
Date Date Date

Note:Data statement of therotical consumption should be attached in support of the quantity specified in coloumn 6




ANNEXURE G

Page 1 of 3

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be recorded)

Name of the work :

Name of the Contractor :

Date of commencement of the work:

Contract agreement/work ordered no. and date:

Reference to supplementary agreement no,if any :

Whether adminstrative approval and techanical sanction has been
accorded by the cmpetent authority ? If so ,citc reference

Whether sanction of the competent authority and financial
concurrencr of the Accounts Departnment for award of the work
has been accorded ? If so,cite reference.

Wheter the work has been completed in time ? If not ,wheter
penalty has been levied or sanction of the competent authority for
extension of time granted and communicated to the Accounts
Department with reasons for grant of extension? (Due and actual
date of completion of the work and reference to letter no. and date
granting the extension of time should be given)

(a) Wheter the rates allowed in the bill have been checked with
the contract agreement ? (b) Wheter the rates for
extra/supplemental items have been approved by the competent
authority and the sanction communicated to the accounts
Department together wiht rate analysis? If so,cite reference.

Wheter deviations have been approved by the competent
authority? If yes, give reference to the approval; if not, give
reasons.

Whether the rates of recovery of stores issued to the contractor
which are not provided for in the Contract Agreement have been
settled in counsultation with Finance?

Whether discrepancies pointed out by the Accounts Department in
the store statement have been reconciled and accepted by the
Accounts Department?




ANNEXURE G

Page 2 of 3

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be recorded)

Whether materials issued to the contractor in excess of the
theoretical requirements have been returned to the Stores
Department and the no. and date of such retuened stores
vouchers have been shown in stores statement? If not ,whether
the cost of such excess material has been recovered at the
prescribed rate? Whethre consumption statements in respect of
materials chargeabale to the work have been attached to the bill?

Whether consumption of materials shown has been technicaly
checked by Senior Engineer?

Whether materials isshued and used in the work is not less then
that required for consumption in work accroding to our
specification? If comsumption is less, whether necessary recovery
has been made in the bill?

Whether mesurments have been checked by the Engineer and Sr.
Engineer to the extent required and certificates of check recorded
in the mesurments books?

Whether contractor has signed the bill and the mesurments books
without reservations? If not; whether resones have been intimated
to the Accounts Department?

Whethet arithmatical calculations have been checked and
certificate recorded in the mesurment books by a person other
than the one who calculated initially

Whether any work was done at the risk and cost of the contractor
and whether such cost has been recovered from him? Give
particulers.

Whether all advance payments on running Accounts have been
recovered?

Whether tall the recovries due to services given to the contractor
like rent of accommodation, water charges, electricity charges etc.
have been recovered and wheather payments made by the
company on behalf of the contractor have been adjusted?

Whether the files containing abstracts from mesurments books/
standared mesurment books have been completed/ updated?

Whether hire charges of tools and plant have been recovered and
the statement of hire charges with full details attached?




ANNEXURE G

Page 3 of 3

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be recorded)

Whether the certificate of workmanship and completion of work
according to specifications, drawings etc. is recorded by Engineer/
Sr. Engineer and whether recoveries have been made for
defective works, if any?

Whether all corrections in the bill/measurement books etc. have
been neatly made and attasted and there are no overwriting?

Whether final measurments have been taken as soon as possibal
after completion of work and the cretificate of complition issued? If
not, whether resons for delay have been recorded and
communicated to Accounts?

In respect of Quintites reduced in the final bill as compare to the
running payment, whether adequate reasons have been recorded
and communicated to Accounts

Whether the Expeinditure has been classified correctly according
to heads of Account recorded in the sanctioned estimate?

Whether the work has been completed within the estimated cost?
If not, what is the percentage of excess over thw sanctioned
estimate/ addministrative approval? In case the excess is beyond
the competency of Sr. Engineer, what action has been taken for
the obtaining the approval of the authority complent to sanction
the excess?

(a) If the contractor has furnished bank guarantee in lieu of cash
sequrity deposit towards proper exicuation of works and
guarantee against defectsduring the maintenance period, whether
the period of currency of the bank guarantee cover the entire
maintenance period? (b) If not, whether sequrity deposite has
been proposed to be recovred from the final bill?

Whether all the previous audit objections raised on running
Account bills have been settled? If so, cite refrence.

Signature of Engineer in Charge

Signature of Engineer in Charge

Date:

Date:




Form WAM 23 SR dtd 18.05.2022
PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY if permissible under Works Policy)

(On non-Judicial paper of appropriate value)
(Para 4.7.6 of Works Accounts Manual)

To
(Employer’s Name and Address)

Dear Sirs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender

o TSRO 1 (Tender Conditions), M/S. i 2 having its
registered office at ... 3 (hereinafter referred to as the 'Tenderer'), is
submitting its bid for the work of........ccoeeenee. 4 invited by Bharat Heavy Electricals Limited

(hereinafter referred to as the 'Employer' which expression shall unless repugnant to the context or
meaning thereof, include its successors and permitted assigns) incorporated under the Companies
Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi — 110049 through
its unit at Bharat Heavy Electricals Limited, Power Sector Southern Region, Tek Towers, No.11, Old
Mahabalipuram Road, Okkiyam Thoraipakkam, Chennai — 600097.

The Tender Conditions provide that the Tenderer shall pay a sum of Rs ......ccccccvvveeenenenee. 5 as Earnest
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit
includes Bank Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and
unconditional Bank Guarantee against Earnest Money Deposit for an amount of .........cccccceeeneneen. is
required to be submitted by the Tenderer as a condition precedent for participation in the said Tender
and the Tenderer having approached us for giving the said Guarantee,

WE, ThE it e e e (Name & address of the Bank)
................................................................................................. having our Head Office at
......................................................... (hereinafter referred to as the Bank) being the Guarantor under this
Guarantee, hereby irrevocably and unconditionally  undertake to forthwith and immediately pay to
the Employer without any demur, merely on your first demand any sum or sums of
RS it 6 (in WOrds RUPEES........ceeveeveereereereereereeteerenes ) without any reservation, protest, and
recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. 5

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Tenderer in any suit or proceeding pending before any Court or Tribunal,
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.

WE oo Bank further agree that the Employer shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Tender or to extend the time of submission of from time to time or to postpone
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for any time or from time to time any of the powers exercisable by the Employer against the said
Tenderer and we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said Tenderer or for any forbearance, act or omission on the part of the Employer
or any indulgence by the Employer to the said Tenderer or by any such matter or thing whatsoever
which under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Tenderer and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including................... 7 and shall
be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms hereof. However, unless
a demand or claim under this Guarantee is made on us in writing on or before the ........cccccuc........ 8 we
shall be discharged from all liabilities under this Guarantee.

We, . Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.................. 6
b) This Guarantee shall be valid up to .................. 7
c) Unless the Bank is served a written claim or demand on or before 8all rights under

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, Bank, have power to issue this Guarantee under law and the undersigned as a
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)

(Signature of Authorised signatory)

Details of the Invitation to Bid/Notice Inviting Tender (Tender Ref. No. Eg. - BHEL PSSR SCT XXXX)

Name of Tenderer

REGISTERED Office Address of the Tenderer

Details of the Work i.e Tender Description

EMD Amount as mentioned in Notice Inviting Tender

BG Amount in words and Figures (BG Amount shall be Minimum of EMD amount less Rs. 2 Lakhs)

Validity Date

Date of Expiry of Claim Period (Claim Period shall be minimum of 3 Months after the validity date of Bank
Guarantee)

0 N o0 U B W N R

Note:

1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.
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2.

In Case of Bank Guarantees submitted by Foreign Vendors-
a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be

b.

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or

at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the

town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor

Country’s Bank)

b.1 Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The
tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g.
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no.
b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758
(as amended from time to time).
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Amend 02 to GCC (Rev 02)

PROFORMA OF BANK GUARANTEE (in lieu of RETENTION AMOUNT)

(On non-Judicial paper of appropriate value)

To

Bharat Heavy Electricals Limited,

Power Sector Southern Region,

Tek Towers, No.11, Old Mahabalipuram Road,
Okkiyam Thoraipakkam,

Chennai — 600097

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals
Limited, Power Sector Southern Region, Tek Towers, No.11, Old Mahabalipuram Road, Okklyam
Thoraipakkam, Chennai — 600097 having agreed to exempt

(Name of the Vendor / Contractor / Supplier) with its registered office at 2 (hereinafter
called the said “Contractor” which term includes Supplier), from demand under the terms and
conditions of the Contract reference No. dated 3 valued
at Rs 4 (Rupees )* (hereinafter called the said Contract), of
Retention Amount for the due fulfiiment by the said Contractor of the terms and conditions contained
in the said Contract, on production of a Bank Guarantee for Rs _ 5 (Rupees
only),
We (indicate the name and address of the Bank) having its Head Office at

(address of the Head Office) (hereinafter referred to as the Bank), at the request of
[Contractor(s)], being the Guarantor under this Guarantee, do
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer,
an amount not exceeding Rs without any demur, immediately on demand from the
Employer and without any reservation, protest, and recourse and without the Employer needing to
prove or demonstrate reasons for its such demand.

Any such demand made on the bank, shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for
payment hereunder and the Contractor(s) shall have no claim against us for making such payment.

We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said

1



PROFORMA OF BANK GUARANTEE (in lieu of RETENTION AMOUNT)
Contract have been fully and properly carried out by the said contractor(s) or acceptance of the final
bill or discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially

remain in force upto and including 6 and shall be extended from time to time for such
period as may be desired by the Employer. Unless a demand or claim under this guarantee is made
on us in writing on or before the ’, we shall be discharged from all the liability under this

guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that
the Employer shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Employer against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Contract and we shall not be relieved from
our liability by any reason of any such variation or extension being granted to the said contractor(s) or
for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer
to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Contractor
and notwithstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms thereof. This guarantee
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We, Bank lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:
a) The liability of the Bank under this Guarantee shall not exceed 5
b) This Guarantee shall be valid up to 6

c) Unless the Bank is served a written claim or demand on or before " all rights under this
guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the
undersigned as a duly authorized person has full powers to sign this Guarantee on behalf of the
Bank.

Date Day of

for (indicate the name of the Bank

(Signature of Authorized signatory)



PROFORMA OF BANK GUARANTEE (in lieu of RETENTION AMOUNT)

" NAME OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
4 CONTRACT VALUE

5 BG AMOUNT IN FIGURES AND WORDS

SVALIDITY DATE

7" DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may be ensured
that the same is in line with the agreement/ contract entered with the Vendor.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in the
name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

3. In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the Standard BG
Formats. If required, such modifications may be carried out after taking up appropriately with the Unit/Region’s
Law Deptt.

4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can
be accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at
nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the town/city or
at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor
Country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee issued
by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor needs to make
necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank’s
(BHEL’s Consortium Bank) branch in India. It is advisable that all charges for issuance of Bank Guarantee/
counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if a BG
is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1 will required to
be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). The BG Format provided to them should clearly specify the same.



Guidelines for Reverse Auction — 2021

Doc. No. AA:SSP:RA:05
Dated: 08.03.2021

1.0

3.0

6.0

7.0

Scope

This document describes the guidelines to be followed by BHEL for
conducting Reverse Auction (RA) for procurement of material/ works/
services. The RA shall follow the philosophy of English Reverse (No fies).

English Reverse (No ties) is a type of auction where the starting price and
bid decrement are announced before start of online reverse guction. The
interested bidders can thereupon start bidding in an iterative proeess
wherein the lowest bidder at any given moment can be displaced by an
even lower bid of a competing bidder, within a given time frame. The
bidding is with reference to the current lowest bid in, the,reverse auction.
All bidders will see the current lowest quoted price_andttheir rank. The
term ‘No ties’ is used since more than one biddercannot'give an identical
price, at a given instant, during the reverse auction. Inkdther words, there
shall never be a tie in the bids.

Upfront declaration in NIT

Decision to go for RA would be taken before floating of the tender. In
case it is decided to go for RA, same shall be declared upfront in NIT by
inserting the following clause:

“BHEL shall be resorting, fo“Réverse” Auction (RA) (Guidelines as available on
www.bhel.com) for this tender RA shall be conducted among the techno-
commercially qualified bidders.

Price bids of 4ll, techno-commercially qualified bidders shall be opened and
same shall be,considered for RA. In case any bidder(s) do(es) not participate in
online Revxerse Auction, their sealed envelope price bid along with applicable
loading,if any, shall be considered for ranking.”

Business,rules for RA

Modell/Annexure-l is attached.

Role of Service Provider

e Acknowledge the receipt of mandate from BHEL.

e Contact the bidders, provide business rules and train them, as
required.

e Get the process compliance form signed by all the participating
bidders before RA event.


http://www.bhel.com/

Guidelines for Reverse Auction — 2021

Doc. No. AA:SSP:RA:05
Dated: 08.03.2021

10.0

10.1

10.2

10.3

11.0

11.2

e Conduct the event as per the contract and business rules.

e Submit the Login Reports, Results, History sheet and authorized final bid
from the bidders.

e To obtain price breakup from successful bidder and submit the same
to BHEL.

Reverse Auction Process

Reverse Auction will be conducted if two or more bidders are techno-
commercially qualified. In case of two or three qualified bidders, there
shall be no elimination of H1 bidder (whose quote is highest in sealed
envelope price bid). In case of four qualified bidders, the Hiwbidder shall
be eliminated whereas in case of five qualified bidders, Hil.-& H2 bidders
shall be eliminated. However, in case of six or.more qudlified bidders are
available, RA would be conducted amongst first 506% of the bidders
arranged in the order of prices from lowest to highest. Number of bidders
eligible for participating in RA would berounded, off to next higher integer
value if number of qualified bidders is odd (eig. if 7 bids are qualified, then
RA will be conducted amongst lowest four bidders). However, there will
be no elimination of qualified bidders who are MSE or qualifying under
PPP-MII, Order 2017, irrespectivenyof the number of bidders qualifying
techno-commercially.

In case of multiple HLbidders, all’'H1 bidders (excluding MSEs and bidders
qualifying under PPP-MIL«Order2017) shall be removed provided minimum
two bidders remain in fray,"else no H1 removal.

During RA, all bidders will see their rank and current L1 price on the screen.
Once the RA. is ‘done, the ranking status would be based on the last
quoted price ofythe bidder(s) irrespective of the quote received in RA or
sealed envelepe price bid.

Nokidder shall be allowed to lower its bid below the current L1 by more
than Sidecrements at one go.

Processing of case after RA
In case of splitting requirement, bidders who were removed from

participation in RA may also be considered for counter offer if the pre-
stated (NIT) numbers of suppliers do not accept the counter offer.
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13.0

13.2

13.3

13.4

Others

In case of enquiry through e-Procurement, the sealed electronic price bid
(e-bid) is to be freated as sealed envelope price bid.

BHEL will inform bidders the details of service provider who will provide
business rules, all necessary training and assistance  before
commencement of online bidding.

Bidders will be advised to read the ‘Business Rules’ indicating detailssof RA
event carefully, before reverse auction event.

== XXX---
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Business Rules for Reverse Auction

Annexure -1

This has reference to tender no {tender number....date...}. BHEL shall finalise the
Rates for the supply of {itfem name} through Reverse Auction mode. BHEL has
made arrangement with M/s. {Service provider}, who shall be BHEL's authorized
service provider for the same. Bidders should go through the instructions given
below and submit acceptance of the same.

The technical & commercial terms are as per (a) BHEL Tender Eng."Nea{...}
dated {...}, (b) Bidders' technical & commercial bid (in case of two part bid)
and (c) subsequent correspondences between BHEL and the bidders, if any.

1. Procedure of Reverse Auctioning

Vi.

Price bids of all techno-commercially qualifigd bidders.shall be opened.
Reverse Auction: The ‘bid decrement’ will be.decided by BHEL.

Bidders by offering a minimum bid, decrement or the multiples thereof
can displace a standing lowest bid anéoecome “L1" and this continues
as an iterative process. However, no bidder shall be allowed to lower its
bid below the current L1 by'more than 5 decrements at one go.

After the completion “ofythe reverse auction, the Closing Price shall be
available for furthef processing.

Wherever the“éwaluation is done on total cost basis, after Reverse
Auction, pricées oftindividual line items shall be reduced on pro-rata
basis.

2. Schedulefor reverse auction: The Reverse Auction is tentatively scheduled
on {date}: Hstart time}: ;{Close Time: }.

3. Auctiomyextension time: If a bidder places a bid in the last {...} minutes of
closing_of the Reverse Auction and if that bid getfs accepted, then the
auction’s duration shall get extended automatically for another {...} minutes,
for the entire auction (i.e. for all the items in the auction), from the time that
bid comes in. Please note that the auto-extension will take place only if a
bid comes in those last {...} minutes and if that bid gets accepted as the
lowest bid. If the bid does not get accepted as the lowest bid, the auto-
extension will not take place even if that bid might have come in the last {...}
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Business Rules for Reverse Auction

Annexure -1

minutes. In case, there is no bid in the last {...} minutes of closing of Reverse
Auction, the auction shall get closed automatically without any extension.
However, bidders are advised not to wait fill the last minute or last few
seconds to enter their bid during the auto-extension period to avoid
complications related with internet connectivity, network problems, system
crash down, power failure, efc.

The above process will continue till completion of Reverse Auction.

Complaints/ Grievances, if any, regarding denial of serviee er any related
issue should be given in writing thru e-mail/ fax to M/st {Service provider} with
a copy to BHEL within 15 minutes prior to initial clesingytime of Reverse
Auction.

Bid price: The Bidder has to quote the { .. k.. ....0.... } Price inclusive of
Packing & Forwarding charges, all the Tfouting & jtype tests as per tender
scope, taxes, duties, freight and insurahce @s specified in tender document.
including loading (if indicated by BHEL™“due to deviations in technical/
commercial terms) for the Iltems™specified. Details are as shown in Excel
Sheet for calculation of total cGst to BHEL (To be specified by Unit as per NIT
conditions).

Bidding currency and/unit_ofimeasurement: Bidding will be conducted in
Indian Rupees per Unif.of theymaterial as per the specifications {...}

In case of foreign,currency bids, exchange rate (1T selling rate of State Bank
of India) as“on scheduled date of tender opening (Part-l bid) shall be
consideredsfor conversion in Indian Rupees. If the relevant day happens to
be a Bankyhaliday, then the forex rate as on the previous bank (SBI) working
day shall betaken.

Validityof bids: Price shall be valid for {... days} from the date of reverse
auctien. These shall not be subjected to any change whatsoever.

Lowest bid of a bidder: In case the bidder submits more than one bid, the
lowest bid at the end of Reverse Auction will be considered as the bidder’s
final offer to execute the work.

Unique user IDs shall be used by bidders during bidding process. All bids
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Business Rules for Reverse Auction

Annexure -1

11.

12.

made from the Login ID given to the bidders will be deemed to have been
made by the bidders/ bidders’ company.

Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse
Auction for further processing.

Reverse auction shall be conducted by BHEL (through M/s™{Service
Provider}), on pre-specified date, while the bidders shall b€ quoting from
their own offices/ place of their choice. Internet connectivity shall have to
be ensured by bidders themselves.

During the RA process if a bidder is not able to bid andwreguests for extension
of tfime by FAX/ email/ phone then time extension of additional 15 minutes
will be given by the service provider provideg-such'fequests come before 5
minutes of auction closing time. However, .enly ene‘such request per bidder
can be entertained.

In_order to ward-off contingent situation ‘ef.connectivity failure bidders are
requested to make all the necessary arrangements/ alternatives whatever
required so that they are ablefe circumvent such situation and still be able
to participate in the reverse” auctien successfully. Failure of power or loss of
connectivity at the premises. of*bidders during the Reverse auction cannot
be the cause for not pdriicipating/in the reverse auction. On account of this,
the time for the auction cannot be extended and neither BHEL nor M/s.
{Service providerlistespoensible for such eventudlities.

Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the
bidder’s interest ‘of any internet failure or to avoid last minute rush. The proxy
feature Qllows bidders to place an automated bid in the system directly in
an auction“and bid without having to enter a new amount each fime a
compefingibidder submits a new offer. The bid amount that a bidder enters
is. the minicmum that the bidder is willing to offer. Here the software bids on
behalf of the bidder. This obviates the need for the bidder participating in
the bidding process until the proxy bid amount is decrementally reached by
other bidders. When proxy bid amount is reached, the bidder (who has
submitted the proxy bid) has an option to start participating in the bidding
process.

The proxy amount is the minimum amount that the bidder is wiling to offer.
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Business Rules for Reverse Auction

Annexure -1

13.

14.

15.

16.

During the course of bidding, the bidder cannot delete or change the
amount of a proxy bid.

Bids are submitted in decrements (decreasing bid amounts). The application
automates proxy bidding by processing proxy bids automatically, agcording
to the decrement that the auction originator originally established when
creating the auction, submitting offers to the next bid decrementedeh:itime
a competing bidder bids, regardless of the fact whether the/Lompeting bids
are submitted as proxy or standard bids. However, it may please be noted
that if a manual bid and proxy bid are submitted at the sameinstant manual
bid will be recognized as the L1 at that instant.

In case of more than one proxy bid, the system shall kid/till it crosses the
threshold value of ‘each lowest proxy bié and™ihereafter allow the
competition to decide the final L1 price.

Proxy bids are fed into the system dire€ily by thefespective bidders. As such
this information is privy only to the respectivebidder(s).

Bidders are advised to get fully, frained and clear all their doubts such as
refreshing of Screen, qugahtity “being auctioned, tender value being
auctioned etc from M/s {Service providery}.

M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or
bidder’'s nominatedWperson(s), without any cost to bidders. M/s. {Service
provider}, shallQlso explain the bidders, all the business rules related to the
Reverse Auction. Bidders are required to submit their acceptance to the
terms/ copditions/, modalities before participating in the Reverse Auction in
the process compliance form as enclosed. Without this, the bidder will not
be eligible to,participate in the event.

Successful /bidder shall be required to submit the final prices (L1) in
preseribed format (Annexure — VI) for price breakup, quoted during the
Reverse Auction, duly signed and stamped as token of acceptance without
any”’new condition (other than those already agreed to before start of
auction), after the completion of auction to M/s. {Service provider} besides
BHEL within two working days of Auction without fail.

Any variation between the final bid value and that in the confirmatory
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17.

18.

19.

20.

21.

22.

23.

signed price breakup document will be considered as tampering the tender
process and will invite action by BHEL as per extant guidelines for suspension
of business dealings (as available on www.bhel.com).

Bidders’ bid will be taken as an offer to execute the work/ suppliesdhe item
as per enquiry no. {...} dt. {...}. Bids once made by the bidder, cannot be
cancelled/ withdrawn and bidder shall be bound to execute” the"waork as
mentioned above at bidder’s final bid price. Should biddef baeck“out and
not execute the contract as per the rates quoted, BHEL shall taketaction as
per extant guidelines for suspension of business dealings, (as,available on
www.bhel.com).

Bidders shall be able to view the following ondgtheir screen along with the
necessary fields during Reverse Auction:

a. Leading (Running Lowest) Bid in the Auationi(only fotal price of package)
b. Bid Placed by the bidder

c. Start Price

d. Decrement value

e. Rank of their own bid duringbidding as well as at the close of auction.

BHEL's decision on award of eontract shall be final and binding on all the
Bidders.

BHEL reserves thesighit fo,extend, reschedule or cancel the Reverse Auction
process at any“time, Before ordering, without assigning any reason, with
intimation to tidders.

BHEL shallhnot have any liability to bidders for any interruption or delay in
access to the site irrespective of the cause. In such cases, the decision of
BHELshalltoe binding on the bidders.

Orfher,terms and conditions shall be as per bidder’'s techno-commercial
offers and other correspondences, if any, till date.

If there is any clash between this business document and the FAQ available,
if any, in the website of M/s. {Service provider}, the terms & conditions given
in this business document will supersede the information contained in the
FAQs. Any changes made by BHEL/ service provider (due to unforeseen
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24,

contingencies) after the first posting shall be deemed to have been
accepted if the bidder contfinues to access the portal after that time.

Bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party. If the Bidder or any of his representatives are found to be
involved in Price manipulation/ cartel formation of any kind, directly or
indirectly by communicating with other bidders, action as per extfanteBHEL
guidelines for suspension of business dealings (as/ availoble on
www.bhel.com), shall be initiated by BHEL.
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Procedure-2.3

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS

The proceedings of Conciliation shall broadly be governed by Part-III of the
Arbitration and Conciliation Act 1996 or any statutory modification thereof
and as provided herein:

The party desirous of resorting to Conciliation shall send an invitation/notice
in writing to the other party to conciliate specifying all points of Disputes with
details of the amount claimed. The party concerned shall not raise any new
issue thereafter. Parties shall also not claim any interest on claims/counter-
claims from the date of notice invoking Conciliation till the conclusion of the
Conciliation proceedings. If BHEL is to initiate Conciliation, then, the
invitation to Conciliate shall be extended to the concerned Stakeholder in
Format 7 hereto. Where the stakeholder is to initiate the Conciliation, the
notice for initiation of Conciliation shall be sent in Format-8 hereto.

The party receiving the invitation/notice for Conciliation shall within 30 days
of receipt of the notice of Conciliation intimate its consent for Conciliation
along with its counter-claims, if any.

The Conciliation in a matter involving claim or counter-claim (whichever is
higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated
by BHEL while in a matter involving claim or counter-claim (whichever is
higher) of more than Rs 5 crores Conciliation shall be carried out by 3
Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be
completed and communicated by the concerned Department/Group of BHEL
Unit/Division/Region/Business Group to the other party and the
Conciliator(s) within 30 days from the date of acceptance of the invitation to
conciliate by the concerned party in the Format-9. The details of the Claim,
and counter-claim, if any, shall be intimated to the Conciliator(s)
simultaneously in Format-5.

The Parties shall be represented by only their duly authorized in-house
executives/officers and neither Party shall be represented by a Lawyer.

The first meeting of the IEC shall be convened by the IEC by sending
appropriate communication/notice to both the parties as soon as possible but
not later than 30 days from the date of his/their appointment. The hearings
in the Conciliation proceeding shall ordinarily be concluded within two (2)
months and, in exceptional cases where parties have expressed willingness to
settle the matter or there exists possibility of settlement in the matter, the
proceedings may be extended by the IEC by a maximum of further 2 months
with the consent of the Parties subject to cogent reasons being recorded in
writing.



10.

11.

12.

13.

14.

The IEC shall thereafter formulate recommendations for settlement of the
Disputes supported by reasons at the earliest but in any case within 15 days
from the date of conclusion of the last hearing. The recommendations so
formulated along with the reasons shall be furnished by the IEC to both the
Parties at the earliest but in any case within 1 month from the date of
conclusion of the last hearing.

Response/modifications/suggestions of the Parties on the recommendations
of the IEC are to be submitted to the IEC within time limit stipulated by the
IEC but not more than 15 days from the date of receipt of the
recommendations from the IEC.

In the event, upon consideration, further review of the recommendations is
considered necessary, whether by BHEL or by the other Party, then, the
matter can be remitted back to the IEC with request to reconsider the same
in light of the issues projected by either/both the Parties and to submit its
recommendations thereon within the following 15 days from the date of
remitting of the case by either of the Parties.

Upon the recommendations by the Parties, with or without modifications, as
considered necessary, the IEC shall be called upon to draw up the Draft
Settlement Agreement in terms of the recommendations.

When a consensus can be arrived at between the parties only in regard to any
one or some of the issues referred for Conciliation the draft Settlement
Agreement shall be accordingly formulated in regard to the said Issue(s), and
the said Settlement Agreement, if signed, by the parties, shall be valid only for
the said issues. As regards the balance issues not settled, the parties may
seek to resolve them further as per terms and conditions provided in the
contract.

In case no settlement can be reached between the parties, the IEC shall by a
written declaration, pronounce that the Conciliation between the parties has
failed and is accordingly terminated.

Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c¢)
& (d) herein below, the IEC shall forward his/its recommendations as to
possible terms of settlement within one (1) month from the date of last hearing.
The date of first hearing of Conciliation shall be the starting date for
calculating the period of 2 months.

In case of 3 members IEC, 2 members of IEC present will constitute a valid
quorum for IEC and meeting can take place to proceed in the matter after



15.

16.

17.

18.

19.

20.

21.

seeking consent from the member who is not available. If necessary,
videoconferencing may be arranged for facilitating participation of the
members. However, the IEC recommendations will be signed by all members.
Where there is more than one (1) Conciliator, as a general rule they shall act
jointly. In the event of differences between the Members of IEC, the
decision/recommendations of the majority of the Members of IEC shall prevail
and be construed as the recommendation of the IEC.

The Draft Settlement Agreement prepared by the IEC in terms of the
consensus arrived at during the Conciliation proceedings between the Parties
shall be given by the IEC to both the parties for putting up for approval of their
respective Competent Authority.

Before submitting the draft settlement agreement to BHEL’s Competent
Authority viz. the Board Level Committee on Alternative Dispute Resolution
(BLCADR) for approval, concurrence of the other party’s Competent Authority
to the draft settlement agreement shall be obtained by the other party and
informed to BHEL within 15 days of receipt of the final draft settlement
agreement by it. Upon approval by the Competent Authority, the Settlement
Agreement would thereafter be signed by the authorized representatives of
both the Parties and authenticated by the members of the IEC.

In case the Draft Settlement Agreement is rejected by the Competent Authority
of BHEL or the other Party, the Conciliation proceedings would stand
terminated.

A Settlement Agreement shall contain a statement to the effect that each of
the person(s) signing thereto (i) is fully authorized by the respective Party(ies)
he/she represents, (ii) has fully understood the contents of the same and (iii)
is signing on the same out of complete freewill and consent, without any
pressure, undue influence.

The Settlement Agreement shall thereafter have the same legal status and
effect as an arbitration award on agreed terms on the substance of the dispute
rendered by an arbitral tribunal passed under section 30 of the Arbitration
and Conciliation Act, 1996.

Acceptance of the Draft Settlement Agreement/recommendations of the
Conciliator and/or signing of the Settlement Agreement by BHEL shall
however, be subject to withdrawal/closure of any arbitral and/or judicial
proceedings initiated by the concerned Party in regard to such settled issues.

Unless otherwise provided for in the agreement, contract or the Memorandum
of Understanding, as the case may be, in the event of likelihood of prolonged



absence of the Conciliator or any member of IEC, for any reason/incapacity,
the Competent Authority/Head of Unit/Division/Region/Business Group of
BHEL may substitute the Conciliator or such member at any stage of the
proceedings. Upon appointment of the substitute Conciliator(s), such
reconstituted IEC may, with the consent of the Parties, proceed with further
Conciliation into the matter either de-novo or from the stage already reached
by the previous IEC before the substitution.

22. The proceedings of Conciliation under this Scheme may be terminated as
follows:

a. On the date of signing of the Settlement agreement by the Parties; or,

b. By a written declaration of the IEC, after consultation with the parties, to
the effect that further efforts at conciliation are no longer justified, on the
date of the declaration; or,

c. By a written declaration of the Parties addressed to the IEC to the effect that
the Conciliation proceedings are terminated, on the date of the declaration;
or,

d. By a written declaration of a Party to the other Party and the IEC, if
appointed, to the effect that the Conciliation proceedings are terminated, on

the date of the declaration; or,

e. On rejection of the Draft Settlement Agreement by the Competent Authority
of BHEL or the other Party.

23. The Conciliator(s) shall be entitled to following fees and facilities:

S1 No Particulars Amount

1 Sitting fees Each Member shall be paid a Lump
Sum fee of Rs 75,000/- for the whole
case payable in terms of paragraph No.
27 herein below.

2 Towards drafting of | In cases involving claim and/or
settlement counter-claim of up to Rs Scrores.
agreement Rs 50,000/- (Sole Conciliator)

In cases involving claim and/or
counter-claim of exceeding Rs 5 crores
but less than Rs 10 crores.

Rs 75,000 (per Conciliator)




S1 No

Particulars

Amount

In cases involving claim and/or
counter-claim of more than Rs 10
crores.
Rs 1,00,000/- (per Conciliator)

Note: The aforesaid fees for the drafting
of the Settlement Agreement shall be
paid on the,

Signing of the Settlement Agreement

after approval of the Competent
Authority
or

Rejection of the proposed Settlement
Agreement by the Competent Authority
of BHEL.

Secretarial expenses

Rs 10,000/- (one time) for the whole
case for Conciliation by a Sole Member
IEC.

Where Conciliation is by multi member
Conciliators —Rs 30,000/- (one time)- to
be paid to the IEC

Travel and
transportation and
stay at outstation
Retired Senior
Officials of other
Public Sector
Undertakings  (pay
scale wise equivalent
to or more than E-8
level of BHEL)

As per entitlement of the equivalent
officer (pay scale wise) in BHEL.

Others

As per the extant entitlement of whole
time Functional Directors in BHEL.

Ordinarily, the IEC Member(s) would be
entitled to travel by air Economy Class.

Venue for meeting

Unless otherwise agreed in the
agreement, contract or the
Memorandum of Understanding, as the
case may be, the venue/seat of
proceedings shall be the location of the
concerned Unit / Division / Region /




24.

25.

26.

27.

28.

29.

S1 No Particulars Amount

Business Group of BHEL. Without
prejudice to the seat/venue of the
Conciliation being at the location of
concerned BHEL Unit / Division /
Region / Business Group, the IEC after
consulting the Parties may decide to
hold the proceedings at any other
place/venue to facilitate the
proceedings. Unless, Parties agree to
conduct Conciliation at BHEL premises,
the venue is to be arranged by either
Party alternately.

The parties will bear their own costs including cost of presenting their
cases/evidence /witness(es)/expert(s) on their behalf. The parties agree to rely
upon documentary evidence in support of their claims and not to bring any
oral evidence in IEC proceedings.

If any witness(es) or expert(s) is/are, with the consent of the parties, called
upon to appear at the instance of the IEC in connection with the matter, then,
the costs towards such witness(es)/expert(s) shall be determined by the IEC
with the consent of the Parties and the cost so determined shall be borne
equally by the Parties.

The other expenditures/costs in connection with the Conciliation proceedings
as well as the IEC’s fees and expenses shall be shared by the Parties equally.

Out of the lump sum fees of Rs 75,000/ - for Sitting Fees, 50% shall be payable
after the first meeting of the IEC and the remaining 50% of the Sitting Fees
shall be payable only after termination of the conciliation proceedings in terms
of para 22 hereinabove.

The travelling, transportation and stay at outstation shall be arranged by
concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23
above, and in case such arrangements are not made by the BHEL Unit, the
same shall be reimbursed to the IEC on actuals limited to their entitlement as
per Serial No. 4 of the Table at Para 23 above against supporting documents.
The IEC Member(s) shall submit necessary invoice for claiming the
fees/reimbursements.

The Parties shall keep confidential all matters relating to the conciliation
proceedings. Confidentiality shall extend also to the settlement agreement,



30.

31.

32.

33.

34.

except where its disclosure is necessary for purposes of its implementation
and enforcement or as required by or under a law or as per directions of a
Court/Governmental authority/ regulatory body, as the case may be.

The Parties shall not rely upon or introduce as evidence in any further arbitral
or judicial proceedings, whether or not such proceedings relate to the Disputes
that is the subject of the Conciliation proceedings:

a. Views expressed or suggestions made by the other party in respect of a
possible settlement of the Disputes;

b. admissions made by the other party in the course of the Conciliator
proceedings;

c. proposals made by the Conciliator;

d. The fact that the other Party had indicated his willingness to accept a
proposal for settlement made by the Conciliator.

The Parties shall not present the Conciliator(s) as witness in any Alternative
Dispute Resolution or Judicial proceedings in respect of a Disputes that
is/was the subject of that particular Conciliation proceeding.

None of the Conciliators shall act as an arbitrator or as a representative or
counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes
that is/was the subject of that particular Conciliation proceeding.

The Parties shall not initiate, during the Conciliation proceedings, any arbitral
or judicial proceedings in respect of a Disputes that is the subject matter of
the Conciliation proceedings except that a Party may initiate arbitral or
judicial proceedings where, in his opinion, such proceedings are necessary for
preserving his rights including for preventing expiry of period of limitation.
Unless terminated as per the provisions of this Scheme, the Conciliation
proceedings shall continue notwithstanding the commencement of the arbitral
or judicial proceedings and the arbitral or judicial proceedings shall be
primarily for the purpose of preserving rights including preventing expiry of
period of limitation.

The official language of Conciliation proceedings under this Scheme shall be
English unless the Parties agree to some other language.



FORMAT-5

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE
IEC BY BOTH THE PARTIES

1. Chronology of the Disputes

2. Brief of the Contract/MoU/Agreement/LOI/LOA
3. Brief history of the Disputes:

4. Issues:

5. Details of Clam(s)/Counter Claim(s):

SI. No. Description of Amount (in Relevant
claim(s)/Counter Claim | INR)Or currency contract
applicable in the clause
contract

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)

Note- The Statement of Claims/ Counter Claims may ideally be restricted to maximum
limit of 20 pages. Relevant documents may be compiled and submitted along with the
statement of Claims/ Counter Claims. The statement of Claims/ Counter Claims is to
be submitted to all IEC members and to the other party by post as well as by email.



FORMAT-7

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR
REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC
To,

M/s. (Stakeholder’s name)

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE
CONTRACT BY BHEL

Ref: Contract No/MoU/Agreement/LOI/LOA& date

Dear Sir/Madam,

As you are aware, with reference to above referred
Contract/MoU /Agreement/LOI/LOA, certain disputes have arisen, which, in-spite
of several rounds of mutual discussions and various correspondences have remained
unresolved. The brief particulars of our claims which arise out of the above- referred
Contract/MoU /Agreement/LOI/LOA are reproduced hereunder:

Sl. Claim description Amount involved
No.

As you are aware, there is a provision in the captioned
Contract/MoU /Agreement/LOI/ LOA for referring disputes to conciliation.

In terms of Clause --------- of Procedure i.e., Annexure ------ to the Contract/MoU
/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to
Conciliation by Independent Experts Committee to be appointed by BHEL. You are
invited to provide your consent in writing to proceed with conciliation into the above
mentioned disputes within a period of 30 days from the date of this letter along with
details of counter-claims, if any, which you might have with regard to the subject
Contract/ MoU/ Agreement/ LOI/ LOA.

Please note that upon receipt of your consent in writing within 30 days of the
date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the
BHEL Panel of Conciliators.

This letter is being issued without prejudice to our rights and contentions
available under the contract and law.
Thanking you
Yours faithfully

Representative of BHEL

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.



FORMAT-8
FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A
STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION
THROUGH IEC
To,
BHEL (Head of the Unit/Division/Region/Business Group)

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE
CONTRACT BY A STAKEHOLDER

Ref: Contract No/MoU /Agreement/LOI/LOA& date

Dear Sir/Madam,

As you are aware, with reference to above referred
Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite
of several rounds of mutual discussions and various correspondences have remained
unresolved. The brief particulars of our claims which have arisen out of the above-
referred Contract/MoU /Agreement/LOI/LOA are enumerated hereunder:

Sl. Claim description Amount involved
No.

As you are aware, there is a provision in the captioned
Contract/ MoU /Agreement/LOI/ LOA for referring inter-se disputes of the Parties to
conciliation.

We wish to refer the above-said disputes to Conciliation as per the said Clause
of the captioned Contract/ MoU/Agreement/LOI/ LOA. In terms of Clause --------- of
Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we
hereby invite BHEL to provide its consent in writing to proceed with conciliation into
the above mentioned disputes within a period of 30 days from the date of this letter
along with details of counter-claims, if any, which it might have with regard to the
subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s)
as Conciliator(s) from the BHEL Panel of Conciliators.

This letter is being issued without prejudice to our rights and contentions
available under the contract and law.

Thanking you
Yours faithfully

Representative of the Stakeholder

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.



FORMAT-9

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT
OF CONCILIATOR/IEC

To,

M/s. (Stakeholder’s name)

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S)
ABOUT APPOINTMENT OF CONCILIATOR/IEC

Ref: Contract No/MoU /Agreement/LOI/LOA& date
Sir,

This is with reference to letter dated ------------ regarding reference of the
disputes arising in  connection with the subject Contract No
/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).

In pursuance of the said letter, the said disputes are assigned to conciliation and
the following persons are nominated as Conciliator(s) for conciliating and assisting
the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation
Act, 1996 and the  Procedure ---—- to the subject Contract

....... /MoU /Agreement/LOI/LOA, if possible.

Name and contact details of Conciliator(s)

You are requested to submit the Statement of Claims or Counter-Claims (strike off
whichever is inapplicable) before the Conciliator(s) in Format 5 (enclosed herewith)
as per the time limit as prescribed by the Conciliator(s).

Yours faithfully,
Representative of BHEL

CC: To Conciliator(s)... for Kind Information please.
Encl: As above

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.
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